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Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, departments, 

bureaus, offices, or instrumentalities of the government, including government-owned and/or 

-controlled corporations, government financial institutions, state universities and colleges, 

local government units, and autonomous regional government. The procedures and practices 

presented in this document have been developed through broad experience, and are for 

mandatory use in projects that are financed in whole or in part by the Government of the 

Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 

of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, 

duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 

neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 

of issue. 
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e. Modifications for specific Procurement Project details should be provided in the 

Special Conditions of Contract as amendments to the Conditions of Contract.  

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 

printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 

The Invitation to Bid (IB) provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand. The IB shall be posted in accordance with 

Section 21.2 of the 2016 revised IRR of RA No. 9184. 

 

Apart from the essential items listed in the Bidding Documents, the IB should also indicate 

the following: 

 

a. The date of availability of the Bidding Documents, which shall be from the time the 

IB is first advertised/posted until the deadline for the submission and receipt of bids;  

 

b. The place where the Bidding Documents may be acquired or the website where it 

may be downloaded; 

 

c. The deadline for the submission and receipt of bids; and 

 

d. Any important bid evaluation criteria. 

 

The IB should be incorporated into the Bidding Documents. The information contained in 

the IB must conform to the Bidding Documents and in particular to the relevant information 

in the Bid Data Sheet. 
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, Quezon City Government invites Bids for the PROPOSED 

IMPROVEMENT OF DISTRICT 1 OFFICE MINI CITY HALL (AT 

BARANGAY BAHAY TORO), with Project Identification Number 21-00082. 

 

[Note: The Project Identification Number is assigned by the Procuring Entity based on 

its own coding scheme and is not the same as the PhilGEPS reference number, which 

is generated after the posting of the bid opportunity on the PhilGEPS website.]  

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for 2021 in the 

amount of Eleven Million Two Hundred Sixteen Thousand Five Hundred 

Thirty-Eight Pesos & 26/100 Ctvs. (P 11,216,538.26). 
 

2.2. The source of funding is: 

 

a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.  

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
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obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding , state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criterial 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 
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requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address on June 30, 2021, 10:00 A.M. at 2nd 

Floor, Procurement Department-Bidding Room, Finance Building, Quezon City 

Hall Compound and/or we encourage the prospective bidders to join through our 

Virtual Conference (ZOOM APP) Meeting ID: 854 9489 0133 Password: 273320 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 
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complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 
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15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security in no case shall exceed One Hundred Twenty (120) 

calendar days from the date of opening of bids, unless duly extended by the 

bidder upon the request of the Head of the Procuring Entity (HoPE) of the 

Quezon City Local Government. Any bid not accompanied by an acceptable 

bid security shall be rejected by the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 5 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 
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shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 15 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 

detail, information, or requirements included in the ITB found in Section II, which are 

specific to each procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB and has to be prepared for each specific 

procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to 

the circumstances of the Procuring Entity, the processing of the procurement, and the bid 

evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 

should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be 

incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 

the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, similar contracts shall refer to contracts which have the same 

major categories of work. 

7.1 

 
Subcontracting is not allowed. 

10.3 No additional contractor license or permit is required 

 

In addition, eligible bidders shall qualify or comply with the following:  

 

1. Bidders with valid Philippine Contractors Accreditation Board (PCAB)  

 

     Type 

        

          Buildings - Small B  

 

10.4 

 

The minimum work experience requirements for key personnel are the 

following:   

 Qnty.       Key Personnel         General Experience      Relevant Experience 

 

   1          Project Engineer                  3 years                            3 years  

 

   1       DPWH duly accredited 

             Materials Engineer                3 years                            3 years  

 

   1          Safety Officer                     3 years                            3 years  

 

   1             Foreman                           3 years                            3 years  

 

  22      Skilled Worker                       3 years                            3 years 

 

   1             Driver                               3 years                            3 years 

 

  44           Laborer/Helper                  1 year                            3 months 

 

In addition, the bidder must execute an affidavit of undertaking duly 

notarized stating that the foregoing personnel shall perform work exclusively 

for the project until its completion. Please see attached bid forms. 

10.5 The minimum major equipment requirements are the following:  

 

Equipment                                            Capacity                     Number of Units 

 

Elf Truck                                                                                               1 

Minor Tools                                                                                  As needed 

Scaffolding                                                                                   As needed 

Power Tools                                                                                  As needed  

 

In addition, the bidder must execute an affidavit of undertaking duly 
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notarized stating that the foregoing equipment shall be used exclusively for 

the project until its completion. Please see attached bid forms.  

12 [Insert Value Engineering clause if allowed.]  

 

15.1 The bid security shall be in the form of a Bid Securing Declaration with project 

number, or any of the following forms and amounts:  

 

a) The amount of not less than Php 224,330.77 or equivalent to two percent 

(2%) of ABC if bid security is in cash, cashier’s/manager’s check, bank 

draft/guarantee or irrevocable letter of credit; or  

 

b) The amount of not less than Php 560,826.91 or equivalent to five percent 

(5%) of ABC if bid security is in Surety Bond. 

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot 

and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

20 No additional requirement. 

21 

 
Additional Contract Documents relevant to the Project as required:  

1. Construction Schedule and S-curve,  

2. Manpower Schedule,  

3. Construction Methods,  

4. Equipment Utilization Schedule,  

5. PERT/CPM or other acceptable tools of project scheduling, shall be 

included in the submission of Technical Proposal. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the 

Special Conditions of Contract in Section V and other documents listed therein, should be a 

complete document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Contractor, payments under the contract, or matters 

affecting the risks, rights, and obligations of the parties under the contract are included in 

the GCC and Special Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through 

the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

5. Performance Security 
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5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 

 

 

 

10. Dayworks 
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals  as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 

providing contract-specific information in relation to corresponding clauses in the GCC 

found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring 

Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 

aspects should be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  

2 Completion of work shall be within 120 calendar days. 

4.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor upon receipt of the Notice to Proceed. 

6 The site investigation reports are: [list here the required site investigation 

reports.] 

7.2 [Select one, delete the other.] 

 

[In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 

dams, tunnels, filtration and treatment plants, sewerage systems, power 

plants, transmission and communication towers, railway system, and 

other similar permanent structures:] Fifteen (15) years. 

 

[In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, and 

other similar semi-permanent structures:] Five (5) years. 

 

[In case of other structures, such as bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures:] Two (2) years. 

10 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

13 The amount of the advance payment is no more that fifteen percent (15%) 

of the Contract Price subject to approval by the HOPE and compliance 

with the conditions under RA 9184 and its IRR. 

14 No further instructions. 

15.1 The date by which operating and maintenance manuals are required is 

thirty (30) days 

 

The date by which “as built” drawings are required as part of final 

payment 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is ten 

(10%) percent of the contract price. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying or 

conditioning their Bids.  In the context of international competitive bidding, the 

specifications must be drafted to permit the widest possible competition and, at the same 

time, present a clear statement of the required standards of workmanship, materials, and 

performance of the goods and services to be procured.  Only if this is done will the objectives 

of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 

ensured, and the subsequent task of bid evaluation facilitated.  The specifications should 

require that all goods and materials to be incorporated in the Works be new, unused, of the 

most recent or current models, and incorporate all recent improvements in design and 

materials unless provided otherwise in the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are established 

principles and practices, which are reflected in these PBDs. 

 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions prevail. 

The General Specifications should cover all classes of workmanship, materials, and 

equipment commonly involved in construction, although not necessarily to be used in a 

particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 

 

Sample Clause:  Equivalency of Standards and Codes 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the 

latest current edition or revision of the relevant standards and codes in effect shall apply, 

unless otherwise expressly stated in the Contract.  Where such standards and codes are 

national, or relate to a particular country or region, other authoritative standards that ensure 

a substantially equal or higher quality than the standards and codes specified will be accepted 
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subject to the Procuring Entity’s Representative’s prior review and written consent.  

Differences between the standards specified and the proposed alternative standards shall be 

fully described in writing by the Contractor and submitted to the Procuring Entity’s 

Representative at least twenty-eight (28) days prior to the date when the Contractor desires 

the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially equal 

or higher quality, the Contractor shall comply with the standards specified in the documents. 

 

These notes are intended only as information for the Procuring Entity or the person drafting 

the Bidding Documents.  They should not be included in the final Bidding Documents. 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to 

enable Bids to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 

the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 

the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work 

executed on a daywork basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by 

including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 

allowance for possible price increases should be provided as a provisional sum in the 

Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as the 

future need arises.  Where such provisional sums or contingency allowances are used, the 

SCC should state the manner in which they will be used, and under whose authority (usually 

the Procuring Entity’s Representative’s). 

 



 

30 

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement 

procedure is normally carried out by the Procuring Entity to select such specialized 

contractors.  To provide an element of competition among the Bidders in respect of any 

facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional 

sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 

sum for such amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be included 

in the final documents. 
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LUMP SUM BID IN WORDS : ______________________________________________________________________________________

                                            _______________________________________________________________________________________

Bid Form

BREAKDOWN OF COST

T O T A L  C O S T 

 ITEM 

NO. 

 ITEM OF WORK

(DESCRIPTION) 

 MATERIALS 

COST 
LABOR COST  INDIRECT COST 

 AGGREGATE 

COST 

GENERAL REQUIREMENTS

 REHABILITATION OF THREE-STOREY 

EXISTING BUILDING 

 CONSTRUCTION OF ONE-STOREY 

EXTENSION BUILDING 

SITE DEVELOPMENT WORKS

Contractor : ______________________________________________

Page 3 of 3

PROJECT TITLE :      PROPOSED IMPROVEMENT OF DISTRICT 1 OFFICE MINI CITY HALL 

                                        (AT BGY. BAHAY TORO)

LOCATION           :      BARANGAY BAHAY TORO, DISTRICT 1, QUEZON CITY

PROJECT NO.    :      21 - 00082

DURATION          :      One Hundred Twenty  (120) Calendar Days



LOCATION            :    BARANGAY BAHAY TORO, DISTRICT 1, QUEZON CITY

DURATION           :   One Hundred Twenty  (120) Calendar Days

SCOPE OF WORK :

I.

II.

1.

2.

3.

4.

5.

6.

7.

III.

1.

2.

3.

4.

5.

6.

IV.

V.

 ITEM 

NO. 
QTY. UNIT

I

1 unit ₱ ₱

7 t.l.

1 unit

135 sq.m.

120 day

86 l.m.

Direct Cost I ₱

II

A

28 sq.m. ₱ ₱

70 sq.m.

475 sq.m.

120 sq.m.

59 sq.m.

7 sq.m.

16 set

 Sanitary / Plumbing Works include installation of roughing-ins, equipment, fixtures and accessories. 

 Electrical Works include installation of roughing-ins, wirings, devices, fixtures, panelboards and accessories. 

 General Requirements including temporary facilities and utilities, billboard, scaffolding, construction safety and health, and clearing, 

hauling and disposal of construction materials and debris.  Rehabilitation of Existing Three-Storey Building 

 Site Works include removal/demolition works, site clearing and preparation, and earthworks. 

 Civil and Structural Works include concrete works, masonry works, metal works, moisture protection, and roofing works. 

 Architectural Works include installation of floor finishes, wall finishes and partitions, framings and ceiling boards, installation of doors 

and door jambs, windows, logos and letterings, carpentry works, and repainting of entire structure. 

 Mechanical Works include relocation and installation of ventilation and air-conditioning system. 

 Fire Protection Works include installation of roughing-ins, equipment and fixtures. 

 Construction of One-Storey Extension Building 

 Site Works include removal works, site clearing and preparation, layout and staking, and earthworks. 

 Civil and Structural Works include concrete works, masonry works, metal works, moisture protection, and roofing works. 

 Architectural Works include installation of floor finishes, wall finishes and partitions, framings and ceiling boards, installation of doors 

and door jambs, windows, carpentry works, and painting of entire structure.  Sanitary / Plumbing works include installation of roughing-ins, equipment, fixtures and accessories. 

 Electrical works include installation of roughing-ins, wirings, devices, fixtures, panelboards and accessories. 

 Mechanical Works include installation of ventilation and air-conditioning system. 

 Site Development Works include construction of parking area. 

GENERAL REQUIREMENTS UNIT COST TOTAL COST

 All necessary testing of materials and commissioning works shall be performed as per standard procedures. 

Chipping of Existing Wall Tiles

Chipping of Existing Stair Tiles

GENERAL REQUIREMENTS

Scaffolding (Rental)

Temporary Electrical and Water Facilities

Chipping of Existing Countertop Tiles

Temporary Enclosure Around the Construction Area (h=2.4)

Billboard

Clearing, Hauling and Disposal of Construction Materials and 

Debris

Construction Safety and Health

Removal of Existing Plumbing Fixtures

REHABILITATION OF EXISTING THREE-STOREY BUILDING

SITE WORKS

Removal Works

Demolition of CHB Walls

Demolition of Drywall Partitions

Chipping of Existing Floor Tiles

BILL OF QUANTITIES
(Building Construction/Rehabilitation Project)

PROJECT  TITLE :    PROPOSED IMPROVEMENT OFDISTRICT 1 OFFICE MINI CITY HALL (AT BGY. BAHAY TORO)

PROJECT NO.     :    21 - 00082

Page 1 of 25



 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS 643 sq.m.

170 sq.m.

7 set

3 set

1 set

1 set

1 sq.m.

1 assy.

16 sq.m.

52 set

Chipping of Masonry Wall for Panelboard

Dismantling of NEMA Panelboard at Third Floor

Demolition of Existing Ceilings

Demolition of Existing Roofing

Relocation of Existing Doors including Door Jambs

Relocation of Existing Windows

Removal of Existing Doors including Door Jambs

Removal of Existing Windows

Chipping of Masonry Wall for Roughing-Ins

Removal of Existing Letterings and Logos
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS 47 sq.m.

1,418 sq.m.

184 sq.m.

Direct Cost A ₱

B

1 cu.m. ₱ ₱

1 cu.m.

2 cu.m.

1 gal.

14 kg.

169 kg.

2 sq.m.

15 sq.m.

17 sq.m.

66 sq.m.

22 sq.m.

7 sq.m.

7 kg.

4 kg.

1 tank

1 piece

8 l.m.

1 piece

1 tank

1 box

170 sq.m.

59 l.m.

12 l.m.

170 sq.m.

10 tube

218 piece

2,866 piece

Materials Cost B ₱

Labor Cost B

Direct Cost B ₱

Wall Footing

Concrete Topping

CIVIL / STRUCTURAL WORKS

Concrete Works

Site Clearing and Preparation

Raised Floor Slab at Third Floor CR

Structural Epoxy

Ready Mix Concrete, 28MPa, 3/4" Gravel @ 28 days

Surface Cleaning of Existing Aluminum Composite Panels

Surface Cleaning and Preparation for Painting Works

Ready Mix Concrete, 21MPa, 3/4" Gravel @ 28 days

Metal Works

25mm x 25mm x 1.5mm thk Tubular Bar

Reinforcing Steel Bars

Grade 40 Reinforcing Steel Bar including G.I. Tie Wire # 

1610mm Ø Wall Footing

100mm CHB Wall Laying, including Mortar, Reinforcing and 

Two-Face Plastering 

10mm Ø Raised Floor Slab with Dowels

Formworks

Wall Footing

Restoration of Masonry Wall for Electrical Works

150mm CHB Wall Laying, including Mortar, Reinforcing and 

Two-Face Plastering 

Thermal and Moisture Protection

Waterproofing Works

Cementitious Capillary Type

Masonry Works

Plastering of Door and Window Openings

6mm Square Bar

Miscellaneous & Consumables

Acetylene Tank (Refill)

Cut Off Blade

Welding Rod

Roofing Works

Pre-painted G.I. Ridge Roll

6mm Thk Thermal Insulation with One-sided Aluminum Foil

All Purpose Sealant

Blind Rivets

Tekscrew

Pre-painted G.I. End Flashing

Grab Bar, 50mmØ (PWD Toilet)

Grinding Disc for Metal

Oxygen Tank (Refill)

Pre-painted G.I. Rib Type Roofing 
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTSC

442 sq.m. ₱ ₱

49 sq.m.

55 sq.m.

532 sq.m.

116 sq.m.

164 sq.m.

45 sq.m.

476 sq.m.

Materials Cost ₱

Labor Cost

Subtotal ₱

ARCHITECTURAL WORKS

12mm Thk Moisture Resistant Gypsum Board including 

Metal Framing6mm Thk Fiber Cement Board including Metal Framing

Floor Finishes

600mm x 600mm Porcelain Floor Tiles

300mm x 600mm Non-Skid Floor Tiles

300mm x 300mm Non-Skid Floor Tiles with Grooves

Floor Topping For Preparation of Tile Works

Wall Partitions and Finishes

6mm thk Double Wall Fiber Cement Board including Metal 

Framing300mm x 600mm Glazed Ceramic Wall Tiles

Ceiling Finishes
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS

1 set ₱ ₱

2 set

2 set

2 set

2 set

1 set

3 set

2 set

2 set

2 set

1 set

3 set

2 set

2 pair

8 set

2 set

30 set

2 set

5 set

1 set

1 set

Materials Cost ₱

Labor Cost

Subtotal ₱

4.8 l.m.

5 l.m.

3 l.m.

1 set

21 piece

17 piece

1 sq.m.

470 sq.m.

53 sq.m.

1,079 sq.m.

Wooden Jambs

Installation of Doors

D5 - 0.8m x 2.1m Sliding Flush Door

D6 - 0.8m x 2.1m Flush Door with Peephole

D7 - 0.6m x 2.1m Flush Door with Louvers

Door Jambs

D3 - 1.0m x 2.1m Metal Fire Exit Door with Complete 

Accessories and Panic HardwareDoor Hardware and Accessories

D1 - 1.40m x 2.40m Swing Type, Two-Leaf Door with 10mm 

Thk Clear Tempered Glass on Powder Coated Aluminum D2 - 0.9m x 2.1m Flush Door with Louvers

D3 - 1.0m x 2.1m Metal Fire Exit Door with Complete 

Accessories and Panic HardwareD4 - 0.8m x 2.1m Flush Door with 10mm thk Clear 

Tempered Glass and Frosted Film Sticker

D2 - 0.9m x 2.1m Flush Door with Louvers

D4 - 0.8m x 2.1m Flush Door with 10mm thk Clear 

Tempered Glass and Frosted Film StickerD5 - 0.8m x 2.1m Sliding Flush Door

D6 - 0.8m x 2.1m Flush Door with Peephole

D7 - 0.6m x 2.1m Flush Door with Louvers

Metal Jambs

Carpentry Works

Door Hinge (Heavy Duty)

Sliding Door Mechanism and Track

Door Closer Mechanism

Installation of Windows

W2 - 1.2m x 1.5m Casement Type with Transom, 6mm thk 

Clear Glass on Powder Coated Aluminum FrameW4 - 0.6m x 0.8m Awning Type with Transom, 6mm thk 

Clear Glass on Powder Coated Aluminum Frame

Door Knobs and Handles

38mm Ø x 1.0m Vertical Stainless Steel Hairline Finish 

Door HandleDoor Knob, Lever-Type

Concealed Handle, Stainless Steel

Miscellaneous Works

Information Desk

Pantry Undercounter

Pantry Overhead Cabinet

Logos and Letterings

QC Logo

50 mm thk Stainless Steel Signage

"DISTRICT 1 MINI CITY HALL" (0.3m High)

"BARANGAY BAHAY TORO" (0.2m High)

Painting Works

Epoxy Enamel Finish (Steel Surfaces)

Elastomeric Paint Finish

Exterior Masonry Walls

Canopy

Latex Paint Finish

Interior Masonry Walls
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS 232 sq.m.

521 sq.m.

Materials Cost ₱

Labor Cost

Subtotal ₱

Materials Cost C ₱

Labor Cost C

Direct Cost C ₱

Interior Drywalls

Ceiling
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTSD

19 piece ₱ ₱

10 piece

30 piece

18 piece

6 piece

19 piece

39 piece

36 piece

44 piece

25 piece

6 piece

17 piece

5 piece

4 piece

9 piece

6 piece

5 piece

5 piece

21 piece

4 piece

15 piece

3 piece

29 piece

6 piece

13 piece

6 piece

6 piece

25 piece

12 piece

6 piece

5 set

7 piece

3 set

1 piece

3 set

3 set

3 set

3 set

10 set

10 set

2 set

5 set

100mm Ø, 1/8 Bend

SANITARY / PLUMBING WORKS

Sewer Line / Storm Drainage System

100mm Ø, PVC Pipe

100mm Ø x 50 Ø, Wye

75mm Ø x 50 Ø, Tee

Waterline (Water Efficient)

32mm Ø, PPR Pipe

50mm Ø x 50 Ø, Tee

75mm Ø, 1/4 Bend

75mm Ø, PVC Pipe

50mm Ø, PVC Pipe

100mm Ø x 100 Ø, Wye

100mm Ø x 75 Ø, Wye

75mm Ø, 1/8 Bend

50mm Ø, 1/8 Bend

100mm Ø, Cleanout

50mm Ø, Cleanout

50mm Ø, P-Trap

Reducer 100mm Ø x 75mm Ø

Fixtures

Bidet with Accessories, Stainless (Water Efficient)

32mm Ø, 90 Deg Elbow

20mm Ø, 90 Deg Elbow

20mm Ø, Union Patent

20mm Ø x 1/2: Ø, Female Thread Tee

32mm Ø, Coupling

25mm Ø, Coupling

20mm Ø, Coupling

20mm Ø, Male Adaptor

Valves and Appurtenances

20mm Ø, Gate Valve

25mm Ø, PPR Pipe

20mm Ø, PPR Pipe

20mm Ø x 20 Ø, Tee Equal

20mm Ø, End Cap

Accessories

Floor Drain, 100mm x 100mm

Grease Trap, Stainless Steel Heavy Duty, 5GPM

Hose Bibb Lever Type, Stainless Steel Heavy Duty  (Water 

Efficient)Kitchen Sink Faucet Lever Type, Heavy Duty (Water 

Efficient)Kitchen Sink, Stainless Single

Lavatory Faucet Lever Type, Stainless Steel Heavy Duty 

(Water Efficient)Lavatory, Wall Hung

Soap Holder, Ceramic

Toilet Tissue Holder, Ceramic

Urinal with Flush Valve (Water Efficient)

Water Closet, Tank Type w/ Accessories (Water Efficient)
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS 8 piece

5 piece

4 sq.m.

11 piece

10 set

4 can

12 can

5 piece

11 roll

6 kg.

Materials Cost D ₱

Labor Cost D

Direct Cost D ₱

Waste Cloth

Angle Valve, Stainless Single-Way

Angle Valve, Stainless Two-Way

Facial Mirror on Marine Pywood Backing with Fasteners

Flexible Hose, Stainless

Wall Metal Door Hook Hanger

Miscellaneous & Consumables

All-Around Sealant

400cc Solvent Cement

Hacksaw Blade

Teflon Tape
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTSE

211 piece ₱ ₱

12 piece

2 piece

10 piece

30 piece

1 roll

250 piece

250 pair

15 piece

15 piece

15 pair

4 piece

2 pair

70 piece

55 piece

11 piece

1 piece

1 piece

7 roll

2 roll

90 l.m.

2 roll

3 roll

30 l.m.

62 piece

2 piece

1 piece

12 piece

12 piece

31 piece

5 piece

2 piece

36 piece

8 piece

6 piece

1 piece

1 piece

1 assy

1 assy

20mmØ PVC Locknut and Bushing

ELECTRICAL WORKS

Roughing-ins

Fittings and Accessories

20mmØ Straight Connector

20mmØ PVC Flexible Tube

20mmØ PVC Adaptor

20mmØ PVC Pipe

80mmØ PVC Pipe

80mmØ IMC Pipe

20mm x 12mm x 2.44m Rectangular PVC Moulding

Wires and Cables

3.5mm² THHN Wire

80mmØ PVC Adaptor

80mmØ PVC Elbow

80mmØ PVC Locknut and Bushing

80mmØ IMC Elbow

80mmØ IMC Locknut and Bushing

50mm x 100mm PVC Utility Box

100mm x 100mm PVC Junction Box with Cover

100mm x 100mm PVC Utility Box (Pullbox)

80mmØ Weatherproof Entrance Cap, Diecast Type

16mm Ø x 3000mm Grounding Rod (Copper Clad) with 

Ground Clamp

100mmØ Round Recessed Pinlight (case)

600mm x 600mm, for 2 x 10w LED, Troffer Type, w/ 

Complete Accessories, Recessed Type Fixture only

5.5mm² THHN Wire

200.0mm² THHN Wire

2.0mm² THW Wire

3.5mm² THW Wire

30mm² TW Wire

Lighting Fixtures (Energy Effiecient)

Switch with Plate and Cover, Three-Gang

Switch with Plate and Cover, Three-Way

T8, 10W Tube Light

Orbit Fan with Selector Switch

LED Exit Light Milled Aluminum Type Double-Sided Face 

1.2V, 600mAh Rechargeable Ni-Cd Battery9W 100mmØ Round Recessed Pinlight

Wiring Devices and Other Fixtures

25mm Exhaust Fan 40W

Aircon Outlet, Multipurpose Outlet 250V/20A

Outlet with Grounding, Two-Gang

Switch with Plate and Cover, One-Gang

Switch with Plate and Cover, Two-Gang

Enclosure: NEMA 1

Panelboard

Main Circuit Breaker (MCB)

Main: 350AT, 3P, 230V, MCCB

Enclosure: NEMA 3 with Ground TerminalsLPP3
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS

2 assy

20 l.m.

5 l.m.

5 can

12 roll

2 kg.

7 piece

2 roll

1 can

1 roll

5 kg.

2 set

Materials Cost E ₱

Labor Cost E

Direct Cost E ₱

Hacksaw Blade

Masking Tape

Enclose Circuit Breaker (ECB)

Main: 30AT, 2P, 230V, Bolt-on

Enclosure: NEMA 3 with Ground TerminalsPipe Hangers & Supports

Horizontal Layout of Pipe 

Vertical Layout of Pipe 

Miscellaneous & Consumables

400cc Solvent Cement

Electrical Tape 

G.I. Tie Wire Ga. 16 (for cable pulling)

Pulling Lubricant

Rubber Tape

Rugs

Torch with Butane
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTSF

10 l.m. ₱ ₱

10 l.m.

10 l.m.

10 l.m.

23 piece

20 piece

7 piece

4 piece

50 l.m.

10 l.m.

2 piece

3 piece

Materials Cost ₱

Labor Cost

Subtotal ₱

3 unit ₱ ₱

3 unit

2 unit

Materials Cost ₱

Labor Cost

Subtotal ₱

1 unit

Materials Cost ₱

  Labor Cost

Subtotal ₱

30 l.m. ₱ ₱

10 l.m.

1 unit

4 piece

12 can

6 roll

 Refrigerant Pipe System 

 MECHANICAL WORKS 

 Airconditioning System 

 32mm Ø x 3m uPVC Pipe 

 32mm Ø uPVC Elbow 

 Roughing-Ins 

 6mm Ø Copper Coil Tubing 

 15mm Ø Copper Coil Tubing 

 Insulation 

 6mm Ø x 15.6mm thick Rubber Foam Insulation 

 15m Ø x 15.6mm thick Rubber Foam Insulation 

 Condensate Water Drainage System 

 Roughing-Ins 

 20mm Ø x 3m uPVC Pipe 

 20mm Ø uPVC Elbow 

 Equipment and Accessories 

 Insulation 

 20mmØ x 12mm thick Rubber Foam Insulation 

 32mmØ x 12mm thick Rubber Foam Insulation 

 Ventilation System 

 Roughing-Ins 

 100mm Ø PVC Pipe 

 100mm Ø Air Vent Cap 

 SAC 1 - Wall Mounted Fan Coil Unit 2.0 TR, 600 cfm, 

12200 W, 230/1/60, R410a, 1/4" Ø L, 5/8" Ø G 

 Ventilating Fan 

 EF 1 - Duct Mounted Ceiling Ventilation Fan

150 cfm / 15 w / 230 V / 1 ф  Window-type Air Conditioning Unit 

 WAC 1 - Window-type Airconditioner 2.0 hp, 1.5 TR, 450 

cfm, 1730 W, 230/1/60  WAC 2 - Window-type Airconditioner 1.5 hp, 1.0 TR, 300 

cfm, 1152 W, 230/1/60 

 ACCU Support 

 Vibration Isolator 

 Split-type Air Conditioning Unit 

 Pipe Hangers and Supports 

 Condensate Water Drainage System Support 

 Refrigerant Pipe System Support 

 Miscellaneous & Consumables 

 400cc Solvent Cement 

 25mm wide x 50m long Polyethylene Tape 
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS 20 rolll

3 box

10 kg.

Materials Cost ₱

Labor Cost

Subtotal ₱

Materials Cost F ₱

Labor Cost F

Direct Cost F ₱

 Brazing Rod (10pcs/box) 

 Waste Cloth 

 50mm x 10m Duct Tape 
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTSG

3 piece ₱ ₱

1 piece

2 piece

2 piece

3 piece

8 piece

6 piece

1 piece

Materials Cost ₱

Labor Cost

Subtotal ₱

3 set ₱ ₱

4 piece

3 cyl.

1 piece

6 l.m.

18 l.m.

12 l.m.

10 piece

4 piece

1 l.m.

2 tube

1 roll

1 gal.

1 kg.

1 box

Materials Cost ₱

Labor Cost

Subtotal ₱

Materials Cost G ₱

Labor Cost G

Direct Cost G ₱

Materials Cost II ₱

Labor Cost II

Direct Cost II ₱

III

A

 FIRE PROTECTION WORKS 

 100mm Ø, 90 deg. Elbow 

 100mm Ø x 65 Ø, Bell Reducer 

 100mm Ø, Slip-on-Flange 

 Pipes and Fittings 

 BI Pipe Sch. 40 

 100mm Ø x 6m B.I. Pipe 

 65mm Ø x 6m B.I. Pipe 

 Weldable Fittings 

 100mm Ø x 65mm Ø, Tee 

 Imported Materials 

 Fire Hose Valve, 65 Ø 

 Victualic Coupling 100 Ø 

 Fire Extinguisher, CO2, 10 lbs 

 100mm Ø, End Cap 

 20mm Ø Metal Drill Bit 

 Hacksaw Blade 

 Rubber Gasket 

 Special Purpose Sealant 

 Teflon Tape 

 65mm Ø, Slip-on-Flange 

 Hangers for 100mm Ø B.I. Pipe 

 Support for Vetical Pipes 

 Threading Oil 

 Waste Cloth 

 Welding Rod 

 Fire Department Siamese Connection, 100 Ø x 65 Ø x 65 Ø 

Standpipe  Pipe Hangers and Supports 

 Hangers for 65mm Ø B.I. Pipe 

 Miscellaneous & Consumables 

CONSTRUCTION OF ONE-STOREY EXTENSION BUILDING

SITE WORKS

Removal Works
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS 2 unit ₱ ₱

159 sq.m.

112 sq.m.

112 sq.m.

46 cu.m.

8 cu.m.

112 sq.m.

Materials Cost ₱

Labor Cost

Subtotal ₱

36 cu.m.

Subtotal 

Materials Cost A ₱

Labor Cost A

Direct Cost A ₱

Removal of Existing Concrete Pavement

Layout and Staking

Removal of Existing Trees

Site Clearing and Preparation

Excavation for Structures 

Gravel Bedding 

Termite Proofing / Soil Poisoning

Backfill and Compaction
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTSB

4 cu.m. ₱ ₱

5 cu.m.

5 cu.m.

5 cu.m.

12 cu.m.

1 cu.m.

1 cu.m.

1 cu.m.

128 kg.

140 kg.

269 kg.

302 kg.

25 kg.

11 kg.

31 kg.

224 kg.

6 kg.

47 kg.

239 kg.

758 kg.

599 kg.

15 sq.m.

19 sq.m.

60 sq.m.

32 sq.m.

3 sq.m.

3 sq.m.

9 sq.m.

1 sq.m.

2 sq.m.

50 l.m.

89 l.m.

8 sq.m.

112 cu.m.

64 sq.m.

145 sq.m.

6 sq.m.

CIVIL / STRUCTURAL WORKS

Concrete Works

Ready Mix Concrete, 21MPa, 3/4" Gravel @ 28 days

Column Footing

10mm Ø Canopy

Wall Footing

Column

Beam (Roof Beam, Lintel Beam and Stiffener Beam)

Slab on Fill

Entrance Steps

Canopy

Countertop at CR

10mm Ø Roof Beam

10mm Ø Slab on Fill

10mm Ø Entrance Steps

10mm Ø Lintel Beam

Reinforcing Steel Bars

Grade 40 Reinforcing Steel Bar including G.I. Tie Wire # 

1610mm Ø Wall Footing

10mm Ø Column

Entrance Steps

Lintel Beam

Canopy

10mm Ø Stiffener Beam

10mm Ø Countertop

12mm Ø Lintel Beam

Grade 60 Reinforcing Steel Bar including G.I. Tie Wire # 

16

16mm Ø Column Footing

16mm Ø Column

16mm Ø Roof Beam

Formworks

Column Footing

Wall Footing

Column

Roof Beam

Stiffener Beam

Countertop at CR

Scaffolding and Shoring

Column

Beam (Roof Beam, Lintel Beam and Stiffener Beam)

Canopy

Thermal and Moisture Protection

Vapor Barrier

Masonry Works

100mm CHB Wall Laying, including Mortar, Reinforcing and 

Two-Face Plastering 150mm CHB Wall Laying, including Mortar, Reinforcing and 

Two-Face Plastering Plastering of Door and Window Openings

Metal Works
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS

29 kg.

6 kg.

129 kg.

2 sq.m.

653 kg.

73 kg.

50 kg.

155 kg.

2 tank

3 piece

3 piece

3 piece

4 tank

2 box

Roof Framing

Cut Off Blade

Grinding Disc for Metal

50mm x 150mm x 1.4mm thk Channel Bar (Purlin)

Entrance Canopy

50mm x 75mm x 1.2mm Tubular Bar

50mm x 50mm x 1.2mm Tubular Bar

20mm Ø Round Bar (Sagrod)

25mm x 50mm x 1.2mm Tubular Bar

6mm thk Aluminum Composite Panel with Complete 

Accessories

Window Grills

25mm x 25mm x 1.2mm Tubular Bar

6mm Square Bar

Miscellaneous & Consumables

Acetylene Tank (Refill)

Assorted Metal Drill Bit

Oxygen Tank (Refill)

Welding Rod
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS

118 sq.m.

32 sq.m.

12 l.m.

118 l.m.

9 tube

117 piece

600 piece

Materials Cost B ₱

Labor Cost B

Direct Cost B ₱

C

99 sq.m. ₱ ₱

11 sq.m.

5 sq.m.

112 sq.m.

28 sq.m.

35 sq.m.

8 sq.m.

11 sq.m.

103 sq.m.

Materials Cost ₱

Labor Cost

Subtotal ₱

1 set ₱ ₱

1 set

2 set

1 set

2 set

3 set

2 pair

9 set

1 set

1 set

1 set

3 set

Materials Cost ₱

Tekscrew

Roofing Works

Pre-painted G.I. Rib Type Roofing 

ARCHITECTURAL WORKS

Pre-painted G.I. End Flashing

12mm x 300mm Fiber Cement Fascia Board

6mm Thk Thermal Insulation with One-sided Aluminum Foil

All Purpose Sealant

Blind Rivets

Ceiling Finishes

Floor Finishes

600mm x 600mm Porcelain Floor Tiles

300mm x 600mm Non-Skid Floor Tiles

300mm x 600mm Non-Skid Floor Tiles with Grooves

Floor Topping For Preparation of Tileworks

Wall Partitions and Finishes

6mm thk Double Wall Fiber Cement Board including Metal 

Framing300mm x 600mm Glazed Ceramic Wall Tiles

10mm thk Pressure Phenolic Laminated Toilet Partition

Wooden Jambs

D6 - 0.8m x 2.1m Flush Door with Peephole

12mm Thk Moisture Resistant Gypsum Board including 

Metal Framing6mm Thk Fiber Cement Board including Metal Framing

Installation of Doors

D1 - 1.40m x 2.40m Swing Type, Two-Leaf Door with 10mm 

Thk Clear Tempered Glass on Powder Coated Aluminum 

Frames

D6 - 0.8m x 2.1m Flush Door with Peephole

D7 - 0.6m x 2.1m Flush Door with Louvers

Door Jambs

W3 - 1.2m x 0.8m Awning Type with Transom, 6mm thk 

Clear Glass on Powder Coated Aluminum Frame

D7 - 0.6m x 2.1m Flush Door with Louvers

Door Hardware and Accessories

Door Knobs and Handles

Door Knob, Lever-Type

38mm Ø x 1.0m Vertical Stainless Steel Hairline Finish 

Door Handle

Door Hinge (Ordinary)

Door Closer Mechanism

Installation of Windows

W1 - 2.4m x 1.5m Casement Type with Transom, 6mm thk 

Clear Glass on Powder Coated Aluminum FrameW2 - 1.2m x 1.5m Casement Type with Transom, 6mm thk 

Clear Glass on Powder Coated Aluminum Frame
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS Labor Cost

Subtotal ₱
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS

3 l.m. ₱ ₱

118 sq.m.

195 sq.m.

274 sq.m.

55 sq.m.

114 sq.m.

Materials Cost ₱

Labor Cost

Subtotal ₱

Materials Cost C ₱

Labor Cost C

Direct Cost C ₱

D

10 piece ₱ ₱

4 piece

17 piece

9 piece

4 piece

11 piece

25 piece

21 piece

25 piece

11 piece

4 piece

9 piece

4 piece

4 piece

4 piece

4 piece

2 piece

14 piece

4 piece

7 piece

3 piece

17 piece

1 piece

1 piece

6 piece

5 piece

2 piece

18 piece

Information Desk

Painting Works

Epoxy Enamel Finish (Steel Surfaces)

Elastomeric Paint Finish (Exterior Walls and Canopy)

Latex Paint Finish

Interior Masonry Walls

Interior Drywalls

Ceiling

Miscellaneous Works

Carpentry Works

100mm Ø x 50 Ø, Wye

75mm Ø x 50 Ø, Tee

SANITARY / PLUMBING WORKS

Sewer Line / Storm Drainage System

100mm Ø, PVC Pipe

50mm Ø, P-Trap

100mm Ø x 75mm Ø, Reducer

75mm Ø, PVC Pipe

50mm Ø, PVC Pipe

100mm Ø x 100 Ø, Wye

100mm Ø x 75 Ø, Wye

50mm Ø x 50 Ø, Tee

75mm Ø, 1/4 Bend

100mm Ø, 1/8 Bend

75mm Ø, 1/8 Bend

50mm Ø, 1/8 Bend

100mm Ø, Cleanout

20mm Ø x 20 Ø, Tee Equal

20mm Ø, End Cap

32mm Ø, 90 Deg Elbow

20mm Ø, 90 Deg Elbow

32mm Ø, Union Patente

25mm Ø, Union Patente

20mm Ø x 1/2: Ø, Female Thread Tee

32mm Ø, Coupling

25mm Ø, Coupling

20mm Ø, Coupling

Waterline (Water Efficient)

32mm Ø, PPR Pipe

25mm Ø, PPR Pipe

20mm Ø, PPR Pipe
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS 2 piece

2 piece

1 piece

6 piece

3 set

5 piece

1 piece

2 set

2 set

3 set

3 set

1 set

3 set

3 piece

3 piece

2 sq.m.

5 piece

3 set

32mm Ø, Male Adaptor

25mm Ø, Male Adaptor

Toilet Tissue Holder, Ceramic

Urinal with Flush Valve (Water Efficient)

Valves and Appurtenances

32mm Ø, Gate Valve

20mm Ø, Gate Valve

Fixtures

Bidet with Accessories, Stainless (Water Efficient)

Floor Drain, 100mm x 100mm

Hose Bibb Lever Type, Stainless Steel Heavy Duty (Water 

Efficient)Lavatory Faucet Lever Type, Stainless Steel Heavy Duty 

(Water Efficient)Lavatory, Wall Hung

Soap Holder, Ceramic

Water Closet, Tank Type w/ Accessories (Water Efficient)

Accessories

Angle Valve, Stainless Single-Way

Angle Valve, Stainless Two-Way

Facial Mirror on Marine Pywood Backing with Fasteners

Flexible Hose, Stainless

Wall Metal Door Hook Hanger
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS

2 can

6 can

5 piece

8 roll

3 kg.

Materials Cost D ₱

Labor Cost D

Direct Cost D ₱

E

1 piece ₱ ₱

99 piece

30 piece

2 piece

2 piece

1 roll

130 piece

130 pair

30 piece

35 piece

14 piece

4 roll

1 roll

20 l.m.

2 roll

1 roll

10 l.m.

30 piece

4 piece

4 piece

15 piece

2 piece

2 piece

14 piece

4 piece

3 piece

1 assy.

10 l.m.

3 roll

4 can

Hacksaw Blade

Teflon Tape

50mmØ IMC Pipe

20mmØ PVC Pipe

Miscellaneous & Consumables

1000cc All-Around Sealant

400cc Solvent Cement

100mm x 100mm PVC Junction Box with Cover

100mm x 100mm PVC Utility Box (Pullbox)

Fittings and Accessories

20mmØ Straight Connector

Waste Cloth

ELECTRICAL WORKS

Roughing-ins

50mmØ IMC Elbow

50mmØ IMC Locknut and Bushing

20mmØ PVC Flexible Tube

20mmØ PVC Adaptor

20mmØ PVC Locknut and Bushing

50mm x 100mm PVC Utility Box

Aircon Outlet, Multipurpose Outlet 250V/20A

Outlet with Grounding, Two-Gang

2.0mm² THW Wire

3.5mm² THW Wire

22.0mm² THW Wire

Lighting Fixtures (Energy Effiecient)

T8, 10W Tube light

9W 100mmØ Round Recessed Pinlight

100mmØ Round Recessed Pinlight (case)

600mm x 600mm, for 2 x 10w LED, Troffer Type, w/ 

Complete Accessories, Recessed Type Fixture onlyWiring Devices and Other Fixtures

25mm Exhaust Fan 40W

Wires and Cables

3.5mm² THHN Wire

5.5mm² THHN Wire

50mm² THHN Wire

Switch with Plate and Cover, One-Gang

Switch with Plate and Cover, Two-Gang

Panelboard

PP(NEW)

Main: 150AT, 2P, 230V, 35 KAIC, 200AF, MCCBPipe Hangers & Supports

Horizontal Layout of Pipe 

Vertical Layout of Pipe 

Miscellaneous & Consumables

400cc Solvent Cement
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS 10 roll

2 kg.

5 piece

1 roll

1 can

1 roll

5 kg.

2 set

Materials Cost E

Labor Cost E

Direct Cost E

G.I. Tie Wire Ga. 16 (for cable pulling)

Hacksaw Blade

Electrical Tape 

Masking Tape

Pulling Lubricant

Rubber Tape

Rugs

Torch with Butane
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTSF

10 l.m. ₱ ₱

10 l.m.

10 l.m.

10 l.m.

23 piece

8 piece

7 piece

20 l.m.

2 piece

2 piece

Materials Cost ₱

Labor Cost

Subtotal ₱

2 unit ₱ ₱

2 unit

Materials Cost ₱

Labor Cost

Subtotal ₱

30 l.m. ₱ ₱

10 l.m.

4 can

20 rolll

10 kg.

Materials Cost ₱

Labor Cost

Subtotal ₱

Materials Cost F ₱

Labor Cost F

Direct Cost F ₱

Materials Cost III ₱

Labor Cost III

 Airconditioning System 

 20mm Ø uPVC Elbow 

 32mm Ø x 3m uPVC Pipe 

 Refrigerant Pipe System 

 Roughing-Ins 

 6mm Ø Copper Coil Tubing 

 15mm Ø Copper Coil Tubing 

 Insulation 

 6mm Ø x 15.6mm thick Rubber Foam Insulation 

 MECHANICAL WORKS 

 15m Ø x 15.6mm thick Rubber Foam Insulation 

 Condensate Water Drainage System 

 Roughing-Ins 

 20mm Ø x 3m uPVC Pipe 

 Refrigerant Pipe System Support 

 Ventilating Fan 

 Insulation 

 20mmØ x 12mm thick Rubber Foam Insulation 

 Ventilation System 

 Roughing-Ins 

 100mm Ø PVC Pipe 

 100mm Ø Air Vent Cap 

 Equipment and Accessories 

 Pipe Hangers and Supports 

 Condensate Water Drainage System Support 

 Miscellaneous & Consumables 

 400cc Solvent Cement 

 EF 1 - Duct Mounted Ceiling Ventilation Fan

150 cfm / 15 w / 230 V / 1 ф  Window-type Air Conditioning Unit 

 WAC 1 - Window-type Airconditioner 2.0 hp, 1.5 TR, 450 

cfm, 1730 W, 230/1/60 

 50mm x 10m Duct Tape 

 Waste Cloth 
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTS Direct Cost III ₱

IV

A

3 unit ₱ ₱

6 sq.m.

41 sq.m.

Subtotal ₱

47 sq.m. ₱ ₱

3 cu.m.

Materials Cost ₱

Labor Cost

Subtotal ₱

Materials Cost A ₱

Labor Cost A

Direct Cost A ₱

SITE WORKS

Removal Works

Removal of Existing Trees

Removal of Existing Sidewalk / Driveways

Removal of Existing Concrete Pavement

Vapor Barrier

Gravel Bedding 

SITE DEVELOPMENT WORKS
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 ITEM 

NO. 
QTY. UNITGENERAL REQUIREMENTS UNIT COST TOTAL COST

GENERAL REQUIREMENTSB

6 cu.m. ₱ ₱

153 kg.

47 sq.m.

Materials Cost B ₱

Labor Cost B

Direct Cost B ₱

Materials Cost IV ₱

Labor Cost IV

Direct Cost IV ₱

I ₱

II

III

IV

  NOTE:

TOTAL DIRECT COST ₱

•

Profit

VAT

TOTAL ESTIMATED COST ₱

SUMMARY

Formworks

CONSTRUCTION OF ONE-STOREY EXTENSION BUILDING

GENERAL REQUIREMENTS

REHABILITATION OF THREE-STOREY EXISTING BUILDING

CIVIL / STRUCTURAL WORKS

On-Site Mix Concrete (Slab on Fill)

Grade 40 Reinforcing Steel Bar including G.I. Tie Wire # 16 

(10mm Ø)

SITE DEVELOPMENT WORKS

 Strictly enforce health protocols relative to the latest 

applicable DPWH memorandum   Overhead, Contingencies and Miscellaneous 

and Consumables Expenses (OCM) 

 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS TOTAL COST

Page 25 of 25
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Section IX. Checklist of Technical and Financial 

Documents 
 

 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 

shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 

of Calamity or other similar issuances that shall allow the use of alternate documents 

in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist 

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to 

Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

and 

⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its equivalent 

document; 

and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid (please 

see attached prescribed forms required by the QC – BAC for Infrastructure 

and Consultancy); and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules with 

an attached Notice of Award, Notice to Proceed, Contract and Certificate of 

Acceptance (please see attached prescribed form required by the QC – BAC 

for Infrastructure and Consultancy); and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience data 

(please see attached prescribed form required by the QC – BAC for 

Infrastructure and Consultancy); 

⬜ c. List of contractor’s major equipment units, which are owned, leased,  

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 
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lessor/vendor for the duration of the project, as the case may be (please 

see attached prescribed form required by the QC – BAC for 

Infrastructure and Consultancy); and 

 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

Additional Technical Requirements: 

 Certificate of Site Inspection or Affidavit of Site Inspection as part of 

Omnibus Sworn Statement 

 Affidavit of Undertaking for Key Personnel and Equipment (please see 

attached prescribed form required by the QC – BAC for Infrastructure 

and Consultancy)  

 Equipment Utilization Schedule 

 Manpower Schedule 

 Construction Schedule and S-Curve 

 PERT-CMP 

 Construction Methods 

 

Financial Documents 

⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized institutions, for 

the preceding calendar year which should not be earlier than two (2) years 

from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC) (please see attached prescribed form required by the QC – BAC for 

Infrastructure and Consultancy). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 

































 

34 

 

 
 

 

  

 

 




