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Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, departments, 

bureaus, offices, or instrumentalities of the government, including government-owned and/or 

-controlled corporations, government financial institutions, state universities and colleges, 

local government units, and autonomous regional government. The procedures and practices 

presented in this document have been developed through broad experience, and are for 

mandatory use in projects that are financed in whole or in part by the Government of the 

Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 

of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, 

duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 

neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 

of issue. 
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e. Modifications for specific Procurement Project details should be provided in the 

Special Conditions of Contract as amendments to the Conditions of Contract.  

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 

printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 

The Invitation to Bid (IB) provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand. The IB shall be posted in accordance with 

Section 21.2 of the 2016 revised IRR of RA No. 9184. 

 

Apart from the essential items listed in the Bidding Documents, the IB should also indicate 

the following: 

 

a. The date of availability of the Bidding Documents, which shall be from the time the 

IB is first advertised/posted until the deadline for the submission and receipt of bids;  

 

b. The place where the Bidding Documents may be acquired or the website where it 

may be downloaded; 

 

c. The deadline for the submission and receipt of bids; and 

 

d. Any important bid evaluation criteria. 

 

The IB should be incorporated into the Bidding Documents. The information contained in 

the IB must conform to the Bidding Documents and in particular to the relevant information 

in the Bid Data Sheet. 
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, Quezon City Government invites Bids for the PROPOSED 

IMPROVEMENT OF BAHAY KALINGA BUILDING (INTEGRATED 

COMMUNITY DEVELOPMENT CENTER AND CALALAY TRAINING 

CENTER), with Project Identification Number 21-00083. 

 

[Note: The Project Identification Number is assigned by the Procuring Entity based on 

its own coding scheme and is not the same as the PhilGEPS reference number, which 

is generated after the posting of the bid opportunity on the PhilGEPS website.]  

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for 2021 in the 

amount of Thirty Million Three Hundred Fifty-One Thousand Six Hundred 

Fifty Pesos & 20/100 Ctvs. (P 30,351,650.20). 
 

2.2. The source of funding is: 

 

a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.  

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 
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through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding , state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criterial 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 
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implementation of this Contract.  Subcontractors must submit the documentary 

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address on June 30, 2021, 10:00 A.M. at 2nd 

Floor, Procurement Department-Bidding Room, Finance Building, Quezon City 

Hall Compound and/or we encourage the prospective bidders to join through our 

Virtual Conference (ZOOM APP) Meeting ID: 854 9489 0133 Password: 273320 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 
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10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 
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15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security in no case shall exceed One Hundred Twenty (120) 

calendar days from the date of opening of bids, unless duly extended by the 

bidder upon the request of the Head of the Procuring Entity (HoPE) of the 

Quezon City Local Government. Any bid not accompanied by an acceptable 

bid security shall be rejected by the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 5 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
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19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 15 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 

detail, information, or requirements included in the ITB found in Section II, which are 

specific to each procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB and has to be prepared for each specific 

procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to 

the circumstances of the Procuring Entity, the processing of the procurement, and the bid 

evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 

should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be 

incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 

the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, similar contracts shall refer to contracts which have the same 

major categories of work. 

7.1 

 
Subcontracting is not allowed. 

10.3 No additional contractor license or permit is required 

 

In addition, eligible bidders shall qualify or comply with the following:  

 

1. Bidders with valid Philippine Contractors Accreditation Board (PCAB)  

 

     Type 

        

          Buildings – Medium A  

 

10.4 

 

The minimum work experience requirements for key personnel are the 

following:   

 Qnty.       Key Personnel         General Experience      Relevant Experience 

 

   1          Project Engineer                  3 years                            3 years  

 

   1       DPWH duly accredited 

             Materials Engineer                3 years                            3 years  

 

   1          Safety Officer                     3 years                            3 years  

 

   1             Foreman                           3 years                            3 years  

 

  12      Skilled Worker                       3 years                            3 years 

 

   1             Driver                               3 years                            3 years 

 

  25           Laborer/Helper                  1 year                            3 months 

 

In addition, the bidder must execute an affidavit of undertaking duly 

notarized stating that the foregoing personnel shall perform work exclusively 

for the project until its completion. Please see attached bid forms. 

10.5 The minimum major equipment requirements are the following:  

 

Equipment                                            Capacity                     Number of Units 

 

Elf Truck                                                                                               1 

Minor Tools                                                                                  As needed 

Scaffolding                                                                                   As needed 

Power Tools                                                                                  As needed  

 

In addition, the bidder must execute an affidavit of undertaking duly 
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notarized stating that the foregoing equipment shall be used exclusively for 

the project until its completion. Please see attached bid forms.  

12 [Insert Value Engineering clause if allowed.]  

 

15.1 The bid security shall be in the form of a Bid Securing Declaration with project 

number, or any of the following forms and amounts:  

 

a) The amount of not less than Php 602,033.00 or equivalent to two percent 

(2%) of ABC if bid security is in cash, cashier’s/manager’s check, bank 

draft/guarantee or irrevocable letter of credit; or  

 

b) The amount of not less than Php 1,517,582.51 or equivalent to five 

percent (5%) of ABC if bid security is in Surety Bond. 

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot 

and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

20 No additional requirement. 
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Additional Contract Documents relevant to the Project as required:  

1. Construction Schedule and S-curve,  

2. Manpower Schedule,  

3. Construction Methods,  

4. Equipment Utilization Schedule,  

5. PERT/CPM or other acceptable tools of project scheduling, shall be 

included in the submission of Technical Proposal. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the 

Special Conditions of Contract in Section V and other documents listed therein, should be a 

complete document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Contractor, payments under the contract, or matters 

affecting the risks, rights, and obligations of the parties under the contract are included in 

the GCC and Special Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through 

the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

5. Performance Security 
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5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 

 

 

 

10. Dayworks 
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals  as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 

providing contract-specific information in relation to corresponding clauses in the GCC 

found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring 

Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 

aspects should be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  

2 Completion of work shall be within 300 calendar days. 

4.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor upon receipt of the Notice to Proceed. 

6 The site investigation reports are: [list here the required site investigation 

reports.] 

7.2 [Select one, delete the other.] 

 

[In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 

dams, tunnels, filtration and treatment plants, sewerage systems, power 

plants, transmission and communication towers, railway system, and 

other similar permanent structures:] Fifteen (15) years. 

 

[In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, and 

other similar semi-permanent structures:] Five (5) years. 

 

[In case of other structures, such as bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures:] Two (2) years. 

10 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

13 The amount of the advance payment is no more that fifteen percent (15%) 

of the Contract Price subject to approval by the HOPE and compliance 

with the conditions under RA 9184 and its IRR. 

14 No further instructions. 

15.1 The date by which operating and maintenance manuals are required is 

thirty (30) days 

 

The date by which “as built” drawings are required as part of final 

payment 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is ten 

(10%) percent of the contract price. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying or 

conditioning their Bids.  In the context of international competitive bidding, the 

specifications must be drafted to permit the widest possible competition and, at the same 

time, present a clear statement of the required standards of workmanship, materials, and 

performance of the goods and services to be procured.  Only if this is done will the objectives 

of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 

ensured, and the subsequent task of bid evaluation facilitated.  The specifications should 

require that all goods and materials to be incorporated in the Works be new, unused, of the 

most recent or current models, and incorporate all recent improvements in design and 

materials unless provided otherwise in the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are established 

principles and practices, which are reflected in these PBDs. 

 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions prevail. 

The General Specifications should cover all classes of workmanship, materials, and 

equipment commonly involved in construction, although not necessarily to be used in a 

particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 

 

Sample Clause:  Equivalency of Standards and Codes 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the 

latest current edition or revision of the relevant standards and codes in effect shall apply, 

unless otherwise expressly stated in the Contract.  Where such standards and codes are 

national, or relate to a particular country or region, other authoritative standards that ensure 

a substantially equal or higher quality than the standards and codes specified will be accepted 
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subject to the Procuring Entity’s Representative’s prior review and written consent.  

Differences between the standards specified and the proposed alternative standards shall be 

fully described in writing by the Contractor and submitted to the Procuring Entity’s 

Representative at least twenty-eight (28) days prior to the date when the Contractor desires 

the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially equal 

or higher quality, the Contractor shall comply with the standards specified in the documents. 

 

These notes are intended only as information for the Procuring Entity or the person drafting 

the Bidding Documents.  They should not be included in the final Bidding Documents. 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to 

enable Bids to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 

the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 

the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work 

executed on a daywork basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by 

including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 

allowance for possible price increases should be provided as a provisional sum in the 

Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as the 

future need arises.  Where such provisional sums or contingency allowances are used, the 

SCC should state the manner in which they will be used, and under whose authority (usually 

the Procuring Entity’s Representative’s). 
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement 

procedure is normally carried out by the Procuring Entity to select such specialized 

contractors.  To provide an element of competition among the Bidders in respect of any 

facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional 

sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 

sum for such amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be included 

in the final documents. 

 

 

 

 



MATERIALS INDIRECT AGGREGATE

COST COST COST

A. GENERAL REQUIREMENTS

B.

DEVELOPMENT CENTER

I SITE WORKS

II CIVIL WORKS / STRUCTURAL WORKS

III ARCHITECTURAL WORKS

IV PLUMBING WORKS

V ELECTRICAL WORKS

VI AUXILIARY WORKS

VII MECHANICAL WORKS 

VIII UTILITIES AND ANCILLARY WORKS

C. CALALAY TRAINING CENTER

I SITE WORKS

II CIVIL WORKS / STRUCTURAL WORKS

III ARCHITECTURAL WORKS

IV PLUMBING WORKS

V ELECTRICAL WORKS

VI AUXILIARY WORKS

VII MECHANICAL WORKS

VIII UTILITIES AND ANCILLARY WORKS

P

LUMP SUM BID IN WORDS : ______________________________________________________________________________________

BREAKDOWN OF COST

PROJECT TITLE :      PROPOSED IMPROVEMENT OF BAHAY KALINGA BUILDING 

                                      (INTEGRATED COMMUNITY DEVELOPMENT CENTER AND

                                      CALALAY TRAINING CENTER)

LOCATION           :      BARANGAY N.S AMORANTO, DISTRICT 1, QUEZON CITY

PROJECT NO.    :      21 - 00083

DURATION          :      Three Hundred (300) Calendar Days

T O T A L  C O S T 

INTEGRATED COMMUNITY 

ITEM 

NO
WORK DESCRIPTION LABOR COST



LOCATION            :        BARANGAY N.S. AMORANTO, DISTRICT 1, QUEZON CITY

DURATION           :       Three Hundred (300) Calendar Days

SCOPE OF WORKS:

I GENERAL REQUIREMENTS

1.

II IMPROVEMENT OF INTEGRATED COMMUNITY DEVELOPMENT CENTER

1.

2.

3.

4. Sanitary/plumbing works include installation of roughing-ins, equipment, fixtures and accessories.

5. Electrical works include installation of roughing-ins, wirings,  devices,  fixtures and panelboard and accessories.

6.

7. Mechanical works include ventilation and airconditioning system.

8. Utility and ancilliary works include pumps, pressure tank, overhead tank, rainwater tanks and service entrance post.

III IMPROVEMENT OF CALALAY BUILDING

1.

2.

3.

4. Sanitary/plumbing works include installation of roughing-ins, equipment, fixtures and accessories.

5. Electrical works include installation of roughing-ins, wirings, devices, fixtures and panelboard and accessories.

6.

7. Mechanical works include ventilation and airconditioning system.

8. Utility and ancilliary works include pumps, pressure tank, overhead tank, & rainwater tanks

IV TESTING AND COMMISSIONING

1.  All necessary testing and commissioning shall be performed in accordance to standards.

A. GENERAL REQUIREMENTS

Billboard 1 piece ₱ ₱

Cleaning, Hauling and Disposal of Construction Materials and Debris 28 t.l.

Construction Safety and Health 1 unit

Scaffolding (Rental) 452 sq.m.

Temporary Electrical and Water Facilities 300 day

Temporary Enclosure Around the Construction Area (h=2.4m) 163 l.m.

 Site works include demolition, layout and staking, site clearing and preparation, excavation, soil treatment, gravel bedding and backfill and 

compaction. 
 Civil/Structural works include concrete works, masonry works, metal works, roofing works and thermal and moisture protection for the 

entire structure. 

 Architectural works include replacement of floor and wall tiles, installation of drywall partition, replacement of ceiling, installation of doors 

and windows, repainting of whole structure and logo and letterings. 

 Civil/Structural work includes concrete works, masonry works, metal works, roofing works thermal and moisture protection for the entire 

structure. 

UNIT COST TOTAL COST

 Auxiliary works include installation of Fire Detection & Alarm System, Voice & Data System, and Closed Circuit Television (CCTV) & 

Security System. 

 Site Works include demolition, layout and staking, site clearing and preparation, excavation, soil treatment, gravel bedding and backfill and 

compaction. 

 Architectural works include replacement of floor and wall tiles, installation of drywall partition,  replacement of ceiling, installation of doors 

and windows, repainting of whole structure. 

 Auxiliary works include installation of Fire Detection & Alarm System, Voice & Data System, and Closed Circuit Television (CCTV) & 

Security System. 

BILL OF QUANTITIES
(Building Construction/Rehabilitation Project)

PROJECT  TITLE :        PROPOSED IMPROVEMENT OF BAHAY KALINGA BUILDING (INTEGRATED 

                                        COMMUNITY DEVELOPMENT CENTER AND CALALAY TRAINING CENTER

PROJECT NO.     :        21 - 00083

 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

 General Requirements include temporary facilities and utilities, billboard, scaffolding, construction safety and health, and clearing, 

  hauling and disposal of construction materials and debris. 
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

TOTAL DIRECT COST A ₱

B. INTEGRATED COMMUNITY DEVELOPMENT CENTER

I SITE WORKS

Concrete Breaking 2 cu.m. ₱ ₱

Removal of Existing Ceiling with Frame 760 sq.m.

Removal of Existing CHB Walls 272 sq.m.

Removal of Existing Door and Door Jambs 34 piece

Removal of Existing Grilles 41 sq.m.

Removal of Existing Polycabonate Roof 100 sq.m.
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

Removal of Existing Tiles 808 sq.m.

Removal of Existing Window 7 piece

Removal of Existing Water Closet 19 unit

Removal of Existing Kitchen Sink 1 unit

Removal of Existing Urinal 4 unit

Removal of Existing Lavatory 34 unit

Removal of Existing Floor Drain 44 unit

Layout and staking 34 sq.m.

Site Clearing and Preparation 309 sq.m.

Excavation for structures

Column Footing 15 cu.m.

Wall Footing 20 cu.m.

Slab-on-fill 6 cu.m.

Subtotal ₱

Soil Treatment 111 sq.m

Gravel Bedding 2 cu.m

Materials Cost ₱

Labor Cost

Subtotal ₱

Backfill and Compaction 21 cu.m.

Subtotal ₱

Materials Cost I ₱

Labor Cost I

Direct Cost I ₱

II CIVIL WORKS / STRUCTURAL WORKS

A Concreting

Ready Mix 21 MPa, 19mm Gravel, @ 28 days

Column Footing 4 cu.m. ₱ ₱

Wall Footing 7 cu.m.

Column 5 cu.m.

Slab-on-Fill 4 cu.m.

Beam 2 cu.m.

Suspended Slab 4 cu.m.

On Site Mix 21 MPa, 19mm Gravel, @ 28 days

Stiffener Beam/Column (Window header and wall intersection) 2 cu.m.

Canopy 2 cu.m.

B Reinforcing Bars

Grade 40 Reinforcing Steel Bar with G.I. Tie Wire #16

10mmØ Reinforcing Steel Bar

10mmØ, Column 292 kg

10mmØ, Slab on Fill 102 kg

10mmØ, Beam 387 kg

10mmØ, Suspended Slab 437 kg

10mmØ, Stiffener Beam/Column (wall intersection and beam header) 168 kg

10mmØ, Canopy 121 kg
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

12mmØ Reinforcing Steel Bar

12mmØ, Wall Footing 275 kg

270 kg

Grade 60 Reinforcing Steel Bar with G.I. Tie Wire #16

16mmØ Reinforcing Steel Bar

16mmØ, Footing 379 kg

16mmØ, Column 369 kg

16mmØ, Beam 320 kg

C Formworks

Column Footing 13 sq.m.

Wall Footing 27 sq.m.

Column 65 sq.m.

Beam 30 sq.m.

Suspended Slab 36 sq.m.

Stiffener Beam/Column 37 sq.m.

Canopy 22 sq.m.

12mmØ, Stiffener Beam/Column (wall intersection and beam header)
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

D Scaffolding and Shoring

Column 54 sq.m.

Beam 39 sq.m.

Suspended Slab 36 sq.m.

Stiffener Beam/Column 71 sq.m.

Canopy 17 sq.m.

Masonry Works

E 103 sq.m.

236 sq.m.

Plastering of Columns 65 sq.m.

Plastering of Door and Window Opening 31 sq.m.

F Thermal and Moisture Protection

Vapor Barrier 36 sq.m.

Cementitious Capillary Type Waterproofing 164 sq.m.

G Metal Fabrication

50mm Ø x 4mm thk BI Pipe 292 kg

12.5mm x 12.5mm x 4mm Square Bar 235 kg

50mm x 250mm x 7.9mm Metal Channel 1,662 kg

150mm x 400mm I-Beam 1,616 kg

3.2mm Checkered Plate 825 kg

25mm Ø x 150mm Long Dyna Bolt 32 piece

50mm x 100mm x 1.6mm C-Purlins 131 kg

50mm x 100mm x 6.25mm Metal Channel 1,131 kg

16mm Ø Sagrod 19 kg

20mm Ø x 150mm Long Dyna Bolt 24 piece

Acetylene Tank Refill 3 tank

Assorted Metal Drill Bit 3 piece

Cut Off Blade 5 piece

Grinding Disc Metal 5 piece

Oxygen Tank Refill 6 tank

Welding Rod 7 box

H Roofing works

Pre-painted Rib Type G.I Roofing 33 sq.m

3mm thk Solid Polycarbonate Roofing with complete accessories 107 sq.m

Pre-painted G.I Flashing 27 lm

Pre-painted G.I Gutter 18 lm

Miscellaneous

100mm Ø PVC Pipe with Hub 15 piece

Silicon Sealant 3 tube

Tekscrew 396 piece

Materials Cost 2 ₱

Labor Cost 2

Subtotal 2 ₱

 150mm CHB Laying including Mortar, Reinforcement and Two-Face 

Plastering 

 100mm CHB Laying including Mortar, Reinforcement and Two-Face 

Plastering 

Fire Exit

Roof Framing

Miscellaneous
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

III ARCHITECTURAL WORKS

A Floor Finishes

300mm x 300mm Non-Skid Ceramic Tiles

Girls & Boys T&B GF 18 sq.m. ₱ ₱

Female & Male T&B GF 5 sq.m.

Staff T&B GF 10 sq.m.

T&B 2F & 3F 44 sq.m.

LGBT T&B 2F & 3F 16 sq.m.

Staff T&B 2F & 3F 6 sq.m.

300mm x 600mm Non-Skid Porcelain Stair Tiles with Grooved Nosing

Stairs GF & 2F 22 sq.m.

600mm x 600mm Ceramic Tiles

Dormitory 1 GF 56 sq.m.

Dormitory 2 GF 44 sq.m.

Clinic GF 14 sq.m.

Cooking Area GF 28 sq.m.

StockRoom GF 19 sq.m.

Receiving Area/Lobby GF 39 sq.m.
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

Female Dormitory 2F 61 sq.m.

LGBT Dormitory 2F 14 sq.m.

Skills Training Room 2F 35 sq.m.

Conference Room 2F 19 sq.m.

Hallway 2F 54 sq.m.

Male Dormitory 3F 61 sq.m.

LGBT Dormitory 3F 11 sq.m.

Skills Training Room 3F 28 sq.m.

Conference Room 3F 17 sq.m.

Therapy Room 3F 19 sq.m.

Hallway 3F 81 sq.m.

Floor Topping for Preparation of Tiles 600 sq.m.

Plain Cement with Foot Mat

Entrance GF 43 sq.m.

Plain Cement Finish

Mess Hall GF 81 sq.m.

Fire Exit Area GF 26 sq.m.

Power House GF 25 sq.m.

Waste Segregation Room GF 11 sq.m.

B Wall Partitioning and Finishes

300mm x 600mm Glazed Ceramic  Wall Tiles

Girls & Boys T&B GF 45 sq.m.

Female & Male T&B GF 24 sq.m.

Staff T&B GF 24 sq.m.

T&B 2F & 3F 99 sq.m.

LGBT T&B 2F & 3F 43 sq.m.

Staff T&B 2F & 3F 26 sq.m.

6mm thk. Double Wall Fiber Cement Board including Metal Framing

Ground Floor 48 sq.m.

Second Floor 105 sq.m.

Third Floor 98 sq.m.

2.0m x 10mm thick Compact Laminated Toilet Partition

Girls & Boys T&B GF 21 sq.m.

T&B 2F & 3F 41 sq.m.

LGBT T&B 2F & 3F 8 sq.m.

C Ceiling Finishes

12mm thick Gypsum Board including Metal Framing

Dormitory 1 GF 56 sq.m.

Dormitory 2 GF 44 sq.m.

Clinic GF 14 sq.m.

StockRoom GF 19 sq.m.

Receiving Area/Lobby GF 39 sq.m.

Female Dormitory 2F 61 sq.m.

LGBT Dormitory 2F 14 sq.m.

Skills Training Room 2F 35 sq.m.

Conference Room 2F 19 sq.m.

Hallway 2F 54 sq.m.

Male Dormitory 3F 61 sq.m.
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

LGBT Dormitory 3F 11 sq.m.

Skills Training Room 3F 28 sq.m.

Conference Room 3F 17 sq.m.

Therapy Room 3F 19 sq.m.

Hallway 3F 81 sq.m.

12mm thick Moisture Resistant Gypsum Board including Metal Framing

Girls & Boys T&B GF 18 sq.m.

Female & Male T&B GF 5 sq.m.

Staff T&B GF 10 sq.m.

Cooking Area GF 28 sq.m.

T&B 2F & 3F 44 sq.m.

LGBT T&B 2F & 3F 16 sq.m.

Staff T&B 2F & 3F 6 sq.m.

Materials Cost ₱

Labor Cost

Subtotal ₱
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

D Installation of Doors

Doors

D1 - 0.9m x 2.1m Wooden Panel Door with 0.2m x 1.0 Glass Panel 16 set ₱ ₱

D2 - 0.7m x 2.1m Wooden Flush Door with 0.3m x 0.5m Louver 12 set

D3 - 0.9m x 2.1m Wooden Flush Door with 0.3m x 0.5m Louver 1 set

D4 - 0.8m x 2.1m Wooden Panel Door 4 set

D5 - 1.8m x 2.1m Double Leaf Frameless Glass Door 1 set

D6 - 1.0m x 2.1m Fire Rated Steel Fire Exit Door 3 set

with Kickplate and Panic Hardware

D7 - 0.9m x 2.1m Steel Door with Louver 2 set

D8 - 3.0m x 2.4m Steel Door with Louver 1 set

D9 - 1.6m x 2.4m Steel Door with Louver 1 set

G1 - 1.15m x 2.15m Gate 1 set

SG1 - 2.3m x 2.15m Service Gate 1 set

Hardwares and Accessories

Door Jamb 

D1 - 0.9m x 2.1m Wooden Door Jamb 16 set

D2 - 0.7m x 2.1m Wooden Door Jamb 12 set

D3 - 0.9m x 2.1m Wooden Door Jamb 1 set

D4 - 0.8m x 2.1m Wooden Door Jamb 4 set

D6 - 1.0m x 2.1m Metal Door Jamb 3 set

D7 - 0.9m x 2.4m Metal Door Jamb 2 set

D8 - 3.0m x 2.4m Metal Door Jamb 1 set

D9 - 1.6m x 2.4m Metal Door Jamb 1 set

Door Hinges, Heavy Duty 126 piece

Door Knob - Lever Type 35 piece

E Installation of Windows

W1 - 1.0m x 1.23m Casement Glass Window on 5 set

Powder Coated Aluminum Frame with Complete Accessories

W2 - 1.0m x 0.4m Awning Glass Window on 28 set

Powder Coated Aluminum Frame with Complete Accessories

W3 - 1.0m x 2.4m Steel Louver Window 2 set

Materials Cost ₱

Labor Cost

Subtotal ₱

F Painting Works

Elastomeric Paint Finish (Exterior Walls) 775 sq.m. ₱ ₱

Epoxy Enamel Paint Finish (Steel Fences & Roof Framing) 178 sq.m.

Flat Latex Paint Finish

Interior Walls 2,271 sq.m.

Ceiling 691 sq.m.

Quick Dry Enamel Silver (Electrical and Auxilliary Works) 2 sqm

Red Oxide Primer (Electrical and Auxilliary Works) 2 lit

G Logos and Letterings

Stainless Steel Quezon City Logo Signage with Neon Backlights 1 unit

300mm Stainless Steel Lettering "BAHAY KALINGA" 12 set

Materials Cost ₱

Labor Cost
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

Subtotal ₱

Materials Cost III ₱

Labor Cost III

Direct Cost III ₱

IV PLUMBING WORKS

Sewer Line / Storm Drainage System

PVC Roughing-Ins

50mm Ø PVC Pipe with Hub 95 piece ₱ ₱

75mm Ø PVC Pipe with Hub 19 piece

100mm Ø PVC Pipe with Hub 43 piece

150mm Ø PVC Pipe with Hub 8 piece

50mm Ø x 50mm Ø Wye 6 piece

75mm Ø x 50mm Ø Wye 4 piece

75mm Ø x 75mm Ø Wye 3 piece
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

100mm Ø x 50mm Ø Wye 102 piece

100mm Ø x 75mm Ø Wye 5 piece

100mm Ø x 100mm Ø Wye 36 piece

150mm Ø x 100mm Ø Wye 5 piece

150mm Ø x 150mm Ø Wye 2 piece

50mm Ø x 50mm Ø Tee 159 piece

75mm Ø x 50mm Ø Tee 6 piece

100mm Ø x 50mm Ø Tee 21 piece

100mm Ø x 100mm Ø Tee 6 piece

50mm Ø x 50mm Ø PVC 1/4 Bend 154 piece

75mm Ø x 75mm Ø PVC 1/4 Bend 19 piece

100mm Ø x 100mm Ø PVC 1/4 Bend 32 piece

150mm Ø x 150mm Ø PVC 1/4 Bend 3 piece

50mm Ø x 50mm Ø PVC 1/8 Bend 222 piece

75mm Ø x 75mm Ø PVC 1/8 Bend 13 piece

100mm Ø x 100mm Ø PVC 1/8 Bend 38 piece

150mm Ø x 150mm Ø PVC 1/8 Bend 6 piece

50mm Ø x 32mm Ø PVC Tap Tee 36 piece

50mm Ø PVC Cleanout 2 piece

75mm Ø PVC Cleanout 6 piece

100mm Ø PVC Cleanout 6 piece

150mm Ø PVC Cleanout 4 piece

50mm Ø PVC P-Trap 83 piece

Waterline System

PPR Roughing-Ins

20mm Ø PPR Pipe 41 piece

25mm Ø PPR Pipe 9 piece

32mm Ø PPR Pipe 12 piece

40mm Ø PPR Pipe 8 piece

50mm Ø PPR Pipe 21 piece

20mm Ø x 20mm Ø Equal Tee 29 piece

25mm Ø x 25mm Ø Equal Tee 5 piece

32mm Ø x 32mm Ø Equal Tee 4 piece

50mm Ø x 50mm Ø Equal Tee 5 piece

25mm Ø x 20mm Ø Unequal Tee 20 piece

32mm Ø x 20mm Ø Unequal Tee 13 piece

32mm Ø x 25mm Ø Unequal Tee 21 piece

40mm Ø x 32mm Ø Unequal Tee 4 piece

50mm Ø x 20mm Ø Unequal Tee 4 piece

50mm Ø x 32mm Ø Unequal Tee 5 piece

25mm Ø x 20mm Ø Female Threaded Tee 4 piece

20mm Ø x 15mm Ø Female Threaded Tee 21 piece

20mm Ø PPR Male Adaptor 20 piece

25mm Ø Male Adaptor 2 piece

32mm Ø Male Adaptor 11 piece

40mm Ø Male Adaptor 4 piece

50mm Ø Male Adaptor 12 piece

20mm Ø End Cap 4 piece
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

25mm Ø End Cap 21 piece

20mm Ø x 20mm Ø PPR 90° Elbow 87 piece

25mm Ø x 25mm Ø PPR 90° Elbow 54 piece

32mm Ø x 32mm Ø PPR 90° Elbow 35 piece

40mm Ø x 40mm Ø PPR 90° Elbow 13 piece

50mm Ø x 50mm Ø PPR 90° Elbow 16 piece

20mm Ø Union Patente 20 piece

25mm Ø Union Patente 2 piece

32mm Ø Union Patente 11 piece

40mm Ø Union Patente 4 piece

50mm Ø Union Patente 12 piece

20mm Ø PPR Coupling 34 piece

25mm Ø PPR Coupling 8 piece

32mm Ø PPR Coupling 15 piece

40mm Ø PPR Coupling 10 piece

50mm Ø PPR Coupling 18 piece

25mm Ø x 20mm Ø PPR Reducer 12 piece

32mm Ø x 20mm Ø PPR Reducer 7 piece

32mm Ø x 25mm Ø PPR Reducer 8 piece

40mm Ø x 32mm Ø PPR Reducer 4 piece

50mm Ø x 40mm Ø PPR Reducer 4 piece
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

Valves and Appurtenances

20mm Ø PPR Gate Valve 10 piece

25mm Ø PPR Gate Valve 1 piece

32mm Ø PPR Gate Valve 5 piece

50mm Ø PPR Gate Valve 3 piece

40mm Ø Check Valve 2 piece

50mm Ø Check Valve 3 piece

32mm Ø Foot Valve w/ Strainer 1 piece

50mm Ø Float Valve 1 piece

Pipe Hangers and Supports

For Horizontal pipes less than 50mm Ø (2m interval) 52 l.m.

For Horizontal pipes greater than Ø (1m interval) 154 l.m.

Plumbing Fixtures and Accessories

Bidet, Heavy Duty Stainless (water efficient) 19 set

Kitchen Sink, Stainless Single Tub 1 set

 Lavatory Faucet, Lever Type-Stainless Heavy-duty (water efficient) 34 piece

Lavatory, Wall Hung 34 set

Shower Set, Telephone Type, Stainless 13 set

Urinal, Flush-Valve (water efficient) 4 set

Water Closet, Tank Type (water efficient) 19 set

Accessories & Hardwares

Angle Valve, Stainless, Single-Way 52 piece

Angle Valve, Stainless, Two-Way 19 piece

Grease Trap, 5gpm 1 set

Facial Mirror, 450mm x 600mm x 6mm 11 piece

Flat Floor Drain, 100mm x 100mm, Stainless 44 piece

Flexible Hose, Stainless 58 piece

Soap Holder, Ceramic 19 piece

Toilet Tissue Holder, Ceramic 19 piece

Miscellaneous & Consumables

400cc Solvent Cement 9 can

1000cc All-Around Sealant 2 can

Hacksaw Blade 5 piece

Teflon Tape 50 roll

Waste Cloth 2 kg

Materials Cost IV ₱

Labor Cost IV

Direct Cost IV ₱

V ELECTRICAL WORKS

A Lighting and Power System

Roughing-ins

20mmØ PVC Pipe 1,034 piece ₱ ₱

20mmØ IMC Pipe 6 piece

25mmØ IMC Pipe 16 piece

32mmØ IMC Pipe 37 piece

80mmØ IMC Pipe 7 piece

100mmØ IMC Pipe 2 piece

20mmØ Flex Metal Conduit 440 lm
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

Fittings & Accessories

20mmØ PVC Adaptor 1,005 piece

20mmØ PVC Elbow 500 piece

20mmØ PVC Locknut & Bushing 1,005 piece

20mmØ IMC Coupling 2 piece

20mmØ IMC Elbow 2 piece

20mmØ IMC Locknut & Bushing 4 piece

32mmØ IMC Coupling 12 piece

32mmØ IMC Elbow 12 piece

32mmØ IMC Locknut & Bushing 24 piece

80mmØ IMC Coupling 5 piece

80mmØ IMC Elbow 5 piece

80mmØ IMC Locknut & Bushing 10 piece

100mmØ IMC Coupling 2 piece

100mmØ IMC Elbow 2 piece

100mmØ IMC Locknut & Bushing 4 piece

100mmØ Weatherproof Entrance Cap, Diecast type 2 piece

Page 14 of 41



UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

20mmØ Straight Connector with Locknut 410 piece

50mm x 100mm Metal Utility Box 162 piece

100mm x 100mm Metal Junction Box with cover 240 piece

Wires and Cables

3.5mm² THHN Wire 36 roll

5.5mm² THHN Wire 3 roll

14mm² THHN Wire 36 lm

30mm² THHN Wire 120 lm

150mm² THHN Wire 62 lm

250mm² THHN Wire 90 lm

2.0mm² TW Wire 20 roll

3.5mm² TW Wire 2 roll

8.0mm² TW Wire 60 lm

38mm² TW Wire 22 lm

60mm² TW Wire 30 lm

Lighting Fixtures (Energy Efficient)

1 x 20W LED, Industrial Type, Box Type 5 piece

1 x 10W LED Tube Light, Troffer Type, 300mmx600mm 6 piece

2 x 10W LED Tube Light, Troffer Type, 600mmx600mm 113 piece

100mmØ Keyless Receptacle with 18W Bulb 1 piece

6" x 6" Super Flat LED Pinlight 71 piece

8" x 8" Super Flat LED Pinlight 13 piece

Emergency Light 24 piece

Exit Light 2 piece

Wall Lamp 3 piece

Wiring Devices

24 piece

65 piece

11 piece

20 piece

22 piece

6 piece

13 piece

Panelboard

MCB

 Main: 400AT, 400AF 3P 46 KAIC @ 230V w/ Ground Terminal 1 assy

 Enclosure: NEMA 3R 

MDP (Genset Room)

 Main: 400AT, 400AF 3P 46 KAIC @ 230V w/ Ground Terminal 1 assy

  Branches:

1 - 300 AT 3P MCCB

1 - 200 AT 3P MCCB

2 - 60 AT 2P BOLT-ON

1 - Space w/ Ground Terminal 

 Enclosure: NEMA 1

AUTOMATIC TRANSFER SWITCH (ATS)

 Main: 400AT, 400AF 3P @ 230V w/ Ground Terminal 1 assy

 Enclosure: NEMA 3R 

 Outlet with Gounding , Two-gang 

 Outlet with Gounding , One-gang for ACU 

 Switch w/ plate & cover, One-gang 

 Switch w/ plate & cover, Two-gang 

 Outlet with Gounding , One-gang 

 Switch w/ plate & cover, Three-gang 

 Switch w/ plate & cover, Three way, One-gang 
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

DP (Ground Floor)

  Main: 300AT 3P 45 KAIC @ 230V MCCB 1 assy

  Branches:

3 - 100 AT 3P MCCB

1 - Space w/ Ground Terminal 

 Enclosure: NEMA 3R

LPPA (Ground Floor)

  Main: 100AT 3P 22 KAIC @ 230V 1 assy

  Branches:

7 - 30 AT 2P BOLT-ON

9 - 20 AT 2P BOLT ON

2 - Space w/ Ground Terminal 

 Enclosure: NEMA 1

LPPB (Second Floor)

  Main: 100AT 3P 22 KAIC @ 230V 1 assy

  Branches:

1 - 30 AT 2P BOLT-ON

9 - 20 AT 2P BOLT ON

2 - Space w/ Ground Terminal 

 Enclosure: NEMA 1
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

LPPC (Third Floor)

  Main: 100AT 3P 22 KAIC @ 230V 1 assy

  Branches:

3 - 30 AT 2P BOLT-ON

9 - 20 AT 2P BOLT ON

2 - Space w/ Ground Terminal 

 Enclosure: NEMA 1

Enclosed Circuit Breaker

60 AT, 2P, NEMA 3R 2 assy

30 AT, 2P, NEMA 3R 5 assy

Pipe Hangers & Supports

Horizontal Layout of Pipe 100 lm

Vertical Layout of Pipe 10 lm

Miscellaneous & Consumables

16mmØ Eyebolt 1 piece

400cc PVC Solvent Cement 5 can

All around Sealant 30 can

Electrical Tape 100 roll

GI Tie Wire, Ga. 16 (for wire/cable pulling) 32 kg

Hacksaw Blade 20 piece

Masking Tape 10 piece

Pulling Lubricant 16 can

Rubber Tape 6 roll

Material Cost ₱

Labor Cost 

Subtotal ₱

B Stand By Generator Set

150 KVA Three Phase 230 / 220V 60Hz Standby Generator Set 1 assy ₱ ₱

1800 rpm with 0.80 P.F., Diesel Engine Driven Electronic Governor

Subtotal ₱

Materials Cost V ₱

Labor Cost V

Direct Cost V ₱

VI AUXILIARY WORKS

A Fire Detection and Alarm System (FDAS)

Roughing-ins

15mmØ EMT Pipe 37 piece ₱ ₱

25mmØ EMT Pipe 15 piece

Fittings and Accessories

20mmØ EMT Connector, Set screw type 30 piece

20mmØ EMT Coupling, Set screw type 60 piece

20mmØ EMT Elbow 10 piece

25mmØ EMT Connector, Set screw type 15 piece

25mmØ EMT Coupling, Set screw type 30 piece

25mmØ EMT Elbow 5 piece

Pullbox, 300mm x 200mm x 200mm 1 assy

50mm x 100mm Metal Utility Box 7 piece
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 ITEM 

NO 
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100mm x 100mm Metal Junction Box with cover 7 piece

120mm Square Box with cover 3 piece

Wires and Cables

1.25mm² TF Wire 8 roll

Fixtures, Devices & Equipment

Fire Alarm Manual Pull Station 7 piece

Bell 6"Ø / Horn with Strobe Light 7 set

Pipe Hangers & Supports

Horizontal layout of pipe more than less than 50mmØ 75 lm

Vertical layout of pipe 10 lm

Page 18 of 41



UNIT COST TOTAL COST
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Miscellaneous & Consumables

Electrical Tape 10 roll

GI Tie Wire, Ga. 16 (for wire/cable pulling) 1 kg

Masking Tape 1 roll

Pulling Lubricant 1 can

Rubber Tape 1 roll

Waste Cloth 1 kg

Material Cost ₱

Labor Cost 

Subtotal ₱

B Voice and Data System

Roughing-ins

25mmØ PVC Pipe 47 piece ₱ ₱

40mmØ IMC Pipe 26 piece

Fittings and Accessories

25mmØ PVC Elbow 20 piece

25mmØ PVC Adaptor 5 piece

25mmØ PVC Locknut & bushing 20 pair

40mmØ IMC Coupling 25 piece

40mmØ IMC Elbow 8 piece

40mmØ IMC Locknut & Bushing 4 piece

50mm x 100mm Metal Utility Box 10 piece

120mm Square Box with cover 3 piece

Pullbox, 200mm x 200mm x150mm 1 assy

Wires and Cables

UTP Cable Cat 6, 4-pairs 2 roll

UTP Patch Cord, Cat 6, 550MHz, 3 ft. 10 piece

Fixtures, Devices & Equipment

Voice/Data Outlet, Simplex (1-Device) 4 piece

Voice/Data Outlet, Duplex (2-Device) 6 piece

Pipe Hangers & Supports

Horizontal Layout of Pipe 52 lm

Vertical Layout of Pipe 6 lm

Miscellaneous & Consumables

400cc Solvent Cement 1 can

Electrical Tape 6 roll

GI Tie Wire, Ga. 16 (for wire/cable pulling) 1 kg

Hacksaw Blade 3 piece

Masking Tape 1 roll

Pulling Lubricant 1 can

Rubber Tape 1 roll

Waste Cloth 1 kg

Material Cost ₱

Labor Cost 

Subtotal ₱

C Closed Circuit Television (CCTV) and Security System

Roughing-ins

25mmØ PVC Pipe 45 piece ₱ ₱
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40mmØ IMC Pipe 21 piece

Fittings & Accessories

25mmØ PVC Adaptor 12 piece

25mmØ PVC Elbow 6 piece

25mmØ PVC Locknut & bushing 12 pair

40mmØ IMC Coupling 22 piece

40mmØ IMC Elbow 4 piece

40mmØ IMC Locknut & Bushing 4 piece

100mm x 100mm Metal Junction Box with cover 5 piece

120mm Square Box with cover 1 piece

Pullbox, 300mm x 200mm x 200mm 1 assy

Wires and Cables

1.25mm² TF Wire 2 roll

UTP Cable Cat 6, 4-pairs 2 roll

UTP Patch Cord, Cat 6, 550MHz, 3 ft. 6 piece
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Fixtures, Devices & Equipment

IP Bullet Camera, Vandal Resistant, 1080p+ Outdoor Type 2 piece

Dome IP Camera, Day/Night, Indoor Type 6 piece

Pipe Hangers & Supports

Horizontal layout of pipe more than less than 50mmØ 45 lm

Vertical layout of pipe 6 lm

Miscellaneous & Consumables

Electrical Tape 10 roll

GI Tie Wire, Ga. 16 (for wire/cable pulling) 2 kg

Masking Tape 3 roll

Pulling Lubricant 3 can

Rubber Tape 2 roll

Waste Cloth 1 kg

Material Cost ₱

Labor Cost 

Subtotal ₱

Materials Cost VI ₱

Labor Cost VI

Direct Cost VI ₱

VII MECHANICAL WORKS 

Ventilation System

150mm Ø PVC Pipe 42 piece ₱ ₱

150mm Ø PVC Elbow 18 piece

150mm Ø Air Vent Cap 21 piece

250mm x 250mm Rectangular Duct 6 lm

350mm x 250mm Rectangular Duct 16 lm

400mm x 300mm SS Air Grille 1 piece

25mm x 1.2m x 15m Glass Wool Blanket with 1-side Foil 2 roll

Materials Cost ₱

Labor Cost

Subtotal ₱

Equipment and Accessories

WAC 1 - Window Type Air Conditioning Unit, 1.0hp, 200cmm 1 unit ₱ ₱

928W, 230V / 1ɸ / 60Hz

WAC 2 - Window Type Air Conditioning Unit, 1.5hp, 270cmm 3 unit

1205W, 230V / 1ɸ / 60Hz

CF 1 - Ceiling Fan, 0.5cms, 100W, 230V / 1ɸ / 60Hz 24 unit

EF 1 - Ceiling Mounted Exhaust Fan, 198cmh, 230V / 1ɸ / 60Hz 21 unit

Equipment Cost ₱

Labor Cost

Subtotal ₱

RH 1 - Range Hood, 660cmh, 74W 2 unit ₱ ₱

Equipment Cost ₱

Labor Cost with Technical Supervision

Subtotal ₱
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Pipe Hangers and Supports

Hangers for 150mm Ø Pipe 126 lm ₱ ₱

Support for Rectangular Duct 22 lm

Miscellaneous & Consumables

400cc Solvent Cement 10 can

50mm x 10m Duct Tape 25 rolll

Waste Cloth 20 kg

Materials Cost ₱

Labor Cost

Subtotal ₱

Materials Cost VII ₱

Labor Cost VII

Direct Cost VII ₱

VIII UTILITIES AND ANCILLARY WORKS

Equipments & Accessories

Pumps, Pressure Tank, Overhead Tank, & Rainwater Tanks

Booster Pump 2 unit ₱ ₱

Centrifugally end-section, cast-iron construction, hard plastic impeller,

double mechanical seal with a capacity of 35 GPM against 100 FT.

TDH, close coupled to a 3.0 HP, 220V,3Ø, 60 Hz, high efficient

motor complete with magnetic starter and other accessories needed

for and or alternate operation and parallel operation

Pressure Tank

Stainless steel, Ga #14, 300 Gallons capacity, complete with inlet 1 unit

port, outlet port, drain port, pressure gauge, and pressure switch set

at 20/40 psi cut-in/cut-off pressure & other accessories to complete

system

Concrete Service Entrance

Electrical Service Post (0.40m x 0.40m x 5.0m ) 1 unit

Materials Cost VIII ₱

Labor Cost VIII

Direct Cost VIII ₱

TOTAL MATERIAL COST B ₱

TOTAL LABOR COST  B

TOTAL DIRECT COST B ₱

C. CALALAY TRAINING CENTER

I SITE WORKS

Calalay Building

Removal of Existing Ceiling with Frame 470 sq.m. ₱ ₱

Removal of Existing CHB Walls 164 sq.m.

Removal of Existing Door and Door Jambs 19 piece

Removal of Existing Grilles 32 sq.m.

Removal of Existing Trellis 40 sq.m.

Removal of Existing Tiles 430 sq.m.

Removal of Existing Water Closet 8 unit

Removal of Existing Lavatory 7 unit
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WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

Removal of Existing Urinal 3 unit

Removal of Existing Kitchen Sink 1 unit

Removal of Existing Floor Drain 13 unit

Site Clearing and Preparation 250 sq.m.

Excavation for structures

Wall Footing 3 cu.m.

Subtotal ₱

Soil Treatment 9 sq.m ₱ ₱

Gravel Bedding 1 cu.m

Materials Cost ₱

Labor Cost

Subtotal ₱

Backfill and Compaction 2 cu.m. ₱ ₱

Subtotal ₱

Power House

Excavation for Drainage Pipes 14 cu.m. ₱ ₱

Backfill and Compaction for Drainage 12 cu.m.

Hauling and Disposal of  Excess Materials 1 cu.m.

Subtotal ₱

Materials Cost I ₱ 1,521.00                     

Labor Cost I 178,823.35                

Direct Cost I ₱ 180,344.35                
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II CIVIL WORKS / STRUCTURAL WORKS

A Concreting

On Site Mix 21 MPa, 19mm Gravel, @ 28 days

Wall Footing 1 cu.m. ₱ ₱

Stiffener Column 2 cu.m.

Stiffener Beam/Column (Window header and wall intersection) 2 cu.m.

B Reinforcing Bars

Grade 40 Reinforcing Steel Bar with G.I. Tie Wire #16

10mmØ Reinforcing Steel Bar

10mmØ, Stiffener Column 245 kg

10mmØ, Stiffener Beam(wall intersection and beam header) 101 kg

12mmØ Reinforcing Steel Bar

12mmØ, Wall Footing 51 kg

12mmØ, Stiffener Column 247 kg

12mmØ, Stiffener Beam(wall intersection and beam header) 165 kg

C Formworks

Wall Footing 5 sq.m.

Stiffener Beam/Column 68 sq.m.

D Scaffolding and Shoring

Column 64 sq.m.

Stiffener Beam/Column 41 sq.m.

E Masonry Works

97 sq.m.

Plastering of Columns 45 sq.m.

Plastering of Door and Window Opening 13 sq.m.

F Thermal and Moisture Protection

Cementitious Capillary Type Waterproofing 31 sq.m.

G Metal Fabrication

50mm Ø  x 4mm thk BI Pipe 108 kg

12.5mm x 12.5mm x 4mm Square Bar 78 kg

50mm x 250mm x 7.9mm Metal Channel 538 kg

3.2mm Checkered Plate 481 kg

20mm Ø x 150mm Long Dyna Bolt 20 piece

H Miscellaneous

Acetylene Tank Refill 1 tank

Assorted Metal Drill Bit 2 piece

Cut Off Blade 3 piece

Grinding Disc Metal 3 piece

Oxygen Tank Refill 2 tank

Welding Rod 2 box

Materials Cost II ₱

Labor Cost II

Direct Cost II ₱

III ARCHITECTURAL WORKS

A Floor Finishes

300mm x 300mm Non-Skid Ceramic Tiles 45 sq.m. ₱ ₱

300mm x 600mm Non-Skid Porcelain Stair Tiles with Grooved Nosing 17 sq.m.

Fire Exit

 100mm CHB Laying including Mortar, Reinforcement and Two-Face 

Plastering 
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600mm x 600mm Ceramic Tiles 327 sq.m.

Floor Topping for Preparation of Tiles 409 sq.m.

B Wall Partitioning and Finishes

300mm x 300mm Glazed Ceramic Tiles 82 sq.m.

6mm thk. Double Wall Fiber Cement Board including Metal Framing

Ground Floor 99 sq.m.

Second Floor 263 sq.m.

2.0m x 10mm thick Compact Laminated Toilet Partition

Ground Floor 4 sq.m.

Second Floor 12 sq.m.

C Ceiling Finishes

12mm thk Gypsum Board including Metal Framing 494 sq.m.

45 sq.m.

Materials Cost ₱

 Labor Cost

Subtotal ₱

12mm thk Moisture Resistant Gypsum Board including Metal Framing
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D Installation of Doors and Jambs

D1 - 2.0m x 2.1m Double-Leaf Aluminum Frameless Door 1 set ₱ ₱

10 set

3 set

5 set

D4 - 0.8m x 2.1m Panel Door 2 set

D5 - 1.2m x 2.1m Panel Door 4 set

D6 - 2.4m x 2.1m Accordion Type Painted Louvered Steel Door 1 set

D7 - 0.8m x 2.1m Fire Rated Fire Exit Door 1 set

SG1 - 4.0m x 2.0m Service Gate 1 set

Hardware and Accessories

Door Jambs

Door Jamb D3a 3 set

Door Jamb D3b 5 set

Door Jamb D4 2 set

Door Jamb D5 4 set

Door Jamb D6 1 set

Door Hinge, Heavy Duty 81 piece

Door Knob - Lever Type 27 piece

E Installation of Windows

2 set

1 set

Materials Cost ₱

Labor Cost

Subtotal ₱

F Painting Works

Elastomeric Paint Finish (Exterior Walls) 430 sq.m.

Flat Latex Paint Finish

Interior Walls 823 sq.m.

Slab Soffit 13 sq.m.

Ceiling 566 sq.m.

Epoxy Enamel Paint Finish (Steel Surfaces and roof) 419 sq.m.

Quick Dry Enamel Silver (Electrical and Auxilliary Works) 2 sqm

Red Oxide Primer (Electrical and Auxilliary Works) 2 lit

Materials Cost ₱

Labor Cost

Subtotal ₱

Materials Cost III ₱

Labor Cost III

Direct Cost III ₱

IV PLUMBING WORKS

Sewer Line / Storm Drainage System

PVC Roughing-Ins

50mm Ø PVC Pipe with Hub 33 piece ₱ ₱

 D3b - 0.6m x 2.1m Swing Type 19mm thk. Marine Plywood Flush 

Door w/ 300mm x 500mm Louver 

 W1 - 0.5m x 0.5m Aluminum Framed Awning Window (Powder 

Coated) 

 W2 - 1.1m x 0.8m Aluminum Framed Casement Window (Powder 

Coated) 

 D3a - 0.8m x 2.1m Swing Type 19mm thk. Marine Plywood Flush 

Door w/ 300mm x 500mm Louver 

 D2 - 0.8m x 2.1m Swing Type Panel Door, Hollow Core Natural 

Varnish Finish w/ 200mm x 1000mm x 10mm thk. Tempered Glass 
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

75mm Ø PVC Pipe with Hub 8 piece

100mm Ø PVC Pipe with Hub 21 piece

50mm Ø x 50mm Ø Wye 8 piece

75mm Ø x 75mm Ø Wye 2 piece

100mm Ø x 50mm Ø Wye 32 piece

100mm Ø x 100mm Ø Wye 8 piece

50mm Ø x 50mm Ø Tee 44 piece

100mm Ø x 50mm Ø Tee 9 piece

100mm Ø x 100mm Ø Tee 3 piece

50mm Ø x 50mm Ø PVC 1/4 Bend 39 piece

75mm Ø x 75mm Ø PVC 1/4 Bend 8 piece

100mm Ø x 100mm Ø PVC 1/4 Bend 16 piece

50mm Ø x 50mm Ø PVC 1/8 Bend 64 piece

75mm Ø x 75mm Ø PVC 1/8 Bend 4 piece

100mm Ø x 100mm Ø PVC 1/8 Bend 16 piece

50mm Ø x 32mm Ø PVC Tap Tee 8 piece
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

50mm Ø PVC Cleanout 2 piece

100mm Ø PVC Cleanout 6 piece

50mm Ø PVC P-Trap 24 piece

Waterline System

PPR Roughing-Ins

20mm Ø PPR Pipe 10 piece

25mm Ø PPR Pipe 2 piece

32mm Ø PPR Pipe 10 piece

40mm Ø PPR Pipe 7 piece

50mm Ø PPR Pipe 6 piece

20mm Ø x 20mm Ø Equal Tee 8 piece

25mm Ø x 25mm Ø Equal Tee 2 piece

32mm Ø x 32mm Ø Equal Tee 4 piece

40mm Ø x 40mm Ø Equal Tee 4 piece

25mm Ø x 20mm Ø Unequal Tee 3 piece

32mm Ø x 20mm Ø Unequal Tee 2 piece

32mm Ø x 25mm Ø Unequal Tee 2 piece

40mm Ø x 20mm Ø Unequal Tee 3 piece

40mm Ø x 32mm Ø Unequal Tee 3 piece

50mm Ø x 40mm Ø Unequal Tee 2 piece

25mm Ø x 20mm Ø Female Threaded Tee 3 piece

20mm Ø x 15mm Ø Female Threaded Tee 16 piece

20mm Ø PPR Male Adaptor 19 piece

32mm Ø Male Adaptor 8 piece

20mm Ø End Cap 3 piece

25mm Ø End Cap 16 piece

20mm Ø x 20mm Ø PPR 90° Elbow 19 piece

25mm Ø x 25mm Ø PPR 90° Elbow 4 piece

32mm Ø x 32mm Ø PPR 90° Elbow 6 piece

40mm Ø x 40mm Ø PPR 90° Elbow 8 piece

50mm Ø x 50mm Ø PPR 90° Elbow 4 piece

20mm Ø Union Patente 19 piece

32mm Ø Union Patente 8 piece

40mm Ø Union Patente 7 piece

20mm Ø PPR Coupling 10 piece

25mm Ø PPR Coupling 2 piece

32mm Ø PPR Coupling 12 piece

40mm Ø PPR Coupling 5 piece

25mm Ø x 20mm Ø PPR Reducer 6 piece

32mm Ø x 20mm Ø PPR Reducer 2 piece

32mm Ø x 25mm Ø PPR Reducer 2 piece

40mm Ø x 32mm Ø PPR Reducer 2 piece

Valves and Appurtenances

25mm Ø Gate Valve 9 piece

32mm Ø Gate Valve 1 piece

40mm Ø Gate Valve 3 piece

32mm Ø Check Valve 3 piece

40mm Ø Float Valve 1 piece
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

Pipe Hangers and Supports

For Horizontal pipes less than 50mm Ø (2m interval) 10 l.m.

For Horizontal pipes greater than Ø (1m interval) 8 l.m.

Plumbing Fixtures and Accessories

Bidet, Heavy Duty Stainless (water efficient) 8 set

Kitchen Sink, Stainless Single Tub 1 set

7 piece

Lavatory, Countertop 4 set

Lavatory, Wall Hung 3 set

Shower Set, Telephone Type, Stainless 1 set

Urinal, Flush-Valve (water efficient) 3 set

Water Closet, Tank Type (water efficient) 8 set

Accessories & Hardwares

Angle Valve, Stainless, Single-Way 8 piece

Angle Valve, Stainless, Two-Way 8 piece

Grease Trap, 5gpm 1 piece

Facial Mirror, 450mm x 600mm x 6mm 7 piece

Flat Floor Drain, 100mm x 100mm, Stainless 13 piece

Flexible Hose, Stainless 16 piece

Soap Holder, Ceramic 8 piece

Toilet Tissue Holder, Ceramic 8 piece

Lavatory Faucet, Lever Type-Stainless Heavy-duty (water efficient)

Page 29 of 41



UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

Miscellaneous & Consumables

400cc Solvent Cement 6 can

1000cc All-Around Sealant 1 can

Hacksaw Blade 4 piece

Teflon Tape 32 roll

Waste Cloth 2 kg

Materials Cost ₱

Labor Cost

Subtotal ₱

Power House

Sewer Line / Storm Drainage System

75mm Ø PVC Pipe with Hub 9 piece ₱ ₱

75mm Ø x 75mm Ø Wye 4 piece

75mm Ø x 75mm Ø PVC 1/4 Bend 2 piece

75mm Ø x 75mm Ø PVC 1/8 Bend 6 piece

75mm Ø PVC Cleanout 2 piece

Miscellaneous & Consumables

400cc Solvent Cement 2 can

Hacksaw Blade 1 piece

Waste Cloth 1 kg

Materials Cost ₱

Labor Cost

Subtotal ₱

Waste Segragation

Sewer Line / Storm Drainage System

50mm Ø PVC Pipe with Hub 4 piece ₱ ₱

75mm Ø PVC Pipe with Hub 3 piece

75mm Ø x 50mm Ø Wye 1 piece

50mm Ø x 50mm Ø PVC 1/4 Bend 4 piece

50mm Ø x 50mm Ø PVC 1/8 Bend 6 piece

75mm Ø PVC Cleanout 1 piece

Miscellaneous & Consumables

400cc Solvent Cement 1 can

Hacksaw Blade 1 piece

Waste Cloth 1 kg

Materials Cost ₱

Labor Cost

Subtotal ₱

Materials Cost IV ₱

Labor Cost IV

Direct Cost  IV ₱

V ELECTRICAL WORKS

Lighting and Power System

Roughing-ins

20mmØ PVC Pipe 644 piece ₱ ₱

25mmØ PVC Pipe 15 piece

20mmØ IMC Pipe 15 piece
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

50mmØ IMC Pipe 19 piece

20mmØ Flex Metal Conduit 255 lm

Fittings & Accessories

20mmØ PVC Adaptor 642 piece

20mmØ PVC Elbow 300 piece

20mmØ PVC Locknut & Bushing 642 piece

25mmØ PVC Adaptor 10 piece

25mmØ PVC Elbow 5 piece

25mmØ PVC Locknut & bushing 10 pair

20mmØ IMC Coupling 15 piece

20mmØ IMC Elbow 5 piece

20mmØ IMC Locknut & Bushing 30 piece

50mmØ IMC Coupling 10 piece

50mmØ IMC Elbow 5 piece

50mmØ IMC Locknut & Bushing 20 piece
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

50mmØ Weatherproof Entrance Cap, Diecast type 1 piece

20mmØ Straight Connector with Locknut 292 piece

50mm x 100mm Metal Utility Box 102 piece

100mm x 100mm Metal Junction Box with cover 146 piece

Wires and Cables

3.5mm² THHN Wire 23 roll

5.5mm² THHN Wire 3 roll

8.0mm² THHN Wire 90 lm

14mm² THHN Wire 160 lm

80mm² THHN Wire 180 lm

2.0mm² TW Wire 12 roll

3.5mm² TW Wire 2 roll

5.5mm² TW Wire 50 lm

8.0mm² TW Wire 90 lm

22mm² THW Wire 80 lm

Lighting Fixtures (Energy Efficient)

1 x 20W LED, Industrial Type, Box Type 1 piece

2 x 20W LED Tube Light, Dust Proof 2 piece

1 x 10W LED Tube Light, Troffer Type, 300mmx600mm 15 piece

2 x 10W LED Tube Light, Troffer Type, 600mmx600mm 71 piece

6" x 6" Super Flat LED Pinlight 40 piece

Emergency Light 20 piece

Exit Light 1 piece

Wiring Devices

20 piece

41 piece

6 piece

17 piece

5 piece

11 piece

6 piece

Panelboard

LPPD (Ground Floor) 1 assy

  Main: 200AT 3P 35 KAIC @ 230V MCCB

  Branches:

2 - 40 AT 2P BOLT-ON

8 - 30 AT 2P BOLT ON

14 - 20 AT 2P BOLT ON w/ Ground Terminal 

 Enclosure: NEMA 1

Enclosed Circuit Breaker

40 AT, 2P, NEMA 3R 2 assy

30 AT, 2P, NEMA 3R 1 assy

Pipe Hangers & Supports

Horizontal Layout of Pipe 100 lm

Miscellaneous & Consumables

400cc Solvent Cement 20 can

All around Sealant 10 can

Electrical Tape 65 roll

 Switch w/ plate & cover, One-gang 

 Outlet with Gounding , One-gang 

 Outlet with Gounding , Two-gang 

 Outlet with Gounding , One-gang for ACU 

 Switch w/ plate & cover, Two-gang 

 Switch w/ plate & cover, Three-gang 

 Switch w/ plate & cover, Three way, One-gang 
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

Eyebolt 1 piece

GI Tie Wire, Ga. 16 (for wire/cable pulling) 30 kg

Hacksaw Blade 10 piece

Masking Tape 4 piece

Pulling Lubricant 15 can

Rubber Tape 6 roll

Materials Cost V ₱

Labor Cost V

Direct Cost V ₱

VI AUXILIARY WORKS

A Fire Detection and Alarm System (FDAS)

Roughing-ins

15mmØ EMT Pipe 17 piece ₱ ₱

25mmØ EMT Pipe 3 piece
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 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

Fittings and Accessories

20mmØ EMT Connector, Set screw type 34 piece

20mmØ EMT Coupling, Set screw type 17 piece

20mmØ EMT Elbow 10 piece

25mmØ EMT Connector, Set screw type 4 piece

25mmØ EMT Coupling, Set screw type 2 piece

25mmØ EMT Elbow 1 piece

Pullbox, 300mm x 200mm x 200mm 1 assy

50mm x 100mm Metal Utility Box 4 piece

100mm x 100mm Metal Junction Box with cover 4 piece

120mm Square Box with cover 1 piece

Wires and Cables

1.25mm² TF Wire 2 roll

Fixtures, Devices & Equipment

Fire Alarm Manual Pull Station 4 piece

Bell 6"Ø / Horn with Strobe Light 4 set

AC to Rectified 24V DC Power Supply 1 unit

Power Supply and Back-up Battery Pack w/ Charger & Indicator 1 set

(with sufficient A-hr rating to operate the whole system as required)

Pipe Hangers & Supports

Horizontal layout of pipe more than less than 50mmØ 50 lm

Vertical layout of pipe 5 lm

Miscellaneous & Consumables

Electrical Tape 5 roll

GI Tie Wire, Ga. 16 (for wire/cable pulling) 1 kg

Masking Tape 1 roll

Pulling Lubricant 1 can

Rubber Tape 1 roll

Waste Cloth 1 kg

Material Cost ₱

Labor Cost 

Subtotal ₱

B Voice and Data System

Roughing-ins

25mmØ PVC Pipe 85 piece ₱ ₱

50mmØ PVC Pipe 36 piece

Fittings and Accessories

25mmØ PVC Elbow 20 piece

25mmØ PVC Adaptor 5 piece

25mmØ PVC Locknut & bushing 20 pair

50mmØ PVC Elbow 35 piece

50mmØ PVC Adaptor 4 piece

50mmØ PVC Locknut & bushing 2 piece

50mm x 100mm Metal Utility Box 10 piece

120mm Square Box with cover 4 piece

4
piece

1 set

 50mm x 150mm x 2400mm Ga.16 Cable Tray with cover and coupling 

powdercoated in gray color 

20mm Ø x 3000mm Grounding Rod (Copper Clod) w/ Ground Clamp
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

Pullbox, 200mm x 200mm x150mm 1 assy

Telecom Backboard, Flame retardant 1 piece

Wires and Cables

8.0mm² THW Wire 15 lm

UTP Cable Cat 6, 4-pairs 2 rolls

UTP Patch Cord, Cat 6, 550MHz, 3 ft. 10 piece

Fixtures, Devices & Equipment

Voice/Data Outlet, Simplex (1-Device) 20 piece

Voice/Data Outlet, Duplex (2-Device) 6 piece

IP-PBX with 10 lines + 60-IP extensions 1 unit

Distribution Frame (DF) 1 assy

32U Data Rack (19"0 with Standard Framing and Panelling 

and Vent Fans)

1-Router, 8-port Rackmounted (1U)

1-CAT6 Standard-Density Feed-Thru Patch Panel, 16-port (2U)

1-CAT6 Standard-Density Feed-Thru Patch Panel, 48-port (3U)

1-44-port UTP + 4-port FTP Network Switch (3U)
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

1-Rackmounted UPS, 1000VA ≥5 mins "on-line"

1-Rackmounted Surge Suppressor

* with Cable Managers

* UTP Cross-Connect Cables

Pipe Hangers & Supports

Horizontal Layout of Pipe 10 lm

Vertical Layout of Pipe 5 lm

Miscellaneous & Consumables

400cc Solvent Cement 1 can

Electrical Tape 6 roll

GI Tie Wire, Ga. 16 (for wire/cable pulling) 1 kg

Hacksaw Blade 3 piece

Masking Tape 1 roll

Pulling Lubricant 1 can

Rubber Tape 1 roll

Waste Cloth 1 kg

Material Cost ₱

Labor Cost 

Subtotal ₱

C Closed Circuit Television (CCTV) and Security System

Roughing-ins

25mmØ PVC Pipe 29 piece ₱ ₱

40mmØ IMC Pipe 24 piece

Fittings & Accessories

25mmØ PVC Adaptor 12 piece

25mmØ PVC Elbow 6 piece

25mmØ PVC Locknut & bushing 12 pairs

40mmØ IMC Coupling 22 piece

40mmØ IMC Elbow 4 piece

40mmØ IMC Locknut & Bushing 4 piece

100mm x 100mm Metal Junction Box with cover 3 piece

120mm Square Box with cover 1 piece

Pullbox, 300mm x 200mm x 200mm 1 assy

50mm x 100mm x 2400mm Ga.16 Cable Tray with cover and 4 piece

coupling powdercoated in gray color

Wires and Cables

1.25mm² TF Wire 2 roll

UTP Cable Cat 6, 4-pairs 2 roll

UTP Patch Cord, Cat 6, 550MHz, 3 ft. 4 piece

Fixtures, Devices & Equipment

Dome IP Camera, Day/Night, Indoor Type 4 piece

26-Port UTP 10/100/1000 Managed PoE Switch (2U) 1 unit

Network Video Recorder (NVR). 16-Channel 1 unit

NVR Security Lock Box, Low Profile 1 assy

Multi-Function Keyboard Controller 1 unit

32" LED Display Monitor 1 unit

UPS, 1000VA ≥ 5 mins "on-line" 1 unit

Pipe Hangers & Supports
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UNIT COST TOTAL COST
 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

Horizontal layout of pipe more than less than 50mmØ 100 lm

Vertical layout of pipe 6 lm

Miscellaneous & Consumables

Electrical Tape 6 roll

GI Tie Wire, Ga. 16 (for wire/cable pulling) 1 kg

Masking Tape 1 roll

Pulling Lubricant 1 can

Rubber Tape 2 roll

Waste Cloth 1 kg

Material Cost ₱

Labor Cost 

Subtotal ₱

Materials Cost VI ₱

Labor Cost VI

Direct Cost VI ₱
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NO 
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VII MECHANICAL WORKS

A Refrigerant Pipe System

6mm Ø Copper Coil Tubing 47 lm ₱ ₱

12mm Ø Copper Coil Tubing 10 lm

16mm Ø Copper Coil Tubing 37 lm

6mm Ø x 20mm thick Rubber Foam Insulation 47 lm

12mm Ø x 20mm thick Rubber Foam Insulation 10 lm

16mm Ø x 20mm thick Rubber Foam Insulation 37 lm

B Condensate Water Drainage System

32mm Ø x 3m uPVC Pipe 10 piece

32mm Ø x 12mm thick Rubber Foam Insulation 30 lm

C Ventilation System

300mm x 300mm Rectangular Duct 20 lm

300mm x 300mm Transfer Air Grille 6 piece

25mm x 1.2m x 15m Glass Wool Blanket with 1-side Foil 2 roll

Materials Cost ₱

Labor Cost

Subtotal ₱

D Equipment and Accessories

WAC 1 - Window Type Air Conditioning Unit, 2.0hp, 466cmm 2 unit ₱ ₱

1890W, 230V / 1ɸ / 60Hz

WAC 2 - Window Type Air Conditioning Unit, 1.5hp, 270cmm 2 unit

1205W, 230V / 1ɸ / 60Hz

WAC 3 - Window Type Air Conditioning Unit, 1.0hp, 200cmm 1 unit

928W, 230V / 1ɸ / 60Hz

WAC 4 - Window Type Air Conditioning Unit, 0.75hp, 200cmm 1 unit

718W, 230V / 1ɸ / 60Hz

CF 1 - Ceiling Fan, 0.5cms, 100W, 230V / 1ɸ / 60Hz 4 unit

EF 1 - Ceiling Mounted Exhaust Fan, 150cmh, 230V / 1ɸ / 60Hz 2 unit

Equipment Cost ₱

Labor Cost

Subtotal ₱

SAC 1 - Wall-mounted Air Conditioning Unit, 2.0TR (24000BTUH), 2 unit ₱ ₱

6mm Ø Liquid, 16mm Ø Gas & 32mm Ø Drain Pipes

2.2kW, 230V / 3ɸ / 60Hz

SAC 2 - Wall-mounted Air Conditioning Unit, 1.5TR (18000BTUH), 1 unit

6mm Ø Liquid, 12mm Ø Gas & 32mm Ø Drain Pipes

1.65kW, 230V / 1ɸ / 60Hz

Equipment Cost ₱

Labor Cost with Technical Supervision

Subtotal ₱

D Pipe Hangers and Supports

ACCU Support 2 unit ₱ ₱

Condensate Water Drainage System Support 90 lm

Refrigerant Pipe System Support 10 lm

Support for Rectangular Duct 2 lm

Vibration Isolator 8 piece
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NO 
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E Miscellaneous & Consumables

400cc Solvent Cement 5 can

25mm wide x 50m long Polyethylene Tape 30 roll

50mm x 10m Duct Tape 15 roll

Brazing Rod (10pcs/box) 5 box

Waste Cloth 15 kg

Materials Cost ₱

Labor Cost

Subtotal ₱

Materials Cost VII ₱

Labor Cost VII

Direct Cost VII ₱
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 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

VIII UTILITIES AND ANCILLARY WORKS

A Equipments & Accessories

Pumps, Pressure Tank, Overhead Tank, & Rainwater Tanks

Booster Pump 2 unit ₱ ₱

Centrifugally end-section, cast-iron construction, hard plastic impeller,

double mechanical seal with a capacity of 50 GPM against 100 FT.

TDH, close coupled to a 1.0 HP, 220V,3Ø, 60 Hz, high efficient

motor complete with magnetic starter and other accessories needed

for and or alternate operation and parallel operation

Pressure Tank

Stainless steel, Ga #14, 120 Gallons capacity, complete with inlet 1 unit

port, outlet port, drain port, pressure gauge, and pressure switch set

at 20/40 psi cut-in/cut-off pressure & other accessories to complete

system

Materials Cost ₱

Labor Cost 

Subtotal ₱

B 460mm Ø Area Drain/Catch Basin 2 unit ₱ ₱

460mm Ø Reinforced Concrete Pipe 12 l.m.

Subtotal ₱

Materials Cost VIII ₱

Labor Cost VIII

Direct Cost VIII ₱

TOTAL MATERIAL COST C ₱

TOTAL LABOR COST C

TOTAL DIRECT COST C ₱
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 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT

 A. GENERAL REQUIREMENTS

 B. INTEGRATED COMMUNITY DEVELOPMENT CENTER

 I SITE WORKS

 II CIVIL WORKS / STRUCTURAL WORKS

III ARCHITECTURAL WORKS

IV PLUMBING WORKS

V ELECTRICAL WORKS

VI AUXILIARY WORKS

VII MECHANICAL WORKS 

VIII UTILITIES AND ANCILLARY WORKS

C. CALALAY TRAINING CENTER

I SITE WORKS

II CIVIL WORKS / STRUCTURAL WORKS

III ARCHITECTURAL WORKS

IV PLUMBING WORKS

V ELECTRICAL WORKS

VI AUXILIARY WORKS

VII MECHANICAL WORKS

VIII UTILITIES AND ANCILLARY WORKS

TOTAL DIRECT COST P 24,088,611.27           

Overhead, Contingencies and Miscellaneous Expenses (OCM) 2,890,633.35             

Strictly enforce Health Protocols relative to the Profit 1,927,088.90             

latest applicable DPWH Memorandum VAT 1,445,316.68             

TOTAL ESTIMATED COST P 30,351,650.20           

SUMMARY

 

ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS AMOUNT
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Section IX. Checklist of Technical and Financial 

Documents 
 

 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 

shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 

of Calamity or other similar issuances that shall allow the use of alternate documents 

in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist 

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to 

Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

and 

⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its equivalent 

document; 

and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid (please 

see attached prescribed forms required by the QC – BAC for Infrastructure 

and Consultancy); and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules with 

an attached Notice of Award, Notice to Proceed, Contract and Certificate of 

Acceptance (please see attached prescribed form required by the QC – BAC 

for Infrastructure and Consultancy); and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience data 

(please see attached prescribed form required by the QC – BAC for 

Infrastructure and Consultancy); 

⬜ c. List of contractor’s major equipment units, which are owned, leased,  

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 
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lessor/vendor for the duration of the project, as the case may be (please 

see attached prescribed form required by the QC – BAC for 

Infrastructure and Consultancy); and 

 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

Additional Technical Requirements: 

 Certificate of Site Inspection or Affidavit of Site Inspection as part of 

Omnibus Sworn Statement 

 Affidavit of Undertaking for Key Personnel and Equipment (please see 

attached prescribed form required by the QC – BAC for Infrastructure 

and Consultancy)  

 Equipment Utilization Schedule 

 Manpower Schedule 

 Construction Schedule and S-Curve 

 PERT-CMP 

 Construction Methods 

 

Financial Documents 

⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized institutions, for 

the preceding calendar year which should not be earlier than two (2) years 

from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC) (please see attached prescribed form required by the QC – BAC for 

Infrastructure and Consultancy). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 
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