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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and 111 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b)).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded:;

c. The deadline for the submission and receipt of bids; and
d. Anyimportant bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in

the 1B must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




Section I1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.




Scope of Bid

The Procuring Entity, Quezon City Government invites Bids for the PROPOSED
CONSTRUCTION OF PERIMETER FENCE AT BISTEKVILLE-7, PHASE 2,
AKBAYANIHAN HOA, with Project Identification Number 21-00141.

[Note: The Project Identification Number is assigned by the Procuring Entity based on
its own coding scheme and is not the same as the PhilGEPS reference number, which
IS generated after the posting of the bid opportunity on the PhilGEPS website.]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for 2021 in the
amount of Three Million Seventy-One Thousand One Hundred Sixty-Nine
Pesos & 49/100 Ctvs. (P 3,071,169.49).

2.2.  The source of funding is:

a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest

standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and

10



obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter V11 of the Charter of the UN.

Subcontracts

7.1.

7.1.

7.2.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

[If Procuring Entity has determined that subcontracting is allowed during the
bidding , state:] The Bidder must submit together with its Bid the documentary
requirements of the subcontractor(s) complying with the eligibility criterial
stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR
of RA No. 9184 pursuant to Section 23.1 thereof.

[If subcontracting is allowed during the contract implementation stage, state:]
The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the
implementation of this Contract. Subcontractors must submit the documentary

11



10.

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
comply with the eligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address on October 5, 2021, 10:00 A.M. at 2nd
Floor, Procurement Department-Bidding Room, Finance Building, Quezon City
Hall Compound and/or we encourage the prospective bidders to join through our
Virtual Conference (ZOOM APP) Meeting ID: 854 9489 0133 Password: 273320

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A\valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
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11.

12.

13.

14.

complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.

13



15.

16.

17.

18.

19.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security in no case shall exceed One Hundred Twenty (120)
calendar days from the date of opening of bids, unless duly extended by the
bidder upon the request of the Head of the Procuring Entity (HOPE) of the
Quezon City Local Government. Any bid not accompanied by an acceptable
bid security shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 5 of the I1B.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC

14



20.

21.

shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

15



Section I11. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause
5.2 For this purpose, similar contracts shall refer to contracts which have the same
major categories of work.
7.1 Subcontracting is not allowed.
10.3 No additional contractor license or permit is required
In addition, eligible bidders shall qualify or comply with the following:
1. Bidders with valid Philippine Contractors Accreditation Board (PCAB)
Type
Building - Small B
10.4 The minimum work experience requirements for key personnel are the

following:

Qnty. Key Personnel General Experience  Relevant Experience
1 Project Engineer 3 years 3 years
1 Safety Officer 3 years 3 years
2 Foreman 3 years 3 years
5 Skilled Worker 3 years 3 years
1 Driver 3 years 3 years
5 Laborer 1 year 3 months

In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing personnel shall perform work exclusively
for the project until its completion. Please see attached bid forms.

10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
EIf Truck 1
Scaffolding as needed
Power Tools as needed
Minor Tools as needed
In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing equipment shall be used exclusively for
the project until its completion. Please see attached bid forms.

12 [Insert Value Engineering clause if allowed.]
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15.1 The bid security shall be in the form of a Bid Securing Declaration with project
number, or any of the following forms and amounts:

a) The amount of not less than Php 61,423.39 or equivalent to two percent
(2%) of ABC if bid security is in cash, cashier’s/manager’s check, bank
draft/guarantee or irrevocable letter of credit; or

b) The amount of not less than Php 153,558.47 or equivalent to five percent
(5%) of ABC if bid security is in Surety Bond.

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

20 No additional requirement.
21 Additional Contract Documents relevant to the Project as required:

1. Construction Schedule and S-curve,

2. Manpower Schedule,

3. Construction Methods,

4. Equipment Utilization Schedule,

5. PERT/CPM or other acceptable tools of project scheduling, shall be
included in the submission of Technical Proposal.
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security
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10.

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated

in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2

Completion of work shall be within 150 calendar days.

4.1

The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon receipt of the Notice to Proceed.

6

The site investigation reports are: [list here the required site investigation
reports.]

7.2

[Select one, delete the other.]

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures:] Fifteen (15) years.

[In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures:] Five (5) years.

[In case of other structures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures:] Two (2) years.

10

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

13

The amount of the advance payment is no more that fifteen percent (15%)
of the Contract Price subject to approval by the HOPE and compliance
with the conditions under RA 9184 and its IRR.

14

No further instructions.

151

The date by which operating and maintenance manuals are required is
thirty (30) days

The date by which “as built” drawings are required as part of final
payment

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is ten
(10%) percent of the contract price.
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be accepted
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subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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DED2021_0572

5 Republic of the Philippines
Quezon City
/ . CITY ENGINEERING DEPARTMENT
P el k Civic Center Building B, Quezon City Hall Compound, Elliptical Road

Diliman, Central 1100 Quezon City
Trunk line: +63 2 8988 4242

TECHNICAL SPECIFICATIONS

QUEZON CITY INFRASTRUCTURE PROJECT

PROJECT TITLE: PROPOSED CONSTRUCTION OF PERIMETER FENCE AT BISTEKVILLE-7,
PHASE-2, AKBAYANIHAN HOA ~

LOCATION: BARANGAY ESCOPA 3, DISTRICT 3, QUEZON CITY

L GENERAL REQUIREMENTS

a. Comply with the current and existing laws, ordinances and applicable codes, rules and
regulations and standards. Any works perform contrary to the existing laws, rules and
regulations, ordinances and standards without notice shall bear all cost arising therefrom.

b. Drawings, specifications, codes and standards are minimum requirements. Where
requirements differ, the more stringent apply.

c. Should there be any change(s) in drawings or specifications, it is required to comply with
the governing regulations, notify the implementing agency.

d. Photographs shall be taken as, when and where directed at intervals of not more than
one month. The photographs shall be sufficient in number and location to record the
exact progress of the works. The photographs shall be retained and will become the
property of the Government.

e. Site verification / inspection shall be conducted to validate the scope of works. No extra
compensation and extension of time shall be given due to negligence or inadvertence.

f. The quality of materials shall be of the best grade of their respective kinds for the
purpose. The work shall also be performed in the best and most capable manner in strict
accordance with requirements of the plans and details. All materials not conforming to the
requirements of these specifications shall be considered as defective.

g. All equipment and installations shall meet or exceed minimum requirements of the
standards and codes.

h. Mobilization and Demobilization (if applicable)

i.  Mobilization shall include all activites and related costs for transportation of
personnel, equipment, and operating supplies to the site; establishment of offices,
buildings, and other necessary general facilities for the operations at the site.

ii. Demobilization shall include all activities and costs for transportation of personnel,
equipment, and supplies not anymore required within the construction site including
the disassembly, removal and site clean-up of offices and other facilities assembled
on the site specifically for this contract.
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i. Execute _work in strict accordance with the best practices of the trades in a thorough,
substgntlal, workmanlike manner by competent workmen. Provide a competent,
gxperlenced, full-time supervisor who is authorized to make decisions on behalf of the

ontractor.

j-  Temporary Facilities and Utilities

i. All facilities shall be near the job site, where necessary and shall conform to the
best standard for the required types.

ii.  Temporary facilities shall be provided and maintained including sanitary facilities
and first aid stations.

iii. Temporary utilities shall be sufficiently provided until the completion of the project
such as water, power and communication.

iv.  Temporary enclosure shall be provided within the construction site with adequate
guard lights, railings and proper signages.

V. Temporary roadways shall be constructed and maintained to sustain loads to be
carried on them during the entire construction period.

vi. Upon completion of the work, the temporary facilities shall be demolished,
hauled-out and disposed properly.

k. Adequate construction safety and health protection shall be provided at all times during
the execution of work to both workers and property.

i A fully trained Medical Aide shall be employed permanently on the site who shall
be engaged solely from medical duties.

ii. The medical room shall be provided in waterproof; it could be a building or room
designated and used exclusively for the purpose and have a floor area of at least
15 square meters and a glazed window area of at least 2 square meters.

iil. The location of the medical room and any other arrangements shall be made
known to all employees by posting on prominent locations suitable notices in the
site.

iv. Additional safety precautions shall be provided in the observance of pandemic.
Protocols set-forth by the government shall be strictly followed.

[. Necessary protections to the adjacent property shall be provided to avoid untoward
incidents / accidents.

m. Final cleaning of the work shall be employed prior to the final inspection for certification of
final acceptance. Final cleaning shall be applied on each surface or unit of work and shall
be of condition expected for a building cleaning and maintenance program.

I SITE WORKS

A. All grades, lines, levels and dimensions shall be verified as indicated on the plans and
details. Any discrepancies or inconsistencies shall be reported before commencing to
work.

B. Removal / demolition of existing structures shall be done in accordance to safety
procedures.

C. All excavations shall be made to grade as indicated in the plans. Whenever water is
encountered in the excavation process, it shall be removed by pumping, care being taken
that the surrounding soil particles are not disturbed or removed.

D. All backfills shall be placed in layers not exceeding to 150mm in thickness and each layer
shall be thoroughly compacted wetting, tamping and rolling.
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Hl. CIVIL / STRUCTURAL WORKS

A. CONCRETE WORK

a. Delivery, Storage, and Handling: All materials shall be so delivered, stored, and
handled as to prevent the inclusion of foreign materials and the damage of materials
by water or breakage. Package materials shall be delivered and stored in original
packages until ready to be used. Packages or materials showing evidence of water or
other damage shall be rejected.

b. Unless otherwise specified herein, concrete works shall conform to the requirements
of the ACI Building Code. Full cooperation shall be given on trades to install
embedded items. Provisions shall be made for setting items not placed in the forms.
Before concrete is placed, embedded items shall have been inspected and tested for
concrete aggregates and other materials shall have been done.

¢. Materials

i. Cement for concrete shall conform to the requirements of specifications for
Portland Cement (ASTM C — 150).

ii. Water used in mixing concrete shall be clean and free from other injurious
amounts of oils, acids, alkaline, organic materials or other substances that may
be deleterious to concrete or steel.

iii. Fine aggregates shall be beach or river sand conforming to ASTM C33,
“Specification for Concrete Aggregates’. Sand particle shall be course, sharp,
clean free from salt, dust, loam, dirt and all foreign matters.

iv. Coarse aggregates shall be either natural gravel or crushed rock conforming to
the “Specifications for Concrete Aggregates (ASTM C33). The minimum size of
aggregates shall be larger than one fifth (1/5) of the narrowest dimensions
between sides of the forms within which the concrete is to be cast nor larger than
three fourths (3/4) of the minimum clear spacing between reinforcing bars or
between reinforcing bars and forms.

d. Proportioning and Mixing
i. Proportioning and mixing of concrete shall conform to the requirements for ltem
405 of the standard specification with the following proportions:

Cement : Sand : Gravel

e Class“A”-1:2:3
e Class“B"-1:2:4
e Class“C"-1:2"%

ii. Concrete mixture to be used for concrete shali conform with the structural
requirements.

iii. Mixing — concrete shall be machine mixed. Mixing shall begin within 30 minutes
after the cement has been added to the aggregates.

e. Forms

i. General — Forms shall be used whatever necessary to confine the concrete and
shape it to the required lines, or to insure the concrete of contamination with
materials caving from adjacent, excavated surfaces. Forms shall have sufficient
strength to withstand the pressure resulting from placement and vibration of the
concrete, and shall be maintained rigidly in correct position. Farms shall be
sufficiently tight to prevent loss or mortar from the concrete. Forms shall be %’
waterproof plywood and form lumber.

ii. Cleaning of Forms — before placing the concrete, the contact surfaces of the
formed hall be cleaned of encrustations of mortar, the grout or other foreign
material.
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iii. Removal of Forms — forms shall be removed in a manner which will prevent
damage to the concrete. Forms shall not be removed without approval. Any
repairs of surface imperfections shall be formed at once and airing shall be
started as soon as the surface is sufficiently hard to permit it without further
damage.

Placing Reinforcement:

Steel reinforcement shall be provided as indicated, together with all necessary wire
tires, chairs, spacer supported and other devices necessary to install and secure the
reinforcement properly. All reinforcement, when placed, shall be free from loose, flaky
rust and scale, oil grease, clay and other coating and foreign substances that would
reduce or destroy its bond with concrete. Reinforcement shali be placed accurately
and secured in place by use of metal or concrete supports, spacers and ties. Such
supports shall be used in such manner that they will not be exposed or contribute in
any way, to the discoloration or deterioration of the concrete.

Conveying and Placing Concrete:

i. Conveying — concrete shall be conveyed from mixer to forms as rapidly as
applicable, by methods which will prevent segregation, or loss of ingredients.
There will be no vertical drop greater than 1.5 meters except where suitable
equipment is provided to prevent segregation and where specifically authorized.

ii. Placing ~ concrete shall be worked readily into the corners and angles of the
forms and around all reinforcement and imbedded items without permitting the
material to segregate, concrete shall be deposited as close as possible to its final
position in the forms so that flow within the mass does not exceed two (2) meters
and consequently segregation is reduced to a minimum near forms or embedded
items, or elsewhere as directed, the discharge shall be so controlled that the
concrete may be effectively compacted into horizontal layers not exceeding 30
centimeters in depth within the maximum lateral movement specified.

ii. Time interval between mixing and placing. Concrete shall be placed before initial
set has occurred and before it has contained its water content for more than 45
minutes. No concrete mix shall be placed before 60 complete revolution of the
machine mixer.

iv. Consolidation of Concrete — concrete shall be consolidated with the aid of
mechanical vibrating equipment and supplemented by the hand spading and
tamping. Vibrators shall not be inserted into lower cursed that have commenced
initial set: and reinforcement embedded in concepts beginning to set or already
set shall not be disturbed by vibrators. Consolidation around major embedded
parts shall by hand spading and tamping and vibrators shall not be used.

v. Placing Concrete through reinforcement — In placing concrete through
reinforcement, care shall be taken that no segregation of the coarse aggregate
occurs. On the bottom of beams and slabs, where the congestion of steel near
the forms makes placing difficult, a layer of mortar of the same cement-sand
ratios as used in concrete shall be first deposited to cover the surfaces.

Curing

i. General — All concrete shall be moist cured for a period not less than seven (7)
consecutive days by an approved method or combination applicable to local

conditions.

i. Moist Curing — The surface of the concrete shall be kept continuously wet by
covering with burlap plastic or other approved materials thoroughly saturated with
water and keeping the covering spraying or intermittent hosing.

Finishing

i. Concrete surfaces shall not be plastered unless otherwise indicated. Exposed
concrete surfaces shall be formed with plywood, and after removal of forms, the
surfaces shall be smooth, true to line and shall present or finished appearance
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except for minor defects which can be easily repaired with patching with cement
mortar, or can be grounded to a smooth surface to remove all joint marks of the
form works.

ii. Concret_e Slabs on Fill. The concrete slabs on fill shall be laid on a prepared
foyndatlon consisting of sub grade and granular fili with thickness equal to the
thickness of the overlaying slab except when indicated

B. MASONRY

a.

b.

Masonry Units (CHB):
i, 100mm thick for all interior walls and exterior walls unless otherwise indicated.

ii. Use 400 psi for non-load bearing blocks and 700 psi for load bearing blocks
where required.

ii. Where full height walls are constructed with concrete hollow blocks, these shall
extend up to the bottom of beam or slab uniess otherwise indicated on plans.
Provide stiffener columns & lintel beams as specified in the structural drawings or

as specified or as deemed required to assure a stabilized wall due to height &
other considerations.

Sand:
S-1, washed, clean and greenish in color.

Mortar:

One part “Portland” cement and two parts sand and water but not more than three
parts sand and water.

Plaster bond:

Apply plaster bond to all wall area.

. ARCHITECTURAL WORKS

A. PAINTING WORKS

a. All primers, thinners and putty, also waterproofing for internal and external application
shall be the same brand as the specified material.

b. Application shall be as per paint Manufacturer's specification and recommendation.

¢. Provide all drop cloth and other covering requisite for protection of floors, walls,
aluminum, glass, finishes and other works.

d. All applications and methods used shall strictly follow the Manufacturer's Instructions
and Specifications.

e. All surfaces including masonry wall shall be thoroughly cleaned, puttied,
sandpapered, rubbed and polished; masonry wall shall be treated with Neutralizer.

f.  All exposed finish hardware, lighting fixtures and accessories, glass and the like shall
be adequately protected so that these are not stained with paint and other painting
materials prior to painting works.

g. All other surfaces endangered by stains and paint marks should be taped and
covered with craft paper.

MIKE J JICAWAT IEN F. COMENDADOR
Planning and Programming Division Planning and Programming Division
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Section VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section, or annexed in a separate folder.]
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1. CONSTRUCTION NOTES AND TYPICAL DETAILS APPLY TO ALL DRAWINGS UNLESS OTHERWISE
SHOWN OR NOTED. MODIFY TYPICAL DETAILS AS DIRECTED TO MEET SPECIAL CONDITIONS.

2. SHOP DRAWINGS WITH ERECTION AND PLACING DIAGRAMS OF ALL STRUCTURAL FOR
ENGINEER'S APPROVAL BEFORE FABRICATION.

3. CONTRACTOR SHALL VERIFY ALL DIMENSIONS BEFORE ALL WORK IS TQ BEGIN,CHECK WITH
MECHANICAL AND ELECTRICAL CONTRACTORS FOR CONDUITS, PIPE SLEEVES, ETC. TO BE
EMBEDDED IN CONCRETE.

4. IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO PROVIDE ADEQUATE SHORINGS AND
BRACINGS OF THE STRUCTURE FOR ALL LOADS THAT MAYBE IMPOSED DURING
CONSTRUCTION.

5. IN CASE OF QUESTION ARISING FORM THE INTERPRETATION OF OR CONFLICT WITH OTHER
DOCUMENTS, THE ATTENTION OF THE OWNER/ENGINEER SHALL BE CALLED IN WRITING.

CONCRETE& REINFORCEMENT

1. ALL MATERIALS AND WORKMANSHIP SHALL CONFORM WITH THE LATEST BUILDINGS CODE OF
AMERICAN CONCRETE INSTITUTE(ACI-318).

2. ALL CONCRETE SHALL DEVELOP A MINIMUM COMPREHENSIVE STRENGTH AT THE END OF
TWENTY EIGHT(28) DAYS WITH CORRESPONDING MAXIMUM SIZE AGGREGATE AND SLUMPS AS
FOLLOWS:

LOCATION STRENGTH MAX. SIZE OF AGGREGATES
A. SLAB ON GRADE 3000 PSi (20.685Mpa) 1 in. (25mm)
CURBS, SIDEWALK
WALL FOOTING,FOUNDATIONS 3/4
B. BEAMS, 4000PSi  (27.580Mpa)
PEDESTAL

3. ALL REINFORCING BARS SHALL CONFORM TO ASTM(A—15-625) GRADE 40
FOR 12mm@ AND SMALLER BARS AND GRADE 60 FOR 16mm® AND LARGER BARS.

4. IN GENERAL, THE LATEST EDITION OF ACI-315, MANUAL OF STANDARD PRACTICE DETAILING
REINFORCED CONCRETE STRUCTURES SHALL BE ADHERED TO UNLESS OTHERWISE SHOWN
OR NOTED.

5. MAINTAIN MINIMUM CONCRETE COVER FOR REINFORCING STEEL AS FOLLLOWS:

CONCRETE DEPOSITED DIRECTLY AGAINST GROUND 75mm
SLAB ON GRADE 40mm
WALLS ABOVE GRADE 25mm
BEAMS & COLUMNS 40mm

6. SPUCES SHALL BE SECURELY WIRED TOGETHER AND SHALL LAP OR EXTEND IN
ACCORDANCE WITH TABLE 1( TABLE OF LAP SPLICE AND ANCHORAGE, LENGTH ) UNLESS
OTHERWISE SHOWN ON DRAWINGS, SPLICES SHALL BE STAGGERED WHENEVER POSSIBLE.

7. ALL ANCHOR BOLTS, DOWELS, AND OTHER INSERTS SHALL BE PROPERLY POSITIONED AND
SECURED IN PLACE PRIOR TO PLACING OF CONCRETE,

8.  CONTRACTOR SHALL NOTE AND PROVIDE ALL MISCELLANEOUS CURBS, SILL, STOOLS
EQUIPMENTS. AND MECHANICAL BASES THAT ARE REQUIRED BY THE ARCHITECTURAL,
ELECTRICAL AND MECHANICAL DRAWINGS.

9.  ALL CONCRETE SHALL BE KEPT MOIST FOR A MINIMUM OF SEVEN (7) CONSEGUTIVE DAYS
IMMEDIATELY AFTER POURING BY THE USE OF WET BURLAP, FOG SPRAYING , CURING
COMPOUNDS OR OTHER APPROVED METHODS.

10. STRIPPING OF FORMS AND SHORES:

NOTE:

CONCRETE

COLUMN 4000Psi STAIRS 3000Psi SLAB ON GRADE 3000Psi
BEAM 4000Psi FOUNDATION /FOTTING 3000Psi WALL FOOQOTING 3000Psi

STRUCTURAL STEEL AND PLATES

1. FOUNDATION STRUCTURAL STEEL SHALL CONFORM TO ASTM(A—36) SPECIFICATIONS
WITH MINIMUM YIELD STRENGTH, fy=250 MPa.

2. ANCHOR & FASTENER BOLT, ALL BOLTS SHALL CONFORM TO ASTM(A—307) SPECIFICATIONS.

3. WELDING RODS, ALL WELDING RODS SHALL BE MILD STEEL ELECTRODE, LOW HYDROGEN
E7015 WITH MINIMUM YIELD STRENGTH=420MPa.

4. ALL CONNECTIONS ARE FULL WELDS UNLESS OTHERWISE NOTED. ALL ARCH WELDING
ELECTRODES SHALL CONFORM TO THE REQUIREMENTS OF AMERICAN WELDING SOCIETY
SPECIFICATIONS SURFACES TO BE WELDED SHALL BE SMOOQTH, UNIFORM & FREE FORM
TEARS AND OTHER DEFECTS WHICH WOULD ADVERSELY AFFECT THE QUALITY OF THE WELD.

FOUNDATION

1. FOUNDATION IS DESIGNED BASED ON NATIONAL BUILDING CODE OF THE PHILIPPINES FOR
AN ALLOWABLE SOIL BEARING CAPACITY OF 240KPa.

2. FOUNDATION SHALL REST ON NATURAL SOIL, UNLESS OTHERWISE NOTED BY THE ENGINEER,
NO PART OF THE FOUNDATION SHALL REST ON FILL.

3. THE CONTRACTOR SHALL NOTIFY THE ENGINEER UPON COMPLETION OF FOUNDATION
EXCAVATION FOR ACTUAL SOIL CONDITIONS WHICH DO NOT CONFORM TO THE SOIL BEARING
CAPACITY FOR PROPER REVISION.

1 | GENERAL NOTES

NTS.

IFRGJECT TITLE::

SUBMITTED 5&-\'

RECOMMENDING APPROVAL : APPROVED BY : SHEET CONTENT SHEET NO.

Republika ng Pilipinas
Lungsod ng Quezon
CITY ENGINEERING DEPARTMENT

PROPOSED CONSTRUCTION OF
PERIMETER FENCE AT BISTEKVILLE-7,
PHASE 2, AKBAYANIHAN HOA.~

CTTITLE :
BARANGAY ESCOPA 3 DISTRICT 3, QUEZON CITY

DATE : JULY. 28, 2021

ICHECKED %’

REVISION NO.:

GENERAL NOTES @

HON. MA. JOSEFINA G. BELMONTE

CITY MAYOR , QUEZON CITY
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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PROJECT TITLE: PROPOSED CONSTRUCTION OF PERIMETER FENCE AT BISTEKVILLE 7,

PHASE 2, AKBAYANIHAN HOA

LOCATION . BARANGAY ESCOPA 3, DISTRICT 3, QUEZON CITY
PROJECT NO. : 21-000141
DURATION : One Hundred Fifty (150) Calendar Days

BREAKDOWN OF COST

Ttem of Work MATERIALS INDIRECT
(Description) cosT LABOR COST cosT

AGGREGATE
COST

I. | GENERAL REQUIREMENTS

Il. | SITE WORKS

ll. | CIVIL WORKS

IV. | ARCHITECTURAL WORKS

TOTAL COST R

LUMP SUM BID IN WORDS :

Contractor :

Page 3 of 3
Bid Form




BILL OF QUANTITIES
(Building Construction/Rehabilitation Project)

PROJECT TITLE: PROPOSED CONSTRUCTION OF PERIMETER FENCE AT BISTEKVILLE 7, PHASE 2,
AKBAYANIHAN HOA

LOCATION : BARANGAY ESCOPA 3, DISTRICT 3, QUEZON CITY

PROJECT NO. : 21-00141

DURATION : One Hundred Fifty (150) Calendar Days

SCOPE OF WORK :
1 General Requirement include billboard, temporary facilities, clearing, hauling and disposal of demolished materials and debris and
construction safety & health.
2 Site Works include excavation of structures, backfill and compaction, clearing and cleaning for painting preparation, gravel bedding, and
3 Civil Works in(-:l-ude concrete works, masonry, metal works and roofing works.
4 Architectural Works include floor finishes, wall finishes, painting works, fabricated materials and installation of doors
and windows and accessories.

o WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
. |GENERAL REQUIREMENTS
Billboard 1 unit [P P
Clearing, Hauling and Disposal of Demolished Materials and tl
Debris 1
Construction Safety and Health 1 unit
Temporary Electrical and Water Facilities 150 day
Direct Cost | |P
II. |SITE WORKS
Layout and Staking 161 sq.m. |p =
Site Clearing and Preparation 161 sq.m.
Clearing and Cleaning for Painting Preparation 76 sq.m.
Excavation for Structures 57 cu.m
Direct Cost |P
Gravel Bedding 7 cum |P P
Material Cost |P
Labor Cost
Direct Cost |P
Backfill and Compaction 35 cum @ P
Direct Cost |P
Material Cost Il |P
Labor Cost I
Direct Cost Il |P
. [CIVIL WORKS
Concrete Works
On-Site Mix Concrete, 21 Mpa, 3/4" Gravel 52 cum |P P
Reinforcing Steel Bars

Page 1 of 3




ITEM

NO WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
Grade 40 Reinforcing Steel Bar including G.I. Tie Wire # 16
10mm @ Wall Footing 156 kg
12mm @ Column and Wall Footing 1,760 kg
Grade 60 Reinforcing Steel Bar including G.I. Tie Wire # 16
16mm @ Column and Footing 2,324 kg
Formworks
Column and Footing 335 sq.m
Masonry
150mm CHB Wall Laying, including mortar, reinforcement and
two-face plastering 317 sg:m
Metal Works
Perimeter Fence
50mm X 50mm X 6mm Tubular Bar 4,386 kg
50mm X 100mm X 6mm Tubular Bar 1,040 kg

Page 2 of 3




ITEM

NO WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
Gate
25mm X 75mm x 6mm Tubular Bar 187 kg
25mm X 25mm Square Bar 155 kg
50mm X 6mm Flat Bar 25 kg
4mm G.I. Sheet 399 kg
Miscellaneous & Consumables
Pillow Block 18 piece
Barrel Bolt 3 piece
Foot Bolt 4 piece
Acetylene Tank (Refill) 8 tank
Cut Off Blade 5 piece
Grinding Disc for Metal 5 piece
Oxygen Tank (Refill) 16 tank
Welding Rod 2 box
Material Cost llI
Labor Cost il
Direct Cost Il
IV. JARCHITECTURAL WORKS
Painting Works
Elastomeric Paint Finish (Exterior wall) 713 sg.m
Epoxy Enamel Finish (Steel Structures) 373 sg.m
Material Cost IV
Labor Cost IV
Direct Cost IV
SUMMARY
'LZM WORK DESCRIPTION & SCOPE OF WORKS TOTAL COST

I. |GENERAL REQUIREMENTS
Il. |SITE WORKS

. |CIVIL WORKS

IV. |ARCHITECTURAL WORKS

TOTAL DIRECT COST

Note: Overhe@ad, Contingencies and Miscellaneous Expenses (OCM)

Strictly enforce Health Protocols relative to the
latest applicable DPWH Memorandum

Profit
VAT

TOTAL ESTIMATED COST
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Section I X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);

O

O

O

(b)

(©)

(€)

and

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;

and

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

O

O

(f)

@)

(h)

(i)

()

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid (please
see attached prescribed forms required by the QC — BAC for Infrastructure
and Consultancy); and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules with
an attached Notice of Award, Notice to Proceed, Contract and Certificate of
Acceptance (please see attached prescribed form required by the QC — BAC
for Infrastructure and Consultancy); and

Philippine Contractors Accreditation Board (PCAB) License;

or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data
(please see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy);

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
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O K

lessor/vendor for the duration of the project, as the case may be (please
see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy); and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Additional Technical Requirements:

[] e Certificate of Site Inspection or Affidavit of Site Inspection as part of
Omnibus Sworn Statement

[] ¢ Affidavitof Undertaking for Key Personnel and Equipment (please see

attached prescribed form required by the QC — BAC for Infrastructure

and Consultancy)

Equipment Utilization Schedule

Manpower Schedule

Construction Schedule and S-Curve

PERT-CMP

Construction Methods

oooon

Financial Documents

o

O (m)

O (n)

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC) (please see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
(o) Original of duly signed and accomplished Financial Bid Form; and

O

Other documentary requirements under RA No. 9184

O
O

O

()
@

()

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental
or Bid Bulletin Numbers finsert numbers], the receipt of which is hereby duly acknowledged,
we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information],

d. The discounts offered and the methodology for their application are: [insert
information],

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period:

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of [insert percentage amount] percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i.  We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed: and

j- We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

1 currently based on GPPB Resolution No. 09-2020



k.

Name:

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:







Republic of the Philippines

Government Procurement Policy Board






