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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and 111 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b)).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded:;

c. The deadline for the submission and receipt of bids; and
d. Anyimportant bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in

the 1B must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




REPUBLIC OF THE PHILIPPINES
QUEZON CITY GOVERNMENT
BIDS AND AWARDS COMMITTEE FOR INFRASTRACTURE &

CONSULTANCY
2" floor, Finance Building, Procurement Department, Quezon City Hall Complex, Elliptical Road, Quezon City

December 3, 2021
Invitation to Bid
: Durati
No | Project . : on Source
Project Name Location
NG, roje _ i0 .Amount Cal. Office Fund
Days
Buildings — Small B
Proposed Rehabilitation of
21- Perimeter Fence at the back s o Special
: 00197 | of Emesto Rondon High FrmjeRto LOvRsaLe) 42 Foginesting Dept. Education Fund
School
Proposed Rehabilitation of
21- Self-Help Multi-Purpose o Engineering
00198 Center at Various Area in Esirviey 38587545 &0 Engineering Dept. Department-SB
Barangay Fairview No. |
Proposed Construction of two
21- " :
3 | 2l | (@) storey Dug Out/BDRRM | o ey | 4,773219.18 | 120 | Engineering Dept. | Engincering
00199 Building at Barangay Department:SB
Bagumbuhay No. 1
Proposed Construction of
’1. Hand Washing Facilities and ity Sroli
4 = Rehabilitation of Comfort P 5,356,851.41 120 | Engineering Dept. | 7o 2.
00200 . Aguinaldo Education Fund
Rooms at Fort Aguinaldo
Elementary School
Proposed Rehabilitation and Engineering
21- Completion of Third Floor . Department-
5 00201 Ditensicsi R, of Vasra 5,493,867.34 120 | Engineering Dept. Continuing
QCPSTA Building Appropriation
3 Proposed Construction of Engineering
6 Basketball Court Roofing at Bagumbuhay 5,501,197.47 150 | Engineering Dept. | Department-SB
00202
Bugallon Plaza No. 1
Proposed Construction of
’l- Hand Washing Facility and —
1 - Rehabilitation of Comfort Baesa 6,709,635.35 120 | Engineering Dept. | "0
00203 Education Fund
Rooms at Leopoldo B. Santos
Elementary School
1 Proposed Rehabilitation of Sta "
8 " | Comfort Rooms at Villa » 7,130,520.28 120 | Engincering Dept. | 0o
00204 Monica Education Fund
Verde Elementary School
21 Proposed Rehabilitation of Engineering
9 . Old Barangay Hall in Libis 7,319,551.14 120 | Engincering Dept. | Department-SB
00205 L
Barangay Libis No. 1
Proposed Construction of
’1 Roofdeck Basketball Court Engineering
10 00206 with Gym and Rehabilitation | Quirino 3-A 7,535,079.58 150 | Engineering Dept. | Department-SB
of BDRRM Office at Quirino No. 1
3-A Barangay Hall
Proposed Construction of
’1- Hand Washing Facility and o
11 = Rehabilitation of Comfort Sto. Cristo 7,538,520.97 120 | Engincering Dept. | T e
00207 . Education Fund
Rooms at Sto. Cristo
Elementary School
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21 Proposed Rehabilitation of ]
12 062 08 Commonwealth Elementary Commonwealth 7,775,417.79 150 | Engineering Dept. Spwal_
School SB Hall Building Eusstgbam
Proposed Construction of
Hand Washing Facility and
21- Rehabilitation of Comfort Batasan Special
13 N ) pecia
00209 | Rooms at Pres. Corazon C. Hills 8,232,662.00 150 | Engineering Dept. Education Fund
Aquino Elementary School
Proposed Construction of
Hand Washing Facilities and
21- Rehabilitation of Comfort Special
14 : _— . pecia
00210 Rooms at General Roxas Rpota 854523500‘08 By Enginesring Dept. Education Fund
Elementary School
Proposed Construction of Eneinceri
i« Three (3) Storey with Roof . o DESEEEIR
15 00211 Dieek Mulis: Purpose Bigtiing Silangan 17,375,330.19 240 | Engincering Dept. | Department-SB
. No. |
at Barangay Silangan
21- Proposed Rehabilitation of Novaliches Special
00212 Dona Rosario High School Proper 2,054,862 240 | Engineering Dept, Education Fund
Buildings — Medium A
Proposed Construction of
1. four (4) Storey with Roof San Engineering
17 N Deck Health Center along * : 43.306,020.86 300 Engineering Dept. Department-SB
00213 ; ;s Antonio & S0 e
West Riverside at Barangay No. 1
San Antonio
Proposed Construction of Eneinceri
21- four (4) Storey with Roof | Bagong o URMSErCE
18 00214 Deck Multi-Purpose Buiiding: | Pag:Asa 45,043,985.79 300 Engineering Dept. | Department-SB
No. |
at Barangay Bagong Pag-Asa
s1. Proposed Construction of Doiia .
19 four (4) storey Betty Go- 77,487,318.17 | 420 | Engincering Dept. | P
00215 Imelda = Education Fund
Belmonte Elementary School

1. The QUEZON CITY LOCAL GOVERNMENT, through funding source of various years
intends to apply the sum stated above being the Approved Budget for the Contract (ABC) to
payments under the contract for the above stated Projects. Bids received in excess of the ABC
shall be automatically rejected at bid opening.

2. The QUEZON CITY LOCAL GOVERNMENT now invites bids for the above Procurement
Project. Completion of the Works is required as stated above. Bidders should have completed
a contract similar to the Project. The description of an eligible bidder is contained in the
Bidding Documents, particularly, in Section II (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from QUEZON CITY LOCAL

GOVERNMENT — BAC Secretariat and inspect the Bidding Documents at the address given
below weekdays from 8:00 am. — 5:00 p.m.
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A complete set of Bidding Documents may be acquired by interested bidders on 6 December
2021 (Monday) from given address and website/s below and upon payment of a non-
refundable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the
GPPB. The Procuring Entity shall allow the bidder to present its proof of payment for the fees
presented in person.

STANDARD RATES:
Approved Budget for the Contract Max1munzif;s;iﬁzg;ggll?i;))ocuments
More than 1 Million up to 5 Million 5,000.00
More than 5 Million up to 10 Million 10,000.00
More than 10 Million up to 50 Million 25,000.00
More than 50 Million up to 500 Million 50,000.00
More than 500 Million 75,000.00

The following are the requirements for purchase of Bidding Documents;

1. PhilGEPS Registration Certificate (Platinum — 3 Pages)
2. Document Request List (DRL)
3. Authorization to purchase bidding documents

3.1 Secretary’s Certificate (for corporation)

3.2 Special Power of Attorney (for sole proprietorship)
4. Notarized Joint Venture Agreement (if applicable)
5. Letter of Intent

It must be duly received by the BAC Secretariat at 2" Floor, Procurement Department, Finance
Building, Quezon City Hall Compound on or before December 13, 2021 - 5:00PM.

The QC- BAC- INFRASTRUCTURE & CONSULTANCY will hold a Pre-Bid Conference' on
December 14, 2021 at 10:00 AM at 2™ Floor, Procurement Department-Bidding Room,
Finance Building, Quezon City Hall Compound or we encourage the prospective bidders to
join through our Virtual Conference (ZOOM APP) which shall be open to prospective
bidders.

Virtual Conference (ZOOM APP)
Meeting ID: 854 9489 0133
Password: 273320

Bids must be duly received by the BAC Secretariat through manual submission at the office
address as indicated below, on or before December 27, 2021 — 9:00AM. Late bids shall not be

accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated in I'TB Clause 16.

Bid opening shall be on December 27, 2021 - 10:00 AM at 2"¢ Floor, Procurement
Department-Bidding Room, Finance Building, Quezon City Hall Compound and/or via
Zoom. Bids will be opened in the presence of the bidders’ representatives who choose to attend
the activity.

Virtual Conference (ZOOM APP)
Meeting ID: 810 3646 5257
Password: 201522

l May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a pre-bid
conference.
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10. The Quezon City Local Government reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award in accordance
with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of
RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.

11. For further information, please refer to:

ATTY. DOMINIC B. GARCIA

OIC, Procurement Department

2™ Floor, Procurement Department,

Finance Building, Quezon City Hall Compound
Elliptical Road, Barangay Central Diliman, Quezon City.
Tel. No. (02)8988-4242 loc. 8506/8710

Email Add: bacinfra.procurement(@quezoncity.gov.ph
Website: www.quezoncity.gov.ph

12. You may visit the following websites:

For  downloading of Bidding  Documents: https://quezoncity.gov.ph/public-
notices/procurement/

ATTY. MAR E DIAMOND P. PERRAL
Chairman, BAC-1 and Consultancyq"k

e e i o i
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Section I1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.




Scope of Bid

The Procuring Entity, Quezon City Government invites Bids for the PROPOSED
CONSTRUCTION OF ROOFDECK BASKETBALL COURT WITH GYM &
REHABILITATION OF BDRRM OFFICE AT QUIRINO 3-A BARANGAY
HALL, with Project Identification Number 21-00206.

[Note: The Project Identification Number is assigned by the Procuring Entity based on
its own coding scheme and is not the same as the PhilGEPS reference number, which
is generated after the posting of the bid opportunity on the PhilGEPS website.]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for 2021 in the
amount of Seven Million Five Hundred Thirty-Five Thousand Seventy-Nine
Pesos & 58/100 Ctvs. (P 7,535,079.58).

2.2.  The source of funding is:

a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
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through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter V11 of the Charter of the UN.

Subcontracts

7.1.

7.1.

7.2.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

[If Procuring Entity has determined that subcontracting is allowed during the
bidding , state:] The Bidder must submit together with its Bid the documentary
requirements of the subcontractor(s) complying with the eligibility criterial
stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR
of RA No. 9184 pursuant to Section 23.1 thereof.

[1f subcontracting is allowed during the contract implementation stage, state:]
The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the

11



10.

implementation of this Contract. Subcontractors must submit the documentary
requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
comply with the eligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address on December 14, 2021, 10:00 A.M. at
2nd Floor, Procurement Department-Bidding Room, Finance Building, Quezon
City Hall Compound and/or we encourage the prospective bidders to join through our
Virtual Conference (ZOOM APP) Meeting ID: 854 9489 0133 Password: 273320

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.
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11.

12.

13.

14.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.
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15.

16.

17.

18.

19.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security in no case shall exceed One Hundred Twenty (120)
calendar days from the date of opening of bids, unless duly extended by the
bidder upon the request of the Head of the Procuring Entity (HOPE) of the
Quezon City Local Government. Any bid not accompanied by an acceptable
bid security shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 5 of the I1B.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids
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20.

21.

19.1.

19.2.

19.3.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section I11. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause
5.2 For this purpose, similar contracts shall refer to contracts which have the same
major categories of work.
7.1 Subcontracting is not allowed.
10.3 No additional contractor license or permit is required
In addition, eligible bidders shall qualify or comply with the following:
1. Bidders with valid Philippine Contractors Accreditation Board (PCAB)
Type
Building - Small B
10.4 The minimum work experience requirements for key personnel are the
following:
Qnty. Key Personnel General Experience  Relevant Experience
1 Project Engineer 3 years 3 years
1 DPWH duly accredited
Materials Engineer 3 years 3 years
1 Safety Officer 3 years 3 years
1 Foreman 3 years 3 years
23 Skilled Worker 3 years 3 years
1 Driver 3 years 3 years
18 Laborer/Helper 1 year 3 months
In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing personnel shall perform work exclusively
for the project until its completion. Please see attached bid forms.
10.5 The minimum major equipment requirements are the following:

Equipment Capacity Number of Units
EIf Truck 1
Scaffolding as needed
Power Tools as needed
Minor Tools as needed
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In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing equipment shall be used exclusively for
the project until its completion. Please see attached bid forms.

12 [Insert Value Engineering clause if allowed.]

15.1 The bid security shall be in the form of a Bid Securing Declaration with project
number, or any of the following forms and amounts:

a) The amount of not less than Php 150,701.59 or equivalent to two percent
(2%) of ABC if bid security is in cash, cashier’s/manager’s check, bank
draft/guarantee or irrevocable letter of credit; or

b) The amount of not less than Php 376,753.98 or equivalent to five percent
(5%) of ABC if bid security is in Surety Bond.

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

20 No additional requirement.
21 Additional Contract Documents relevant to the Project as required:

1. Construction Schedule and S-curve,

2. Manpower Schedule,

3. Construction Methods,

4. Equipment Utilization Schedule,

5. PERT/CPM or other acceptable tools of project scheduling, shall be
included in the submission of Technical Proposal.
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security
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10.

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated

in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2

Completion of work shall be within 150 calendar days.

4.1

The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon receipt of the Notice to Proceed.

6

The site investigation reports are: [list here the required site investigation
reports.]

7.2

[Select one, delete the other.]

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures:] Fifteen (15) years.

[In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures:] Five (5) years.

[In case of other structures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures:] Two (2) years.

10

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

13

The amount of the advance payment is no more that fifteen percent (15%)
of the Contract Price subject to approval by the HOPE and compliance
with the conditions under RA 9184 and its IRR.

14

No further instructions.

151

The date by which operating and maintenance manuals are required is
thirty (30) days

The date by which “as built” drawings are required as part of final
payment

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is ten
(10%) percent of the contract price.
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be accepted
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subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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Republic of the Philippines
Quezon City

Office of the City Mayor
QUEZON CITY BIDS & AWARDS COMMITTEE
(QC-BAC-INFRA)

PROJECT PROPOSED CONSTRUCTION OF ROOF DECK BASKETBALL COURT
WITH GYM & REHABILITATION OF BDRRM OFFICE AT QUIRINO 3-A
BARANGAY HALL
LOCATION Anonas St., Brgy. Quirino 3-A, Quezon City
SUBJECT GENERAL CONDITIONS AND TECHNICAL SPECIFICATIONS
I. GENERAL CONDITIONS
1.0 DEFINITIONS
a. OWNER : LOCAL GOVERNMENT OF QUEZON CITY
b. CONTRACTOR: Any individual, form, corporation, partnership or association

1.1

1.2

1.3

1.4

that enters into an agreement with the Owner for furnishing the materials and/or
labor, tools, equipment, plant and other facilities required for the erection and
completion of the project subject to the accompanying plans and working drawings.

c. The Owner/implementing Agency and the Contractor are treated through the
contract documents as if each were of the regular number, masculine gender.

EXAMINATION OF MEMBER

The Contractor shall carefully examine the premises before submitting any bids to
enable him to have full knowledge of conditions existing therein.

LOCATION

The Proposed Construction of Roof Deck Basketball Court with Gym &
Rehabilitation of BDRRM Office at Quirino 3-A Barangay Hall, Quezon City refer to the
approved Location Plan.

EXECUTION, CORRELATION & INTENT OF DOCUMENTS

a. The Contract Documents are signed in sufficient number of copies by all parties
concerned. In case anybody fails to sign copies of any item forming part of the set
contract documents, the Implementing Agency’s identification thereon shall suffice.

b. The items, specifications and all other documents forming the contract documents }
are complementary.  Anything shown on plans but not mentioned in the |
specifications or vice versa or anything not expressly set forth in either, but |
necessarily implied, shall be furnished or done as if specifically shown and
mentioned in both, with no extra charge. Where dimensions are given in figures,
follow them in preference to measurement by scale.

c. Execute work as per agreement, making no changes or deviations whatsoever,
without prior permission from the Implementing Agency.

d. The Contractor shall verify and check all dimensions particularly those on the plans.
He will be held directly responsible in case of any discrepancy that may be
discovered during the progress of work.

DETAIL DRAWINGS AND INSTRUCTIONS

Plans furnished for use at the jobsite are whenever necessary, supplemented by
detail drawings and instructions essential to the proper execution of the work. Such

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
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1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

113

1.14

suppleme"mw detail drawings and instructions shalwu—treated as of equal force as
though originally issued.

PLANS AND PROJECT SITE

Keep at project site, in good order and condition, one (1) set of approved plans,
specifications, supplementary detail drawings and instructions.

SHOP DRAWINGS

Shop drawings shall be provided by the Implementing Agency and/or Contractor
during the progress of construction. The contractor should not place any item subject 1o
shop drawings until the Implementing Agency shall have duly approved such drawings.

CHANGES

The Owner and the Implementing Agency reserve the right to make alterations or
additions, including changes during the progress of work. The same shall be carried into
effect without in any way deviating from or violating any agreement. Whatever amount
shall necessarily be entailed in the cost of labor or materials or both shall be added to or
deducted from the original contract price.

TIME OF COMPLETION AND SCHEDULE OF CONSTRUCTION

The Contractor shall, before actual commencement of the project operations,
prepare and submit to the Implementing Agency for verification and approval, a
complete and comprehensive work schedule covering the entire duration of construction.
He shall also include therein, the estimated number of days within which the entire
project shall be completed stage by stage by phase.

WORKMANSHIP
The project shall be executed with the use of first class workmanship to the full intent

and meaning of the plans and specifications and to the complete approval and
acceptance by the Implementing Agency.

MATERIALS

All materials to be used shall be the best of their respective types and kind. They
shaii be properly stored and protected from damage or injury.

SAMPLES

Submit samples as specified and proceed with the work with the use of materials
procured based on the samples previously approved by the Designing Agency.

INSPECTION OF WORK

The Contractor shall provide the facility for inspecting the work to the Implementing
Agency, the Owner and other personnel having jurisdiction over the work.

DEFECTIVE OR IMPROPER WORK

All work or materials not acceptabie to the Architect shall be removed immediately
and replaced with appropriate work or materials without extra charge. All condemned
materials shall be taken away from the premises without delay.

BUILDING LAWS AND REGULATIONS

The Contractor shall be held responsible for strict compliance with existing labor
laws and regulations and shall free the Owner from any responsibility in connection
therewith, he shall pay on time at his own expense, all taxes, fees and/or licenses due to
the government, both national and local arising from his work on the project.
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1.16

1.17

1.18

1.19

1.20

1.21

1.22

MANNEI%'U'HAYMENT

Payments to the Contractor shall be based on the periodic work accomplishments
subject to verification, approval and recommendation by the Implementing Agency.

RETENTION MONEY

Progress payments shall be subject to a ten percent (10%) deduction, referred to as
retention money. All retained amounts shall be released upon satisfactory completion of
the work and issuance of the Certificate of Final Completion and Acceptance.

TEMPORARY WATER, POWER AND TELEPHONE FACILITIES

The Contractor shall make the necessary arrangements with the local utility
companies so as to provide temporary facilities for the supply of water, power and
telephone for the duration of construction, and all expenses in connection therewith shall
be borne by the Contractor.

PRIVY

The Contractor shall provide a temporary privy in a most inconspicuous and sanitary
manner, and shall have it removed at the termination of the work.

CLEARING AND CLEANING

Upon its completion, the project and its premises shall be cleared and cleaned as
directed by the Implementing Agency, and make ready for immediate occupancy.

TEMPORARY BARRICADES, SIGNAL LIGHTS, BILLBOARDS, ETC.

The Contractor shall provide all temporary barricades, signal lights, Architect and
Contractor's billboards, the required official building billboard, etc., necessary for the
protection of the public and for the proper prosecution of the work and display of
construction requirements.

PERFORMANCE AND GUARANTEE BOND
To guarantee the faithful performance of the Contractor under the contract, he shall

post a Performance Bond in the amount of thirty percent (30%) of the contract price in
the form of cash, manager’s check or surety bond, callable on demand.

QUESTIONS AND DISAGREEMENTS
All questions and disagreements between the Contractor and the Owner relative to

the interpretation of the plans and specifications shall be referred to the Implementing
Agency whose decision on the matter shall be final.

ll. TECHNICAL SPECIFICATIONS

2.0 SITEWORK

WORK INCLUDED

2.0.1  Staking out and establishment of additional wall lines, grades and benchmarks.

2.0.2 All excavation works including all necessary shoring, bracing and drainage of storm

water from the site.

2.0.3  All soil treatment, backfilling, filling, compaction and grading, removal of excess

material from site.

2.0.4 Protection of property, work and structures, workmen and other people from damage

and injury.
2.0.5 Soil Poisoning / Termite Proofing.
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2.2

2.3

24

2.5

2.06 GravM‘IELquding and Compaction (Ordinary Grave%
2.0.7 Backfill and compaction

2.0.8 Hauling and disposal of excess materials

2.0.9 Demolition works

LINES, GRADES AND BENCHMARKS

2.1.1  Stake out accurately the lines of the building and/or the other structures included in
the contract, and establish grades therefore, after which secure approval of the
Project Manager before any excavation work is commenced.

2.1.2 Erect basic batter boards and basic reference marks at such places where they will
not be disturbed during the construction of the foundation.

EXCAVATION

Structural Excavations: Excavations shall be to the depths indicated in the drawings
where bearing value as indicated in the Soils Investigation Report provided as part of the
Construction Documents shall be attained. Excavations for footings and foundations carried
below required depths shall be filled with lean concrete and bottom of such shall be level. All
structural excavations shall extend a sufficient distance from the walls and footings to allow
for proper erection and dismantling of forms, for installation pf service and for inspection.

All excavations shall be inspected and approved before pouring any concrete laying
underground utility and auxiliary lines for placing select fill materials. The Contractor shall
control the grading in the vicinity of all excavated areas to prevent surface drainage running
into excavations. Water that accumulates in excavated areas shall be removed by pumping
before fill is placed herein.

SOIL TREATMENT

Treat soil with 2% _ Chlordane or Andrex solution in water to provide an unbroken
horizontal and vertical chemical barrier between the proposed structure and the possible
termite colonies in the soil after excavation is completed and prior to pouring of concrete
foundation and ground floor slabs. At the time the soil treatment is to be applied, the soil
shall be in a friable condition with a sufficient low moisture content to allow uniform
distribution of the treatment solution throughout the soil.

Do not apply pesticide during or immediately after heavy rains, or whenever climatic
conditions are such that runoff will occur to create an environmental hazard. Cover treated
areas with polyethylene or waterproof sheeting if concrete is not poured on the same day as
the soil treatment. Take adequate precautions to prevent disturbance of the pesticide
barrier. Re-treat the soil or fill is disturbed after the treatment and before the placement of
structural components. Apply pesticide prior to placement of vapor barrier or waterproofing
membrane.

SHORING

Excavation shall be shored and braced by members of suitable sizes where
necessary to prevent danger to persons, injurious caving or erosions. Shoring bracing and
sheathing shall be removed, as the excavations are backfilled, in a manner such as to
prevent injurious caving. The contractor shall keep all excavations free from water while
construction is in progress.

FILLING AND BACKFILLING

After forms have been removed and when concrete work is hard enough to resist
pressure resuiting from fill, backfilling may then be done. Materials excavated may be used
for backfilling. All filling shall be placed in layers not exceeding six (6) inches in thickness,
each layer being thoroughly compacted and rammed by wetting, tamping, rolling.

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
Page 4 of 24




26

2.7

2.8

2.9

PLACING AI\]‘H’%MPACTING FILL

2.6.1 Common Fill: shall be approved imported/site-excavated material free from roots,
stumps and other perishable or objectionable matter.

2.6.2 Select Fill: shall be placed where indicated and shall consist of crushed gravel,
crushed rock or a combination thereof. The material shall be free from adobe,
vegetable matters and shall be thoroughly tamped after lacing.

2.6.3 Before placing fill materials, the surface upon which it shall be placed shall be
cleared of all brush roots, vegetable matter and debris, and thoroughly wetted to
ensure good bonding between grounds.

26.4 Compaction: Fills shall be evenly spread in horizontal tayers of not more that
200mm in thickness. Each layer shall be wetted and compacted by approved
mechanical compaction machine, roller or portable to a density of at least 90% or its
maximum density for non-cohesive soils as determined by ASTM Method D-1557 or
AASHTO Method T-180.

FINISH GRADING

The contractor shall fill and grade the whole area to the indicated sub-grade
elevations as directed by the Architect or Engineer. The contractor shall verify the finish
grade elevations of the proposed pavements. Prior to grading operations, the areas shall be
cleared of all heavy growth or vegetation stumps, roots, cables, wires, rocks and other
debris. The finished sub-grade shall be reasonably smooth and compacted and ready to
receive the base course for the proposed pavement.

DISPOSAL OF EXCESS MATERIALS

Any excess and demolished materials remaining after completion of the earthwork
shall be disposed of by hauling and transported out of the premises at the contractor’s own
expense.

SUB-GRADE PREPARATION

291 SCOPE

The sub-grade preparation shall be that part of the work which is the preparation for
the support of the bases for pavements and structures. It shall extend to the full width of
pavements including shoulders and tay-bys as shown on the drawings or as specified herein.
Unless otherwise agreed upon by the Engineer, sub-grade preparation or a section of the
road shall not be commenced unless the contractor is able, after the completion and
acceptance of the work, to commence immediately pavement construction.

2.9.2 PRODUCTS

All materials and equipment necessary for proper completion of this work shall be
subject to the approval of the Engineer.

29.3 EXECUTION

2.9.31 Prior Works: Prior to commencing the preparation of the sub-grade, all
culverts, cross drains, and other similar structures (including the fully
compacted backfill) shall be completed. No work shall be started on the
preparation of the sub-grade before the prior works herein approved by
the Engineer.

2.9.3.2 Sub-grade Level Tolerance: The finish compacted surface of the sub-
grade shall conform to AASHTO M-145.

2.9.3.3 Sub-grade in Cutting Common Material

a. Unless otherwise specified, all materials below sub-grade level in
earth cutting to a depth of 150mm of other depth shown on the
drawings or directed by the Engineer shall be excavated. The
material, if suitable, shall be placed to one side for re-use, or if
unsuitable, shall be disposed of in accordance with the requirements
of AASHTO M-145.
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b. Where material has been removed from below sub-grade level, the

base of the resulting cutting shall be compacted to a depth of
150mm to the requirements of AASHTO M-145 Table 1. If

necessary, the moisture content of the material shall be adjusted.

210 GRADED AGGREGATES AND BASE COURSE

2.10.1 SUBMITTALS

a. Test Reports: Before delivery of materials, submit the following test reports:

1.Gradation
2.Bearing Ratio
3.Attenberg Limits

2.10.2 DELIVERY AND STORAGE

Do not construct base course when rainfall or other weather conditions will

detrimentally affect the quality of the finished course.

211 PRODUCTS

2.11.1 MATERIALS

a. Aggregates: Consist of durable sound crushed gravel, crushed stone, free of
lumps and balls of clay or other objectionable matter. Crushed stone shall be
free from flat, soft or disintegrated pieces. Crushed gravel retained on a No. 4
sieve shall have at least ninety percent (90%) by weight with at least two
fractured faces one hundred percent (100%) by weight with at least one
fractured face.

b. Base course materials samples shall have a Bearing Ratio of at least 100 as
determined by laboratory tests on a 4-day soaked specimen in accordance
with ASTM D 1883; compact specimen in accordance with ASTM D 1557,
Method D. Determine grain size in accordance with ASTM C-117.

c. Soil binder material, the surface of the layer by a combination of rolling and
blading. Final surface shall be smooth and free from waves, irregularities and
from ruts of soft yielding spots.

I CONCRETE

3.0 GENERAL

3.0.0

Unless otherwise specified herein, concrete work shall conform to the requirements of
ACI Building Code. Full cooperation shall be given other trades to install embedded
items. Provisions shall be made for setting items not placed in the forms. Before
concrete is placed, embedded items shall have been inspected and tested for concrete
aggregates and other materials shall have been done.

3.1 SUBMITTALS

3.1.0

3.1.0

311

Shop Drawings: Reproduction of contract drawings is unacceptable.

Shop Drawings for Reinforcing Steel: ACI 318. Indicate bending diagrams,
assembly diagrams, splicing and lap of bars, shapes. Dimensions and details of bar
reinforcing, accessories and concrete cover. Do not scale dimensions from
structural drawings to determine lengths of reinforcing bars.

Contractor Mix Design: Thirty (30) days prior to concrete placement, submit a
design for each strength and type of concrete. Furnish a complete list of materials
including type, brand; source and amount of cement and admixtures; applicable
reference specifications and copies of test reports showing that the mix has been
successfully tested to produce concrete with the properties specified and will be

GENERAL CONDITIONS &
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3.2

3.3

suitatu'u' mr the job conditions. Provide fly ash aAH-uUzzolan test results performed
within six (6) months of submittal date. Obtain approval before concrete placement.

3.1.2 Certificates of Compliance

a. Aggregates

b. Admixtures
¢. Reinforcement
d. Cement

3.1.3 Catalogue Data

Water stops

Materials for Curing Concrete
Joint Sealant

Joint Filter

Vapor Barrier

Epoxy Bonding Agents

~oQ0Tp

MATERIALS

3.2.0 Cement for concrete shall conform to the requirements of specifications for Portland
cement (ASTM C-150).

3.2.1  Water used in mixing concrete shall be clean and free from other injurious amounts
of oil, acids, alkaline, organic materials or other substances that may be deleterious
to concrete or steel.

3.2.2 Fine Aggregates shall consist of hard, tough, durable uncoated particles. The shape
of the particles shall be generally rounded or cubicle and reasonably free from flat or
elongated particles. The stipulated percentages of fines in the sand shall be
obtained either by processing sand or by the production of suitable graded
manufactured sand.

3.2.3 Coarse Aggregates shall consist of gravel. Crushed gravel or rock. Or a combination
of gravel and rock. Coarse aggregates shall consist of hard, tough, durable, clean
and uncoated particles. The size of coarse aggregates top be used in the various
parts of the Work shall be %4”.

3.2.4 Reinforcing bars shall conform to the requirements of ASTM Standard specifications
for Billet Steel Bars for concrete reinforcement (A15-625) and to Specification for
minimum requirements for the deformed steel bars for concrete reinforcement
(A305-56). Tensile strength and grade for all reinforcing bars such as main
horizontal (for beams), vertical (for columns), ties, stirrups and inserts shall be as
follows:

Grade 33 - 12 mm@ and smaller - fy = 230mpa
Grade 40 - 16 mm@ to 25mm@ —~fy = 275mpa
PROPORTIONING AND MIXING

3.3.0 Proportioning of all materials entering into the concrete mixture of 3,000 psi concrete
shall be as follows:
Class Cement Sand Gravel
A 1 2.0 4
3.3.1  Proportioning of all materials entering into the concrete mixture of 4,000 psi concrete
shall be as follows:
Class Cement Sand Gravel
A 1 2.0 3

3.3.2 strength of Concrete: Concrete shall have 28-day cylinder strength of 3,000 psi
shall be for slab on grade, Main stairs 1 & 2, Ramp, Canopy Septic tank, Cistern
tank and Concrete encasement / Handle for Electrical.

3.3.3 Strength of Concrete: Concrete shall have 28-day cylinder strength of 3,000 psi
shall be for Columns, Beams, Suspended slabs, Footings and Elevator Shear Wall.

GENERAL CONDITIONS &
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3.4

3.5

3.6

3.34 MixinU. l.,oncrete of 4,000 psi compressive strer“l:ﬂhall be ready-mixed in transit
from batching plant as scheduled order from qualified supplier. The 3,000 psi
concrete can be machine mixed on-site or also ready mixed in transit from batching
plant. On-site mixing shall be within 30 minutes after the cement has been added to
the aggregates.

FORMS

3.4.0 General: Forms shall be used whenever necessary to continue the concrete and
shape it to the required lines, or to ensure the concrete contamination with materials
caving from adjacent excavated surfaces. Forms shall have sufficient strength to
withstand the pressure resulting from placement and vibration of the concrete, and
shall be maintained rigidly in correct position. Forms shall be sufficiently tight to
prevent loss of mortar from the concrete. Forms for exposed surfaces against which
backfill is not to be placed shall be lined with a form grade plywood or metal panels.

3.41 Cleaning and Use of Forms: Before placing the concrete, the contact surfaces of the
form shall be cleansed of encrustation of mortar, the grout or other foreign material,
and shall be coated with commercial form oil that will prevent sticking and will not
stain the concrete surfaces. '

3.4.2 Removal of Forms: Forms shall be removed in a manner that will prevent damage
to the concrete. Forms shall not be removed without approval. Any repairs of
surface imperfections shall be performed at once and airing shall be started as soon
as the surface is sufficiently hard to permit it without further damage.

PLACING REINFORCEMENT

General: Steel reinforcement shall be provided as indicated, together with all
necessary gauge 16 G.l. wire ties, chairs, spacers, supports and other devices necessary to
install and secure the reinforcement properly. All reinforcement, when placed, shall be free
from loose, flaky rust and scale, oil grease, clay and other coating and foreign substances
that would reduce or destroy its bond with concrete. Reinforcement shall be placed
accurately and secured in place by use of metal or concrete supports, spacers and ties. Such
supporis shall be of sufficient strength to maintain the operation. The supports shall be used
in such manner that they will not be exposed or contribute in any way, to the discoloration or
deterioration of the concrete.

CONVEYING AND PLACING CONCRETE

3.6.0 Conveying: Concrete shall be conveyed from mixer to forms as rapidly as
practicable, by methods that will prevent segregation, or loss of ingredients. There
will be no vertical drop greater than 1.5 meters except where suitable equipment is
provided to prevent segregation and where specifically authorized.

3.6.1 Placing: Concrete shall be worked readily into the corners and angles of forms and
around all reinforcement and embedded items without permitting the material to
segregate. Concrete shall be deposited as close as possible to its final position in
the forms so that flow within the mass does not exceed two (2) meters and
consequent segregation is reduced to a minimum near forms or embedded items, or
elsewhere as directed. The discharge shall be so controlled that the concrete may
be effectively compacted into horizontal layers not exceeding 30 centimeters in
depth within the maximum lateral movement specified.

3.6.2 Time_interval between mixing and placing: Concrete shall be placed before initial
set has occurred and before it has contained its water content for more than 45
minutes.

3.6.3 Consolidation of concrete: Concrete shall be consolidated with the aid of
mechanical vibrating equipment and supplemented by hand spading and tamping.
Vibrators shall not be inserted into lower coursed that have commenced initial set
and reinforcement embedded in concrete beginning to set or already set shall not be
disturbed by vibrators. Consolidation around major embedded parts shall be by
hand spading and tamping and vibrators shall not be used.

3.6.4 Placing concrete through reinforcement: In placing concrete through reinforcement,
care shall be taken that no segregation of the coarse aggregate occurs. On the
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3.7

3.8

3.9

3.10

311

bottomrlu beams and slabs, where the congesti”“ﬂ’ steel near the forms makes
placing difficult, a layer of mortar of the same cement-sand ratio as used in concrete
shali be first deposited to cover the surface.

CURING

3.7.0

3.71

General: All concrete shall be moist-cured for a period not less than seven (7)
consecutive days by an approved method or combination applicable to local
conditions.

Moist curing: The surface of the concrete shall be kept continuously wet by covering
with burlap, plastic or other approved materials thoroughly saturated with water and

keeping the covering wet spraying or intermittent hosing.

FINISHING

3.8.0

3.8.1

Concrete surfaces shall not be plastered unless otherwise indicated. Exposed
concrete surfaces shall be formed with smooth form material, and after removal of
forms, the surfaces shall be smooth, true to line and shall present a finished
appearance except for minor defects which can be easily repaired by patching with
cement mortar, or can be grounded to a smooth surface to remove all joint marks of
the form work.

Concrete slabs on fill: The concrete slabs on fill laid on a prepared foundation
consisting of sub-grade and granular fill with thickness equal to the thickness of
overlaying slab except as indicated otherwise.

SURFACE FINISHES

3.9.0

3.91

3.9.2

Defects: Repair formed surfaces by removing minor honeycombs, pits greater than
one square inch surface area or 0.25-inch maximum depth, or otherwise defective
areas. Provide edges perpendicular to the surface and patch with non-shrink
f=grout. Patch the holes and defects when the forms are removed.

Floor slabs, Pavements and Miscellaneous Construction: Unless otherwise
specified, slab at the fountain area are straight to finish with waterproofing. Slope
floors uniformly to drains where drains are provided. Depress the concrete base
slab where Granite or Ceramic tiles are indicated.

Finish: Place, consolidate and immediately strike-off concrete to obtain proper
contour, grade and elevation. A set sufficient for floating and supporting the weight
of the finisher and equipment.

MISCELLANEOUS

3.10.0 Construction Joints: Locate joints to least impair strength; continue reinforcement

3.10.1

across joints unless otherwise indicated.

Expansion Joints and Contraction Joints; For slab on grade, provide at edges of
interior floor slab, adjacent to walls as indicated. Completely fill joints exposed to
weather with joint filler material and joint sealant. Do not extend reinforcement or
other embedded metal items bonded to the concrete through any expansion joints
unless an expansion sleeve is used. Provide contraction joints, either formed or saw
cut or cut with a jointing tool, to the indicated depth after the surface has been
finished. Sawed joints shall be completed within 4 to 12 hours after concrete
placement. Protect joints from intrusion of foreign matter.

METALS WORKS

3.11.0 DESCRIPTION

3.11.0.0 Metal works shall conform to the approved plans and to the Standard
Specifications.
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3.11.1

REFJ’H’LIlICE STANDARDS

3.11.1.0 Comply with the latest edition of the following as applicable, unless
otherwise specified or modified.

3.11.1.0.0 AMERICAN_INSTITUTE OF STEEL CONSTRUCTION (AISC).

1978: Specification for the Design, Fabrication and Erection of
Structural Steel for Buildings. Code of Standard Practice for
Steel Buildings and Bridges; Specification for Architecturally
Exposed Structural Steel.

3.11.1.0.1 AMERICAN WELDING SOCIETY (AWS): Standard Welding
Symbols A2.0-68; Standard Welding Code D1.1-1973 (Rev 1-73
& 2-74) (To govern if in conflict with AISC).

3.11.1.0.2 RESEARCH COUNCIL ON RIVETED AND BOLTED JOINTS
OF THE ENGINEERING FOUNDATION (RCRBJ):
Specification for Structural Joists using ASTM A-325-76s Bolts.

3.11.1.0.3 STRUCTURAL STEEL PAINTING COUNCIL (SSPC): Painting
Manual, Vol. 1; Good Painting Practice, Painting Manual, Vol. 2;
Systems and Specifications.

3.11.2 SOURCE QUALITY CONTROL

Errors of Shop Drawings, fabrication, correct fitting and alignment of the various
metal items or component members shall be the responsibility of the Contractor.
However, the Contractor shail permit the Architect or an independent inspection
agency, if engaged by the Owner, to inspect work in progress in his shop. Such
inspections shall not relieve the Contractor of his responsibility to furnish materials
and workmanship in accordance with the Contract Documents.

3.11.3 PRODUCT DELIVERY, HANDLING AND STORAGE

3.114

3.11.5

3.11.6

3.11.7

Handle and store in such manner as to prevent damage or disfigurement. Store
finished items or components above ground on platforms, pallets or other supports
and protect from harmful elements.

PROTECTION

The Contractor shall protect any existing work subject to damage during the
installation of the specified work and shall adequately protect specified work during
installation.

FIELD QUALITY CONTROL

Facilities shall be provided by the Contractor as needed for the proper inspection
of the specified work, including temporary platforms, hoists, protective devices,
electric current, etc. Improper workmanship, as determined by the Architect shall be
corrected and replaced, at no additional cost to the Owner.

MATERIALS

Products shall conform to the respective reference specifications and standards
and to the requirements specified herein:

3.11.6.0 STEEL AND IRON: If not specified otherwise, use standard mill-finished
structural steel shapes or bar iron incompliance with AISC Specifications
for Design, Fabrication and Erection of Structural Steel for Buildings.

3.11.6.1 BOLTS, NUTS, STUDS AND RIVETS:. ASTM A 325

3.11.6.2 SCREWS: Fed. Spec FF-S-85, Fed. Spec. FF-s-92, and Fed. Spec. FF-s-111
FABRICATION

By mechanics skilled in the trade and in accordance with the manufacturer’s
directions, Metalwork shall be fabricated to allow for expansion and contraction of
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mate"!l!. Provide welding and bracing of adeUUULL strength and durability, with
tight, flush joints, dressed smooth and clean. Complete with bolts and nuts.

3.11.8 MEASUREMENTS

Before fabrication, provide necessary field measurements and verify all

measurements.
3.11.9 METAL SURFACES

Shall be clean and free from all scale, flake, rust and rust pitting; well-formed
and finished to shape and size, with sharp lines, angles and smooth surface.
Shearing and punching shall leave clean true lines and surfaces. Weld or rivet
permanent connections. Weld and flush rivets shall be used and finished flush
smooth on surfaces that will be exposed after installation. Do not use screws or
bolts where they can be avoided; when used, heads shall be countersunk, screwed
up tight and threads nicked to prevent locosening.

3.11.10 CONSTRUCTION

Thickness of metals and details of assembly and supports shall give ample
strength and stiffness for the minimum loads specified or indicated. Joints exposed
to weather shall be formed to exclude water.

3.11.11 SHOP FABRICATION
Fabrication and assembly shall be done in the shop to the greatest extent possible.

3.11.12 SUBMITTALS

Shop Drawings: Submit along with catalogue, cuts, templates, and erection and
installation details, indicating thickness, type, grade, class of metal and dimensions.
Show construction details, reinforcement, anchorage, and instaliation with relation to

the construction.
3.11.13 QUALIFICATION OF WELDERS

In accordance with AWS D1.1using procedures, materials and equipment of the
type required for the work.

3.11.14 DELIVERY AND STORAGE

Protect from corrosion, deformation and other types of damage. Store items in
an enclosed area free from contact with soil and weather. Contractor shall replace
and remove damaged items with new items.

3.11.15 WELDING

Use welding electrode E70xx and perform welding, welding inspection and
corrective welding in accordance with AWS D1.1. Weld in a manner to prevent
permanent distortion of the connected parts. Weld continuously along the entire area
of contact (except where tack welding is permitted. Do not tack weld exposed to
connections.) Grind smooth visible weld in finished installation.

3.11.16 METAL PURLINS

Metal purlins shall be of high grade galvanized steel with minimum tensile
strength of 275 MPa, 2mm in thickness manufactured by Philmetal or approved
equal.
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MASONRY

4.0 MATERIALS

4.0.0

4.0.1

402

403

404

All materials and workmanship shall be in accordance with the applicable standard
and specifications of the Structural Code of the Philippines and uniform Building

Code.

Concrete Hollow Blocks (CHB) shall have a minimum face thickness of 17 (25mm).
Nominal size shail be 4” x 8" x 16", minimum compressive strength shall be 500 psi
for non-load bearing and 700-1000 psi for load bearing. All units shall be stored for a
period not less than 28 days (including curing period) and shall not be defivered to
the job site prior to that time unless the structure is equal or more than the specified.
Prior to commencing the preparation of the sub-grade, all culverts, cross drains, and
other similar structures (including the fully compacted backfill) shall be completed.
No work shall be started on the preparation of the sub-grade before the prior works
herein approved by the Engineer.

Cement shall be standard Portland cement ASTM 270 - Type N.

Mortar. Mix mortar from 3 to 5 minutes in such quantities as needed for immediate
use. Re-tempering will not be permitted if mortar stiffens because of premature
setting. Discard such materials as well as those that have not been used within one
hour after mixing. Proportioning shall be one (1) part Portland cement and two (2)
parts and by volume, but not more than one (1) Portland cement and three (3) parts
and by volume.

4.1 SUBMITTALS

41.0

411

4.2 ERECT

420

421

422

4.3 SCAFF

43.0

Submit samples for approval two (2) samples each of each type of wall
reinforcement and wall ties.

Certificates of Conformance: Submit certificate attesting that masonry cement,
masonry units, aggregates and accessories meet the requirements specified.

ION

All masonry shall be laid plumb, true to line, with level and accurately spaced
courses, and with each course breaking joint with the source below. Bond shall be
kept throughout corners and reveals shall be plumb and true. Units with greater than
12% absorption shall be wet before laying. Work required to be built in masonry;
including anchors, wall plugs and accessories shall be built-in as the erection
progresses.

Masonry Units: Each course shall be solidly bedded in Portland cement mortar. All
units shall be damp when laid units shall be showed into place not laid, in a full bed
of un-furrowed moartar. All horizontal and vertical points shall be completely filled
with mortar when and as laid. Each course shall be bonded at comers and
intersections. No cells shall be left open in face surfaces. All cells shall be filled up
with mortar for exterior walls. Units terminating against beam or slab soffits shall be
wedged tight with mortar. Do not lay cracked, broken or defaced block.

Plastering: Clean and evenly wet surfaces. Apply scratch coat with sufficient force
to form good keys. Cross scratch coat upon its initial set; keep damp. Apply coat
after each scratch coat has set at least 24 hours after scratch coat application.
Lightly scratch brown coat; keep moist for two (2) days; allow drying out. Do not
apply finish until brown coat has seasoned for seven (7) says. Just before applying
coat, wet brown coat again. Float finish coat to true even surface; trowel in manner
that will force sand particles down into plaster, with final trawling, leave surfaces
banished smooth free from rough areas, trowel marks, checks, other blemishes.
Keep finish coat moist for at least two (2) days; thereafter protect against rapid
drying until properly, thoroughly cured.

OLDING

Provide safe wood or metal scaffolding required for masonry and other related work,
including cleaning down on completion. Remove upon demobilization.
GENERAL CONDITIONS &
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4.4 SURFACE PHH‘U\RATION

440 Lay floors without borders from centeriine outward. Make adjustments at walls.
Clean concrete sub-floor and moisten it without soaking. Sprinkle dry cement over
surface. Spread setting bed mortar on concrete and tamp to assure good bond over
the entire area then screed to smooth, level bed. Set average setting bed thickness

at 34” but not less than %4".

441 Wall: Scratch coat application as foundation coat shall be at most %”. While still
plastic, deeply score scratch coat or scratch and cross-scratch. Protect scratch coat
and keep reasonably moist within seasoning period. Use mortar for scratch floor
coats, within one hour after mixing. Re-tempering of partially hardened mortar is not
permitted. Set scratch coat be cured for at least two (2) days before starting the
setting.

4.5 CLEANING

45.0 Protection: Protect work which may be damaged, stained or discolored during
cleaning operations.

451 Pointing: Upon completion of masonry work, cut out defective mortar joints and tuck
joints and all holes solidly with mortar.

452 Cleaning: Clean exposed masonry surface with clear water and stiff fiber brushes
and rinse with clean water. Where stains, mortar or other soil remain, continue
cleaning as follows: Clean masonry surfaces by scrubbing with warm water and
soap and rinsing thoroughly with clean water. Restore damaged, stained and
discolored work to its original conditions or replace with new work.

V  ARCHITECTURAL
6.0 FLOOR AND WALL AND FINISHES
5.0.0 Exterior/interior Walls & Floor finishes

a. 600mm x 600mm Porcelain Tiles

b. 600mm x 600mm Non-skid Ceramic Floor Tiles

c. 300mm x 300mm Non-skid Ceramic Floor Tiles

d. 300mm x 300mm Vinyl Floor Tiles

e. Plain Cement Finish with Epoxy

f.  25mm Concrete Topping

g. 300mm x 600mm Ceramic Wall Tiles

h. 4mm thk Aluminum Composite Panel Cladding nano finish including
angular framing sections, backer rod & sealant

i. 2000mm high x 10mm thk formica compact, post forming grade, high
pressure phenolic laminate EN438 & ISO 4586 compliant toilet partition
including stainless steel accessories.

j. 450mm wide x 900mm high x 10mm thk formica compact, post forming
grade, high pressure phenolic laminate EN438 & 1SO 4586 complying
urinal partition w/ 50mm ht support including stainless steel accessories

k. 1/4" Hardiflex Board on Metal Studs - Double Wall, Painted Finish

GENERAL CONDITIONS &
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8mm thk Solid Polycarbonate Wall inuuul'l\g framing and accessories
5.1 CEILING FINISHES
1. 12mm thk. Gypsum Board including framing and accessories.
2. 12mm thk. Moisture Resistant Gypsum Board including framing and accessories.
3. 12mm thk. Ficem Cement Board including framing and accessories.
4. Rubbed Concrete
5.2 ROOFING WORK

1. Rib Type Roofing Ga. 24, Pre-painted, Long Span with Insulation and Complete
Accessories with Flashing

2. Prepainted Gutter (G.a 22) including framing and accessories
3. 12mm x 12" Fascia Board including Accessories, Painted Finish
5.3 WINDOWS

Follow as per approved plan and specifications.
5.4 DOORS

Follow as per approved plan and specifications.

5.5 PAINTING
All paints shall meet the required specifications and shall be delivered at the site in
the original container. Use non Volatile Organic Compound (V.O.C.) paint or approved by
the implementing agency and only accredited painters of the manufacturer shall execute
the work to ensure the true origin and quality of paint and warranty of work.

Concrete walls shall be treated with neutralizers. Exterior walls without wall veneer
shall be applied with a primer before final coat. In general, rough surfaces of concrete,
cabinets and woodworks surfaces shall be properly sandpapered and puffied before any
application of paint.

a. Epoxy Paint Finish (steel members)

b. Latex Paint Finish (exterior masonry walls)

c. Latex Paint Finish (interior masonry walls, stairs and Slab Soffit)
d. Latex Paint Finish (ceiling)

e. Painting of Doors and jambs

f. Painting of Windows

g. Scaffolding (exterior painting)

5.6 HARDWARE

1. Provide all rough hardware required for the construction of works: nails, straps, lag
screws, etc.

2. Butt Hinges : Use Butt Hinges, 4” x 4” with bearings for panel door

3. Locksets : For PVC plastic, wood and metal swing doors use stainless mortise
locksets with striker plate.
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4. Door St&H‘ . Locate position where no traffic cuUJll be obstructed. For restroom  doors
where tile finish abuts the door swing side, 6" above inside floor finish on door

panel.

5. Door Closers : Posse/MBC Door closer for metal doors.

6. Exit Door Panic : Use Panic Exit Device, horizontal without key for
Device single panel for fire exits.

5.7 OTHER FINISHES
a. QC Logo
b. Stainless Steel Signage with neon backlights (Black)
"BARANGAY QUIRINO 3A" (400mm)

C. 6mm thk facial mirror on 6mm thk marine plywood backing including afl
incidentals to complete.

d. Countertop & Backsplash, 20mm thk. Granite Slab Finish (CDS)

e. Under countertop Cabinet including accessories, Painted Finish

f. Wall Hung Cabinet including accessories, Painted Finish

g. Bathroom Accessories (Bidet Spray, tissue and soap holder, towel hook)
h. Main Stair Railing including accessories, Painted Finish

i. Basketball Ring including framing and accessories

j. Concrete Moulding, Painted Finish

k. Cyclone Wire Mesh including faming and accessories

l. Steel Fence including framing and accessories

5.8 CLEAN-UP

When the work is completed, the Contractor shall remove all temporary structures
and surplus materials of every sort, restore what has been removed before, and leave the
premises or site in as good condition as he had originally found them.

VI THERMAL CONTROL AND MOISTURE PROTECTION

6.0 WATERPROOFING

a. Capillary Type : Toilets, Canopy
b. FexibleType : Decks, Fire Wall
c. Epoxy Food Grade : Cistern and Fire Reserve Tank.

6.1 VAPOR BARRIER

Use 8 mils thick, 6 feet wide roll plastic vapor barrier laid over compacted base course
at ground floor slab with 300mm minimum overlap prior to setting up of steel reinforcing
bars. Submit samples for approval.

GENERAL CONDITIONS &
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Vii

PLUMBING

GENERAL

7.0 DESCRIPTION

7.0.0 Applicable provisions of General Conditions govern work under this section.

7.0.1.0

7.0.2.0

7.03.0

7.04.0

7.04.1

All fittings, connections and piping embedded in concrete shall be
subject to inspection by the Architect and/or his representative before
covering and/or completion.

The contractor shall provide all items, articles, materials, operations of
methods listed, mentioned or scheduled on the drawings and/or
herein, including labor, materials and incidentals necessary and
required for their completion.

The contract drawings and specifications are complementary to each
other, and any labor or materials called for by either, whether or not
called for by both, if necessary, for the successful operation of any of
the particular type of equipment furnished and installed will be without
additional cost to the owner.

intent: It is not intended that the drawings shall show every pipe
fitting. All such items, whether specifically mentioned or not, or
indicated in the drawings shall be furnished and installed, if necessary
to complete the system in accordance with the best practice of the
plumbing trade and to the satisfaction of the engineer and the owner.

The plumbing contractor is required to refer to all architectural,
structural and electrical plans and specifications and shall investigate
all possible interferences and conditions affecting his work.

7.1 SCOPE OF WORK

Work included under this section of this specification consists of furnishing
all labor, tools and equipment, appliances and materials necessary for complete
installation, testing and operation of the storm drainage system in accordance with

the contract.

a.

Arrange for, obtain and bear the cost of necessary permits, bonds
and fees, private or government shall be paid by the contractor.

Soil, waste and vent pipe system within the building.

Cold-water distribution system and supply pipes to fixtures, hose
bibs, inclusive of all valves, fittings and other accessories to

complete the system.
Supply of all plumbing fixtures, trims and accessories.

Testing for leakage of all water supply and distribution system,
drains, waste and venting system plus pressure testing for two (2)
hours and disinfection of water distribution system.

Water meter and MWSI connection as shown on plans and to be
verified at the jobsite.

The contractor shall provide all necessary shop drawings and two (2)
sets of As-Built Plans.

Excavation and backfilling in connection with the waork shall be
included.

Furnishing of written one (1) year warranty of the plumbing system

GENFERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
Page 16 of 24




7.2 SUBMITTALS

7.2.0 Within fifteen (15) days after award of contract, the contractor shall
submit for engineer's approval, four (4) copies of all complete list of
manufacturer’'s name of all materials he proposes to use.

7.2.1 After approval of the above list and before purchase of any materials,
the contractor shall submit to the engineer for approval, four (4)
complete sets of detailed information consisting of manufacturer’s
bulletins, shop drawings and partial list of materials to be provided
under this contract.

7.2.2 The contractor shall assume the loss of and the entire responsibility
of any change in the work as shown in the contract drawings, which
may be occasioned by approval of materials other than those
specified.

7.3 APPLICABLE CODE AND STANDARD

7.3.0 All Sanitary, Plumbing and Storm Drainage works to be done and the
sizes of pipes to be used shall be in accordance with the National
Plumbing Code and the Plumbing Code of the Philippines.

7.3.1 The plumbing contractor shall verify the above paragraphs with each
section of the specifications and coordinate his work so that the
general contractor will understand clearly the intent of the work to be
done.

7.4 PRODUCTS
7.4.1.0 Description of Materials

All materials to be used shall conform to the standards specified. Use
of materials shall be governed by other requirements imposed on other section
of these specifications. Materials shall be subject to tests necessary to
ascertain their fitness if the engineer so requires.

7.4.1.1 Alternate Materials

Use of any material not specified in these specifications may be
allowed, provided such alternate has been approved by the engineer, and
provided further, that a test is required, shall be done by an approved agency in
accordance with generally accepted standards.

7.4.1.2 Identification of Materials

Each length of pipe, fittings, traps, fixtures and devices used in the
storm drainage system shall have case, stamped or indelibly marked on it the
manufacturer's trademark or name, type and classes of products when so
required by the standards mentioned. All materials and equipment mentioned in
these specifications, including all incidental items not specifically indicated, but
required to complete the contract shall be new and free from defects. If
damaged during the course of construction, it shall be repaired or replaced as
directed by the Project Manager at no additional cost for the owner.

7413 Pipes and Fittings Schedule

10.4.1.3.0 Drain, Waste and Vent — shall be unplasticized
polyvinyl chloride (uPVC) conforming to ASTM D1784
or approved equivalent.

10.4.1.3.1 Storm Drainage Lines — Pipe sizes 250mm@ and
above shall be reinforced concrete pipe. Pipe sizes
200mm@ and below shall be non-reinforced concrete
pipe.
GENERAL CONDITIONS &
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10.4.1.3.2 Cold Water Lines - Pipe sizes 65mm@ and above
shall be galvanized iron pipe Sch. 40 conforming to
ASTM A-120-76. Fittings shall be malleable iron,
screwed connection. Pipes and fittings with sizes
50mm@ and below shall be Polypropylene (PP-R) pipe
and fittings PN 20 conforming to DIN specifications
DIN 8077 and DIN 8078 or ASTM 2389, forming
polyfusion homogeneous joint. All threaded inserts
should be made of nickel-plated brass conforming to
DIN 2999.

74.14 Flanges, Bolting and Gaskets and Union

7.4.1.4.0 Provide flanges and flange connection to equipment
and valves, slip-on or threaded as required. Flanges
shall conform to Class 300 black forged steel welding
flanges 1/16” in raised faced to ASTM A-181 Grade 1.
Bolts to ASTM A-193 regular hexagonal head
unfinished, heavy semi-hexagonal nuts to ASTM A-
194. Gasket shall be flat ring or full face “cranite” or
equal

7.4.1.41 Provide union at each threaded connection to
equipment, and valves for pipe sizes up to two (2)
inches in diameter. It shall be galvanized steel pipe
Class 300 screwed galvanized malleable iron, ground
joint, brass to iron seat.

7.41.5 Drains

74150  Floor drain for genset room shall be ASA 40-9F, pipe
size 100mm@ or approved equal.

7.4.1.51 Area Drain/Catch Basin shall be 140kg/sq. cm.
(2000psi) reinforced concrete with Gl cutting cover.

74152 Site storm drain shall be reinforced concrete for
250mm@ and above, 200mm@ and below shall be
concrete pipe.

7416 Valves and Appurtenances

7.4.1.6.0 Ball valve shall be screwed, bronze, class 150 psi

74161 Check valve shall be screwed, bronze, class 150 psi,

Plumbing Fixtures and Accessories

1.  Water closet shall be flush tank toilet: vitreous china. Coloris
white.

2. Lavatory shall be under the counter, vitreous china, self-
priming with front overflow. Color is white.

3. Urinal shall be wall-hung, vitreous china with extended
shields, integral trap and 19-mm inlet spud. Color white.

7.4.1.6.2 Pipe sleeves shall be installed and properly secured in
place at all points where pipes pass through masonry
or concrete, except unframed floors on earth.

7.5 EXECUTION

7.51 Piping Installation

Piping shall be installed as shown on the drawings, as recommended
by the manufacturer and as directed during instaliation, straight and direct as
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UU’!’!ible, forming right angles or parallel I|||" with building walls and other
pipes and neatly spaced. Erect pipe risers plumb and true, parallel with walls
and other pipes neatly spaced. All piping shall be supported or suspended on
stands, clamps, hangers or equivalent or approved design. Supports shall be
installed in such a manner to permit pipe free expansion and contraction while
minimizing vibration.

7.5.2 Plumbing System Test

The entire system of drains shall be tested. Water test shall be in
accordance with the plumbing Code. Every portion of the system shall be
tested to a hydrostatic pressure equivalent to at least 10-foot head water for a
period of % hour before covering. Defects disclosed by the test shall be
repaired with new materials at the expense of the contractor.

Vil ELECTRICAL WORKS

8.0 WORK INCLUDED

8.1

8.2

8.0.0

The work to be done under this Division comprises the furnishing of all tools, labor,
equipment, fixtures and materials, unless otherwise herein specified, required to
complete and leave ready for use the electrical system of Proposed Construction of
Roof Deck Basketball Court with Gym & Rehabilitation of BDRRM Office at Quirino
3-A Barangay Hall, Quezon City in accordance with this specification and
accompanying drawings of materials and finishes.

80.1 The electrical contractor shall coordinate his work so that the general

contractor and all other subcontractors will understand clearly the work to be
done. The electrical contractor shall finish all electrical facilities and provision
necessary for the installations and operations of other trades such as
mechanical, air-conditioning, plumbing, sanitary and others.

802 All contractors and all companies or persons providing labor, materials or

both for this project, are specifically referred to the General Conditions of the
specifications, to the general contract plans, to all Divisions of specifications
and to the various other contract documents, which may affect the
completion of the contract work.

CODES, INSPECTIONS, PERMITS AND FEES

8.1.0

8.1.0

TEST

8.2.0

The work under this contract shall be done according to the requirements of the
latest edition of the Philippine Electrical Code, the rules and regulations of the Local
Government Authorities of Quezon City and the requirements of Manila Electric
Company. Nothing contained in this specification or shown on the drawings shall be
construed as conflict with national and local ordinances or laws governing the
installation of Electrical Works, and all such laws and ordinances are hereby made
part of these specifications. The contractor is required to meet the requirements
hereof.

All permits and electrical fees required for this work shall be obtained at the expense
of the Contractor. The Contractor shall funish the Architect or the Owner or the
same maybe, a final certificate of electrical inspection and approval from the proper
government authorities after completion of the work.

The electrical contractor shall apply such test, replace or remedy all defective work
and adjust such system as needed or as the Architect or the owner shall direct. He
shall also instruct the proper use of the system and equipment to persons designated
by the owner

GENERAL CONDITIONS &
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8.3

8.4

8.5

8.6

8.7

8.8

8.9

8.10

MEASUREMM’H

8.3.0 The Electrical Contractor shall procure from the Architect detailed drawings of
those parts of the work not fully shown on the plans and he shall compare and
verify with the Owner. Any lack of agreement shall be submitted at once to the
Architect for adjustments.

SLEEVES AND FORMS FOR OPENINGS

8.4.0 The Electrical Contractor shall provide and places all sleeves, for piping penetrating
floors, walls, partitions, etc. He shall locate all necessary slots and openings for his
work and it shall be done at such time as not to delay the general contractor of the

project.
LOCATION OF OUTLETS

8.5.0 All Outlets shall be truly centered in panels and spaces provided thereof. Any
discrepancy in the outlet location between the electrical plan and architectural plans
shall be submitted to the Architect at once, to be verified before outlets are installed.

GROUNDINGS

8.6.0 All metallic conduits, supports, cabinets and equipment shall be properly grounded
and bonded by means of copper straps. The conduits of such system shall be

grounded by connecting to the grounding rod.

8.6.0 All ground connections shall have clean outlet surfaces and shall be tinned and
sealed while bolting. Unless otherwise specified, ground wire shall be installed in
exposed conduits and connections made readily accessible for inspection.
Connection shall not be made underground or concealed in floors or walls.

WIRING METHODS

8.7.0 All wiring shall in general be installed inside standard conduits. All conduits shall run
embedded in concrete, underground but in concrete envelope, embedded in hollow
blocks partition, concrete slab, walls and roof above, between double wall wooden
partitions if any, where the installation of concealed and/or embedded conduit wiring
may be used, but only upon approval of the Owner’s authorities concerned. Exposed
conduits shall be Intermediate Metal Conduits unless otherwise specified.

GUARANTEE

8.8.0 The Electrical Contractor shall guarantee his work for a period of one (1) year from
the date of final acceptance by the owner except for particulars items specifically
mentioned in these specifications.

8.8.0 The Electrical Contractor shall, without additional compensation for the period
specified, replace any work materials or equipment furnished and installed by him
under this contract, which develop defects except from ordinary wear and tear.

MATERIALS

8.90 All materials shall be new and shall conform to the standards of Underwriter’s
Laboratories, Inc.

8.9.0 All materials on all systems shall comply with the following specifications unless
specified and all materials not specified shall be of the best of their respective kind.

8.0.0 Materials sample shall be submitted for approval as required by the Architect and
Electrical Engineer.

WIRES

8.10.0 All wires shall be copper, soft drawned and annealed, shall be 98% conductivity or
better, shall be smooth and true of a cylindrical form and shall be within the actual

size called for.
GENERAL CONDITIONS &
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8.10.0 All w”'u.and cables shall comply with the rmments of the Underwriter's
Laboratories Inc., the ASTM and the IPCEA as to their particular usage.

8.10.0 Wires and cablgs for outdoor and indoor lighting and power system shall be moisture
and Heat Resistant Thermoplastic insulated for 600volts working pressure type
THHN unless otherwise noted on the plans or specified.

8.10.0 For lighting and power system, no wire smaller than 3.5mm? shall be used except for
control leads/ grounding wire.

8.10.0 All wires and cables shall be manufactured by a reliable manufacturing company
acceptable to the Electrical Engineer of the owner.

8.11 CONDUITS

8.11.0 The conduit system shall consist of the following

Intermediate Metal Conduit (IMC) & Electrical Metallic Tubing (EMT)

They shall be of standard sizes and weight, mild steel hot dipped galvanized
with inside enamel or epoxy coating, and acceptable to the Electrical Engineer of the
Owner.

Polyviny! Chloride Conduit (PVC)

They shall be of standard size and weight, made of polyvinyl chloride, extruded,
heavy wall, rated for 90-degree centigrade cable, schedule 40, pipes or approved

equal pipes.

Limitations of use shall be as follows:

a. As per requirement of the latest edition of PEC and/or NEC.
b. Not permitted where subject to mechanical damage.

811.0 All conduits shall be of true cylindrical form and shall be within the actual size called
for.

8.11.1.0 No conduits shall be used in any system smaller than 15-mm electrical
trade size, not shall have more than four 90 degrees’ bend in any one run,
and where necessary, hand hole and pull boxes shall be provided.

811.1.1 No wires shall be pulled in any conduit until the conduit system is
complete in all details, In case of underground work, until concrete
envelope or masonry has been completed in every detail. In case of
concealed work, until rough plastering has been completed.

8.11.1.2 The ends of all conduits shall be tightly plugged to exclude plaster dust
sand and soil including moisture while the renovation of the perimeter is
in the process.

8.12 OUTLET BOXES AND FITTINGS

8.12.0 At all outlets of every kind, for all systems, there shall be provided a suitable fitting
which shall be either a box or other device especially designed to receive the type
of fitting to be mounted thereon.

8121 The Contractor shall consult with the Electrical Engineer as to the nature of various
fittings to be used before installing his outlet fittings and shall conform strictly in the
use of fittings so that the work when completed will be finished design.

8122 In case of lamp post, the outlet of fittings shall be provided with suitable fixtures
supports or a support of a size and a kind required by the fixture to be erected.

813 SWITCHES

8.13.0 Local lighting switches shall be flush type, heavy duty, 15- ampere size 250 volts,
bakelite case, quick connect terminal Outdoor lights shall be automatically
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8.14

8.15

8.16

8.17

opgm'!u by means of photo switch and manual “:I:lition. Or it might be a manual
switch by means of breaker switch inside the lighting panel.

RECEPTACLES

8.14.0 Standard receptacles shall be 15- ampere size 250volts, parallel slots, duplex, flush
mounted composition case, side wired with the insulated mounting yoke. If
weatherproof wall plate is required, standard factory made metal waterproof plate.

PLATES

8.15.0 All switches and receptacles plates shall be bakelite plastic, ivory-cojored or as
directed by the Architect.

SWITCH GEAR, PANEL BOARDS AND CABINETS

816.0 Panel boards for outdoor lightings shall conform as indicated in the drawings with
respect to supply characteristics, rating of main lug or main circuit breaker, main
magnetic contactor, number and sizes of branch circuit breakers. All should have
factory-wired control wirings with terminal block connection for external leads.

8.16.1 Lighting and power panel board either wall mounted or free standing shall consist of
a factory complete dead front assembly of back plan, main busses, overcurrent and
switching units, sheet metal cabinet and trim. Cabinet shall be fabricated from code
gauge galvanized sheet metal with cover capped and fastened.

816.2 Panel boards and trim shall be suitable for the type of mounting shown on the
drawings.

The inside and outside of the panel boards cabinet and trim shall be factory
painted and having two (2) coats of rust proof prime coat and one finish shop of gray
enamel paint.

8.16.3 All cabinets and enclosure shall be general purpose, NEMA type 1 for indoor
installation.

Except where specifically noted on plans for outdoor use shall be rain tight and
dust type NEMA 4X type enclosure.

8.16.4 All circuit breakers with frame size above 100AT shall have minimum interrupting
capacity of 22 KAIC at 230 volts and frame size 100AT and below shall have
minimum interrupting capacity of 18 KAIC at 230 volts. All circuit breakers shall be
molded case, bolt on type with thermal magnetic trip elements. Number of poles,
trip coil rating and frame size shall be as indicated on plans.

8.16.5 Switchgear main circuit breaker shall be stationary type, programmable trip device,
an electronic relay that employs microprocessors-based technology. Functions to
overload protection, short circuit protection, with selectivity, instantaneous short
circuit protection with adjustment and ground fault protection.

816.6 Cardholder on inside of door with clear plastic cover and complete typewritten
schedule of panel branch circuit shall be provided. Leave spare circuit blank.

8.16.7 Local panel boards and switchgear manufacture shall include among others,

8.16.8 Submit samples and or product description of panel board to be used for approval
prior to ordering and installation.

ELECTRIC SERVICE

817.0 The electric service shall be three (3)-phase, 4 wire, 230volts, 60 hertz. The sizes
of service entrance conductor and conduit are shown in the plans.

817.1 The electrical contractor shall inspect the site, consult with MERALCO and check
the orientation of the proposed service entrance before commencing work to avoid
field problems.
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8.18 LIGHTING S‘l'“’HEM

8.18.0 The !ighting system shall be complete in every respect as indicated on the
electrical plans or as specified in the Architectural plans. Exact fixture location shall
be determined.

8.18.1  All wiring shall be installed in conduits, and in general shall be concealed. Buried
underground in concrete encasement and/or embedded in concrete.
8.18.2 Mounting height of devices shall be as indicated in the plans and/or subject to
Architect’s approval prior to installations as follows
Local switches - 1.4 above finish floor line
Receptacles - 0.3 above finish floor line

8.19 DISTRIBUTION FEEDERS

8.19.0 Distribution voltage shall be 230votls, three (3)-phase, 4 wire. Feeder conductors
and raceway shall be installed as shown on drawings and no change in size shall
be made without the written consent of the Architect. Feeder conductors shall be
continuous, and without splices between terminals. When feeders are run in
multiple, they shall be exactly of the same length to avoid unbalanced division of
the current.

8.20 CONNECTORS AND INSULATION

8.20.0 Use solderless mechanical pressure type lugs, copper connectors for splicing wires
greater than no 8mm.sq. All splices shall be properly insulated using #M brand
rubber tape and plastic electrical tape. Application of tapes shall be equivalent to
the insulation of wire concerned, edges to provide smooth surfaces before taping.

8.21 BRANCH CIRCUITS

8210 The drawings indicate the general methods of installation of all circuit wirings and the
power lighting outlets which are to be supplied from this circuit. Branch circuit raceways
shall be run from outlets to panel boards as direct as the ground and level condition will
allow. Circuit allocations shall be as indicated on the drawings. Where it becomes
necessary to connect any outlet to the circuit other than the one shown on the drawings,
this shall be done without extra charge and only upon written consent of the Architect.
No wire smaller than 3.5mm sq. shall be used for any lighting or power branch circuit.
All lighting outlet shall be supplied from 2-wire single phase circuits. Number of wires
for other outlets shall be as indicated on the drawings.

8.22 MOTOR CONNECTIONS

8220 Connect the motor starting devices for all motors, except where otherwise
specifically provided for under other contracts. Furnish all necessary connections
between controllers and motors in conduit, and leave motor ready to start. The
power supply leads to the motor from the controller shall be the same as the feeder
indicated on the drawings, except for six terminal lead motor where wye-deita
starting method is being applied.

8221 Other trades, i.e. mechanical contractor, except as otherwise noted or specified will
supply and deliver all controllers and shall erect and connect up safe complete.

8222 The Electrical Contractor or trade people shall be held responsible as far as power
supply to the controller is concerned. He shal ascertain the exact location of the
motor controller and motors from other trades before installing the circuit work.

8.23 RECORD DRAWINGS AND AS BUILT PLANS

823.0 The Electrical Contractor shall keep an active record of the actual installation works
during the progress job. The shali become the reference for the preparation of the
As-Built Plans which shall include all pertinent information, complete in all aspects
of the actual installations, all new information not originally shown in the contract
drawings. The As-Buiit Plans shall be prepared by the Electrical Contractor at his
expense and shall be submitted to the Architect and the Engineer for approval
upon the completion of the work. The approval of the As-Built drawings shall be a
pre-requisite for the final acceptance of the electrical works.
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8.23.1 Two (2) copies of the As-Built drawings, signed and sealed by the Electrical
Contractor's Professional Electrical Engineer, shall be submitted to the Architect
and Engineer consultants. Original tracing/ reproducible copy shall also be
submitted.

Note: In contrast between these Technical Specifications and the approved Plans
issued to the Contractor, the approved Plans shall prevail. See also the
approved program of works. In case of doubt, for clearer outiooks consult the
assigned Architect/Engineer.
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Section VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section, or annexed in a separate folder.]
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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PROJECT TITLE: PROPOSED CONSTRUCTION OF ROOFDECK BASKETBALL COURT

WITH GYM AND REHABILITATION OF BDRRM OFFICE AT
QUIRINO 3-A BARAGAY HALL

LOCATION . BARANGAY QUIRINO 3-A, DISTRICT 3, QUEZON CITY
PROJECT NO. : 21-00206
DURATION . One Hundred Fifty (150) Calendar Days

BREAKDOWN OF COST

lLEOM WORK DESCRIPTION MAJOES.:.AL LABOR COST INE):IORSE_?T AG%%ESC?I_ATE
| GENERAL REQUIREMENTS
Il SITE WORKS
I [CIVIL WORKS / STRUCTURAL WORKS
IV |[ARCHITECTURAL WORKS
V  [SANITARY / PLUMBING WORKS
VI |ELECTRICAL WORKS

TOTAL COST R

LUMP SUM BID IN WORDS :

Contractor :

Page 3 of 3

Bid Form




BILL OF QUANTITIES
(Building Construction/Rehabilitation Project)

PROJECT TITLE:: PROPOSED CONSTRUCTION OF ROOFDECK BASKETBALL COURT WITH GYM AND
REHABILITATION OF BDRRM OFFICE AT QUIRINO 3-A BARANGAY HALL

LOCATION : BARANGAY QUIRINO 3-A, DISTRICT 3, QUEZON CITY
PROJECT NO. : 21 - 00206
DURATION : One Hundred Fifty (150) Calendar Days

SCOPE OF WORKS:

| General Requirements include temporary utilities facility, billboard, scaffolding, construction safety and health, and clearing, hauling and
disposal of construction materials and debris.

Il Site Works include demolition/removal works, layout and staking, site clearing and preparation, and earthworks.

Il Civil / Structural Works include concrete works, masonry works, metal works, roofing works, and thermal and moisture protection.

IV Architectural Works include floor finishes, wall finishes, ceiling finishes, painting works, installation of doors and windows, logos and lettering.

V  Sanitary/plumbing works include installation of roughing-ins, equipment, fixtures and accessories.
VI Electrical Works include installation of roughing-ins, lighting fixtures, wiring, devices, panelboard and accessories.
VIl All necessary testing and commissioning shall be performed in accordance to standards.

IL%M WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
| GENERAL REQUIREMENTS
Billboard 1 unit P P
Clearing, Hauling and Disposal of Construction Materials and Debris 5 t.l.
Construction Safety and Health Equipment 1 unit
Scaffolding (Rental) 622 sq.m.
Temporary Enclosure Around the Construction Area (H=2.4m) 8 sq.m.
Temporary Electrical and Water Facilities 150 day
DIRECT COSTI | P
Il SITE WORKS
Demolition/Removal Works
Chipping of Flooring 60 sq.m. | P P
Demolition of CHB Wall 81 sq.m.
Removal of Logos and Lettering 3 sq.m.
Layout and Staking 60 sq.m.
Site Clearing and Preparation 60 sq.m.
Excavation for Structures
Wall Footing 10 cu.m.
Pedestal 1 cu.m.
Subtotal
Soil Treatment 60 sqm. | P P
Gravel Bedding 1 cu.m.
Imported Earthfill 2 cu.m.
Material Cost | P
Labor Cost
Subtotal | P
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ITEM
NO

WORK DESCRIPTION AND SCOPE OF WORKS

QTY

UNIT

UNIT COST

TOTAL COST

Backfill and Compaction

cu.m.

Subtotal

MATERIAL COST I

LABOR COST Il

DIRECT COST Il
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ITEM

NO WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
1l CIVIL WORKS / STRUCTURAL WORKS
Concrete Works
On-Site Mix Concrete, 21MPa, 3/4" Gravel @ 28 days
Wall Footing 4 cu.m.
Slab-On Grade 8 cu.m.
Pedestal 1 cu.m.
Column 5 cu.m.
Beam 6 cu.m.
Zbcalo 1 cu.m.
Reinforcing Steel Bars
Grade 40 Reinforcing Steel Bar including G.I. Tie Wire # 16
10mm @ Reinforcing Steel Bar
Wall Footing 844 kg
Slab-On Grade 276 kg
Pedestal 43 kg
Column 249 kg
Beam 248 kg
Zécalo 25 kg
12mm @ Reinforcing Steel Bar
Wall Footing 317 kg
Grade 60 Reinforcing Steel Bar including G.I. Tie Wire # 16
16mm @ Reinforcing Steel Bar
Pedestal 54 kg
Column 649 kg
Beam 615 kg
Formworks
Wall Footing 8 sq.m.
Slab-On Grade 3 sq.m.
Pedestal 10 sq.m.
Column 100 sq.m.
Beam 73 sq.m.
Zbcalo 12 sg.m.
Scaffolding/Shoring
Column 96 l.m.
Beam 85 l.m.
Masonry Works
150mm CHB Laying including Mortar, Reinforcement and Two-Face
Plastering 306 sq.m.
100mm CHB Laying including Mortar, Reinforcement and Two-Face
Plastering 131 sq.m.
Thermal and Moisture Protection
Vapor Barrier 63 sg.m.
Cementitious Capillary Type Waterproofing 35 sg.m.
Metal Works
Column
2-50mm x 200mm x 8mm Metal Channel 1,603 kg
Beam
1-50mm x 150mm x 6mm Metal Channel 257 kg
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ITEM

WORK DESCRIPTION AND SCOPE OF WORKS

QTY

UNIT

UNIT COST

TOTAL COST

NO
1-50mm x 200mm x 8mm Metal Channel 598 kg
2-50mm x 200mm x 8mm Metal Channel 598 kg
25mm@ Dyna Bolt 48 piece
Stairs
3mm Checkered Plate 179 kg
50mm x 300mm x 8mm Metal Channel 293 kg
50mm & B.I. Pipe 157 kg
38mm & B.I. Pipe 289 kg
Floor Framing
50mm x 100mm x 1.5mm Metal C-Purlins 256 kg
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ITEM

NO WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
Steel Gate
SG-1
25mm x 50mm x 1.5mm Tubular Bar 275 kg
50mm x 100mm x 1.5mm Tubular Bar 127 kg
38mmy Barrel Bolt set
38mm@ Foot Bolt set
100mm@ Metal Caster Wheel, Heavy Duty set
Bi-Fold Hinge, Heavy Duty 12 set
Cylindrical Hinge, Heavy Duty 4 set
SG-2
25mmg@ x 3mm B.I. Pipe 13 kg
12mm Square Bar 18 kg
38mmy Barrel Bolt 1 set
Cylindrical Hinge, Heavy Duty 3 set
SG-3
25mm@ x 3mm B.l. Pipe 26 kg
12mm Square Bar 36 kg
38mmy Barrel Bolt 1 set
Roof Framing
2-38mm x 38mm x 5mm Angle Bar 515 kg
2-50mm x 50mm x 6mm Angle Bar 1263 kg
2-50mm x 150mm x 6mm Metal Channel 1428 kg
50mm x 100mm x 1.5mm C-Purlins 1086 kg
20mm @ Sagrod 199 kg
25mmg@ Dyna Bolt 25 piece
Wire Mesh on Tubular Framing
50mm x 50mm Steel Wire Mesh 9 sq.m.
100mm x 100mm x 2mm Tubular Bar 159 kg
25mm x 25mm x 2mm Angle Bar 20 kg
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ITEM

NO WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
Vertical Louver
100mm x 200mm x 1.5mm Tubular Bar 418 sq.m.
Steel Fence 1 set
Basketball Ring including framing and accessories 1 set
Miscellaneous & Consumables
Acetylene Tank Refill 11 tank
Assorted Metal Drill 25 piece
Cut Off Blade 25 piece
Grinding Disc 28 piece
Oxygen Tank Refill 22 tank
Welding Rod 6 box
Roofing Works
Pre-painted G.I. Rib Type Roofing 311 sq.m
Pre-painted G.I. End Flashing 149 l.m.
12mm x 300mm Fiber Cement Fascia Board 115 l.m.
6mm Thk. One-Sided Aluminum Foil Thermal Insulation 311 sg.m
Blind Rivet 606 piece
Tekscrew 1466 piece
Silicon Sealant 220 tube
MATERIAL COST Il | P
LABOR COST Il
DIRECT COST Il | P
IV | ARCHITECTURAL WORKS
Floor Finish
600mm x 600mm Porcelain Tiles 16 sqm. |P P
600mm x 600mm Non-Skid Ceramic Tiles 33 sq.m.
300mm x 300mm Non-Skid Ceramic Tiles 35 sq.m.
300mm x 300mm Vinyl Tiles 58 sq.m.
Plain Cement Finish with Epoxy 190 sq.m.
Floor Topping for Preparation of Tile Works 142 sq.m.
Wall Finish
300mm x 300mm Homogeneous Tiles 55 sq.m.
4mm thk Aluminum Composite Panel Cladding 15 sq.m.
6mm thk Double Wall Fiber Cement Board including Metal Framing 31 sg.m.
8mm thk Solid Polycarbonate Wall Including framing 26 sq.m.
12mm thk Compact Laminate Panel Partition
Toilet Partition 31 sq.m.
Urinal Partition set
Concrete Moulding 7 l.m.
Ceiling Finishes
12mm thk Fiber Cement Board including Metal Framing 25 sq.m.
12mm thk Gypsum board including Metal Framing 23 sq.m.
12mm thk Moisture Resistant Gypsum board including Metal Framing 47 sq.m.
Material Cost | P
Labor Cost
Subtotal | P

Installation of Doors
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ITEM

NO WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
D-1 - (0.8m x 2.0m) Panel Door with Viewing Panel 2 set
D-2 - (0.7m x 2.0m) Panel Door with Louver 4 set
D-3 - (0.8m x 1.8m) Flush Door 2 set
D-4 - (0.8m x 2.1m) Panel Door with Viewing Panel 2 set
D-5 - (0.7m x 2.1m) Panel Door with Louver 2 set
Hardware and Accessories

Door Hinge, Heavy Duty, Stainless 36 piece
Door Knob, Lever-Type, Heavy Duty, Stainless 12 piece
Installation of Windows
W1 -1.5m X 2.5m Powder Coated Aluminum Framed Window 1 set
W1la - 1.0m X 2.5m Powder Coated Aluminum Framed Window 4 set
W2 - 1.5m X 1.6m Powder Coated Aluminum Framed Window 2 set
W3 - 0.6m X 1.2m Powder Coated Aluminum Framed Window 3 set
Logos and Lettering
QC Logo 1 set
Stainless Steel Signage with Neon Backlights (400mm x 400mm)
"BARANGAY QUIRINO 3A" 17 set

Material Cost

Labor Cost

Subtotal
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ITEM

WORK DESCRIPTION AND SCOPE OF WORKS

QTY

UNIT

UNIT COST

TOTAL COST

NO
Painting Works
Elastomeric Paint Finish (Exterior Walls) 322 sqm |
Epoxy Enamel Paint Finish (Steel Members) 349 sg.m
Flat Latex Paint Finish
Interior Walls 609 sqg.m
Dry Wall Partition 64 sq.m
Material Cost
Labor Cost
Subtotal
MATERIAL COST IV
LABOR COST IV
DIRECT COST IV
\% SANITARY / PLUMBING WORKS
Sewer Line / Storm Drainage System
Roughing-Ins
50m g, PVC Pipe with Hub 43 piece |f
75m @, PVC Pipe with Hub 4 piece
100mm &, PVC Pipe with Hub 23 piece
50mm &, P-Trap 22 piece
75mm @, P-Trap 6 piece
50mm &, 1/4 Bend 50 piece
75mm @, 1/4 Bend 3 piece
100mm @, 1/4 Bend 12 piece
50mm &, 1/8 Bend 87 piece
75mm @, 1/8 Bend 24 piece
100mm @, 1/8 Bend 14 piece
100mm @ x 50mm g, Wye 22 piece
100mm @ x 75mm &, Wye 6 piece
100mm @ x 100mm &, Wye 5 piece
100mm @ x 50mm &, Reducer 7 piece
100mm @ x 75mm @&, Reducer 1 piece
50mm @ x 50mm 3, Tee 51 piece
75mm @ x 50mm 3, Tee 7 piece
100mm @ x 75mm @, Tee piece
50mm &, Coupling 43 piece
75mm @&, Coupling 4 piece
100mm @, Coupling 23 piece
75mm d, Cleanout with Adapter piece
100mm @, Cleanout with Adapter 6 piece
Waterline System
Roughing-Ins
20mm J, PPR Pipe 9 piece
25mm J, PPR Pipe 1 piece
32mm @, PPR Pipe 6 piece
50mm &, PPR Pipe 4 piece
20mm @, 90° Elbow 18 piece
25mm @, 90° Elbow 2 piece
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ITEM

WORK DESCRIPTION AND SCOPE OF WORKS

QTY

UNIT

UNIT COST

TOTAL COST

NO
32mm J, 90° Elbow 7 piece
50mm &, 90° Elbow 2 piece
20mm @, Tee 4 piece
32mm @, Tee 2 piece
32mm @ x 20mm &, Reducer 3 piece
32mm @ x 25mm @&, Reducer 2 piece
50mm @ x 32mm @&, Reducer 2 piece
20mm @, Female Elbow Threaded 3 piece
20mm &, Female Tee Threaded 10 piece
25mm @ x 20mm &, Female Tee Threaded 3 piece
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ITEM

NO WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
32mm @ x 20mm @, Female Tee Threaded 3 piece
32mm @, Union Patente piece

Valves and Appurtenances
20mm @, PPR Gate Valve 1 piece
32mm @, PPR Gate Valve 4 piece
Fixtures
Bidet with Complete Accessories (Water Efficient) 6 set
Deck Drain, 100mm @, Stainless piece
Floor Drain, 100mm @, Stainless 14 piece
Lavatory, Countertop-Mounted set
Lavatory Faucet Lever Type, Countertop-Mounted, 5 piece
Stainless, Heavy Duty (Water Efficient)
Liquid Soap Dispencer 5 piece
Metal Door Hook 4 piece
Shower Set, Fixed-Type Stainless (Water Efficient) 4 set
Tissue Holder, Stainless 5 piece
Urinal, Flush Valve-Type (Water Efficient) 3 piece
Water Closet, Flush-Valve Type (Water Efficient) 6 piece
Accessories
Angle Valve, Single Way, Stainless 8 piece
Angle Valve, Two-Way, Stainless 6 piece
Flexible Hose, Stainless 14 piece
Pipe Hangers and Supports
For Horizontal Pipes Less than 50mm @ (2m Interval) 65 l.m.
For Horizontal Pipes Greater than 50mm @& (2m Interval) 41 l.m.
Miscellaneous and Consumables
400cc Solvent Cement 22 can
All-Around Sealant 7 can
Hacksaw Blade 6 piece
Teflon Tape 8 roll
Waste Cloth 10 kg
MATERIAL COST V
LABOR COST V
DIRECT COST V
VI ELECTRICAL WORKS
Lighting and Power System
Roughing-ins
15mm@ PVC Flexible Tube 75 l.m. P
20mmg@ PVC Pipe 225 piece
25mmg@ IMC Pipe 5 piece
50mm x 100mm Metal Utility Box 55 piece
100mm x 100mm Metal Junction Box with Cover 55 piece
20mmg@ PVC Adaptor 330 piece
20mm@ PVC Elbow 100 piece
20mm@ PVC Locknut and Bushing 330 pair
25mm@ IMC Coupling 8 piece
25mm@ IMC Locknut and Bushing 4 pair

Wires and Cables
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ITEM

NO WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
3.5mm?2 THHN Wire 8 roll
5.5mm?2 THHN Wire 190 l.m.
14mm?2 THHN Wire 20 l.m.
2.0mm2 THW Wire 4 roll
3.5mm2 THW Wire 95 l.m.
8.0mm?2 THW Wire 10 l.m.
Lighting Fixtures
150mm@ Pinlight unit
1x18w LED Tube in Box Type Lighting Fixture unit
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ITEM

NO WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
2x18w LED Tube, 600x600mm in Moisture and Dustproof Housing 32 unit
Low Bay Lighting Fixture unit
Emergency Light, Twin-head unit
Wiring Devices
Outlet with Grounding, One-Gang 7 unit
Outlet with Gounding , One-gang, for ACU, Heavy Duty unit
Outlet with Grounding, Two-Gang 24 unit
Switch with Plate and Cover, One-Gang 13 unit
Switch with Plate and Cover, Two-Gang 4 unit
Switch with Plate and Cover, Three-Gang 1 unit
Switch with Plate and Cover, Three-Way 2 unit
Pipe Hangers & Supports
Horizontal Layout of Pipe 80 Im
Vertical Layout of Pipe 12 Im
Panelboard
LPPN 1 assy
Main: 70AT, 100AF, 2P, 240V, Bolt-On
Branches:
3-20AT, 100AF, 2P, Bolt-on
5-30AT, 100AF, 2P, Bolt-on
Enclosure: NEMA 1
Circuit Breaker
20AT, 100AF, 2P Bolt-on piece
30AT, 100AF, 2P Bolt-on piece
70AT, 100AF, 2P Bolt-on piece
Miscellaneous & Consumables
400cc Solvent Cement 10 can
Electrical Tape 30 piece
Gl Tie Wire, Ga. 16 (For Wire/Cable Pulling) kg
Hacksaw Blade 5 piece
Masking Tape 30 piece
Pulling Lubricant 1 can
Rubber Tape 10 piece
MATERIAL COST VI
LABOR COST VI
DIRECT COST VI
SUMMARY
o WORK DESCRIPTION AND SCOPE OF WORKS AMOUNT
| GENERAL REQUIREMENTS
Il | SITE WORKS
Il | CIVIL WORKS / STRUCTURAL WORKS
IV | ARCHITECTURAL WORKS
V | SANITARY / PLUMBING WORKS
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ITEM
NO

WORK DESCRIPTION AND SCOPE OF WORKS

QTY

UNIT

UNIT COST

TOTAL COST

VI

ELECTRICAL WORKS

NOTE:

TOTAL DIRECT COST

Strictly enforce health protocolsOnatatizadidCibrejngencies and Miscellaneous and Consumables Expenses (OCM)

latest applicable DPWH memorandum

Profit
VAT

TOTAL ESTIMATED COST
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Section I X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);

O

O

O

(b)

(©)

(€)

and

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;

and

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

O

O

(f)

@)

(h)

(i)

()

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid (please
see attached prescribed forms required by the QC — BAC for Infrastructure
and Consultancy); and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules with
an attached Notice of Award, Notice to Proceed, Contract and Certificate of
Acceptance (please see attached prescribed form required by the QC — BAC
for Infrastructure and Consultancy); and

Philippine Contractors Accreditation Board (PCAB) License;

or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data
(please see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy);

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
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O K

lessor/vendor for the duration of the project, as the case may be (please
see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy); and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Additional Technical Requirements:

[] e Certificate of Site Inspection or Affidavit of Site Inspection as part of
Omnibus Sworn Statement

[] ¢ Affidavitof Undertaking for Key Personnel and Equipment (please see

attached prescribed form required by the QC — BAC for Infrastructure

and Consultancy)

Equipment Utilization Schedule

Manpower Schedule

Construction Schedule and S-Curve

PERT-CMP

Construction Methods

oooon

Financial Documents

o

O (m)

O (n)

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC) (please see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
(o) Original of duly signed and accomplished Financial Bid Form; and

O

Other documentary requirements under RA No. 9184

O
O

O

()
@

()

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental
or Bid Bulletin Numbers finsert numbers], the receipt of which is hereby duly acknowledged,
we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information],

d. The discounts offered and the methodology for their application are: [insert
information],

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period:

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of [insert percentage amount] percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i.  We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed: and

j- We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

1 currently based on GPPB Resolution No. 09-2020



k.

Name:

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:




Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF }S.5.

BID SECURING DECLARATION
Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/'We, the undersigned, declare that:

1.

I’'We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

I/We accept that: (a) I/'we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) l/we will pay the applicable fine provided under Section
6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by the procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and
69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the
government may undertake.

I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I'am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/we failed to timely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and l/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[vear] at [place of execution].

{Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

GPPB Resolution No. 16-2020, dated 16 September 2020



Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. [Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the
attached duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:;] I am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name
of the Procuring Entity], as shown in the attached [state title of attached document
showing proof of  authorization (e.q., duly  notarized Secretary's Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or_entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third

civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project



Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a -corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver _certain _goods or services, to the prejudice of the public and the
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as
amended, or the Revised Penal Code.

11. We pledge that the project will be completed in accordance and congruency with the approved plans
and programs.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of 20_at

, Philippines.
[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory's legal capacity]
Affiant

[Jurat

[Format shall be based on the latest Rules on Notarial Practice]



Contract Agreement Form for the
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after

receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this finsert date] day of finsert month], [insert year] between
[name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and fname and
address of Contractor] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.

In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii. Bill of Quantities;
iv. General and Special Conditions of Contract;
V. Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted:;

Bid form, including all the documents/statements contained in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB
that are subsequently required for submission after the contract
execution, such as the Notice to Proceed, Variation Orders, and Warranty
Security, shall likewise form part of the Contract.

In consideration for the sum of ftotal contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.



4. The [Name of the procuring entity] agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

[Insert Name and Signature] [Insert Name and Signature]
[Insert Signatory’s Legal Capacity] [Insert Signatory’s Legal Capacity]
for: for:

[Insert Procuring Entity] [Insert Name of Supplier]

Acknowledgment
[Format shall be based on the latest Rules on Notarial Practice]




Performance Securing Declaration (Revised)

[if used as an alternative performance security but it is not required to be submitted with the

Bid, as it shall be submitted within ten (10) days after receiving the Notice of Award]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) 8.S.

PERFORMANCE SECURING DECLARATION

Invitation to Bid: [Insert Reference Number indicated in the Bidding Documents] To:
[Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

T

IIWe understand that, according to your conditions, to guarantee the faithful
performance by the supplier/distributor/manufacturer/contractor/consultant of its
obligations under the Contract, l/we shall submit a Performance Securing Declaration
within a maximum period of ten (10) calendar days from the receipt of the Notice of
Award prior to the signing of the Contract.

I’'We accept that: l/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of one (1) year for the first
offense, or two (2) years for the second offense, upon receipt of your Blacklisting
Order if /We have violated my/our obligations under the Contract;

I/'We understand that this Performance Securing Declaration shall cease to be valid
upon:

a. issuance by the Procuring Entity of the Certificate of Final Acceptance, subject to
the following conditions:
i. Procuring Entity has no claims filed against the contract awardee:
ii. It has no claims for labor and materials filed against the contractor; and
iii. Other terms of the contract; or

b. replacement by the winning bidder of the submitted PSD with a performance
security in any of the prescribed forms under Section 39.2 of the 2016 revised IRR
of RA No. 9184 as required by the end-user.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER OR ITS
AUTHORIZED REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]



LIST OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS

NAME OF CONTRACTOR:
CONTRACTOR'S ROLE TOTAL PERCENTAGE
PROJECTTITLE DATE OF CONTRACT PROJECT OWNER & FOIECONTR CIO7 SUREONTRACTOR) chSTT:;CT com[::::r?c:w CONTRALY VALUE OF OUTSTANDI
{Name of the Contract) NATURE OF WORK PARTHNER IN A V) | vaiue at OF QUTSTANDING
CONTRACT DURATION POSTAL ADDRESS VALUE AT ESTIMATED ACTUAL PLANNED WORKS (IN PHP)
& EXACT PROJECT LOCATION and PERCENTAGE OF 10 COMPLETION | 5 ccOMPUSHMENT | ACCOMPLISHMENT
EARFICIR AT iGN AWARD COMPLETIONTIME | "0 o

TOTAL AMOUNT (Php) OF
OUTSTANDING WORKS

PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY Page of



LIST OF ALL AWARDED BUT NOT YET STARTED GOVERNMENT AND PRIVATE CONTRACTS OF THE BIDDER

NAME OF CONTRACTOR:

PROJECT TITLE:

PROJECT TITLE & EXACT LOCATION

MAIJOR SCOPE OF WORKS & DATE
STARTED

NAME AND ADDRESS
OF PROJECT OWNER

CONTRACT PRICE
(PHP) AS AWARDED

DATE OF SCHEDULED
COMPLETION

ROLE OF BIDDER |IN THE
CONTRACT SOLE

CONTRACTOR / SUB-
CONTRACTOR/PARTNER IN A

PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY

TOTAL AMOUNT
OF CONTRACT (Php)

Page of




SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THE CONTRACT TO BE BID

NAME OF CONTRACTOR:

PROJECT TITLE:

PROJECT TITLE
(Name of the Contract)
& EXACT PROJECT LOCATION

DATE OF
CONTRACT

CONTRACT
DURATION

PROJECT OWNER & POSTAL
ADDRESS

NATURE OF WORK

CONTRACTOR'S ROLE
(SOLE CONTRACTOR, SUBCONTRACTOR,
PARTHNER IN A JV)
and PERCENTAGE OF
PARTICIPATION

TOTAL
CONTRACT
VALUE AT

AWARD

DATE OF
COMPLETION or
ESTIMATED
COMPLETIONTIME

TOTAL
CONTRACT
VALUE AT

COMPLETION
IF APPLICABLE

PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY

Page.  of




LIST OF MAJOR EQUIPMENT TO BE USED FOR THE PROJECT

NAME OF CONTRACTOR:
PROJECT TITLE:
STATUS OF
TYPE DESCRIPTION / CAPACITY SERIAL NO. Ac::aim :’;EESCEI:TCL;);;;(;; AVAILABILITY
(OWNED/LEASED)
PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY PAge .. obe




A. LIST OF KEY CONSTRUCTION PERSONNEL TO BE ASSIGNED TO THE PROJECT

NAME OF CONTRACTOR:
PROJECT TITLE:
TYPE OF NO.OF YEARS
NAME POSITION AGE E:#Z?;:a:' :TL CONSTRUCTION WITH THE PROFESSION PRC NO.
EXPERIENCE CONTRACTOR
PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY Fage. . of e




COMPUTATION OF NET FINANCIAL CONTRACTING CAPACITY (NFCC)

NAME OF BIDDER:

CURRENT ASSETS* PHP
(LESS) CURRENT LIABILITIES* (LESS) PHP

NETWORTH PHP

NETWORTH x 15 x15  PHP

(LESS) VALUE OF ALL OUTSTANDING ON-GOING

CONTRACTS** (LESS) PHP

(LESS) VALUE OF ALL AWARDED BUT NOT YET

STARTED CONTRACTS AS OF DATE** (LESS)  PHP

NET FINANCIAL CONTRACTING CAPACITY PHP

NOTES: * CURRENT ASSETS AND LIABILITIES BASED ON AUDITED FINANCIAL STATEMENT FOR THE

PRECEDING CALENDAR YEAR SUBMITTED TO B.I.R.

** BASED ON LIST OF ON-GOING AND AWRDED BUT NOT YEY STARTED CONTRACTS
SUBMITTED



REPUBLIC OF THE PHILIPPINES)

)S.S.

AFFIDAVIT OF UNDERTAKING

I, , of legal age, Filipino, [OFFICER OR
REPRESENTATIVE]
with office address at after

having been duly sworn to in accordance with law, hereby voluntary depose and state:

That I am duly authorized representative of the _[Name of Bidder to execute this
undertaking as evidenced by Secretary’s Certificate and Board Resolution.

That [Name of Bidder]  bidding for the (Name of Project)

That relative to the aforementioned Project, the ___ [Name of Bidder] hereby undertake
that the equipment to be use and the key personnel to be assign shall exclusively be used and
will only perform to the said project until its completion.

That I am executing this affidavit to attest to the truth of the foregoing and in compliance
with the submission of the technical requirements for the public bidding of the said project.

IN WITNESS HEREOF, I have hereunto signed my name below this day
of e at

AFFIANT FURTHER SAYETH NAUGHT.

Affiant
SUBSCRIBED AND SWORN TO BEFORE ME this ___ day of
n
affiant exhibiting to me his/her issued at
on

Doc. No. ;
Page No. H
Book No. -
Series of 2020

Notary Public
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