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Preface 
 
 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, departments, 
bureaus, offices, or instrumentalities of the government, including government-owned and/or 
-controlled corporations, government financial institutions, state universities and colleges, 
local government units, and autonomous regional government. The procedures and practices 
presented in this document have been developed through broad experience, and are for 
mandatory use in projects that are financed in whole or in part by the Government of the 
Philippines or any foreign government/foreign or international financing institution in 
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 
of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 
bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, 
duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 
requirements of the specific Works to be procured. If duplication of a subject is inevitable in 
other sections of the document prepared by the Procuring Entity, care must be exercised to 
avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 
the final documents. The following general directions should be observed when using the 
documents: 

a. All the documents listed in the Table of Contents are normally required for the 
procurement of Infrastructure Projects. However, they should be adapted as 
necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 
bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 
neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 
Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 
Specifications, Drawings, and Bill of Quantities are not part of the text of the 
final document, although they contain instructions that the Procuring Entity 
should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 
to the names of the Project, Contract, and Procuring Entity, in addition to date 
of issue. 
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e. Modifications for specific Procurement Project details should be provided in the 
Special Conditions of Contract as amendments to the Conditions of Contract.  
For easy completion, whenever reference has to be made to specific clauses in 
the Bid Data Sheet or Special Conditions of Contract, these terms shall be 
printed in bold typeface on Sections I (Instructions to Bidders) and III (General 
Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the 
Government Procurement Policy Board.   
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Glossary of  
Terms, Abbreviations, and Acronyms 

 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as 
Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that 
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical services 
or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 
signed by the parties, including all attachments and appendices thereto and all documents 
incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as 
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 
5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in the transaction of public 
businesses or in the pursuit of any government undertaking, project or activity, whether in the 
nature of equipment, furniture, stationery, materials for construction, or personal property of 
any kind, including non-personal or contractual services such as the repair and maintenance of 
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 
analogous services, as well as procurement of materials and supplies provided by the Procuring 
Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 
services, and other services essential to the operation of the Procuring Entity. (2016 revised 
IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, 
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 
management systems, shore protection, energy/power and electrification facilities, national 
buildings, school buildings, hospital buildings, and other related construction projects of the 
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 
No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 
The Invitation to Bid (IB) provides information that enables potential Bidders to decide 
whether to participate in the procurement at hand. The IB shall be posted in accordance with 
Section 21.2 of the 2016 revised IRR of RA No. 9184. 
 
Apart from the essential items listed in the Bidding Documents, the IB should also indicate 
the following: 
 

a. The date of availability of the Bidding Documents, which shall be from the time the 
IB is first advertised/posted until the deadline for the submission and receipt of bids;  
 

b. The place where the Bidding Documents may be acquired or the website where it 
may be downloaded; 
 

c. The deadline for the submission and receipt of bids; and 
 

d. Any important bid evaluation criteria. 
 
The IB should be incorporated into the Bidding Documents. The information contained in 
the IB must conform to the Bidding Documents and in particular to the relevant information 
in the Bid Data Sheet. 
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  
 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Entity.  It also provides information on bid submission, eligibility check, opening and 
evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, Quezon City Government invites Bids for the PROPOSED 
CONSTRUCTION OF FOUR (4) STOREY MULTI-PURPOSE BUILDING 
(EVACUATION CENTER, OFFICES AND VOLLEYBALL COURT) AT 
BRGY. STA. LUCIA, with Project Identification Number 22-00047. 
 
[Note: The Project Identification Number is assigned by the Procuring Entity based on 
its own coding scheme and is not the same as the PhilGEPS reference number, which 
is generated after the posting of the bid opportunity on the PhilGEPS website.]  
 
The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 
 
2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for 2022 in the 
amount of Seventy-Six Million Three Hundred Eighteen Thousand Five 
Hundred Fifty-One Pesos and 21/100 Ctvs. (P 76,318,551.21). 
 

2.2. The source of funding is: 
 

a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.  
 
3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 
its 2016 revised IRR, including its Generic Procurement Manual and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof.   
 
Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the ongoing posting, advertisement, or invitation to bid by the BAC through the 
issuance of a supplemental or bid bulletin. 
 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 
determined the general characteristics of the contracted Works and the conditions for 
this Project, such as  the location and the nature of the work; (b) climatic conditions; 
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 
at the site communication facilities, requirements, location and availability of 
construction aggregates and other materials, labor, water, electric power and access 
roads; and (d) other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work and examine all instructions, forms, 
terms, and project requirements in the Bidding Documents. 

 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 
standard of ethics during the procurement and execution of the contract.  They or 
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through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 
 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 
will be evaluated. 
 

5.2. The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at least 
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 
prices using the PSA’s CPI, except under conditions provided for in Section 
23.4.2.4 of the 2016 revised IRR of RA No. 9184.   
 
A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another 
track record requirement, as specified in the Bidding Document prepared for 
this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 
2016 IRR of RA No. 9184.   

  
6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 
of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 
7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 
Procuring Entity as stated herein, but in no case more than fifty percent (50%) 
of the Project.  

 
  The Procuring Entity has prescribed that: 

 
a. Subcontracting is not allowed. 

 
7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding , state:] The Bidder must submit together with its Bid the documentary 
requirements of the subcontractor(s) complying with the eligibility criterial 
stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 
of RA No. 9184 pursuant to Section 23.1 thereof.   
 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 
The Supplier may identify its subcontractor during the contract implementation 
stage.  Subcontractors identified during the bidding may be changed during the 
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implementation of this Contract.  Subcontractors must submit the documentary 
requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 
comply with the eligibility criteria specified in ITB Clause 5 to the 
implementing or end-user unit.   
 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 
any liability or obligation under the Contract.  The Supplier will be responsible 
for the acts, defaults, and negligence of any subcontractor, its agents, servants, 
or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 
 
8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 
date and time and either at its physical address on February 28, 2022, 10:00 A.M. at 
2nd Floor, Procurement Department-Bidding Room, Finance Building, Quezon 
City Hall Compound and/or we encourage the prospective bidders to join through our 
Virtual Conference (ZOOM APP) Meeting ID: 854 9489 0133 Password: 273320 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 
the Bidding Documents.  Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 
IB, at least ten (10) calendar days before the deadline set for the submission and receipt 
of Bids.   
 

10. Documents Comprising the Bid: Eligibility and Technical 
Components  

 
10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other documents 
for submission to the BAC are in foreign language other than English, it must 
be accompanied by a translation in English, which shall be authenticated by the 
appropriate Philippine foreign service establishment, post, or the equivalent 
office having jurisdiction over the foreign bidder’s affairs in the Philippines.  
For Contracting Parties to the Apostille Convention, only the translated 
documents shall be authenticated through an apostille pursuant to GPPB 
Resolution No. 13-2019 dated 23 May 2019. The English translation shall 
govern, for purposes of interpretation of the bid. 
 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 
PCAB License, and registration for the type and cost of the contract for this 
Project. Any additional type of Contractor license or permit shall be indicated 
in the BDS. 
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10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 
complete qualification and experience data shall be provided.  These key 
personnel must meet the required minimum years of experience set in the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 
availability of equipment from the equipment lessor/vendor for the duration of 
the project, as the case may be, must meet the minimum requirements for the 
contract set in the BDS. 
 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section IX. Checklist of Technical and Financial Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised IRR of 
RA No. 9184. 
 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 
shall not be accepted. 

 
13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 
as fixed prices, and therefore not subject to price escalation during contract 
implementation, except under extraordinary circumstances as determined by the NEDA 
and approved by the GPPB pursuant to the revised Guidelines for Contract Price 
Escalation guidelines.   

 
14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 
by the BSP at the discretion of the Bidder.  However, for purposes of bid 
evaluation, Bids denominated in foreign currencies shall be converted to 
Philippine currency based on the exchange rate as published in the BSP 
reference rate bulletin on the day of the bid opening. 
 

14.2. Payment of the contract price shall be made in: 
 

a. Philippine Pesos. 
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15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 
in the amount indicated in the BDS, which shall be not less than the percentage 
of the ABC in accordance with the schedule in the BDS. 
 

15.2. The Bid and bid security in no case shall exceed One Hundred Twenty (120) 
calendar days from the date of opening of bids, unless duly extended by the 
bidder upon the request of the Head of the Procuring Entity (HoPE) of the 
Quezon City Local Government. Any bid not accompanied by an acceptable 
bid security shall be rejected by the Procuring Entity as non-responsive. 

  
16. Sealing and Marking of Bids 

 
Each Bidder shall submit one copy of the first and second components of its Bid.  
 
The Procuring Entity may request additional hard copies and/or electronic copies of the 
Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.   
 
If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic copy 
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 
is corrupted shall be considered non-responsive and, thus, automatically disqualified. 
 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 
or through online submission as indicated in paragraph 5 of the IB.  

 
18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 
specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 
webcasting or other similar technologies will be used, attendance of participants 
shall likewise be recorded by the BAC Secretariat.  
 
In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 
9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 
2016 revised IRR of RA No. 9184. 
 

19. Detailed Evaluation and Comparison of Bids  
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19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 
shall consider the conditions in the evaluation of Bids under Section 32.2 of 
2016 revised IRR of RA No. 9184. 
 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 
in the BDS shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the Bid or combination of Bids offering the 
lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 
Clause 15 shall be submitted for each contract (lot) separately.  
 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 
the lots participated in by the prospective Bidder. 

  
20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 
submit its latest income and business tax returns filed and paid through the BIR 
Electronic Filing and Payment System (eFPS), and other appropriate licenses and 
permits required by law and stated in the BDS. 

  
21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 
form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 
 

Notes on the Bid Data Sheet (BDS) 
 
The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 
detail, information, or requirements included in the ITB found in Section II, which are 
specific to each procurement. 
 
This Section is intended to assist the Procuring Entity in providing the specific information 
in relation to corresponding clauses in the ITB and has to be prepared for each specific 
procurement. 
 
The Procuring Entity should specify in the BDS information and requirements specific to 
the circumstances of the Procuring Entity, the processing of the procurement, and the bid 
evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 
should be checked: 
 

a. Information that specifies and complements provisions of the ITB must be 
incorporated. 
  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 
the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, similar contracts shall refer to contracts which have the same 
major categories of work. 

7.1 
 

Subcontracting is not allowed. 

10.3 No additional contractor license or permit is required 
 
In addition, eligible bidders shall qualify or comply with the following:  
 
1. Bidders with valid Philippine Contractors Accreditation Board (PCAB)  
 
     Type 
        
          Building – Medium A 
 

10.4 
 

The minimum work experience requirements for key personnel are the 
following:   

 Qnty.       Key Personnel         General Experience      Relevant Experience 
 
   1          Project Engineer                3 years                            3 years  
 
   1       DPWH duly accredited 
             Materials Engineer               3 years                            3 years  
 
   1           Safety Officer                    3 years                            3 years  
 
   1           Foreman                            3 years                            3 years  
 
  63        Skilled Worker                     3 years                            3 years 
 
   1              Driver                              3 years                            3 years 
 
  40             Laborer                            1 year                            3 months 
 
In addition, the bidder must execute an affidavit of undertaking duly 
notarized stating that the foregoing personnel shall perform work exclusively 
for the project until its completion. Please see attached bid forms. 

10.5 The minimum major equipment requirements are the following:  
 
Equipment                                            Capacity                     Number of Units 
 
Elf Truck                                                                                             1 
Scaffolding                                                                                   as needed 
Power Tools                                                                                 as needed  
Minor Tools                                                                                 as needed 
 
In addition, the bidder must execute an affidavit of undertaking duly 
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notarized stating that the foregoing equipment shall be used exclusively for 
the project until its completion. Please see attached bid forms.  

12 [Insert Value Engineering clause if allowed.]  
 

15.1 The bid security shall be in the form of a Bid Securing Declaration with project 
number, or any of the following forms and amounts:  
 

a) The amount of not less than Php 1,526,371.02 or equivalent to two 
percent (2%) of ABC if bid security is in cash, cashier’s/manager’s 

check, bank draft/guarantee or irrevocable letter of credit; or  
 

b) The amount of not less than Php 3,815,927.56 or equivalent to five 
percent (5%) of ABC if bid security is in Surety Bond. 

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot 
and the lot shall not be divided into sub-lots for the purpose of bidding, 
evaluation, and contract award. 

20 No additional requirement. 
21 
 

Additional Contract Documents relevant to the Project as required:  
1. Construction Schedule and S-curve,  
2. Manpower Schedule,  
3. Construction Methods,  
4. Equipment Utilization Schedule,  
5. PERT/CPM or other acceptable tools of project scheduling, shall be 
included in the submission of Technical Proposal. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 
The General Conditions of Contract (GCC) in this Section, read in conjunction with the 
Special Conditions of Contract in Section V and other documents listed therein, should be a 
complete document expressing all the rights and obligations of the parties. 
 
Matters governing performance of the Contractor, payments under the contract, or matters 
affecting the risks, rights, and obligations of the parties under the contract are included in 
the GCC and Special Conditions of Contract.   
 
Any complementary information, which may be needed, shall be introduced only through 
the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 
be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable in 
contract implementation.  Herein clauses shall serve as the secondary source for the 
terms and conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 
activities, the advertisement, posting, or invitation of which were issued after the 
effectivity of the said amendment.   
  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of the 
Works). 

 
3. Possession of Site 

 
3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works.  If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession in 
accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 
to cover the cost incurred, which sum shall be paid by Procuring Entity. 
 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 
will be deemed to have delayed the start of the relevant activities.  The resulting 
adjustments in contract time to address such delay may be addressed through 
contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 
 
4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 
indicating their designation, in accordance with ITB Clause 10.3 and specified in the 
BDS, to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 

5. Performance Security 
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5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any of 
the forms prescribed in Section 39 of the 2016 revised IRR.  
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant to  
RA No. 3688 against any subcontractor be they an individual, firm, partnership, 
corporation, or association supplying the Contractor with labor, materials and/or 
equipment for the performance of this Contract. 

  
6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor. 

 
7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 
security, subject its property(ies) to attachment or garnishment proceedings, and 
perpetually disqualify it from participating in any public bidding. All payables 
of the GOP in his favor shall be offset to recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 
of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 
is found in the SCC. 

 
8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the implementation 
of the contract, in unlawful deeds and behaviors relative to contract acquisition and 
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 
obstructive  practices as stated in ITB Clause 4. 
 
 
 

10. Dayworks 
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
Contractor’s Bid shall be used for small additional amounts of work only when the 
Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 
 
11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 
order, and timing for all the activities in the Works. The submissions of the 
Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 
stated in the SCC.  If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Program of Work has been submitted. 

 
12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 
audited by auditors of the GOP or the Procuring Entity, as may be required. 
 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum, or at the most two installments according to a schedule specified in the SCC, 
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 
14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 
requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 
and equipment delivered on the site but not completely put in place shall not be included 
for payment. 
 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals  as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 
stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract 
 
Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 
providing contract-specific information in relation to corresponding clauses in the GCC 
found in Section IV. 
 
The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 
requirements linked to the special circumstances of the Procuring Entity, the Procuring 
Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 

aspects should be checked: 
 

a. Information that complements provisions of the GCC must be incorporated. 
 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 
circumstances of the specific purchase, must also be incorporated. 

 
However, no special condition which defeats or negates the general intent and purpose of 
the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  
2 Completion of work shall be within 330 calendar days. 

4.1 The Procuring Entity shall give possession of all parts of the Site to the 
Contractor upon receipt of the Notice to Proceed. 

6 The site investigation reports are: [list here the required site investigation 
reports.] 

7.2 [Select one, delete the other.] 
 
[In case of permanent structures, such as buildings of types 4 and 5 as 
classified under the National Building Code of the Philippines and other 
structures made of steel, iron, or concrete which comply with relevant 
structural codes (e.g., DPWH Standard Specifications), such as, but not 
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 
dams, tunnels, filtration and treatment plants, sewerage systems, power 
plants, transmission and communication towers, railway system, and 
other similar permanent structures:] Fifteen (15) years. 
 
[In case of semi-permanent structures, such as buildings of types 1, 2, and 
3 as classified under the National Building Code of the Philippines, 
concrete/asphalt roads, concrete river control, drainage, irrigation lined 
canals, river landing, deep wells, rock causeway, pedestrian overpass, and 
other similar semi-permanent structures:] Five (5) years. 
 
[In case of other structures, such as bailey and wooden bridges, shallow 
wells, spring developments, and other similar structures:] Two (2) years. 

10 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 
13 The amount of the advance payment is no more that fifteen percent (15%) 

of the Contract Price subject to approval by the HOPE and compliance 
with the conditions under RA 9184 and its IRR. 

14 No further instructions. 
15.1 The date by which operating and maintenance manuals are required is 

thirty (30) days 
 
The date by which “as built” drawings are required as part of final 
payment 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is ten 
(10%) percent of the contract price. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 
A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 
and competitively to the requirements of the Procuring Entity without qualifying or 
conditioning their Bids.  In the context of international competitive bidding, the 
specifications must be drafted to permit the widest possible competition and, at the same 
time, present a clear statement of the required standards of workmanship, materials, and 
performance of the goods and services to be procured.  Only if this is done will the objectives 
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 
ensured, and the subsequent task of bid evaluation facilitated.  The specifications should 
require that all goods and materials to be incorporated in the Works be new, unused, of the 
most recent or current models, and incorporate all recent improvements in design and 
materials unless provided otherwise in the Contract. 
 
Samples of specifications from previous similar projects are useful in this respect.  The use 
of metric units is mandatory.  Most specifications are normally written specially by the 
Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 
Specifications for universal application in all sectors in all regions, but there are established 
principles and practices, which are reflected in these PBDs. 
 
There are considerable advantages in standardizing General Specifications for repetitive 
Works in recognized public sectors, such as highways, ports, railways, urban housing, 
irrigation, and water supply, in the same country or region where similar conditions prevail. 
The General Specifications should cover all classes of workmanship, materials, and 
equipment commonly involved in construction, although not necessarily to be used in a 
particular Works Contract.  Deletions or addenda should then adapt the General 
Specifications to the particular Works. 
 
Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 
specification of standards for goods, materials, and workmanship, recognized international 
standards should be used as much as possible.  Where other particular standards are used, 
whether national standards or other standards, the specifications should state that goods, 
materials, and workmanship that meet other authoritative standards, and which ensure 
substantially equal or higher quality than the standards mentioned, will also be acceptable.  
The following clause may be inserted in the SCC. 
 
Sample Clause:  Equivalency of Standards and Codes 
 
Wherever reference is made in the Contract to specific standards and codes to be met by the 
goods and materials to be furnished, and work performed or tested, the provisions of the 
latest current edition or revision of the relevant standards and codes in effect shall apply, 
unless otherwise expressly stated in the Contract.  Where such standards and codes are 
national, or relate to a particular country or region, other authoritative standards that ensure 
a substantially equal or higher quality than the standards and codes specified will be accepted 
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subject to the Procuring Entity’s Representative’s prior review and written consent.  

Differences between the standards specified and the proposed alternative standards shall be 
fully described in writing by the Contractor and submitted to the Procuring Entity’s 

Representative at least twenty-eight (28) days prior to the date when the Contractor desires 
the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially equal 
or higher quality, the Contractor shall comply with the standards specified in the documents. 
 
These notes are intended only as information for the Procuring Entity or the person drafting 
the Bidding Documents.  They should not be included in the final Bidding Documents. 
 

 
 
 



















































































 

28 

 

Section VII. Drawings 
 
[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 
to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
 
 

Notes on the Bill of Quantities 
 
Objectives 
 
The objectives of the Bill of Quantities are: 
 

a. to provide sufficient information on the quantities of Works to be performed to 
enable Bids to be prepared efficiently and accurately; and 
 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use 
in the periodic valuation of Works executed. 

 
In order to attain these objectives, Works should be itemized in the Bill of Quantities in 
sufficient detail to distinguish between the different classes of Works, or between Works of 
the same nature carried out in different locations or in other circumstances which may give 
rise to different considerations of cost.  Consistent with these requirements, the layout and 
content of the Bill of Quantities should be as simple and brief as possible. 
 
Daywork Schedule 
 
A Daywork Schedule should be included only if the probability of unforeseen work, outside 
the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 
the following: 
 

a. A list of the various classes of labor, materials, and Constructional Plant for which 
basic daywork rates or prices are to be inserted by the Bidder, together with a 
statement of the conditions under which the Contractor will be paid for work 
executed on a daywork basis. 
 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 
Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 
Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 
 
Provisional Sums  
 
A general provision for physical contingencies (quantity overruns) may be made by 
including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 
allowance for possible price increases should be provided as a provisional sum in the 
Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 
budgetary approval by avoiding the need to request periodic supplementary approvals as the 
future need arises.  Where such provisional sums or contingency allowances are used, the 
SCC should state the manner in which they will be used, and under whose authority (usually 
the Procuring Entity’s Representative’s). 
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, 
by other contractors should be indicated in the relevant part of the Bill of Quantities as a 
particular provisional sum with an appropriate brief description.  A separate procurement 
procedure is normally carried out by the Procuring Entity to select such specialized 
contractors.  To provide an element of competition among the Bidders in respect of any 
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 
Contractor for the use and convenience of the specialist contractors, each related provisional 
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 
sum for such amenities, facilities, attendance, etc. 
 
Signature Box 
 
A signature box shall be added at the bottom of each page of the Bill of Quantities where the 
authorized representative of the Bidder shall affix his signature.  Failure of the authorized 
representative to sign each and every page of the Bill of Quantities shall be a cause for 
rejection of his bid. 
 
These Notes for Preparing a Bill of Quantities are intended only as information for the 
Procuring Entity or the person drafting the Bidding Documents.  They should not be included 
in the final documents. 
 

 
 
 



Item of Work MATERIALS INDIRECT AGGREGATE
(Description) COST COST COST

I GENERAL REQUIREMENTS

II SITE WORKS

III CIVIL/ STRUCTURAL WORKS

IV ARCHITECTURAL WORKS

V SANITARY / PLUMBING WORKS

VI ELECTRICAL WORKS

VII AUXILIARY WORKS

VIII MECHANICAL WORKS

IX FIRE PROTECTION WORKS

X UTILITY AND ANCILLARY WORKS

P

ITEM 
NO

LABOR COST

BREAKDOWN OF COST

PROJECT TITLE:        PROPOSED CONSTRUCTION OF FOUR (4) STOREY MULTI-PURPOSE
                                      BUILDING (EVACUATION CENTER, OFFICES AND VOLLEYBALL COURT)
                                      AT BARANGAY STA. LUCIA

LOCATION          :      BARANGAY STA. LUCIA, DISTRICT 5, QUEZON CITY

PROJECT NO.    :     22- 000047

DURATION         :     Three Hundred Thirty (330) Calendar Days

T O T A L  C O S T 

LUMP SUM BID IN WORDS : _____________________________________________________________________________________

                                             _____________________________________________________________________________________

Contractor : ______________________________________________
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Bid Form



LOCATION            :       BARANGAY STA. LUCIA, DISTRICT 5, QUEZON CITY

DURATION           :       Three Hundred Thirty (330) Calendar Days

SCOPE OF WORK :

1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

11.

 ITEM 
NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT

I GENERAL REQUIREMENTS

Billboard 1 unit ₱ ₱

Clearing, Hauling and Disposal of Construction 
Materials and Debris

45 t.l.

Construction Safety and Health 1 unit

Scaffolding (Rental) 1,911 sq.m.

Temporary Electrical and Water Facilities 330 day

Temporary Enclosure Around the Construction Area 
(h=2.4)

124 l.m.

Temporary Facility 1 unit

DIRECT COST I ₱

II SITE WORKS

Demolition of Existing Structure 691 sq.m. ₱ ₱

Layout and Staking 652 sq.m.

Site Clearing and Preparation 652 sq.m.

Excavation for Structures

Auxilliary works including installation of closed-circuit television, (CCTV) system, voice and data system, fire detection and 
alarm system.

PROJECT  TITLE :      PROPOSED CONSTRUCTION OF FOUR (4) STOREY MULTI-PURPOSE 
                                         BUILDING (EVACUATION CENTER, OFFICES AND VOLLEYBALL COURT)
                                          AT BARANGAY STA. LUCIA

PROJECT NO.     :        22 - 00047

BILL OF QUANTITIES
(Building Construction/Rehabilitation Project)

General Requirements including temporary facilities and utilities, billboard, scaffolding, construction safety and health, and 
clearing, hauling and disposal of construction materials and debris.
Site Works includes demolition/removal works layout and staking, site clearing and preparation, soil treatment and earthworks.

Civil / Structural Works including concreting works, masonry works, metal works, roofing works and moisture protection.

Architectural Works including floor finishes, wall finishes and partitions, installation of gates, doors, door jambs and 
windows, ceiling works and painting works, logos and lettering.

Sanitary/Plumbing Works including installation of roughing-ins, equipment, fixtures and accessories.

Electrical Works including installation of roughing-ins, wiring devices, fixtures, panel board and accessories.

Utility and Ancillary Works including construction of septic, fire reserve and cistern tank, service entrance post and electrical 
manhole.
All necessary testing and commissioning shall be performed in accordance to standards.

UNIT COST TOTAL COST

Mechanical Works including installation of equipment, roughing-ins and accessories.

Fire Protection Works including installation of equipment, roughing-ins and accessories.
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 ITEM 
NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Column Footing 351 cu.m.

Wall Footing 90 cu.m.

Slab-on-Fill 73 cu.m.

Subtotal ₱

Soil Treatment 1,053 sq.m. ₱ ₱

Gravel Bedding 45 cu.m.

Imported Earthfill 593 cu.m.

Materials Cost ₱

Labor Cost

Subtotal ₱

Backfill and Compaction 431 cu.m. ₱ ₱

Subtotal ₱

MATERIALS COST II ₱

LABOR COST II

DIRECT COST II ₱

III CIVIL/ STRUCTURAL WORKS

Concrete Works

Ready Mix Concrete, 28MPa, 3/4" Gravel, 28days

Column Footing 61 cu.m. ₱ ₱

Wall Footing 30 cu.m.

Column 90 cu.m.

Beam 258 cu.m.

Suspended Slab 205 cu.m.
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 ITEM 
NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Ready Mix Concrete, 21MPa, 3/4" Gravel, 28days

Main Stairs 11 cu.m.

Service Stair 5 cu.m.

Entrance Stair 2 cu.m.

Lean Concrete (Footing Bed) 7 cu.m.

Slab-on-Fill 55 cu.m.

Stiffener Column 18 cu.m.

Stiffener Beam 7 cu.m.

Genset Pad 2 cu.m.

Reinforcing Steel Bar

10mm Ø Reinforcing Steel Bar

Wall Footing 620 kg

Column (Ties) 8,646 kg

Slab on Fill 1,809 kg

Beam (Stirrups) 9,622 kg

Beam (Web Bars) 947 kg

Suspended Slab 27,745 kg

Cantilever Slab 379 kg

Stairs 2,680 kg

Stiffener Column (Ties) 1,325 kg

Stiffener Beam (Stirrups) 459 kg

12mm Ø Reinforcing Steel Bar

Wall Footing 594 kg

Beam (Web Bars) 210 kg

Genset Pad 40 kg

Stiffener Column 1,633 kg

Stiffener Beam 577 kg

16mm Ø Reinforcing Steel Bar

Beam (Web Bars) 210 kg

16mm Ø Reinforcing Steel Bar

Column Footing 1,157 kg

Column 277 kg

Beam (Main Bars) 13,042 kg

20mm Ø Reinforcing Steel Bar

Column Footing 483 kg

Column 4,360 kg

Beam (Main Bars) 24,761 kg

25mm Ø Reinforcing Steel Bar

Column Footing 5,105 kg

Column 6,576 kg

Beam 18,368 kg

Formworks

Column Footing 49 sq.m.

Grade 60 Reinforcing Steel Bar including G.I. Tie Wire Ga. 16

Grade 40 Reinforcing Steel Bar including G.I. Tie Wire Ga. 16
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 ITEM 
NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Wall Footing 200 sq.m.

Column 353 sq.m.

Beam 804 sq.m.

Suspended Slab 809 sq.m.

Stairs 96 sq.m.

Scaffolding and Shoring

Column 428 l.m.

Beam 1,484 l.m.

Suspended Slab 772 sq.m.

Stairs 137 sq.m.

Masonry Works

150mm CHB Laying including Mortar, Reinforcement 
and Two-Face Plastering

704 sq.m

100mm CHB Laying including Mortar, Reinforcement 
and Two-Face Plastering 293 sq.m

Plastering of Doors and Windows Opening 662 l.m.

Metal Works

Steel Gate 

G1

20mmØ Round Bar 206 kg

12mm x 50mm Flat Bar 136 kg

16mmØ Barrel Bolt 1 set

16mmØ Foot Bolt 1 set

G2

20mm Ø Round Bar 103 kg

12mm x 50mm Flat Bar 68 kg

16mmØ Barrel Bolt 1 set

16mmØ Foot Bolt 1 set

Main Roof Framing

75mm x 75mm x 9.5mm Angle Bar 5,681 kg

63.5mm x 63.5mm x 7.9mm Angle Bar 3,631 kg

50mm x 150mm x 1.4mm thk C-Purlins 1,560 kg

50mm x 50mm x 75mm x 6mm thk Purlin Connector 63 kg

4mm thk Gusset Plate 7,046 kg

25mm Ø Sagrod 1,115 kg

25mm Ø Cross Brace 520 kg

25mm Ø Turnbuckle 24 piece

Strut

50mm x 50mm x 6.0mm Angle Bar 1,320 kg

Gutter Support

50mm x 50mm x 6.0mm Angle Bar 1,891 kg

Page 4 of 30



 ITEM 
NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Canopy

Tapered Cantilever Beam 705 kg

50mm x 200mm x 6.0mm Metal Chanel 203 kg

50mm x 50mm x 6.0mm Angle Bar 457 kg

50mm x 150mm x 1.0mm Metal C Purlins 54 kg

25mm Ø Sagrod 20 kg

25mm thk Anchor Plate 527 kg

25mm Ø Tension Rod 31 kg

25mm Ø Turnbuckle 3 pc

25mm Ø Anchor Bolt 18 piece

Roof Truss at Bridge

50mm x 100mm x 6.0mm Metal Chanel 130 kg

50mm x 100mm x 1.2mm Metal C Purlins 59 kg

25mm Ø Sagrod 36 kg

Vertical Louver

50mm x 150mm x 6.0mm Metal Chanel 1,616 kg

100mm x 150mm x 4.0mm thk Tubular Steel 3,242 kg

Column Façade

63.5mm x 63.5mm x 7.9mm Angle Bar 1,557 kg

25mm Ø Dyna Bolt 48 piece

Polycarbonate Framing

25mm x 25mm x 4mm Angle Bar 159 kg

25mm x 4mm Flat Bar 80 kg

50mm x 50mm x 4.0mm thk Tubular Steel 364 kg

Fence

25mm x 25mm x 4mm Angle Bar 1,058 kg

100mm Ø G.I. Pipe 1,187 kg

50mm Ø G.I. Pipe 528 kg

50mm x 50mm Wire Mesh (Green Wall) 69 sq.m.

Railings

Main Stair Railing 102 l.m.

Service Stair Railing 65 l.m.

Ramp 22 l.m.

Bridge 8 l.m.

Miscellaneous and Consumables

Acetylene Tank (Refill) 70 tank

Assorted Metal Drill Bit 62 piece

Cut Off Blade 62 piece

Grinding Disc Metal 62 piece

Non-shrink Grout 5 tube

Oxygen Tank (Refill) 140 tank

Welding Rod 69 box

Roofing Works

12mm thk x 300mm Fascia Board 104 l.m.

Blind Rivets 694 piece
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 ITEM 
NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Pre-painted Rib Type G.I. Roofing 649 sq.m.

Pre-painted G.I. Ridge Roll 36 l.m.

Silicon Sealant 20 tube

Stainless Gutter, Ga.22 80 l.m.

Tekscrew 6,490 piece

Moisture Protection

Cementitious Capillary Type Waterproofing 419 sq.m.

Vapor Barrier 541 sq.m.

MATERIALS COST III ₱

LABOR COST III

DIRECT COST III ₱

IV ARCHITECTURAL WORKS

Floor Finishes

600mm x 600mm Porcelain Tiles 1,215 sq.m. ₱ ₱

600mm x 600mm Non-skid Ceramic Floor Tiles 128 sq.m.

300mm x 300mm Non-skid Ceramic Floor Tiles 132 sq.m.

300mm x 300mm Tactile Tiles 1 sq.m.

Plain Cement Finish 290 sq.m.

Floor Topping for Preparation of Tile Works 1,723 sq.m.

8.0mm thk Polyurethane Surface with Wear Layer, 
Glass Fiber Reinforcement amd Combined Foam 
Backing

488 sq.m.

Wall Finishes

300mm x 600mm Glazed Ceramic Tiles 179 sq.m.

4mm thk Aluminum Composite Panel Including Metal 
Framing 96 sq.m.

Urinal Partition 14 set
Polished Concrete Finish Wall with 25mm Groove 
Lines 109 sq.m.

Ceiling Finishes

12mm Thk Moisture Resistant Gypsum Board 
including Metal Framing 125 sq.m.

12mm Fiber Cement Board Including Metal Framing
4 sq.m.

9mm Fiber Cement Board Including Metal Framing 94 sq.m.

600mm x 600mm Acoustic Board 367 sq.m.

Aluminum Ceiling Panel 19 sq.m.

Rubbed Concrete 1,075 sq.m.

Materials Cost ₱

Labor Cost

Subtotal ₱
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 ITEM 
NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Installation of Doors

D1- (4.1m x 2.4m) Aluminum Framed Double Action, 
Double Leaf Glass Door, Powder Coated, 10mm Thk 
Tempered Glass with Patch Fittings and 1200mm 
High Stainless Handle in Hairline finish; Integral Lock

1 set ₱ ₱

D2- (1.7m x 2.4m)  Aluminum Framed Double Action, 
Double Leaf Glass Door, Powder Coated, 10mm Thk 
Tempered Glass with Patch Fittings and 1200mm 
High Stainless Handle in Hairline finish; Integral Lock

5 set

D3- (0.9m x 2.1m) Painted Wood Panel Door 13 set
D4- (0.8m x 2.1m) Painted Wood Panel Door with 
View Panel 1 set

D5- (0.8m x 2.1m) Painted Metal Door with Louvers 6 set
D6- (1.0m x 2.1m) Painted Metal Door with Louvers 3 set
D7- (0.8m x 2.1m) Painted Metal Door with Louvers 12 set
D8- (0.9m x 2.4m)  Aluminum Framed Double Action, 
Glass Door, Powder Coated, 10mm Thk Tempered 
Glass with Patch Fittings and 1200mm High Stainless 
Handle in Hairline finish; Integral Lock

4 set

D9- (1.6m x 2.1m) Painted Metal Door with Louvers 1 set
D10- (2.4m x 2.1m)Painted Metal Door with Louvers 

1 set

Door Jambs

D3- (0.9m x 2.1m) Painted Wood Panel Door 13 set
D4- (0.8m x 2.1m) Painted Wood Panel Door with 
View Panel

1 set

D5- (0.8m x 2.1m) Painted Metal Door with Louvers 
and Lever Type Lockset

6 set

D6- (1.0m x 2.1m) Painted Metal Door with Louvers 
and Lever Type Lockset

3 set

D7- (0.8m x 2.1m) Painted Metal Door with Louvers 
and Lever Type Lockset

12 set

D9- (1.6m x 2.1m) Painted Metal Door with Louvers 
and Metal Jamb, 20mmØ Barrel Bolt with Padlock 
Slot; Footbolt

1 set

D10- (2.4m x 2.1m)Painted Metal Door with Louvers 
and Metal Jamb, 20mmØ Barrel Bolt with Padlock 
Slot; Footbolt

1 set

Hardware and Accessories

Door Knob, Lever Type, Stainless 37 piece
Door Hinge, Heavy Duty, Stainless 115 piece
20mm Ø Barrel Bolt 2 set
20mm Ø Foot Bolt 2 set

Installation of Windows

W1- (4.8m x 1.5m) 8-Panel Casement Window with 
Fixed Transom in Powder Coated Aluminum Frame, 
6mm Thk Tempered Glass 

20 set
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NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

W1.1- (3.6m x 1.5m) -Panel Casement Window with 
Fixed Transom in Powder Coated Aluminum Frame, 
6mm Thk Tempered Glass 

2 set

W1.2- (2.4m x 1.5m) -Panel Casement Window with 
Fixed Transom in Powder Coated Aluminum Frame, 
6mm Thk Tempered Glass 

1 set

W2- (3.6m x 0.65m) Awning Window on Powder 
Coated Aluminum Frame, 6mm Thk Tempered Glass 3 set

W3- (2.4m x 0.65m) Awning Window on Powder 
Coated Aluminum Frame, 6mm Thk Tempered Glass 4 set

W4- (1.8m x 0.65m)  Awning Window on Powder 
Coated Aluminum Frame, 6mm Thk Tempered Glass 6 set

W5- (1.2m x 0.6m) Aluminum Framed Awning, 
Powder Coated, 6mm Thk Glass 6 set

W6- (0.6m x 0.65m) Awning Window on Powder 
Coated Aluminum Frame, 6mm Thk Tempered Glass 2 set

W7- (1.8m x 9.4m) Aluminum Powder Coated Framed 
Awning Window with Fixed Panel, 6mm Thk 
Tempered Glass 

1 set

L1- (4.8m x 2.2m) Painted Metal Louver 8 set
L2- (3.6m x 2.2m) Painted Metal Louver 1 set
L3- (2.4m x 2.2m) Painted Metal Louver 1 set
L4- (4.8m x 1.3m) Painted Metal Louver 2 set

Materials Cost ₱

Labor Cost

Subtotal ₱

Painting Works

Elastomeric Paint Finish 1,429 sq.m. ₱ ₱

Epoxy Enamel Paint Finish 1,080 sq.m.

Flat Latex Paint Finish

Interior Wall 3,882 sq.m.

Slab Soffit 1,075 sq.m.

Ceiling 125 sq.m.

Fire Red Paint Finish (Fire Protection Works) 43 sq.m.

Fabricated Materials

Countertop with Granite Tiles 20 l.m.

8mm thk Solid Polycarbonate 37 sq.m.

Materials Cost ₱

Labor Cost

Subtotal ₱
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NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Logos and Letterings

Quezon City Logo

Stainless Steel Signage with Neon Backlights (500mm 
x 500mm) 1 set ₱ ₱

"BARANGAY STA. LUCIA" 17 set
Stainless Steel Signage with Neon Backlights (300mm 
x 300mm)

"MULTI-PURPOSE BUILDING" 21 set
Materials Cost ₱

Labor Cost

Subtotal ₱

MATERIALS COST IV ₱

LABOR COST IV

DIRECT COST IV ₱

V SANITARY / PLUMBING WORKS

Sewer Line / Storm Drainage System

Roughing-Ins

50mm Ø, PVC Pipe with Hub 90 piece ₱ ₱

75mm Ø, PVC Pipe with Hub 29 piece

100mm Ø, PVC Pipe with Hub 90 piece

150mm Ø, PVC Pipe with Hub 4 piece

200mm Ø, PVC Pipe with Hub 8 piece

250mm Ø, PVC Pipe with Hub 13 piece

50mm Ø, P-Trap 104 piece

75mm Ø, P-Trap 20 piece

50mm Ø, 1/4 Bend 39 piece

75mm Ø, 1/4 Bend 47 piece

100mm Ø, 1/4 Bend 63 piece

200mm Ø, 1/4 Bend 6 piece

250mm Ø, 1/4 Bend 6 piece

50mm Ø, 1/8 Bend 404 piece

75mm Ø, 1/8 Bend 87 piece

100mm Ø, 1/8 Bend 25 piece

150mm Ø, 1/8 Bend 15 piece

200mm Ø, 1/8 Bend 2 piece

50mm Ø x 50mm Ø, Wye 5 piece

75mm Ø x 50mm Ø, Wye 36 piece

75mm Ø x 75mm Ø, Wye 5 piece

100mm Ø x 50mm Ø, Wye 46 piece

100mm Ø x 75mm Ø, Wye 18 piece

100mm Ø x 100mm Ø, Wye 16 piece

150mm Ø x 100mm Ø, Wye 2 piece

200mm Ø x 200mm Ø, Wye 2 piece

100mm Ø x 50mm Ø, Reducer 2 piece
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NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

100mm Ø x 75mm Ø, Reducer 2 piece

200mm Ø x 100mm Ø, Reducer 2 piece

50mm Ø x 50mm Ø, Tee 86 piece

75mm Ø x 50mm Ø, Tee 28 piece

75mm Ø x 75mm Ø, Tee 5 piece

100mm Ø x 100mm Ø, Tee 3 piece

200mm Ø x 100mm Ø, Tee 10 piece

250mm Ø x 100mm Ø, Tee 2 piece

50mm Ø, Coupling 90 piece

75mm Ø, Coupling 29 piece

100mm Ø, Coupling 90 piece

150mm Ø, Coupling 4 piece

200mm Ø, Coupling 8 piece

250mm Ø, Coupling 13 piece

50mm Ø, Cleanout with Adapter 1 piece

75mm Ø, Cleanout with Adapter 11 piece

100mm Ø, Cleanout with Adapter 16 piece

Waterline System

Roughing-Ins

20mm Ø, PPR Pipe 47 piece

25mm Ø, PPR Pipe 20 piece

32mm Ø, PPR Pipe 5 piece

40mm Ø, PPR Pipe 9 piece

50mm Ø, PPR Pipe 6 piece
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NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

65mm Ø, PPR Pipe 33 piece

20mm Ø, 90° Elbow 140 piece

25mm Ø, 90° Elbow 19 piece

32mm Ø, 90° Elbow 5 piece

40mm Ø, 90° Elbow 8 piece

50mm Ø, 90° Elbow 5 piece

65mm Ø, 90° Elbow 36 piece

20mm Ø, End Cap 59 piece

25mm Ø, End Cap 3 piece

32mm Ø, End Cap 5 piece

20mm Ø, Tee 42 piece

25mm Ø, Tee 11 piece

32mm Ø, Tee 4 piece

40mm Ø, Tee 9 piece

50mm Ø, Tee 3 piece

65mm Ø, Tee 11 piece

25mm Ø x 20mm Ø, Tee 3 piece

32mm Ø x 20mm Ø, Tee 1 piece

32mm Ø x 25mm Ø, Tee 2 piece

40mm Ø x 25mm Ø, Tee 2 piece

40mm Ø x 32mm Ø, Tee 2 piece

50mm Ø x 40mm Ø, Tee 3 piece

50mm Ø x 50mm Ø, Tee 1 piece

65mm Ø x 40mm Ø, Tee 6 piece

65mm Ø x 50mm Ø, Tee 6 piece

65mm Ø x 65mm Ø, Tee 6 piece

25mm Ø x 20mm Ø, Reducer 14 piece

32mm Ø x 20mm Ø, Reducer 3 piece

32mm Ø x 25mm Ø, Reducer 2 piece

40mm Ø x 25mm Ø, Reducer 10 piece

40mm Ø x 32mm Ø, Reducer 2 piece

50mm Ø x 40mm Ø, Reducer 2 piece

65mm Ø x 40mm Ø, Reducer 2 piece

65mm Ø x 50mm Ø, Reducer 2 piece

20mm Ø, Female Elbow Threaded 12 piece

20mm Ø, Female Adapter Threaded 29 piece

40mm Ø, Male Adapter 8 piece

65mm Ø, Male Adapter 30 piece

20mm Ø, Union Patente 13 piece

25mm Ø, Union Patente 8 piece

32mm Ø, Union Patente 1 piece

40mm Ø, Union Patente 2 piece

50mm Ø, Union Patente 1 piece

65mm Ø, Union Patente 8 piece

Valves and Appurtenances
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NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

20mm Ø, PPR Gate Valve 13 piece

25mm Ø, PPR Gate Valve 8 piece

32mm Ø, PPR Gate Valve 1 piece

40mm Ø, PPR Gate Valve 2 piece

50mm Ø, PPR Gate Valve 1 piece

65mm Ø, PPR Gate Valve 8 piece

65mm Ø, Check Valve 3 piece

65mm Ø, Float Valve 8 piece

65mm Ø, Water Meter 1 piece

Fixtures

Bidet, Heavy Duty, Stainless (Water Efficient) 20 set
Floor Drain, 100mm Ø, Stainless 66 piece
Roof Drain, 100mm Ø, Stainless 14 piece
Hose Bibb Lever Type, Stainless, Heavy Duty  (Water 
Efficient) 8 piece

Grease Trap, 5GPM 1 set
Lavatory, Wall-Hung 3 set
Lavatory, Countertop-Mounted 21 set
Lavatory Faucet Lever Type, Countertop-Mounted, 
Stainless, Heavy Duty (Water Efficient) 21 piece

Lavatory Faucet Lever Type, Wall-Hung, Stainless, 
Heavy Duty (Water Efficient) 3 piece

Kitchen Sink, Single 1 set
Kitchen Sink Faucet, Countertop-Mounted, Stainless, 
Heavy Duty (Water Efficient) 1 piece

Shower Set, Stainless (Water Efficient) 9 set
Water Closet, Tank-Valve Type (Water Efficient) 20 piece
Urinal, Flush-Valve Type, (Water Efficient) 14 set

Accessories

Angle Valve, Single Way, Stainless 24 piece
Angle Valve, Two-Way, Stainless 20 piece
Flexible Hose, Stainless 6 piece
Liquid Soap Dispenser 9 piece
Metal Door Hook 27 piece
Phenolic Ledge 20 set
PWD Grab Bar 6 l.m.
Tissue Holder, Stainless 20 piece

Pipe Hangers and Supports

For Vertical Pipes for Downspouts 189 l.m.
Supports for horizontal (Pipes less than 2" diameter 
distance of 2.4m) 120 l.m.
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NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Miscellaneous and Consumables

400cc Solvent Cement 72 can
All-Around Sealant 39 can
Hacksaw Blade 24 piece
Teflon Tape 33 roll
Waste Cloth 20 kg

Material Cost ₱

Labor Cost

Subtotal ₱

Equipments and Accessories

Overhead Tank 2 unit ₱ ₱

Stainless steel construction, 1/4" THK with a 
capacity of 2000 Gals. Complete with manhole, 
ladder rung, saddle trap, inlet port, outlet port, vent 
drain port and manhole cover. Dimension shall be 
2000mm diameter with a length of 3400mm. 
Vertically installed.

Rainwater Collector Tank 4 unit
Manufactured from virgin food grade polyethylene, 
2000 liters capacity, complete with inlet, outlet, 
overflow and manholes, high premium with flush 
diverter and cyclone filter.

Transfer Pump 2 unit
Centrifugal end-suction cast-iron casing, stainless 
steel shaft, mechanical seal, hard plastic impeller 
with a capacity of 90 GPM against 100 FT, Total 
dynamic head, close-coupled to a 3.0 HP, 220V, 
1Ø, 60Hz high efficient motor complete with 
electroeds for cistern and overhead tank, alternator 
and other accessories needed for automatic 
operation.

Material Cost ₱

Labor Cost

Subtotal ₱

MATERIAL COST V ₱

LABOR COST V

DIRECT COST V ₱

VI ELECTRICAL WORKS

Lighting and Power System

Roughing-ins

20mmØ IMC Pipe 119 piece ₱ ₱

25mmØ IMC Pipe 22 piece

32mmØ IMC Pipe 28 piece

50mmØ IMC Pipe 3 piece

65mmØ IMC Pipe 29 piece

90mmØ IMC Pipe 17 piece
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NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

20mmØ PVC Pipe 1,232 piece

20mmØ Flexible Metallic Conduit 400 l.m.

Fittings & Accessories

20mmØ  IMC Coupling 118 piece

25mmØ  IMC Coupling 21 piece

32mmØ  IMC Coupling 27 piece

50mmØ  IMC Coupling 2 piece

65mmØ  IMC Coupling 28 piece

90mmØ  IMC Coupling 16 piece

20mmØ  IMC Elbow 55 piece

25mmØ  IMC Elbow 15 piece

32mmØ  IMC Elbow 8 piece

50mmØ  IMC Elbow 2 piece

65mmØ  IMC Elbow 13 piece

90mmØ  IMC Elbow 6 piece

20mmØ  PVC Elbow 310 piece

20mmØ  IMC Locknut & Bushing 20 pair

25mmØ  IMC Locknut & Bushing 10 pair

32mmØ  IMC Locknut & Bushing 8 pair

50mmØ  IMC Locknut & Bushing 2 pair

65mmØ  IMC Locknut & Bushing 8 pair

90mmØ  IMC Locknut & Bushing 6 pair

90mmØ  Weatherproof Entrance Cap 2 piece

20mmØ  PVC Adaptor 1,521 piece

20mmØ  PVC Locknut & Bushing 1,521 pair

20mmØ  Straight Connector with Locknut 398 piece

50mm x 100mm PVC Utility Box 255 piece

100mm x 100mm PVC Octagonal Junction Box 252 piece

200mm x 200mm x 150mm, Pullbox 3 assy

Wires and Cables

3.5mm² THHN Wire 43 roll

5.5mm² THHN Wire 14 roll

8.0mm² THHN Wire 5 roll

30mm² THHN Wire 170 l.m.

38mm² THHN Wire 109 l.m.

80mm² THHN Wire 26 l.m.

125mm² THHN Wire 264 l.m.

250mm² THHN Wire 195 l.m.

2.0mm² THW Wire 22 roll

3.5mm² THW Wire 7 roll
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NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

5.5mm² THW Wire 2 roll

8.0mm² THW Wire 75 l.m.

22mm² THW Wire 26 l.m.

30mm² THW Wire 102 l.m.

Lighting Fixtures (Energy Efficient)

130mmØ Round Surfaced Mounted Pinlight with 8W 
LED Daylight 3 piece

150mmØ Round Pinlight with 8W LED Daylight 2 piece
300mm x 1200mm, 1 x 18w LED Tube Daylight, 
Troffer Type Recessed Mounted, with Complete 
Accessories

58 piece

300mm x 600mm, 1 x 10w LED Tube Daylight, 
Troffer Type Recessed Mounted, with Complete 
Accessories

96 piece

T8, 18W Tube Light, Box Type 5 piece
100W LED High Bay Luminaire 15 piece
Emergency Light, Dual Optics 36 piece
LED Exit Light Milled Aluminum Type Double-Sided 
Face, 1.2V. 600mAh Rechargeable Ni-Cd Battery 
Rechargeable Ni-Cd Battery

5 piece

Fabricated Outdoor Triangular Façade Luminaire 2 piece
Wall Lamp 9 piece

Wiring Devices and Other Fixtures

Orbit Fan, Heavy Duty with Selector Switch 20 set
Floor Mounted Outlet with Cover 1 piece
Outlet with Grounding , One-Gang 36 piece
Outlet with Grounding , Two-Gang 119 piece
Special Purpose Outlet with Grounding 3 piece
Switch with Plate and Cover, One-Gang 22 piece
Switch with Plate and Cover, Two-Gang 31 piece
Switch with Plate and Cover, Three-Gang 10 piece
Switch with Plate and Cover, Three Way, One-Gang

11 piece

Pipe Hangers & Supports

Horizontal layout of pipe more than less than 
50mmØ 250 l.m.

Vertical layout of pipe 5 l.m.
Panelboard

MCB 1 Assy

Main: 500 AT, 500AF 3P 65 KAIC @ 240V w/ 
Ground Terminal  
Enclosure: NEMA 3R with Metal DeadfrontMDP 1 Assy

Main: 500 AT, 500AF 3P 65KAIC @240V w/ 
Ground Terminal  Branches:

1 - 200 AT 3P MCCB

1 - 125 AT 3P MCCB

3 - 100 AT 3P BOLT-ON

1 - 40 AT 3P BOLT-ON
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2 - Space Busbar Terminal w/ Ground Terminal 

 Enclosure: NEMA 1

(ATS) Automatic Transfer Switch 1 Assy

Main: 500AT, 500AF, 3P, 230V, 65 KAIC, MCCB 

Enclosure: Weather Proof Type in NEMA 1 w/ 
Ground Terminals Enclosed Circuit Breakers

LPPA 1 Assy

Main: 100AT, 100AF, 3P, 230V, 25 KAIC,  MCCB 

Branches: 12 - 30AT, 3P, BOLT-ON

                  8 - 20 AT 3P, BOLT-ON

Enclosure: NEMA 1 w/ Ground Terminal 

LPPB 1 Assy

Main: 100AT, 100AF, 3P, 230V, 25 KAIC,  MCCB 

Branches: 2 - 30AT, 3P, BOLT-ON

              10 - 20 AT 3P, BOLT-ON

Enclosure: NEMA 1 w/ Ground Terminal 

LPPC 1 Assy

Main: 125AT, 200AF, 3P, 230V, 25 KAIC,  MCCB 

Branches: 9 - 30AT, 3P, BOLT-ON

              13 - 20 AT 3P, BOLT-ON

Enclosure: NEMA 1 w/ Ground Terminals

MPP 1 Assy

Main: 200AT, 200AF, 3P, 230V, 35 KAIC,  MCCB 

Branches: 1 - 100AT, 3P, BOLT-ON

                1 - 50 AT 3P, BOLT-ON

                9 - 40 AT 3P, BOLT-ON

                7 - 30 AT 3P, BOLT-ON

Enclosure: NEMA 1 w/ Ground Terminals

PP FCU 1 Assy

Main: 40AT, 200AF, 3P, 230V, 45 KAIC,  MCCB 

Branches: 12 - 20AT, 3P, BOLT-ON

Enclosure: NEMA 1 w/ Ground Terminals

FIRE PUMP (ECB) 1 Assy

Main: 400AT, 400AF, 2P, 230V, 35 KAIC,  MCB 

Enclosure: NEMA 4X w/ Ground Terminals

(ECB) 1 Assy

Main: 100AT, 100AF, 2P, 230V, 18 KAIC,  MCB 

Enclosure: NEMA 1 w/ Ground Terminals

(ECB) 1 Assy

Main: 50AT, 100AF, 2P, 230V, 18 KAIC,  MCB 

Enclosure: NEMA 1 w/ Ground Terminals
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(ECB) 9 Assy

Main: 40AT, 100AF, 2P, 230V, 18 KAIC,  MCB 

Enclosure: NEMA 1 w/ Ground Terminals

(ECB) 10 Assy

Main: 30AT, 100AF, 2P, 230V, 18 KAIC,  MCB 

Enclosure: NEMA 1 w/ Ground Terminals

(ECB) 10 Assy

Main: 20AT, 100AF, 2P, 230V, 18 KAIC,  MCB 

Enclosure: NEMA 1 w/ Ground Terminals

Miscellaneous & Consumables

All around Sealant 10 quart

400cc PVC Solvent Cement 10 can

Electrical Tape 100 roll

GI Tie Wire, Ga. 16 (for wire/cable pulling) 10 kg

Hacksaw Blade 20 piece

Masking Tape 50 piece

Pulling Lubricant 10 can

Rubber Tape 25 roll

Material Cost ₱

Labor Cost 

Subtotal ₱

Grounding System

32mmØ PVC Pipe 1,232 piece ₱ ₱

32mmØ  PVC Adaptor 1,515 piece

2mmØ  PVC Locknut & Bushing 1,515 pair

50mm² Terminal Lugs , 1 hole, Long Barrel, AL/CU 1 piece

Ground Well/Pit 8" dia Depth with S/S Cover 11 piece

Copper Bonded Ground Rod 20mm x 3m 1 piece

Cadweld Mold For GT Connection, 50mm² Cable to 
20mm Rod

11 piece

Powdered for GT Connection 11 tube

Powdered for VB Connection 11 tube

Powdered for GR Connection 11 tube

Handle Clamp Mold 2 piece

Flint Igniter 2 piece

50mm² Bare Copper Wire (Uncut) 120 l.m.

Material Cost ₱

Labor Cost 

Subtotal ₱

Stand By Generator Set

165 KVA 3P 230/220V 60Hz Standby Generator Set 
Silent Type 1800 rpm w/ 0.8 Pf., Electronic Governor-
Diesel Engine 
Driven Dimension: 3100mm x 1100mm x 1550mm

1 Assy ₱ ₱
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Direct Cost ₱

Solar Power System

Roughing-ins

25mmØ IMC Pipe 74 piece ₱ ₱

32mmØ PVC Pipe 11 piece

65mmØ PVC Pipe 10 piece

Fittings & Accessories

25mmØ  IMC Coupling 73 piece

25mmØ  IMC Elbow 12 piece

25mmØ  IMC Locknut & Bushing 8 pair

32mmØ  PVC Adaptor 8 piece

32mmØ  PVC Locknut & Bushing 8 pair

65mmØ  PVC Adaptor 2 piece

65mmØ  PVC Locknut & Bushing 2 pair

Grounding Bus Bar 1 piece

Wires and Cables

4mm² PV Cable (100m per roll) 8 roll

30mm² THHN Wire 220 l.m.

5.5mm² THW Wire 2 roll

8.0mm² THW Wire 75 l.m.

Solar Power System Unit

Solar PV Monocrystalline, 345W 64 piece

Solar Inverter 30kW 1 piece

DC Solar Optimizer 64 piece

DC Cicruit Breaker 2P, 14A 1 piece

DC Surge Protection Device 1 piece

AC Circuit Breaker 2P, 16 A 1 piece

AC Surge Protection Device 1 piece

DC Combiner Fuse Box 1 piece

REC Meter 1 piece

WiFi Module 1 piece
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Panelboard

ECB: 100AT, 3P, 230V, MCCB in NEMA 4X 2 assy

Pipe Hangers & Supports

Bolts and Screw 130 piece

Connectors 130 piece

Electrical Tape 30 rolls

End clamp 64 piece

GI Tie Wire, Ga. 16 (for Wire/Cable Pulling) 6 kg

Masking Tape 10 piece

Module Bracket on Roof Aluminum Alloy Guide Rail
64 piece

Oval Eyebolt 1 piece

Pulling Lubricant 10 can

Rubber Tape 5 roll

Splice Kit 100 piece

Material Cost ₱

Labor Cost 

Subtotal ₱

Testing and Commissioning including Net Metering 
Application 1 unit ₱ ₱

Direct Cost ₱

MATERIAL COST VI ₱

LABOR COST VI

DIRECT COST VI ₱

VII AUXILIARY WORKS

Fire Protection And Alarm System (FDAS)

Roughing-ins

15mmØ EMT Pipe 221 piece ₱ ₱

20mmØ EMT Pipe 5 piece

32mmØ EMT Pipe 7 piece

15mmØ Flexible Metallic Tube 120 l.m.

Fittings & Accessories

15mmØ EMT Connector, Compression type 220 piece

20mmØ EMT Connector, Compression type 4 piece

32mmØ EMT Connector, Compression type 6 piece

15mmØ EMT Coupling, Compression type 275 piece

20mmØ EMT Coupling, Compression type 6 piece

32mmØ EMT Coupling, Compression type 2 piece

15mmØ EMT Elbow 75 piece

20mmØ EMT Elbow 2 piece

32mmØ EMT Elbow 2 piece

15mmØ Straight Connector 110 piece

Pullbox, 250mm x 250mm x 150mm 3 assy
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50mm x 100mm Metal Utility Box with cover 28 piece

100mm x 100mm Metal Octagonal Box with cover 80 piece

Wires and Cables

  1.25mm² TF Wire 22 roll

Fixtures, Devices & Equipment

Combination Smoke & Carbon Monoxide Detector 64 piece

Heat Detector 2 piece

Fire Alarm Manual Pull Station 14 piece

Bell 6"Ø / Horn with Strobe Light 14 set

Fire Alarm Control Panel (Addressable, 16-Zones) 1 unit

Power Supply and Back-up Battery Pack w/ Charger 
& Indicator 1 set

Pipe Hangers & Supports

Horizontal layout of pipe more than less than 
50mmØ

115 l.m.

Vertical layout of pipe 10 l.m.

Miscellaneous & Consumables

Electrical Tape 25 roll

GI Tie Wire, Ga. 16 (for Wire/Cable Pulling) 7 kg

Hacksaw Blade 5 piece

Masking Tape 10 roll

Pulling Lubricant 5 can

Rubber Tape 5 roll

Rugs 2 kg

Material Cost ₱

Labor Cost 

Subtotal ₱

Voice Data and Local Area Network (LAN) System

Roughing-ins

25mmØ PVC Pipe 158 piece ₱ ₱

32mmØ IMC Pipe 17 piece

Fittings & Accessories

25mmØ PVC Adaptor 100 piece

25mmØ PVC Locknut & Bushing 100 piece

25mmØ PVC Elbow 40 piece

32mmØ IMC Coupling 16 piece

32mmØ IMC Elbow 5 piece

32mmØ IMC Locknut & Bushing 4 piece

Pullbox, 250mm x 250mm x 150mm 1 assy
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50mm x 100mm Metal Utility Box with Cover 28 piece

100mm x 100mm Metal Octagonal Box with Cover
22 piece

20mm Ø x 3000mm Grounding Rod (Copper Clad) 
with Ground Clamp 1 set

SC, ST, LC Fiber Optic Connector 1 box
Fiber Adapter Cable Kits 1 set
Telecom Backboard Flame Retardant 2 piece
Cable Trays and  Terminal Cabinet Ground Strap 
3m

4 piece

Wires and Cables

UTP Cable Cat 6, 4-Pairs 8 roll
UTP Cat 6 Patch Cable, 550MHz, 3Ft 28 piece
UTP Cat 6 Cross-connect Cable, 6 in. 22 piece
Fiber Optic Cable, 4-Strand, Multimode (62.5/125 
micron) 85 l.m.

Fixtures, Devices & Equipment

Universal Voice/Data Outlet, Duplex (2-Device) 14 piece
Universal Data Outlet, Simplex (1-Device) 6 piece
Universal Data Outlet, Duplex (2-Device) 8 piece
Private Automatoc Branch Exchange (PABX) 
equipment with 6-lines and 32 IP extensions

1 assy

Main distribution Frame (MDF) 1 assy

32U Data Rack (19") with Standard Framing & 
Panelling and Vent Fans1-Router, 8-port rackmounted

1-Rackmounted UPS, 1000VA ≥ 5 mins "on-line"

1-Fiber Patch Panel, Rackmount Preloaded, 12-port 
(2U)1-Managed Fast Ethernet Fiber Switch, 12-port (2U)

1-CAT6 Standard-Density Feed-Thru Patch Panel, 
24-port (2U)1-20 port UTP + 4-port FTP 10/100/1000 Network 
Switch (2U)2-Small Form Factor Pluggable (SFP) Optical 
Trasnsceiver

Intermediate Distribution Frame(IDF) 1 assy

18U Data Rack (19") with Standard Framing & 
Panelling and Vent Fans1-CAT6 Standard-Density Feed-Thru Patch Panel, 
12-port (1U)1-12 port UTP 10/100/1000 Network Switch (1U)

1-Rackmounted UPS, 650VA ≥ 5 mins "on-line"

2-Small Form Factor Pluggable (SFP) Optical 
Trasnsceiver

Pipe Hangers & Supports

Horizontal layout of pipe more than less than 
50mmØ 80 l.m.

Vertical layout of pipe 12 l.m.
Miscellaneous & Consumables

Electrical Tape 10 roll
GI Tie Wire, Ga. 16 (for Wire/Cable Pulling) 3 kg
Hacksaw Blade 5 piece
Masking Tape 6 roll
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 ITEM 
NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Pulling Lubricant 3 can
Rubber Tape 3 roll
Rugs 1 kg

Material Cost ₱

Labor Cost 

Subtotal ₱

Roughing-ins

25mmØ PVC Pipe 128 piece ₱ ₱

32mmØ IMC Pipe 3 piece

20mmØ Flexible Metallic Tube 20 l.m.

Fittings and Accessories

25mmØ PVC Adaptor 18 piece

25mmØ PVC Locknut & Bushing 18 piece

25mmØ PVC Elbow 32 piece

32mmØ IMC Coupling 2 piece

32mmØ IMC Elbow 1 piece

32mmØ IMC Locknut & Bushing 2 piece

20mmØ Straight Connector with Locknut 20 pair

250mm x 250mm x 150mm, Pullbox 4 assy

100mm x 100mm Metal Octagonal Box with Cover
14 piece

Wires and Cables

UTP Cable Cat 6, 4-Pairs 6 roll
A/V (VGA and HDMI) Cable 20 l.m.

Fixtures, Devices & Equipment

Compact Bullet IP Camera (Vandal resistant), 
Day/Night 5 piece

Dome IP Camera (Day/Night), Indoor Type 9 piece
NVR Security Lock Box, Low Profile 1 unit
Network Video Recorder (NVR). 16-Channel 1 unit
Multi-Function Keyboard Controller 1 unit
32" Color LCD Display, Tilt Wall Mounted 1 unit
UPS, 1000VA ≥ 5 mins "on-line" 1 unit

Pipe Hangers & Supports

Horizontal layout of pipe more than less than 
50mmØ 64 l.m.

Vertical layout of pipe 10 l.m.

Closed Circuit Television (CCTV) and Security System
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NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Miscellaneous & Consumables

Electrical Tape 10 roll
GI Tie Wire, Ga. 16 (for Wire/Cable Pulling) 3 kg
Hacksaw Blade 5 piece
Masking Tape 5 piece
Pulling Lubricant 3 can
Rubber Tape 3 roll
Rugs 1 kg

Material Cost ₱

Labor Cost 

Subtotal ₱

MATERIALS COST VII ₱

LABOR COST VII

DIRECT COST VII ₱

VIII MECHANICAL WORKS

Airconditioning System

Refrigeration System

Roughing-Ins

6.35mm Ø x 6m Copper Coil Tubing 32 piece ₱ ₱

9.52mm Ø x 6m Copper Coil Tubing 35 piece

12.70mm Ø x 6m Copper Coil Tubing 8 piece

15.88mm Ø x 6m Copper Coil Tubing 5 piece

Insulation

6.35mm Ø x 2m x 25mm thick Rubber Foam 
Insulation (30pcs/box) 4 box

9.52mm Ø x 2m x 25mm thick Rubber Foam 
Insulation (25pcs/box) 5 box

12.70mm Ø x 2m x 25mm thick Rubber Foam 
Insulation (25pcs/box) 1 box

15.88mm Ø x  2m x 25mm thick Rubber Foam 
Insulation (25pcs/box) 1 box

Condensate Water Drainage System

Roughing-Ins

40mm Ø X 3m, uPVC Pipe 5 piece
32mm Ø X 3m, uPVC Pipe 4 piece
25mm Ø X 3m, uPVC Pipe 6 piece
20mm Ø X 3m, uPVC Pipe 7 piece
40mm Ø, uPVC Elbow 6 piece
32mm Ø, uPVC Elbow 10 piece
25mm Ø, uPVC Elbow 10 piece
20mm Ø, uPVC Elbow 42 piece

Materials Cost ₱

Labor Cost

Subtotal ₱
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NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Equipment and Accessories

 Split-Type Air Conditioning Unit 

 FCU 1 - Ceiling Cassette Mounted Fan Coil AC Unit 
24,200 BTU-Hr, 600 cfm, 2370 W, 230/1/60, 3 set ₱ ₱

 FCU 2 - Wall Mounted Fan Coil AC Unit 2.0 HP; 
17,000 BTU-Hr, 300cfm, 1170W, 230/1/60 3 set

 FCU 3 - Wall Mounted Fan Coil AC Unit 1.5 HP; 
10,920 BTU-Hr, 280cfm, 880W, 230/1/60 8 set

Materials Cost ₱

Labor Cost with Technical Supervision

Subtotal ₱

Exhaust Fans

EF 1 - Duct Mounted Cassette Type - 203 CMH, 20W, 
220/1/60, with backdraft damper.

16 set ₱ ₱

EF 2 - Wall Mounted Cassette Type - 1260 CMH, 
49W, 220/1/60, with backdraft damper. 1 set

Ducting System

150mm Ø, PVC Pipe with Hub 21 piece
150mm Ø, Hubless Coupling PVC 21 piece
150mm Ø, 1/4 Bend PVC 32 piece
Duct Cap 16 piece

Pipe Hangers and Supports

Condensate Water Drainage System Support 66 l.m.
Refrigerant Pipe System Support 80 l.m.
ACCU Support 14 unit
Vibration Isolator 56 piece
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NO. 

WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Miscellaneous and Consumables

400cc Solvent Cement 3 can
50mm x 10m Duct Tape 2 roll
25mm wide x 50m long Polyethylene Tape 6 roll
Brazing Rod 10pcs/box 15 box
Hacksaw Blade 20 piece
Teflon Tape 7 roll
Waste Cloth 2 kg

Materials Cost ₱

Labor Cost

Subtotal ₱

MATERIAL COST VIII ₱

LABOR COST VIII

DIRECT COST VIII ₱

IX FIRE PROTECTION WORKS

Fire Sprinkler System

Pipes and Fittings

25mm Ø B.I. Pipe, Schedule 40 63 piece ₱ ₱

32mm Ø B.I. Pipe, Schedule 40 12 piece

40mm Ø B.I. Pipe, Schedule 40 15 piece

50mm Ø B.I. Pipe, Schedule 40 6 piece

65mm Ø B.I. Pipe, Schedule 40 22 piece

100mm Ø B.I. Pipe, Schedule 40 11 piece

25mm Ø x 25mm Ø B.I. Tee, Threaded 132 piece

32mm Ø x 25mm Ø B.I. Tee, Threaded 15 piece

32mm Ø x 32mm Ø B.I. Tee, Threaded 15 piece

40mm Ø x 25mm Ø B.I. Tee, Threaded 5 piece

40mm Ø x 40mm Ø B.I. Tee, Threaded 55 piece

50mm Ø x 50mm Ø B.I. Tee, Welded 3 piece

65mm Ø x 65mm Ø B.I. Tee, Welded 2 piece

25mm Ø 90° B.I. Elbow, Threaded 150 piece

32mm Ø 90° B.I. Elbow, Threaded 3 piece

40mm Ø 90° B.I. Elbow, Threaded 35 piece

50mm Ø 90° B.I. Elbow, Threaded 2 piece

65mm Ø 90° B.I. Elbow, Threaded 25 piece

100mm Ø 90° B.I. Elbow, Welded 10 piece

32mm Ø x 25mm Ø B.I. Reducer, Threaded 45 piece

40mm Ø x 25mm Ø B.I. Reducer, Threaded 45 piece

40mm Ø x 32mm Ø B.I. Reducer, Threaded 30 piece

50mm Ø x 40mm Ø B.I. Reducer, Threaded 2 piece

65mm Ø x 40mm Ø B.I. Reducer, Threaded 2 piece

65mm Ø x 50mm Ø B.I. Reducer, Threaded 2 piece

25mm Ø B.I. Slip-on-Flange 126 piece
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32mm Ø B.I. Slip-on-Flange 24 piece

40mm Ø B.I. Slip-on-Flange 30 piece

50mm Ø B.I. Slip-on-Flange 12 piece

65mm Ø B.I. Slip-on-Flange 44 piece

100mm Ø B.I. Slip-on-Flange 22 piece

25mm Ø B.I. Threadolet, Threaded 7 piece

32mm Ø B.I. Threadolet, Threaded 7 piece

40mm Ø B.I. Threadolet, Threaded 40 piece

40mm Ø B.I. End Cap, Threaded 2 piece

32mm Ø B.I. End Cap, Threaded 3 piece

25mm Ø B.I. End Cap, Threaded 5 piece

13mm Ø B.I. Plug, Threaded 111 piece

1" Ø x 1/2" Ø (25mm x 13mm Ø) B.I. Coupling 
Reducer

221 piece

Valves and Appurtenances

25mm Ø Inspector Test Connection 4 piece

25mm Ø Globe Valve 4 piece

Fixtures & Accessories

Fire Sprinkler Head

13mm Ø Upright-type Fire Sprinkler Head, 68°C 130 piece

13mm Ø Pendent-type Fire Sprinkler Head, 68°C 75 piece

13mm Ø Sidewall-type Fire Sprinkler Head, 68°C 16 piece

Floor Control Assembly

Pipes and Fittings

25mm Ø B.I. Pipe, Schedule 40 6 piece

40mm Ø B.I. Pipe, Schedule 40 7 piece

65mm Ø B.I. Pipe, Schedule 40 3 piece

100mm Ø B.I. Pipe, Schedule 40 2 piece

65mm Ø B.I. Slip-on-Flange 4 piece

100mm Ø B.I. Slip-on-Flange 4 piece

100mm Ø x 65mm Ø B.I. Tee, Weldable 10 piece

25mm Ø x 25mm Ø B.I. Tee, Threaded 9 piece

25mm Ø 90° B.I. Elbow, Threaded 16 piece

25mm Ø B.I. Threadolet, Threaded 4 piece

40mm Ø B.I. Threadolet, Threaded 4 piece

25mm Ø B.I. Union Patente, Threaded 4 piece
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WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Valves and Appurtenances

25mm Ø Sight Glass 4 piece

25mm Ø Inspector Test Connection 4 piece

65mm Ø Flow Switch 4 piece

300psi Pressure Gauge 4 piece

100mm Ø Victaulic Coupling 4 piece

25mm Ø Globe Valve 4 piece

65mm Ø OS & Y Gate Valve 4 piece

Fixtures & Accessories

Fire Hose Cabinet with Standard Accessories 8 set

Pump Assembly

Pipes and Fittings

25mm Ø B.I. Pipe, Schedule 40 2 piece

50mm Ø B.I. Pipe, Schedule 40 3 piece

65mm Ø B.I. Pipe, Schedule 40 3 piece

100mm Ø B.I. Pipe, Schedule 40 5 piece

100mm Ø x 100mm Ø B.I. Tee, Weldable 3 piece

100mm Ø B.I. 90° Elbow, Weldable 7 piece

100mm Ø B.I. Slip-on-Flange 10 piece

50mm Ø 90° B.I. Elbow, Threaded 4 piece

25mm Ø B.I. Threadolet, Threaded 2 piece

25mm Ø B.I. Union Patente, Threaded 2 piece

Valves and Appurtenances

25mm Ø Inspector Test Connection 1 piece

100mm Ø Flow Switch 1 piece

300psi Pressure Gauge 1 piece

750gpm Flow Meter 1 piece

100mm Ø Flexible coupling 2 piece

100mm Ø Victaulic Coupling 1 piece

65mm Ø Fire Hose Valve 1 piece

50mm Ø Check Valve 1 piece

100mm Ø Check Valve 1 piece

50mm Ø Gate valve 1 piece

100mm Ø Alarm Check Valve 1 piece

100mm Ø OS & Y Gate Valve 1 piece

Fixtures

Fire Department Siamese Connection 1 set

Roof Maniflod Connection 1 set

Materials Cost ₱

Labor Cost

Subtotal ₱

Equipment and Accessories
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FP 1 - Vertical Turbine Fire Pump, 500gpm, 130psi 
head, 60 HP, 220V / 3ɸ / 60Hz, Pump shall be non UL-

FM driven by a franklin motor with automatic & 
manual controls & other accessories to complete the 
system. Pump shall be water lubricated. Installation 
shall conform to NFPA standard. Contractor install 
and supply.

1 unit ₱ ₱

JP 1 - Submersible Jockey Pump, 25gpm, 110psi 
head, 5 HP, 220V / 3ɸ / 60Hz, Pump shall be non UL-

FM driven by a franklin motor with automatic & 
manual controls & other accessories to complete the 
system. Pump shall be water lubricated. Installation 
shall conform to NFPA standard. Contractor install 
and supply.

1 unit

Material Cost ₱

Labor Cost with Technical Supervision

Subtotal ₱

Pipe Hangers and Supports

Hangers for 25mm Ø B.I. Pipe 71 l.m. ₱ ₱

Hangers for 32mm Ø B.I. Pipe 15 l.m.

Hangers for 40mm Ø B.I. Pipe 25 l.m.

Hangers for 50mm Ø B.I. Pipe 13 l.m.

Hangers for 65mm Ø B.I. Pipe 28 l.m.

Hangers for 100mm Ø B.I. Pipe 22 l.m.

Support for Vetical Pipes 100 l.m.
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Miscellaneous & Consumables

20mm Ø Metal Drill Bit 20 piece

12mm Ø Metal Drill Bit 20 piece

Hacksaw Blade 10 l.m.

Grinding Disk 25 piece

Rubber Gasket 78 l.m.

Special Purpose Sealant 10 tube

Teflon Tape 18 roll

Threading Oil 4 gal

Waste Cloth 20 kg

Welding Rod 10 box

Materials Cost ₱

Labor Cost

Subtotal ₱

MATERIAL COST IX ₱

LABOR COST IX

DIRECT COST IX ₱

X UTILITY AND ANCILLARY WORKS

460mm Ø Catch Basin 11 unit ₱ ₱

460mm Ø Reinforced Concrete Pipe 85 l.m.

460mm Ø Manhole 29 unit

Concrete Electrical Service Entrance 1 unit

Concrete Electrical Encasement 15 l.m.

Concrete Electrical Handhole 2 unit

Construction of Cistern Tank 17 cu.m.

Construction of Septic Tank 38 cu.m.

Construction of Fire Reserve Tank 29 cu.m.
DIRECT COST X ₱
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I ₱

II

III

IV

V

VI

VII

VIII

IX

X

  NOTE:

TOTAL DIRECT COST ₱

•
Strictly enforce health protocols relative to the latest 
applicable DPWH memorandum 

Profit

VAT

TOTAL ESTIMATED COST ₱

UTILITY AND ANCILLARY WORKS

 Overhead, Contingencies and 
Miscellaneous and Consumables 

Expenses (OCM) 

CIVIL/ STRUCTURAL WORKS

ARCHITECTURAL WORKS

SANITARY / PLUMBING WORKS

ELECTRICAL WORKS

AUXILIARY WORKS

MECHANICAL WORKS

FIRE PROTECTION WORKS

SUMMARY

 ITEM 
NO WORK DESCRIPTION AND SCOPE OF WORKS TOTAL COST

GENERAL REQUIREMENTS

SITE WORKS
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Section IX. Checklist of Technical and Financial 
Documents 

 
 

Notes on the Checklist of Technical and Financial Documents 
 
The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 
shall be subject to the following:  
 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 
of Calamity or other similar issuances that shall allow the use of alternate documents 
in lieu of the mandated requirements; or 
 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 
effectivity of the adoption of the PBDs.   
 

The BAC shall be checking the submitted documents of each Bidder against this checklist 
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to 
Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 
I. TECHNICAL COMPONENT ENVELOPE 

  
Class “A” Documents 

Legal Documents 
⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

and 
⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its equivalent 
document; 
and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 
equivalent document for Exclusive Economic Zones or Areas; 
and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 
the Bureau of Internal Revenue (BIR). 
 

Technical Documents 
⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to be bid (please 
see attached prescribed forms required by the QC – BAC for Infrastructure 
and Consultancy); and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules with 
an attached Notice of Award, Notice to Proceed, Contract and Certificate of 
Acceptance (please see attached prescribed form required by the QC – BAC 
for Infrastructure and Consultancy); and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  
or  
Special PCAB License in case of Joint Ventures;  
and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission; 
or 
Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 
⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience data 
(please see attached prescribed form required by the QC – BAC for 
Infrastructure and Consultancy); 

⬜ c. List of contractor’s major equipment units, which are owned, leased,  
and/or under purchase agreements, supported by proof of ownership or 
certification of availability of equipment from the equipment 
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lessor/vendor for the duration of the project, as the case may be (please 
see attached prescribed form required by the QC – BAC for 
Infrastructure and Consultancy); and 
 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 
and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority 
to its officer to sign the OSS and do acts to represent the Bidder. 
 
Additional Technical Requirements: 

 Certificate of Site Inspection or Affidavit of Site Inspection as part of 
Omnibus Sworn Statement 

 Affidavit of Undertaking for Key Personnel and Equipment (please see 
attached prescribed form required by the QC – BAC for Infrastructure 
and Consultancy)  

 Equipment Utilization Schedule 
 Manpower Schedule 
 Construction Schedule and S-Curve 
 PERT-CMP 
 Construction Methods 

 
Financial Documents 
⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized institutions, for 

the preceding calendar year which should not be earlier than two (2) years 
from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC) (please see attached prescribed form required by the QC – BAC for 
Infrastructure and Consultancy). 

 
Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 
RA No. 4566 and its IRR in case the joint venture is already in existence; 
or  
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the instance 
that the bid is successful. 
 

II. FINANCIAL COMPONENT ENVELOPE 
⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 
Other documentary requirements under RA No. 9184 
⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 
indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 









Omnibus Sworn Statement (Revised) 
[shall be submitted with the Bid] 

 
_____________________________________________________________________________________________ 
 
REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ________  ) S.S. 

 
AFFIDAVIT 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 

1. [Select one, delete the other:] 
 
[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name 
of Bidder] with office address at [address of Bidder]; 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder]; 

2. [Select one, delete the other:] 
 
[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative 
of [Name of Bidder], I have full power and authority to do, execute and perform any and 
all acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the 
attached duly notarized Special Power of Attorney; 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the 
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name 
of the Procuring Entity], as shown in the attached [state title of attached document 
showing proof of authorization (e.g., duly notarized Secretary's Certificate, 
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)]; 

3. [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting rules 
have been recognized by the Government Procurement Policy Board, by itself or by 
relation, membership, association, affiliation, or controlling interest with another 
blacklisted person or entity as defined and provided for in the Uniform Guidelines 
on Blacklisting; 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct; 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 

6. [Select one, delete the rest:] 
 
[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, 
and the BAC Secretariat, the head of the Project Management Office or 
the end-user unit, and the project consultants by consanguinity or affinity up to the third 
civil degree; 

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 



Management Office or the end-user unit, and the project consultants by consanguinity or 
affinity up to the third civil degree; 

[If a corporation or joint venture:] None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree; 

7. [Name of Bidder] complies with existing labor laws and standards; and 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 
compliance with the Philippine Bidding Documents, which includes: 

 

a. Carefully examining all of the Bidding Documents; 
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract; 
c. Making an estimate of the facilities available and needed for the contract to be bid, if 

any; and 
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, 
or any form of consideration, pecuniary or otherwise, to any person or official, personnel 
or representative of the government in relation to any procurement project or activity. 

10. In case advance payment was made or given, failure to perform or deliver any of 
the obligations and undertakings in the contract shall be sufficient grounds to 
constitute criminal liability for Swindling (Estafa) or the commission of fraud with 
unfaithfulness or abuse of confidence through misappropriating or converting any 
payment received by a person or entity under an obligation involving the duty to 
deliver certain goods or services, to the prejudice of the public and the 
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as 
amended, or the Revised Penal Code. 

11. We pledge that the project will be completed in accordance and congruency with the approved plans 
and programs. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of _________________ 20_ at 
  , Philippines. 

 
[Insert NAME OF BIDDER OR ITS AUTHORIZED 

           REPRESENTATIVE] 
              [Insert signatory's legal capacity] 

       Affiant 
 
 

 
[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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