



## RESOLUTION NO. B004; S - 2020

### DECLARING THE LOWEST CALCULATED AND RESPONSIVE BIDS AND RECOMMENDING APPROVAL FOR CONTRACT AWARDS

**WHEREAS**, the Quezon City Government, through the Bids and Awards Committee for Infrastructure (QC-BAC-Infra) downloaded an Invitation to Bid (ITB) dated September 06, 2020 in the Phil-GEPS and at conspicuous places in Quezon City Hall for the public bidding to be held on September 28, 2020, for seven (7) infrastructure projects of the City Government;

**WHEREAS**, a total of eighteen (18) Document Request List (DRL) to participate were received from prospective contractors and were issued bid documents;

**WHEREAS**, during the scheduled public bidding held on September 28, 2020, seventeen (17) bid proposals were received and opened and, after examination of said documents, ten (10) were declared passed and their corresponding bid price read while seven (7) were declared failed and one (1) for non-submission of bidding documents;

**WHEREAS**, by virtue of the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act, the BAC determines that the bidder with the Lowest Calculated Bid/Highest Rated Bid fails the criteria for post-qualification, it shall immediately notify the said bidder in writing of its post-disqualification and the grounds for it;

**WHEREAS**, evaluation of all bids received and rated passed and post-qualification of bidders with the lowest calculated bid submitted for each specific project have been conducted as prescribed in the Revised IRR of RA 9184;

**NOW THEREFORE RESOLVED** by the QC-BAC-Infra & Consultancy to declare the following bidders as having the lowest calculated and responsive bids submitted for the corresponding projects bid out by the QC-BAC-Infra & Consultancy on September 28, 2020:


| PROJECT NO. | PROJECT TITLE  | LOCATION (BGY.)   | CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID | SUBMITTED BID AMOUNT | CALCULATED BID AMOUNT | RECOMMENDED CONTRACT PRICE |
|-------------|--|-------------------|--|----------------------|-----------------------|----------------------------|
| 20-00013    | Proposed Bike Lane at Various Roads in Quezon City (Cluster 3)                                   | Various Barangays | Triches Construction and Trading                   | ₱ 7,650,288.84       | ₱ 7,650,288.84        | ₱7,650,288.84              |
| 20-00015    | Proposed Bike Lane at E. Rodriguez Sr. Avenue from Quezon Avenue to Aurora Boulevard (Cluster 7) | Various Barangays | MPM Builders                                       | 10,865,614.61        | 10,865,614.61         | 10,865,614.61              |
| 20-00016    | Proposed Bike Lane at Various Roads in Quezon City (Cluster 6)                                   | Various Barangays | St. Stephanie Construction and Trading             | 12,933,311.52        | 12,920,490.96         | 12,920,490.96              |
| 20-00017    | Proposed Bike Lane at Commonwealth Avenue (Cluster 2)  | Various Barangays | Alexa Trading and Construction                     | 14,808,488.95        | 14,808,488.95         | 14,808,488.95              |
| 20-00018    | Proposed Bike Lane at Various Roads in Quezon City (Cluster 1)                                   | Various Barangays | A. Dela Cruz Builders, Inc.                        | 15,083,806.50        | 15,083,806.50         | 15,083,806.50              |

| PROJECT NO. | PROJECT TITLE  | LOCATION (BGY.)   | CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID | SUBMITTED BID AMOUNT | CALCULATED BID AMOUNT | RECOMMENDED CONTRACT PRICE |
|-------------|--|-------------------|--|----------------------|-----------------------|----------------------------|
| 20-00019    | Proposed Bike Lane at Various Roads in Quezon City (Cluster 5) | Various Barangays | Alexa Trading and Construction                     | 17,409,763.79        | 17,409,763.79         | 17,409,763.79              |


**RESOLVED FURTHER** by the QC-BAC-Infra to recommend for approval by the Honorable Mayor of Quezon City the foregoing findings.

**RESOLVED FINALLY** by the QC-BAC Infra & Consultancy to recommend for award of contracts by the Hon. Mayor of Quezon City to the bidders with Lowest Calculated and Responsive Bid at the Recommended Contract Price based on Section 34.4 of the Revised IRR of RA 9184.


Done at Quezon City, this NOV 18 2020.




ATTY. MARK DALE DIAMOND P. PERRAL  
Chairman




ARCH. LUCILLE H. CHUA  
Vice Chairman



MR. CARLOS I. VERZONILLA  
Member




MS. MARIAN C. ORAYANI  
Member



MR. RAMON T. ASPRER  
Member

Approved



HON. MA. JOSEFINA G. BELMONTE  
City Mayor



Republic of the Philippines  
**PROCUREMENT DEPARTMENT**  
Office of the Mayor



## CONTRACT AGREEMENT

This Contract made and entered in Quezon City, Metro Manila, this day of 03 DEC 2020, by and between:

**QUEZON CITY**, a public corporation duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal office at City Hall, Diliman, Quezon City, Metro Manila and herein represented by **HON. MA. JOSEFINA G. BELMONTE**, in her capacity as City Mayor, herein after referred to as the **QUEZON CITY GOVERNMENT**;

- and -

**TRICHES CONSTRUCTION AND TRADING** a domestic company duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal Office at *15-A Mabini Street, Burgos, Rodriguez, Rizal* and herein represented by **MR.. JAY RENOSO AMANSEC** in his capacity as **GENERAL MANAGER** hereinafter referred to as the **CONTRACTOR**;

WHEREAS, the QUEZON CITY GOVERNMENT is desirous that the Contractor execute for the **PROPOSED BIKE LANE AT VARIOUS ROADS IN QUEZON CITY (CLUSTER 3), VARIOUS BARANGAYS & PROJECT NO. 20-00013** and the City has accepted the Bid for **SEVEN MILLION SIX HUNDRED FIFTY THOUSAND TWO HUNDRED EIGHTY EIGHT PESOS & 84/100 CTVS. (P 7,650,288.84)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
  - (a) General and Special Conditions of Contract;
  - (b) Drawings/Plans;
  - (c) Specifications;
  - (d) Invitation to Bid;
  - (e) Instructions to Bidders;
  - (f) Bid Data Sheet;
  - (g) Addenda and/or Supplemental/Bid Bulletins, if any;
  - (h) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes;
  - (i) Eligibility requirements, documents and/or statements;
  - (j) Performance Security;

MA JOSEFINA G. BELMONTE

City Mayor

JAY RENOSO AMANSEC

Triches Construction and Trading




- (k) Notice of Award of Contract and the Bidder's conforme thereto;
  - (l) Other contract documents that may be required by existing laws and/or the Entity.
3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
  4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.
  5. That the Contractor hereby certifies that the site was regularly inspected and verified
  6. The Contractor further undertakes to implement the awarded project in accordance with the approved plans, specifications and cost of contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

QUEZON CITY GOVERNMENT

TRICHES CONSTRUCTION AND TRADING


BY:


  
HON. JOSEFINA G. BELMONTE  
City Mayor

BY:

  
JAY RENOSO AMANSEC  
General Manager

SIGNED IN THE PRESENCE OF:

  
ATTY. MARK DALE DIAMOND P. PERRAL  
Chairman, BAC-Infra

  
RUBY G. MANANGU  
Officer-in-Charge  
City Accountant Dept.

# ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)


Quezon City, Metro Manila )


BEFORE ME, a Notary Public, for and in the above jurisdiction, personally appeared this day of 03 DEC 2020,

|                          | <u>Community Tax<br/>Certificate No.</u> | <u>Place Issued</u> |
|--------------------------|--|---------------------|
| MA. JOSEFINA G. BELMONTE | OCM -0081744                             | Quezon City         |
| JAY RENOSO AMANSEC       | TIN 168-721-749-000                      | Quezon City         |

known to me to be the same person who executed the foregoing contract consisting of three (3) pages including this page to which this acknowledgement appears, and they acknowledged to me that the same is their own free will and voluntarily act and deed as well of the corporation/juridical entitles represented.

IN VIEW WHEREOF, I have hereunto set my hands and seal on the date and place mentioned above.

  
ATTY. CRIS E. PACULANANG  
Notary Until December 31, 2020  
PTR No. 6048211 Jan. 3, 2020  
IBP No. 65551 Quezon City  
**NOTARY PUBLIC**  
Roll No. 49756  
MCLE Comm. No. 0005  
126 Brgy. Commonwealth, Quezon City

  
Doc. No. 461  
Page No. 93  
Book No. 84  
Series of vn



## NOTICE OF AWARD

PROJECT TITLE: **PROPOSED BIKE LANE AT VARIOUS ROADS IN QUEZON CITY (CLUSTER 3), VARIOUS BARANGAYS**

PROJECT NO: **20-00013**

Notice is hereby given to **TRICHES CONSTRUCTION AND TRADING** with business address located at **15-A Mabini Street, Burgos, Rodriguez, Rizal** that its bid offer for the above mentioned project in the amount of **SEVEN MILLION SIX HUNDRED FIFTY THOUSAND TWO HUNDRED EIGHTY EIGHT PESOS & 84/100 CTVS. (P 7,650,288.84)** is the lowest calculated responsive bid and is therefore hereby awarded the contract for the said project.

You are therefore required, within ten (10) days from receipt of this Notice of Award, to formally enter into contract with Quezon City Government and to submit the required Performance Security in the form and amount stipulated hereunder:

| Form of Security   | Minimum Amount in % of Total Contract Price |
|--|---|
| 1. Cash, certified check, cashier's check, manager's check, bank draft or irrevocable letter of credit | Five percent (5%)                           |
| 2. Bank guarantee  | Ten percent (10%)                           |
| 3. Surety bond   | Thirty percent (30%)                        |

Further required for submission are the following contract documents:

1. Construction Schedule and S-Curve
2. Manpower Schedule
3. Construction Methods
4. Equipment Utilization Schedule
5. Construction Safety & Health Program (CSHP) approved by the Dept. of Labor & Employment (DOLE) or copy of the duly received application for DOLE approval of the CSHP
6. PERT-CPM

Failure to enter into the said contract or provide the Performance Security shall constitute sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Signed this **NOV 23 2020**, Quezon City, Metro Manila.

  
**MA. JOSEFINA G. BELMONTE**  
City Mayor

**ACKNOWLEDGEMENT  
RECEIPT**

**CONFORME**

TRICHES CONSTRUCTION AND TRADING  
Company

Date: \_\_\_\_\_

Date: Dec 11 2020

  
Signature over Printed Name

  
Signature over Printed Name

Authorized Representative  
Official Designation

General Manager  
Official Designation

Company TIN



## **NOTICE TO PROCEED**

The **CONTRACT**, having been approved, **NOTICE** is given to:



**Triches Construction and Trading**  
Contractor

**15-A Mabini Street, Burgos, Rodriguez, Rizal**  
Address of Contractor

**PROPOSED BIKE LANE AT VARIOUS ROADS IN QUEZON CITY**  
**(CLUSTER 3)**  
**20-00013**  
Name of Project

**VARIOUS BARANGAYS, QUEZON CITY**  
Location of Project

That the work on the project shall proceed and the number of days allowable under the contract is **THIRTY (30)** calendar days to take effect on **DEC 07 2020** and to expire on **JAN 06 2021**. A guideline is attached for the proper implementation of the project.

  
**MA. JOSEFINA G. BELMONTE**  
City Mayor  
Head of the Procuring Entity 

Received by:

  
**JAY REYNOLDO AMANSEC**  
Signature Over Printed Name

Date: Dec. 3, 2020