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Hepublic of the Philippines

Quezon City Government

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY
2™ Fioor, Finance Building, Procurement Department

Quezon City Hall Complex, ENiptical Road, Quezon City

RESOLUTION NO. SV02; S - 2021

o
QUELON City
Grered® e iy

DECLARING THE LOWEST CALCULATED AND RESPONSIVE BIDS

AND RECOMMENDING APPROVAL FOR CONTRACT AWARDS

THROUGH ALTERNATIVE METHOD OF PROCUREMENT

WHEREAS, the Quezon City Government, through the Bids and Awards Committee for Infrastructure (QC-BAC-
Infra) downloaded an Request for Quotation / Proposal (RFQ) dated September 30, 2021 in the
Phil-GEPS and at conspicuous places in Quezon City Hall for the public bidding to be held an
October 5, 2021, for thirteen (13) infrastructure projects of the City Government;

WHEREAS, a fotal of thirteen (13) Document Request List (DRL) to participate were received from prospective
contractors and were issued bid documents;

WHEREAS, the QC-BAC-Infra issued Bid Bulletin No. 003-2021
Quotations to October 11, 2021:

for rescheduling of opening of

WHEREAS, during the scheduled opening of quotation/offer held on October 11, 2021, seven (7) bid proposals
were received and opened and, after examination of said documents, all were declared passed and
their corresponding bid price read while six (8) were declared failed for non submission of bidding

documents:

WHEREAS, by virtue of the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act No. 9184,
otherwise known as the Government Procurement Reform Act, the BAC determines that the bidder
with the Lowest Calculated Bid/Highest Rated Bid fails the criteria for post-qualification, it shall
immediately notify the said bidder in writing of its post-disqualification and the grounds for it;

WHEREAS, evaluation of all bids received and rated passed and post-qualification of bidders with the lowest
calculated bid submitted for each specific project have been conducted as prescribed in the Revised

IRR of RA 9184;

NOW THEREFORE RESOLVED by the QC-BAC-Infra & Consultancy to declare the following bidders as having
the lowest calculated and responsive bids submitted for the corresponding projects bid out by the
QC-BAC-Infra & Consultancy on October 11, 2021:
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PROJECT R e s— | LOCATION | WITHLOWEST SUBMITTED BID CALCULATED BID RECOMMENDED
NO. {BGY.} | CALCULATED& AMOUNT AMOUNT CONTRACT PRICE
| _RESPOMNSIVE BID
,q. | Rehabilitation of | | e
0018y :ﬂv:rl]?;;r;e ng;:kat Manresa Construction 244,095.47 244 095.47 244 095.47
Corporation
Proposed
Rehabilitation of :
oeasy | Material Recovery | Mariana ggﬁ;fﬂ';n 787,389.95 787,389.95 787,389.95
| Facility at Third
Floor (Roof Deck)
Proposed Manekel
21- Rehabilitation of Bagumbu | Jaze Trading
008SV | Multi-Purpose Hall | hay wifiil 505,593.76 805,593.76 805,593.76
at Bagumbuhay Construction
Proposed .
o Ejana Infra
21- Rehabilitation of West .
010SV | Tennis Court at il e lE!wIders;atEd 593, 548.06 993,548.06 993,548.06
Villa Orion Union neorpo
Proposed Alicia Sufier &
21- Rehabilitation of and Sallador
0115V | Steel Bridge at Bahay | Construction £03,055.06 693,050.06 693,059.06
Tacloban Street Toro Corporation




—m—

) " CONTRACTOR
|— PROJECT PROJECT TITLE LOCATION WITH LOWEST SUBMITTED BID CALCULATED BID RECOMMENDED
NO. (BGY.) CALCULATED & AMOUNT AMOUNT COMNTRACT PRICE
RESPONSIVE BID
Proposed
Rehabilitation
21- fr?‘ll::trrf;.?:ment} of | Nagkaisa | Vindestelle 894,926 81 894,926.81 894,926.81
0125V Haleon Straat at ng Mayon | Construction ' '
Amparo
Subdivision
Proposed
21- Rehabilitation of Veterans | Vindestelle
0135V | Road and Drainage | Village Construction EER. BTG 968,354.76 968,354.75
at Balimbing Street t l

RESOLVED FURTHER by the QC-BAC-Infra to recommend for approval by the Honorable Mayor of Quezon City
the foregoing findings.

RESOLVED FINALLY by the QC-BAC Infra & Consultancy to recommend for award of contracts by the Hon.
Mayor of Quezon City to the bidders with Lowest Calculated and Responsive Bid at the Recommended Contract
Price based on Section 34.4 of the Revised IRR of RA 9184,

Done at Quezon City, this DEC 23 20M

ATTY. MARH' DALE DIAMOND P. PERRAL
hairman

UCILLE H. CHUA MR. CARLOS I. VERZONILLA
ice Chairman Member

MS. MARIAN G. ORAYANI ~ MR. RAMON T. ASPRER
Member Membeér

Approved

HOM. MA. JDSAﬁG. BELMONTE

City Mayor
7%




City Mayor ‘,,,/

MA. JUSEF/Iﬁ G. BELMONTE
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Republic of the Philippines
PROCUREMENT DEPARTMENT

Office of the Mayor QUEION ciry

CONTRACT AGREEMENT

This Contract made and entered in Quezon City, Metro Manila, this day of
JAN 74 202 , by and between:

QUEZON CITY, a public corporation duly organized and existing under and by

vitue of the laws of the Republic of the Philippines, with principal office at City Hall,
Diliman, Quezon City, Metro Manila and herein represented by MA. JOSEFINA G.
BELMONTE, in her capacity as City Mayor, herein after referred to as the QUEZON

CITY GOVERNMENT:;:
-and -

VINDESTELLE CONSTRUCTION a domestic company duly organized and
existing under and by virtue of the laws of the Republic of the Philippines, with principal
Office at 137 Arce Building, Room 206 Malakas Street, Bgy. Central, Quezon City and
herein represented by MS. DIGNA D. MARCIANO in her capacity as GENERAL
MANAGER hereinafter referred to as the CONTRACTOR;

WHEREAS, the QUEZON CITY GOVERNMENT is desirous that the Contractor
execute for the PROPOSED REHABILITATION OF MATERIAL RECOVERY
FACILITY AT THIRD FLOOR (ROOF DECK), BARANGAY MARIANA & PROJECT
NO. 21-005SV and the City has accepted the Bid for SEVEN HUNDRED EIGHTY
SEVEN THOUSAND THREE HUNDRED NINETY FIVE PESOS & 95/100 CTVS.
(P 787,389.95) by the Contractor for the execution and completion of such Works and
the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings
as are respectively assigned to them in the Conditions of Contract
hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be read
and construed as part of this Agreement, to wit:

(a) Drawings/Plans;
(b
(

) Request for Quotation;

T

Specifications;

(d)  Addenda and/or Supplemental/Bid Bulletins, if any;

(e)  Bid form, including all the documents/statements contained in the
Bidder's bidding envelopes, as annexes;

(f) Eligibility requirements, documents and/or statements;
(a) Performance Security;
(h) Notice of Award of Contract and the Bidder's conforme thereto;

(1) Other contract documents that may be required by existing laws
and/or the Entity.

I 21-0058V



In consideration of the payments to be made by the Entity to the
Contractor as hereinafter mentioned, the Contractor hereby covenants
with the Entity to execute and complete the Works and remedy any
defects therein in conformity with the provisions of this Contract in all

respects.

The Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects
wherein, the Contract Price or such other sum as may become payable
under the provisions of this Contract at the times and in the manner

prescribed by this Contract.

That the Contractor hereby certifies that the site was regularly inspected
and verified

The Contractor further undertakes to implement the awarded project in
accordance with the approved plans, specifications and cost of contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be

executed the day and year first before written.

QUEZON CITY GOVERNMENT VINDESTELLE CONSTRUCTION

BY:

BY: /
Y7 s
MA. JOSEFINA G. BELMONTE DIGNA D. MARCIANO

City Mayor p | Beneral Manager

SIGNED IN THE PRESENCE OF:

7
ATTY. MARK DALE DIAMOND P. PERRAL / Y G. MANANGU

Chairfna AC-Jnfraer City Accountant

City Accountant Dept.
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ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
Quezon City, Metro Manila J

BEFORE ME, a Notary Public, for and in the above jurisdiction, personally
appeared this day of JAN 74 7077

Evidence of ldentity Flace |ssued

MJ’-\ JOSEFINAG. BELM TE OCM -0081744 CQuezon City
—*“‘E A LG LG
DIG; . MARCIAND

known to me to be the same person who executed the foregoing contract consisting
of three (3) pages including this page to which this acknowledgement appears, and
they acknowledged to me that the same is their own free will and voluntarily act and
deed as well of the corporation/juridical entitles represented.

IN VIEW WHEREOF, | have hereunto set my hands and seal on the date and
place mentioned above.

ATTY, ANG
Mol ,6{]22
IBP LR~ Nn n*m Quezon City
PTR No. 153-Bf1-4-2022
Eoll No. r"t.l*.ur;:_.v'j Mo, 49756/0C
Doc. No. _2.33 MCLE COMM. No. 0005-126/10-7-09/QC
Page No. 47
Book No. IV
Series of 2023
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NOTICE OF AWARD

PROJECT TITLE: PROPOSED REHABILITATION OF MATERIAL RECOVERY
FACILITY AT THIRD FLOOR (ROOF DECK), BARANGAY
MARIANA

PROJECT NO: 21-0055V

Notice is hereby given to VINDESTELLE CONSTRUCTION with business address
located at 137 Arce Building, Room 206 Malakas Street, Bgy. Central, Quezon City that its
bid offer for the above mentioned project in the amount of SEVEN HUNDRED EIGHTY
SEVEN THOUSAND THREE HUNDRED NINETY FIVE PESOS & 95/100 CTVS.
(R 787,389.95) is the lowest calculated responsive bid and is therefore hereby awarded the
contract for the said project.

You are therefore required, within ten (10) days from receipt of this Notice of Award,
to formally enter into contract with Quezon City Government and to submit the required
Performance Security in the form and amount stipulated hereunder:

e —_

Minimum Amount in % of Tolal

Form of Security Cenirant Prics

1. Cash, certified check, cashier's check, manager's
check, bank draft or irrevocable letter of credit
Bank guarantee Ten percent (10%)
3. Surety bond Thirty percent (30%)

Five percent (5%)

(48]

Further required for submission are the following contract documents:

Construction Schedule and 5-Curve
Manpower Schedule

Construction Methods

Equipment Utilization Schedule
PERT-CPM

0 g 1 [ b

Failure to enter into the said contract or provide the Performance Security shall
constitute sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Signed this _JAN 14 021 Quezon City, Metro Manila.

MA. JOSEB&G. BELMONTE

City Mayor ,‘

CONFORME

Meal D MAx ey

“Sigriature Over Printed Name

CENERAL IMAREER

Official Designation

JAN. {8, 2023
Date

125 -928- 805 ~vov

Company TIN




L\ Republic of the Philippines
A Cuezon City Government
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NOTICE TO PROCEED

The CONTRACT, having been approved, NOTICE is given to:

Vindestelle Construction
Contractor

137 Arce Building, Room 206 Malakas Street, Bqy. Central, Quezon City
Address of Contractor

PROPOSED REHABILITATION OF MATERIAL RECOVERY FACILITY AT
THIRD FLOOR (ROOF DECK)
21-0058V
Name of Project

BARANGAY MARIANA, DISTRICT 4, QUEZON CITY
Location of Project

That the work on the project shall proceed and the number of days
allowable under the contract is SIXTY (60) calendar days to take effect on
_ FEBOI12R  and to expire on APROZ2 0L A guideline is attached
for the proper implementation of the project.

MA. JOSEFINA G. BELMONTE
City Mayor
Head of the Procuring Entityrs

Received by:




