

Republic of the Philippines Quezon City Government

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY

2nd Floor, Finance Building, Procurement Department Quezon City Hall Complex, Elliptical Road, Quezon City



RESOLUTION NO. B010; S - 2021

DECLARING THE LOWEST CALCULATED AND RESPONSIVE BIDS AND RECOMMENDING APPROVAL FOR CONTRACT AWARDS

- WHEREAS, the Quezon City Government, through the Bids and Awards Committee for Infrastructure (QC-BAC-Infra) downloaded an Invitation to Bid (ITB) dated November 15, 2021 in the Phil-GEPS and at conspicuous places in Quezon City Hall for the public bidding to be held on December 07, 2021, for nineteen (19) infrastructure projects of the City Government;
- WHEREAS, a total of thirty seven (37) Document Request List (DRL) to participate were received from prospective contractors and were issued bid documents;
- WHEREAS, during the scheduled public bidding held on December 07, 2021, thirty seven (37) bid proposals were received and opened and, after examination of said documents, thirty two (32) were declared passed and their corresponding bid price read while five (5) were declared failed;
- WHEREAS, by virtue of the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act, the BAC determines that the bidder with the Lowest Calculated Bid/Highest Rated Bid fails the criteria for post-qualification, it shall immediately notify the said bidder in writing of its post-disqualification and the grounds for it;
- WHEREAS, evaluation of all bids received and rated passed and post-qualification of bidders with the lowest calculated bid submitted for each specific project have been conducted as prescribed in the Revised IRR of RA 9184;
- NOW THEREFORE RESOLVED by the QC-BAC-Infra & Consultancy to declare the following bidders as having the lowest calculated and responsive bids submitted for the corresponding projects bid out by the QC-BAC-Infra & Consultancy on December 07, 2021:

PROJEC T NO.	PROJECT TITLE	LOCATIO N (BGY.)	CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID	SUBMITTED BID AMOUNT	CALCULATED BID AMOUNT	RECOMMENDED CONTRACT PRICE
21- 00178	Proposed Rehabilitation of Multi-Purpose Hall at Doña Isaura Subdivision	Novalic hes Proper	Jayterkiel Builders	1,061,039.08	1,061,039.08	1,061,039.08
21- 00179	Proposed Rehabilitation of Second Floor at District IV District Office	Paligsa han	E. I. Villacorte Construction	1,134,803.88	1,134,803.88	1,134,803.88
21- 00180	Proposed Rehabilitation of Comfort Rooms and Water Supply System of Pugad Lawin High School (Mathay Building)	Bahay Toro	Ejana Infra Builders Incorporated	1,770,485.52	1,770,485.52	1,770,485.52
21- 00181	Proposed Rehabilitation of San Bartolome Barangay Hall	San Bartolo me	Ayana Construction and Trading	9,713,864.68	9,713,864.68	9,713,864.68
21- 00182	Proposed Improvement of Old Animal Pound at Barangay Payatas	Payatas	R. A. Moya Construction and Trading Corporation	10,667,189.54	10,667,189.53	10,667,189.53
21- 00183	Proposed Rehabilitation of Alley and Drainage at Pook II	San Vicente	Tmr Construction Opc	1,479,937.36	1,479,937.36	1,479,937.36
21- 00184	Proposed Rehabilitation (Surface Improvement) at Sitio Militar Street	Bahay Toro	Jayterkiel Builders	3,438,624.00	3,438,624.00	3,438,624.00

PROJEC T NO.	PROJECT TITLE	LOCATIO N (BGY.)	CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID	SUBMITTED BID AMOUNT	CALCULATED BID AMOUNT	RECOMMENDED CONTRACT PRICE
21- 00185	Proposed Rehabilitation of Road and Drainage at Balagtas Street	Novalic hes Proper	Orpega Construction	4,964,095.50	4,964,095.50	4,964,095.50
21- 00186	Proposed Rehabilitation of Road and Drainage at Hilaga Street	Pasong Putik	R. M. Pajimna Builders	7,542,265.50	7,542,265.50	7,542,265.50
21- 00187	Proposed Rehabilitation of Road and Drainage at Bradford Street	North Fairview	Tri-Dg Trading and Construction	7,703,375.90	7,703,375.90	7,703,375.90
21- 00188	Proposed Rehabilitation of Road and Drainage at Bronson Street	North Fairview	Akela Builders	8,076,567.95	8,076,567.68	8,076,567.68
21- 00189	Proposed Rehabilitation of Road and Drainage of Pook Malinis (Phase 1, Phase 2 and Phase 3)	UP Campus	Manekel Jaze Trading and Construction	11,065,180.01	11,065,180.01	11,065,180.01
21- 00190	Proposed Rehabilitation of Road and Drainage at Silangan Street	Pasong Putik	Adg Construction Corp.	13,540,563.54	13,540,563.54	13,540,563.54
21- 00191	Proposed Rehabilitation of Road and Drainage at Butler and Bergen Street	North Fairview	Enye Construction & Developmen t Inc.	18,307,763.76	18,370,763.76	18,370,763.76
21- 00192	Proposed Development of Alley 44 Park (From Maginhawa Street to Malinis Street)	U.P. Village	Tmr Construction Opc	3,017,941.47	3,017,941.45	3,017,941.45
21- 00193	Proposed Development of Linear Park infront of West Fairview High School at Jaguar Street	Fairview	Tri-Dg Trading and Construction	5,545,478.78	5,545,478.73	5,545,478.73
21- 00194	Proposed Improvement of Villa Verde Park at Rojo Street, Villa Verde Subdivision	Sta. Monica	Carag Builders, Inc.	8,903,684.56	8,903,684.55	8,903,684.55
21- 00195	Improvement of East Avenue Pedestrian Corridor - Northbound	Various Baranga ys	Bd Corpus Construction & Trading	27,017,404.17	27,013,756.63	27,013,756.63
21- 00196	Improvement of East Avenue Pedestrian Corridor - Southbound	Various Baranga ys	Czerj Construction and Trading	27,862,423.75	27,862,423.77	27,862,423.75

RESOLVED FURTHER by the QC-BAC-Infra to recommend for approval by the Honorable Mayor of Quezon City the foregoing findings.

RESOLVED FINALLY by the QC-BAC Infra & Consultancy to recommend for award of contracts by the Hon. Mayor of Quezon City to the bidders with Lowest Calculated and Responsive Bid at the Recommended Contract Price based on Section 34.4 of the Revised IRR of RA 9184.

Charman A

ice Chairman

MR. CARLOS I. VERZONILLA Member

MS. MARIAN C. ORAYANI Member

MR. RAMONT. ASPRER Member

Approved

MA. JOSEFINA G. BELMONTE





Republic of the Philippines PROCUREMENT DEPARTMENT Office of the Mayor



CONTRACT AGREEMENT

This Contract made and entered in Quezon City, Metro Manila, this day of JAN 26 2022 , by and between:

QUEZON CITY, a public corporation duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal office at City Hall, Diliman, Quezon City, Metro Manila and herein represented by MA. JOSEFINA G. BELMONTE, in her capacity as City Mayor, herein after referred to as the QUEZON CITY GOVERNMENT;

- and -

TRI DG TRADING AND CONSTRUCTION a domestic company duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal Office at *Unit 706, 6th Floor Bali Garden Residences, No. 140 South Zuzuaregui Street, Capitol Hills Drive, Matandang Balara, Quezon city and herein represented by MR. CARSWELL M. CABRERA in his capacity as GENERAL MANAGER hereinafter referred to as the CONTRACTOR;*

WHEREAS, the QUEZON CITY GOVERNMENT is desirous that the Contractor execute for the *PROPOSED DEVELOPMENT OF LINEAR PARK INFRONT OF WEST FAIRVIEW HIGH SCHOOL AT JAGUAR STREET, BARANGAY FAIRVIEW & PROJECT NO. 21-00193* and the City has accepted the Bid for *FIVE MILLION FIVE HUNDRED FORTY FIVE THOUSAND FOUR HUNDRED SEVENTY EIGHT PESOS & 73/100 CTVS. (P 5,545,478.73)* by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
 - (a) General and Special Conditions of Contract;
 - (b) Drawings/Plans;
 - (c) Specifications;
 - (d) Invitation to Bid;
 - (e) Instructions to Bidders;
 - (f) Bid Data Sheet;
 - (g) Addenda and/or Supplemental/Bid Bulletins, if any;
 - (h) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes;



- (i) Eligibility requirements, documents and/or statements;
- (j) Performance Security;
- (k) Notice of Award of Contract and the Bidder's conforme thereto;
- (I) Other contract documents that may be required by existing laws and/or the Entity.
- In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
- 4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.
- That the Contractor hereby certifies that the site was regularly inspected and verified
- The Contractor further undertakes to implement the awarded project in accordance with the approved plans, specifications and cost of contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

QUEZON CITY GOVERNMENT

TRI DG TRADING AND CONSTRUCTION

BY:

MA. JOSEFINA G. BELMONTE City Mayor BY:

ARSWELL M. CABRERA General Manager

SIGNED IN THE PRESENCE OF:

ATTY, MARK DALE DIAMOND P. PERRAL

Chairman BAC-Infra

RUBY G. MANANGU

City Accountant City Accountant Dept.

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)						
Quezon City, Metro Manila)					
BEFORE ME, a Notary Public, for and in the above jurisdiction, personally appeared this day of,						
	Evidence of Identity	Place Issued				
MA. JOSEFINA G. BELMONTE	OCM -0081744	Quezon City				
CARSWELL M. CABRERA	PRC ID No. 115780					

known to me to be the same person who executed the foregoing contract consisting of three (3) pages including this page to which this acknowledgement appears, and they acknowledged to me that the same is their own free will and voluntarily act and deed as well of the corporation/juridical entitles represented.

IN VIEW WHEREOF, I have hereunto set my hands and seal on the date and place mentioned above.

ATTY. CRIS T. PACULANANG
Notary Until Proceed By 10022
IBP LRN No. 05331, Quezon City
PTR No. 4133253-B/1-4-2022
Roll No. Attorney's No. 49756/QC
1, CLE COMMA. No. 0005-126/10-7-09/QC

Doc. No. 327
Page No. 46
Book No. 14
Series of 2022



Republic of the Philippines Quezon City Government

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY

2rd Floor, Finance Building, Procurement Department Quezon City Hall Complex, Elliptical Road, Quezon City



NOTICE OF AWARD

PROJECT TITLE:

PROPOSED DEVELOPMENT OF LINEAR PARK INFRONT OF

WEST FAIRVIEW HIGH SCHOOL AT JAGUAR STREET,

BARANGAY FAIRVIEW, DISTRICT 5

PROJECT NO:

21-00193

Notice is hereby given to *TRI DG TRADING AND CONSTRUCTION* with business address located at *Unit 706, 6th Floor Bali Garden Residences, No. 140 South Zuzuaregui Street, Capitol Hills Drive, Matandang Balara, Quezon city* that its bid offer for the above mentioned project in the amount of *FIVE MILLION FIVE HUNDRED FORTY FIVE THOUSAND FOUR HUNDRED SEVENTY EIGHT PESOS & 73/100 CTVS.* (\$\mathbb{P}\$ 5,545,478.73) is the lowest calculated responsive bid and is therefore hereby awarded the contract for the said project.

You are therefore required, within ten (10) days from receipt of this Notice of Award, to formally enter into contract with Quezon City Government and to submit the required Performance Security in the form and amount stipulated hereunder:

	Form of Security	Minimum Amount in % of Total Contract Price
1.	Cash, certified check, cashier's check, manager's check, bank draft or irrevocable letter of credit	Five percent (5%)
2.	Bank guarantee	Ten percent (10%)
3.	Surety bond	Thirty percent (30%)

Further required for submission are the following contract documents:

- 1. Construction Schedule and S-Curve
- 2. Manpower Schedule
- Construction Methods
- 4. Equipment Utilization Schedule
- Construction Safety & Health Program (CSHP) approved by the Dept. of Labor & Employment (DOLE) or copy of the duly received application for DOLE approval of the CSHP
- 6. PERT-CPM

Failure to enter into the said contract or provide the Performance Security shall constitute sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Signed this ________, Quezon City, Metro Manila.

MA. JOSEFINA G. BELMONTE
City Mayor

CONFORME

Signature Over Printed Name

Official Designation

1/18/2022 Date

288 608 638

Company TIM



Republic of the Philippines Quezon City Government

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY

2nd Floor, Finance Building, Procurement Department Quezon City Hall Complex, Elliptical Road, Quezon City



NOTICE TO PROCEED

The CONTRACT, having been approved, NOTICE is given to:

TRI DG TRADING AND CONSTRUCTION Contractor

Unit 706, 6th Floor Bali Garden Residences, No. 140 South Zuzuaregui
Street, Capitol Hills Drive, Matandang Balara, Quezon city
Address of Contractor

PROPOSED DEVELOPMENT OF LINEAR PARK INFRONT OF WEST FAIRVIEW HIGH SCHOOL AT JAGUAR STREET 21-00193 Name of Project

BARANGAY FAIRVIEW, DISTRICT 5, QUEZON CITY Location of Project

That the work on the project	shall proceed and	the number of days				
allowable under the contract is ONE	HUNDRED THIRTY	FIVE (135) calendar				
days to take effect on FEB 0 2 2022	and to expire on	JUN 1 1 2022 A				
guideline is attached for the proper implementation of the project.						

MA. JOSEFINA G. BELMONTE
City Mayor
Head of the Procuring Entity

Receiv	/ed by:				
(Chris	LEWEU	М.	CARON	EMA	
	nature O	ver F	Printed		
Date: _	1/27	/200	22		_