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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject isinevitablein
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following genera directions should be observed when using the
documents:

a All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, Genera Conditions of Contract, Specia Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
fina document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modificationsfor specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clausesin
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections | (Instructions to Bidders) and |11 (Genera
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[€])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate externa technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (i) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and rel ated services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refersto the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including al attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI — Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5[b]).

GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, aswell as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

L GUs - Loca Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — Nationa Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC - Securities and Exchange Commission.
6



SL CC - Single Largest Completed Contract.

UN — United Nations.



Section |. Invitation to Bid

Noteson thelnvitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. Thedate of availability of the Bidding Documents, which shall be from the time the
IB isfirst advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c. Thedeadline for the submission and receipt of bids; and
d. Anyimportant bid evaluation criteria.

The IB should be incorporated into the Bidding Documents. The information contained in
the IB must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




REPUBLIC OF THE PHILIPPINES

QUEZON CITY GOVERNMENT
BIDS AND AWARDS COMMITTEE FOR INFRASTRACTURE &

CONSULTANCY

(\:mj

QUEION CiTy
o Greer Growing

2" floor, Finance Building, Procurement Department, Quezon City Hall Complex, Elliptical Road, Quezon City

Invitation to Bid

October 6, 2022

. Durati
oject . . . Source
No | Proj Project Name Location Amount on Cal. Office
No. Da Fund
VA
Buildings — Small B
Proposed Construction of Special
22- Handwashing Facility at . Engineering Education
! 00092 | San Antonio Elementary Katipunan 1,213,735.58 60 Department Fund
School
Proposed Construction of Special
22- Handwashing Facility at Engineering Education
2 . .
00093 | Judge Juan Luna High Bungad 1,215271.67 30 Department Fund
School
Proposed Construction of .
. . Special
20, Handwashing Facility and Engineci Educati
3 | o094 | Rehabilitation of Comfort | Quirino3-A | 1,253137.09 | 60 Dng'”fe””f - “ga on
Rooms at Batino SPED epartmen un
Center Elementary School
OCM - 20%
Proposed Rehabilitation of . o Community
4 05595 Reception Area at Various \B/:::r:ma 1,295,703.26 30 Engmfe”n? Development
Health Center (District 5) gay eparimen Fund
Proposed Construction of )
. . Special
29. Handwashing Facility and Enaineeri Educat
5 Rehabilitation of Comfort | Balingasa | 1,314,455.59 60 ngineefing ucation
00096 . . Department Fund
Rooms at Balingasa High
School
Proposed Rehabilitation of
29. Ground Floor and Second Endineer Engineering
6 | 00097 | Floor Lobby of Legislative | Central 1,343,493.92 30 Dng'nfe”n? Department
Building, Quezon City Hall eparimen
Compound
Proposed Construction of
29. Handwashing Facility and Engineeri Special
7 Rehabilitation of Comfort | Bagumbayan | 1,590,018.38 | 60 | -"9"e"nd Education
00098 Department
Rooms at Bagumbayan Fund
Elementary School
Proposed Construction of
29. Handwashing Facility and Engineeri Special
8 Rehabilitation of Comfort | Paligsahan | 1,703,245.31 | 60 | -"9"°e"nd Education
00099 Department
Room at Manuel Roxas Fund
Senior High School
Proposed Rehabilitation of -
22- Barangay Hall Main Engineering Engineering
L . D
9 00100 | Building at Barangay Bagumbuhay | 1,773,158.00 60 Department epartment
Bagumbuhay
Proposed Rehabilitation of _
22- Perimeter Fence at Engineering Special
10 Payatas 1,944,465.36 60 Education
00101 | Lupang Pangako Department
Fund
Elementary School
29. Proposed Rehabilitation of Endineeri Engineering
11 Fire Station at Barangay Project 6 1,963,027.52 60 ngineering Department
00102 Project 6 Department
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Proposed Rehabilitation of

Engineering
22- Ground Floor Lobby at the Engineering
12 00103 | Department of Building Central 2,346,081.05 60 Department Department
Official B.R.O. Building
Proposed Rehabilitation of N
22- Balingasa Livelihood . Engineering Engineering
. D
13 00104 | Center at Barangay Balingasa 2,737,761.13 60 Department epartment
Balingasa
20. Proposed Rehabilitation of Endineer Engineering
14 Livelihood Training Center | Manresa 2,948,436.51 60 ngineering Department
00105 Department
at Manresa Park
Proposed Upgrading of _
22- Electrical System at San Engineering Special
15 . Del Monte 3,294,543.88 60 Education
00106 | Francisco Elementary Department
Fund
School
Proposed Upgrading of Special
22- Electrical System at Apolonio Engineering )
16 00107 | Apolonio Samson Samson 5.114,276.17 90 Department Education
Fund
Elementary School
29. Proposed Rehabilitation of Dioauino Endineer Engineering
17 Barangay Hall at Barangay q 9,178,188.31 | 120 [ ="9neennd Department
00108 o Zobel Department
Dioquino Zobel
Proposed Rehabilitation of Special
18 22- EIe_ct_ricaI System at North No_rth_ 9,316,100.06 120 Engineering Education
00109 | Fairview Elementary Fairview Department Fund
School
Proposed Improvement of
29. Quezon City General Endineer Engineering
19 Service Department (GSD) | Central 15,558,101.67 | 180 | -"9neennd Department
00110 ) Department
Motorpool at Quezon City
Hall Compound
Roads — Small B
Proposed Land
Development and Special
22- Rehabilitation of Water ) Engineering Education
20 00111 | Supply System at Leandro Kaligayahan | - 2,786,841.25 9 Department Fund
V. Locsin Integrated
School
Proposed Rehabilitation OCM - 20%
21 22- (Surface Improvement) at Balingasa 3169.095.01 60 Engineering gomrlnumty .
00112 | J. Aquino Cruz Street in 9 ' ' ' Department Fevz opmen
Barangay Balingasa un
Proposed Rehabilitation ggnl\:ln;uzn?:j
27 22- (Surface Imprpvement) at Tandang 3.344,751.43 60 Engineering Development
00113 | Venus Street in Barangay Sora Department
Fund
Tandang Sora
1. The QUEZON CITY LOCAL GOVERNMENT, through funding source of various years
intends to apply the sum stated above being the Approved Budget for the Contract (ABC) to
payments under the contract for the above stated Projects. Bids received in excess of the ABC
shall be automatically rejected at bid opening.
2. The QUEZON CITY LOCAL GOVERNMENT now invites bids for the above Procurement

Project. Completion of the Works is required as stated above. Bidders should have completed
The description of an eligible bidder is contained in the

a contract similar to the Project.
Bidding Documents, particularly, in Section I (Instructions to Bidders).
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3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from QUEZON CITY LOCAL
GOVERNMENT — BAC Secretariat and inspect the Bidding Documents at the address given
below weekdays from 8:00 am. — 5:00 p.m.

5. A complete set of Bidding Documents may be acquired by interested bidders on 7 October
2022 (Friday) from given address and website/s below and upon payment of a non-refundable
fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB. The
Procuring Entity shall allow the bidder to present its proof of payment for the fees presented in
person.

STANDARD RATES:

Maximum Cost of Bidding Documents
Approved Budget for the Contract (in Philippine Peso)
More than 1 Million up to 5 Million 5,000.00
More than 5 Million up to 10 Million 10,000.00
More than 10 Million up to 50 Million 25,000.00
More than 50 Million up to 500 Million 50,000.00
More than 500 Million 75,000.00

The following are the requirements for purchase of Bidding Documents;

1. PhilGEPS Registration Certificate (Platinum — 3 Pages)
2. Document Request List (DRL)
3. Authorization to purchase bidding documents

3.1 Secretary’s Certificate (for corporation)

3.2 Special Power of Attorney (for sole proprietorship)
4. Notarized Joint Venture Agreement (if applicable)
5. Letter of Intent

It must be duly received by the BAC Secretariat at 2" Floor, Procurement Department, Finance
Building, Quezon City Hall Compound.

6. The QC- BAC- INFRASTRUCTURE & CONSULTANCY will hold a Pre-Bid Conference! on
October 17, 2022 at 10:00 AM at 2"¥ Floor, Procurement Department-Bidding Room,
Finance Building, Quezon City Hall Compound or we encourage the prospective bidders to
join through our Virtual Conference (ZOOM APP) which shall be open to prospective
bidders.

Virtual Conference (ZOOM APP)
Meeting ID: 854 9489 0133
Password: 273320

7. Bids must be duly received by the BAC Secretariat through manual submission at the office
address as indicated below, on or before November 3, 2022 — 9:00AM. Late bhids shall not be
accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated in ITB Clause 16.

1
May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a pre-bid
conference.
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9. Bid opening shall be on November 3, 2022 - 10:00 AM at 2" Floor, Procurement
Department-Bidding Room, Finance Building, Quezon City Hall Compound and/or via
Zoom. Bids will be opened in the presence of the bidders’ representatives who choose to attend
the activity.

Virtual Conference (ZOOM APP)
Meeting ID: 810 3646 5257
Password: 201522

10. The Quezon City Local Government reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award in accordance
with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of
RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.

11. For further information, please refer to:

ATTY. DOMINIC B. GARCIA

OIC, Procurement Department

2" Floor, Procurement Department,

Finance Building, Quezon City Hall Compound
Elliptical Road, Barangay Central Diliman, Quezon City.
Tel. No. (02)8988-4242 loc. 8506/8710

Email Add: bacinfra.procurement@quezoncity.gov.ph
Website: www.gquezoncity.gov.ph

12. You may visit the following websites:

For  downloading of  Bidding Documents: https://quezoncity.gov.ph/public-
notices/procurement/

Sgd.

ATTY. MARK DALE DIAMOND P. PERRAL
Chairman, BAC-Infra and Consultancy

e —
Page 4 of 4


http://www.quezoncity.gov.ph/
https://quezoncity.gov.ph/public-notices/procurement/
https://quezoncity.gov.ph/public-notices/procurement/

Section |1. Instructionsto Bidders

Notes on the Instructionsto Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evauation of bids, post-qualification, and on the award of contract.




Scope of Bid

The Procuring Entity, Quezon City Government invites Bids for the PROPOSED
UPGRADING OF ELECTRICAL SYSTEM AT SAN FRANCISCO
ELEMENTARY SCHOOL, with Project Identification Number 22-00106.

[Note: The Project Identification Number is assigned by the Procuring Entity based on
its own coding scheme and is not the same as the Phil GEPS reference number, which
is generated after the posting of the bid opportunity on the Phil GEPS website.]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section V1 (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for 2022 in the
amount of Three Million Two Hundred Ninety-Four Thousand Five
Hundred Forty-Three Pesos and 88/100 Ctvs. (P 3,294,543.88).

2.2. Thesourceof fundingis:

a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve asthe secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; () nature and condition of theterrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, aswell as the Bidders and Contractors, shall observe the highest

standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
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obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at |east
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the éligibility criteriaunder Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter V11 of the Charter of the UN.

Subcontracts

7.1

7.1

1.2.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontractingisnot allowed.

[If Procuring Entity has determined that subcontracting is allowed during the
bidding , state:] The Bidder must submit together with its Bid the documentary
requirements of the subcontractor(s) complying with the eligibility criterial
stated in I TB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR
of RA No. 9184 pursuant to Section 23.1 thereof.

[ 1f subcontracting is allowed during the contract implementation stage, state:]
The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the
implementation of this Contract. Subcontractors must submit the documentary

11



10.

regquirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
comply with the dligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address on October 17, 2022, 10:00 A.M. at
2nd Floor, Procurement Department-Bidding Room, Finance Building, Quezon
City Hall Compound and/or we encourage the prospective biddersto join through our
Virtual Conference (ZOOM APP) Meeting | D: 854 9489 0133 Password: 273320

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
I B, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. Thefirst envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the €eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by atrandation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivaent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the transated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English trandation shall
govern, for purposes of interpretation of the bid.

10.3. A valid PCAB Licenseisrequired, and in case of joint ventures, avalid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
inthe BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
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11.

12.

13.

14.

complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section | X. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shal submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, aternative Bids
shall not be accepted.

Bid Prices

All bid pricesfor the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evauation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be madein:

a. Philippine Pesos.

13



15.

16.

17.

18.

19.

Bid Security

15.1. TheBidder shall submit aBid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. TheBid and bid security in no case shall exceed One Hundred Twenty (120)
calendar daysfrom the date of opening of bids, unlessduly extended by the
bidder upon therequest of the Head of the Procuring Entity (HoOPE) of the
Quezon City Local Government. Any bid not accompanied by an acceptable
bid security shall be rgjected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other el ectronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 5 of the | B.

Opening and Preliminary Examination of Bids

18.1. TheBAC shall open the Bidsin public at the time, on the date, and at the place
specified in paragraph 9 of the I B. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologieswill be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC

14



20.

21.

shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, al Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security asrequired by I TB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCsfor al
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section |11. Bid Data Sheet

Noteson the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and reguirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

|TB Clause

5.2

For this purpose, similar contracts shall refer to contracts which have the same
major categories of work.

7.1 Subcontracting is not allowed.
10.3 No additional contractor license or permit isrequired
In addition, eligible bidders shall qualify or comply with the following:
1. Bidders with valid Philippine Contractors Accreditation Board (PCAB)
Type
Building - Small B
104 The minimum work experience requirements for key personnel are the
following:
Qnty. Key Personnel General Experience  Relevant Experience
1 Project-in-Charge/ 3years 3 years
Project Engineer
1 General Foreman 3 years 3 years
1 Trade Engineer/Leadman 3 years 3 years
for electrical works
1 Safety Officer 3years 3 years
1  DPWH duly accredited
Materials Engineer 3 years 3 years
In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing personnel shall perform work exclusively
for the project until its completion. Please see attached bid forms.
105 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Dump Truck as needed
Manlift as needed
In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing equipment shall be used exclusively for
the project until its completion. Please see attached bid forms.
12 [Insert Value Engineering clause if allowed.]
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151 The bid security shall be in the form of a Bid Securing Declaration with project
number, or any of the following forms and amounts:

a) The amount of not less than Php 65,890.88 or equivalent to two percent
(2%) of ABC if bid security is in cash, cashier’s/manager’s check, bank
draft/guarantee or irrevocable letter of credit; or

b) Theamount of not lessthan Php 164,727.19 or equivalent to five percent
(5%) of ABC if bid security isin Surety Bond.

19.2 Partial bid isnot allowed. Theinfrastructure project is packaged in asinglelot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

20 No additional requirement.
21 Additional Contract Documentsrelevant to the Project asrequired:

1. Construction Schedule and S-curve,

2. Manpower Schedule,

3. Construction Methods,

4. Equipment Utilization Schedule,

5. PERT/CPM or other acceptable tools of project scheduling, shall be
included in the submission of Technical Proposal.
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Section | V. General Conditions of Contract

Notes on the General Conditions of Contract

The Genera Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in

the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Specia Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicablein
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

Thisiswithout prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall givethe Contractor a Contract Time Extension and certify such sum asfair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedul e of Key Personnel
indicating their designation, in accordance with I TB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Perfor mance Security
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10.

5.1. Within ten (10) caendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or associ ation supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
isfound in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is ajoint venture, al partners to the joint venture shall be jointly and
severaly liable to the Procuring Entity.
Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practicesas stated in I TB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continueto
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

I nstructions, I nspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedul e specified inthe SCC,
subject to the requirementsin Annex “E” of the 2016 revised IRR of RA No. 9184.

Progr ess Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materias
and equipment delivered on the site but not compl etely put in place shall not beincluded
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

22



15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplementsto provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the genera intent and purpose of
the provisions of the GCC should be incorporated herein.

24




Special Conditions of Contract

GCC Clause

2

Completion of work shall be within 60 calendar days.

4.1

The Procuring Entity shall give possession of al parts of the Site to the
Contractor upon receipt of the Notice to Proceed.

6

The site investigation reports are: [list here the required site investigation
reports.]

1.2

[ Select one, delete the other ]

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures:] Fifteen (15) years.

[In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures:] Five (5) years.

[In case of other structures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures:] Two (2) years.

10

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

13

The amount of the advance payment isno more that fifteen percent (15%)
of the Contract Price subject to approval by the HOPE and compliance
with the conditions under RA 9184 and its IRR.

14

No further instructions.

151

The date by which operating and maintenance manuals are required is
thirty (30) days

The date by which “as built” drawings are required as part of fina
payment

152

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is ten
(10%) percent of the contract price.
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specificationsis a prerequisite for Biddersto respond redlistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and servicesto be procured. Only if thisisdonewill the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate al recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in thisrespect. The use
of metric units is mandatory. Most specifications are normally written specialy by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in al sectorsin all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover al classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deéeletions or addenda should then adapt the Genera
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantialy equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materias to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
asubstantially equal or higher quality than the standards and codes specified will be accepted
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subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed aternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at |east twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.

27




DED2021 OGATN
B IO _2021-0028

Replutlike ng Filipinas
Lungsnd og Cheezon
CITY ENGINEERING DEPARTMENT & :‘
S™ B™, T Fletrs, OC Civic Cendar Building "B i
Tetaphona fed . B¥SS-4247 |saat BS3H g e

"'F

PROJECT TITLE : PROPOSED UPGRADIHG COF ELECTRICAL SYSTEM AT SAN FRANCISCO

LOCATHON .

GR

ELEMENTARY 3CHOOL ~~
BARANGAY DEL MONTE, DIETRICT 1, QUEZON CITY

TECHNICAL SPECIFICATIONS

GEHERAL REQUIRENENTS

Carply with the current ard existing laws, ordmances and appheabla codes, ks and
requialions, and standards. Any works perfomeed conirany 1o ke exising laws, rules and
reulmliota, ordicances and standards withoul reatics sHall bear afl cosl arising tharafrom.

[vawirgs, speohcalions. cotes 3nd STANGAMOS are Mmulnmm regurements  YWhes
requararrents differ the mare atnngant apely.

Should thears ke gy change(s] o drawings or spepifications, it is requirsd o comphy wilh

. ihe gowaming ragulationag, mabfy the implamenting agency.

Phatogrephs shall be takan as, when and where directed e imtervals of nat mare than cna

. wgrih The phidographs shall be sufficent m nwember and [ocaton, 10 record Ihe axack

progress of the works. Tha phctogrephs shadl ba retained and wilt becocmsa tha property o
e Gowemmerd

Scla varficalion { mspesian shall be conduesed 1 vakdale the scops of wirks. WNo exire
compenaation and axtansion of ine shall b givar dus b regigancs o inadvertancs

The quakity of matarisls shall e of the bast grade of thedr (espectned kinds far ihe purpose.
The work shall also be paformed in he bast and most capabde manner 1n slelot accordance
with requirérnards of 1be plans amd datads. Al ratarials oot corforming téa tha requirateits
# hese spachealions sl be congidered as defective.

. Al wequipdent Aand instalatiane shadl maat of axcsgd munithum reguiretnents of tha

standards and codan.
Mobilization erd Damodsdizzfion {if appdicable)

1 Mebiipation shall include all ectivibes and related costs for transportation of personnel.
gquipmart, arnd aparating supplias ta tha site; astaklishmenl of affices | buulthngs, ardf
other necessary generdl Tacilities for the oparations 3 the ste

2 Demchilizatian shed wnicluds all edivilies ardd cosds far fansgpertation O Qe Soe e
equiprert, and swpplies not anymore reguired wathin e cansirudian sile ikaedirg
\he digassembly, ramovel and site clesn-up of offices snd cihee Facilitiss assemblad o
tha §lbe pectecally for tha conlrag].

Exacida work m &rict accordanca wiih tha basi praclices of U rades in & tharmegh,
gupslantal,  workmanliks mannar by competent woskrnesn.  Provide a  2ompsela,
a«panencad, full-tme supenisor wha is suthorized to make decisions cn behalf of iha
(a1 1= Tl 1w

Termparary Faclities ard Litlhiwes

T Al facintes shall be near the job 2ite, where ecezsany and SRl Confonm 10 e ORst
slandard for the requared typas.

2. Tamporary facililies shall ba proviced snd mardalined ncluding sanitary fanlities ang
et aid stalicns.
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4. Temporary wiiliies shall e gufficardly proncesd dnil (b comrsietion oF ihe project swch
a5 wetar, porer and Commeinlcation,

4. Temporary snciosae shall be provided arad the constniction sibe with ademqate
quard lighla. railings and proper sKynage.

b Temporary rosdwsys shell be constracted and marainad b sustain cads B ba
carfed on them durng tng snlirg construckon sariad.

G, Lpom complebo of e wowk, b barmporary facilibes shall be demodished, haued-moul
ant disposed pacyperly.

K. Actequais construction safety and health protection shall be provided at all imes dunng the
execubtion of work {0 bolh wixhars ard progperty.

1. Afulty-trained Madcal Aide shefl be emplayed permansntty on tha sile whe shall ba
argagad salaly ta madical duties.

2 The medeal room shal be proviced willy watseproadirg]: it could Ba a Bukdeg o roam
dasignated and usad exclusivaly for the pupose and have & flgor areg af &t least 15
squarg metars and & glaead window arsa A at & 2 squard meers.

3 The lpcation of (e medical roony amd Sny o arrangaments shali B mads known to
all gmployses by posting on pominent locations and sJitable notices in he sdle.

4, Acdticoal sefeby precactions shall be provided in ibe avent of 8 pandemic. Prodocols
sel fortin by the govemmant ghall ba strictly foligwsd

5% LCongbucton sefety ainell consiat of constrachon canopy ard safaty net

L MNecaggsary proteclions o the ediacent proparly shell be provided (o avoid unioward
imcifaris ¢ acadanis.

M. Final clasning of thawork snall ba amployed priar to {he final inspachon for the cenification

of final acceptance. Fina cleansg 3hall e appbed an each surface or unl of work and
shalt be of conditian axpacted far 4 BLilding cleaning amd maiAtsnancs proge am.

SW. SITE WORME

A Al gradas, lines, bvald and dimoensans shall e varfiad as ndeated o0 e plaas and
dedas. Any thacrepancies o inconsisencies shall be raported bafore COmMmMencirg work

B. This [ben ahall conzist of e ramoval whdly of o parl and satsfactory disposal of all
buildings, fances. slruciuras old paverants, aberdoned pipd hnes, and any othe’
absirucliors which are rat designated or permitted to remen, except for the ohsiructions
te De ramoved and disposed of under oiher itema in tha Contract.

Ramoval gecliar demakibicn of axisting siructures shall ke done en aocordance o safaly
praedLres.

. Al excavations shali b mads 10 grade es indicaled in the plans Whanswver waler is
ancountarad 1 tha extavatian procass, i shall e rereed By purmping, cana Deang Llakaen
hat the aueroundeng soil perticles ars ot disfurbad or remoyad.

The Cordractor shall reily tha Engirear aufficiently in advence of the beginfing of ary
excayRinn o thal crogs.-aechonal elevations and meesuramerda may ba bokan on i
whgisiyrbed groond Tha natural grourd adjacent bo the steociurs: sl dat e dislot20
wilhaut permigsssn of the Enginear.

Tranches o falndadon pits for stuctures o stracturs Toolinges shall be sxcavatea to e
[Fras #nd gradas o elevations shown on thie Plans ar 33 3igked by tha Engneer They shall
bt of suffcient soa o peemit the placing of sthuchuras o sndchots Poatinogs of the il b
and length shogwn The elevatinns of e battoms of foolings. as showh on the Flans, shall
e consberad a3 sppesimete orily and the Enginesr may ordee, it writing swch changes
in gdimanaiona or alevatione of footngs as may be deemed necéssary, 19 Cue 8
patisfactory fowndation
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Baulders, Tege, and oibar objectohebils malefialy sreaunlered in exncavation shah ba
rermovad.

After aath excavation 13 conpleted, ihe Conirectyr shall notly the Engineer o Ihat efed
and g looting. bedcang riadanel o pioe cuiverl shall be placed untl the Engireer hag
approved the Jeothy of axcavation and the character of the faundatkan mateial,

D. Allextavated materials, 52 far a5 sitable ahalt be filized as backill. The surpius matecials
shell be deposed of in sweh mamner as nat (o obstruct ihe stream or otherwisa impeir the
gffeciency or appearance of the sruclere. Mo excavaled matenals shall ba demosited at amy
tirme &0 a% 1 eniderpgar tha partly finighed sinucture

All baskhilly shall be placsd in aysrs ot axceadivgs 10 1505 im Rickness ard sach [ayver
shall e tnoroughly compactad by wetling, tamping and rolling.

E. Soit Paisoning. There are o methods usually adoptad in soil poisaring which are as
Tellawes:

1. Gordening  This methed i3 usually sdoplad when lhere s no
wsiHe avidarnse of temile infeslsbliocn. Trenches N Comoentnic girgles,
Bquares o ractanglas are gug 1520mm 0 Z20mm wide and al 1east one
rmeter apan and appiad with Lauid Termdtids Concert2ts working solation at tha
réate of 8 [iLers par lirmar el

2. Pmernching. Whan aol show termita infestation, thie methed shall be applied. Tha
building area shall be thoroweghly dranched wilh Liquid Termicide Conperrete
working selution 31 the rate o 24 [i1ers par squars msbey,

WS, CIVIL f STRUCTURAL WORKS
cwWwac,  CONCRETE WORKS

1. Dealpvary, Stewape, and Handling &1 materials shall be %o dalvered, stored, and
harfad a5 b provard e iecluson of fareign malerials ard the gamage of malenais
by watsr or breakage. Packape matesials shall be dediversd and stared in origine
packages until ready I be used Fackeges gr materials showing evidence of watar o
othar dartama shall be repacted

2. Unlass athenxise spaecified herain, concrate works shall corform (o tha raguerersants
of 1he AC| Building Code, Full sooperaton shai be given o1 rades to nstall embedged
dams, Prevasions shal Be mads for setting items nol Haced 0 the forms Balore
Coreralm s pfaced, amesdcad idams fhall hays bear inspacied A asbad f2r SOnorae
AraAles ArdE otfer marerials shall fanes B g,

A Mateqials

a. Grement for concrete shall conform 1o e requirerands of spacifications for
Portlard Comeant (ASTM C — 150

Ly YWaater used noouxing Loncrels shad be cloan Andd ITes from othar ipursous
STOUREE OF DilA, Goads, AHoir argaeic matarialy of aber subsiansas thal meny
b deletenous lo concréte or shel,

o Fire agpregaies shall te baach or fiver Sarmd corformmg b ASTA £33
"Spacification for Gongrete Aggregatas’ Sandd parliche shell Be cowrsd, shang,
¢lean free from alt, dust, loam, dirt amd gl foralgn metiers.

d. Coarse gpgregales shalt ba gither nabaral graved of crushed rck conforming
b2 iRe “Seeclicans for Condrals sAggregabes (AETM €33y, The mammum
slre of agmegates shall be langer than one fifll (1/5) of the namowest
ITASIONS Dotadan Sides of He fanms wrihin wieh b corerele is 10 be cast
nar &g Ihan g fourlhs (34} of the miNiMmurm Cless spacrsg Detwean
relrforcny bars o balvaan reinforcirg bars and forms.
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Proparisning ad Muxing

& Froporkoning arkd mixing of corcrete shell conform o the reguirements for
ltem 40% of the stendard epecificaton wilh the following proporticns:

Camart Sard Gravel
Cless“a™-1 2 3
Class B -1 2 4
Class L- -1 2%

b Cormcrate mixture 10 e wsed for concrele shall confiorm with the sinuctura

faquIrarants,

. Muxlng — concrata shall Ba machire mixed. Mixing shay bagin within 20
minutes gitar e coment nax naen aided 10 1he agaragates

Formees

A Gwrgral — Forms shall be ussd whatever recessary 1o canfine e concrate

arsd shaps o e entquired livad, ar 10 ivsurs e soncrete of conlarminalion
wath matarials caving from agacent excavated surfaces. Fornss shall have
sufficient strength t3 withstard the pressyre resulting from plecement end
wbration of 1ha concrale, and shall be maintained ggidly i corecl posdwn,
Forms shall be suMficierty light (o prevert foss gr marar from e cindreda,
Faormg ghall be W {Sm) thick ordinary plywood and form Jumier

b Claanirg of Farms — bafore placing i concnobe, the sonact sufaces of ha
formed badl b cheared of sacrustalons of monar, i grout or plher foragn
material.

C Remgval of Forms — forms shall be remaved in g mamner which will prevent

damage to e concrete. Forms shall nod be removed walhout appeoval. Any
repeirg of sufece impedfedions sheil be formad gt onge end ainng shall te
staried ag soon as the surface g sufficienlly hard to pedTmit it withaut furthes
damegs,

Flacing Reinforgemeant

Steal reirforcamant shall be provedad as indicared. together with all nacessary tie
wires, chanrs, Spacers, suppars and other davicas necassary toinatall and secure the
reirdorcament properly. Al raunforcemeant, winen placed, shall be free from (cose, laky
Tuet and scale dil grassa, clay and other coating and faraign substanoes that wauld
reduca or gastray 115 bond with concrete Reinforcemand shall be placed Bcouwraialy
and secured In place by use of metal or concrete Suppats, spacers and [es. Such
supporls shall ba used in such mannsr 1han ey will nod B scposedd or conbiboe in
any way, to the discoloration ar detaricralion of the Corveds,

Corvayirg amd Plating Concraa:

a Comaying — concrele shall be comveyed Irom mixer 10 Forms as rapidly g5
anplicabie. by medhods which will prevert segregation. o [oss of mgrdients.
There will ba no varical drop greater 1hen 1.5 melers axcem whara auilable
squiprent |5 prowiced 1o pravent sepragalon and where  specifically
Cilppaprd:

b Plesng — conerate shall be worked readily ote e corrers &8nd anglee o tha
tormng &ndd erownd all reinforeament and imbedded iteme withoul pammitting the
madane! b seoreqale, concrete shell be depasilad 89 cloge B possible o ity
fnek pasilir in 1he forms sa that low wittin the mase doss not excesd twa (2)
malers and consapeny Seqgregaton is reducad b a minimurmn rear lorms or
ermbedded fams, or elsewhere as dirscted, the discharpe shaell be s
coniralied that the concrete may te effectively compacted witc hanzontal
Iy el sxceeding 30 cerdimetérs v depdh wilhin Ine seaeirmyny [ateral
fricivemenlt pmecilicg.

C. Time inlarval Between mixing end placing Concele shall be pleced bafiva
gl 3at has oocursed and befora it hes cantained its watar carant far mars
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than 4% mimcites. Mo concrete mix shall be placed before 80 complete
renvplution of the mashine mixer.

Consdidation of Conciele — concrekd ghall e consolldaied wish the ad of
mechanical sbrating equasment and supplementad by he hand spading and
ampirgg. Wibrabors shall et be imsarled inka lower cesed thel hawse
samemnced irmnbEl 3at; and ranforpemant embedded i concepMs Beginning b
sal or aimady sat ahall not be dislurtsd by vibraters, Consolidadion arumd
mgar embedded pade shall by hand epading and 1amping end vibrators shall
net b ysed,

Placng Concrets iwougn reinforsemen! = [n placng concrate Through
fminfarcerment, cars shall e taban thal o seprageion of ha Coarse apgregas
accurs O ihe battom of beams and slabs, whera Ihe congestion of steed near
the fowrns makes pleang difficult. a layer of mortar of the sama carmerd-£ard
rebis as used in conciebe snall be frd dapesilad to cover the surfacas

Gerpral — All cortnote shel De monst cuned for 8 panod N less thar eeven
{7) consacutive days by an appraved aetod or combinalion applcatde 1o
I=al eonditicrs.

Morst Cuiry — The surface of Hwa coreraks anall be kapt combrusosly wab By
covarg with bunap pastic ar other approved matariads thorowghly saturabed
with watés arid kespiryy I Sonaring sprayirg or indaremitbart Psing.

% Firishng

AT,

1.

8.

Concrate auwfeces sl rot B plasiated wnfass atbarwiss ndicsied Exposed
corncrate surfaces shel! ba formmad with plywood. ared after rarmoneal of Parme,
tha surfaces ghab be smomb, Inua o ling and shall prasent or finished
eppaarance gxceM fof minar defacts whech can be easily repaired with
pateheng with cansart marar o can Be grourded to a smoolh surface 10
remgye &l joird marka of 1be form works.

Concrete Slabes an Fil. Tha cancrade slabs o fll shadl ba (aod o0 & prepared
foundation consistinegg of s greder and grewsles fill wilk iRickr-ass w0l 0 e
thicknags of the avedaying alab exscept when indicalmd.

WETAL FABRICATION

Materials:

k.

=3

o,

Slasl and lean. [T not spaciliad atharviss. use standard mill-finished struclural
sleal shapes ar Bar von i somphance sih JSC Spemhicabons for Design,
Fabricetion arid Ereelzon of Siruciieas Stesl for buildings

Bpits, Nuts, Studs and Rivels. ASTAN A 307 and A 325,

Screws Fed Spec FF-5-BE, Fad. Spec FF-5-82, and Fed. Spec. FF-5-111.

Metad Purine. High grage palvanizad staal with minimum tansike strangih of
275 MFPa, 1.4mm an lhickness o approved equatk.

FAbicatio:

€y mechanme skilet in the tredes snd in eecordance with e manutacdurer's
dirgctions. Matalwark shall be fabncalad to alloey for axpansion and comrachion of
matarials Provices waldirng and bracing of adesquate strength and durabdity, with tight,
fiugh jointg, dresged smogth ard clean Complets with bolls and nuts

Medgl Swfaces:

Surfaces shall ba clasn ard fras from all scals, fieke, rust and must gEting; well-
farmed and fnished to shepe end sizs. wilh snarg lives. angls and smogih suataca.
Shearing and punchirgy skl ave cean bya Ineas and swiaces. VWald or rivet
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parmtarert onmeciione Waald snd flush rivatz ghall ba gead and finighed fush
smoodh on surfaces trat will be axpeead aftar msfaliation. Da not ees sorews of boltes
whers thay <an ba avoided, whean used, heads shall be countersunk, sorewsd up
tight and thrsads nicked b prevenl Bossning.

- enalrJctiom

Theckness of metals and detalls of aesemtly and suppons shall give ample strength
and stiffress for the minimum kads specified or indicaled. Jonls axposad (0 waather
shal pe lormed to exclude watar,

Welding:

Lise walding alacirods ETOx and performewelding, walding inspection and comactive
weldINg /M accordancs with AVWE D11, Wald In a Manrer {0 prayverl panmanent
thitortar of the conreced pans. Weld commbously dlong the snhna area of contact
[mccapt whera lack waldmg is pamillsd. Do el tack wald skposed 10 conmsclions),
Grind smiocit visible wald in finishad irsdallatan.

ELECTRICAL WORKSE

1

. COMDUTS, BOXES AMD FITTINGS

This iteem shal consist of Ihe fumishéng @nd irslaliation of e complabs Sarduit work,
congisiing of alscriced conduits: corduit g such as junckian bowas. poll Baxes,
ity boxes, actegonal eand equare bomes; corauat fittinga. such 85 couplimge, [ookmuts
and bushings and other afectrical materials needed to compiete the carduit reughing-
Im ek ol RIS peepact.

Al materiale shall be brard new ard shell b of 1he sapproved iype masling all tha
requirgmemts of the Philippene Elecinical Code end beaning the Philopine Stendard
Agancy (FEA) mark.

All warks thraughout shali be axacubed in e Besl practics in & woerkmaniike manneas
by qualifed ard sxperiencad sisclhcians ondsr iba immedlata supervlslon of a duly
licensed Ekagtrical Enginaer.

The work 16 ba done under thie divisson of specificadions oommists of 1he febrication,
furrushing, dsvsary aryd installation. comyplate in all details of (e seciseal work. at the
suject premiges ard al work malenals incidental 0 the proper completicn of the
[mztalatian, axcept those potiong of 1he work, which are axpregsly staked to be done
B other falds. All wirks Shall B cdone in ACCordarse with tha rmukas and regulahons
and with \Fe spacifications.

All lvghiing frctures end lampe ara as spacified and listed on lighting fixture schaduka,

All prounding sysiem nstallalian shal be exesuied in accordanos with the approved
plang Grownding system shall indude Euilding perimeter ground wires, grownd rods.,
elampes, confincdoms, ground waks sed dgrcand wice tape as shawn in e approvad

Al awxiliary sysbems such a3 tetephone and Intercom svsem, tinte clock systam. fire
alzwrn dystem aned public sddressruese’s callgaqng syslem Instalkations shall be dara
in Aesmardanc with (e approved Jessgn.

Lpon complation of the sbeciical construction work, the contractor « shall prosdae all
test eqpuipment prd persgnrel mnd 4 submil writban copies of gl test resulis

Tre comirachor shalk guaifaies (e agdnca inaalation ae done and in scoondance
with I approved pacs and specfcsions. The contracior shall guarantea thal ha
alachical sysams ane s o &l Jrownds 2nd ffam 2l defactive warkmanshgr ack
materials &nd will remain 5o for & pesiod of one year from dale anc ScceHance of
warks Any defect shell ba remediad by the Confradicr 8t his gam experse
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E. WIREES AMD WIRING DEVICES

1.

This lkem shall cansigt of the fumishing and instedation of gil wirea and wirng devices
aansisling of electric wires ard cabiles, wall switches, convenisnge recapagles, haavy
duty receplackes and olher davices shawn on 1he approved Plata bud not mentionad
i esa spacificationg.

Wres and cables shall b af the approved (ppe twaaticyg @l the ragquersrsnts af e
Philipgries Eletirical Code and bearing the Philippine Standard Agancy (P5A) mark.
Unless sparcifiad or indicaled otharstse. all power and lighting conductors shali be
insudated for GO0 voits. Al wires ghall be copper, sofl drawm and anngalad, srneath snd
of cylinorical formm and shel be genirelly tocstad inude the insulaion.

Conductors or wires shall et be drawm n condurs ualil aflaer tha camerd pizster 15 dy
and the corduits ams Ihorowgly alaanad and frae from dift and moisioce, in dresar
wires iz convuits, sufficiend stack shalt be allowad o permitl easy connectiona for
fitluras, switchas, raceplachs ad oifer winfg dences wittaul e ute of additional
EHicEs.

Al concduciora of convardance ocutlats and lighting branch dircuit homesuns shadl be
wirad with a minimum af 3 5 mm in size. Ciiocuilt omaruns 10 parelboards shall o Ba
SMaker tam 3.0 Wy Dt all Fomeruns Lo panedboand more han 353 meders 2hal rod be
smallar than 5% mm Mo conductor shall be less {hen I maan size

Ail wirea of 14mm and larger in size shall be cormected o panels and apparaiue by
rgarss of appecread type bugs O cEmmects of the sckderiess hype, suffecsrtly 1arge
arsugh i endosa all srands of (e conductors and secursly fastansd, Thay shall rod
loosan under vibraian or nommar sirain.

Adl jeenity, laps and splices on wires larger than 4 mm shall be mede ol suilable
soldarkeas conneciors of e approved type and size. They shall be 1aped with rubbar
a1d FYC tapes providing insulation nat less than (et of the conduciors.

Mo spbices or joints shall be pemmdied an sithar feeder qr branch conduclors excap
WtHIA Uit Bouas Or JccmssioE pnction Does of pUll Doxes. &I oines & Drancn oroot
wiring shall b made mechanically and sbectrisally securad by appreowed splicing
davicas and teped with rubber ard PYC tepes in a marnar which will make i
Imaulation a9 that aof de conductar.

&)l wall senlches and recepracks ghall e Ntted with standard Bakelits faca plate
covars. Dewca plakes for Mush mountiag shall be nstaled with all four sdgas n
conlinuous contact wilth fimighed wall surfaces without he usa of coiled wire or similar
davicas. Flasier filling shall nol be permillad. Plalas instalked in wel localions shall be
gaakeked.

Wheary rndre ihan cre swilth ar davica s imdicated if 8 sifdla Iod=tion, gang olates shall
be used.

. POWER LOAD CENTER, SWITCHGEAR AND FANELBOARLHS

i

This tem shad| cansist of the fumishing and installaticn of the powar I0ad camber undt
substation or ke vallage swiichgear and distribidan parsibcards at tha [Scatior.
shown ar tha appraved Flans complete with ensfoomer. cacuit breakees, cabmets and
all accessores. completey wirad and ready for sarvics,

Al matarials shalk pe brand new and shall be of 1ne Boproved type meating all tha
requiraments of tha Philipgine Elactical Code and bearirg the Philippine Slandard
Agericy [(PSA] mark.

Prwvar Lead Canbar Uit Subrstabon. Tro Cormeactos shall fumish ard aetsll & aedoor

hpe Powsr Logd Cenler LUinid Subatation at the kgcatipn shown an ihe approved Plans
if regired, [ shall s (otalty mewel-anclosad, dasd frod ard shall consist of the
folkpwsng seordinated componanl parts
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a. High voltags Porary Secton. High yvoltsge peimary incoming kna seclian
conglstng of the following paris and reEtad accasscriag:

i. Qe (1) Airfilled inlemupter Swuch, 2-pogition [opan-glege} inglalled in a
glatable air fillsd rrstal srciosurs arrd 3hall Bave sutficlens mtsruapling cepsoty
(o camy the elacincal oad. I $hall na providad wih key ook with the
cubec | For 1M Bty fusas 0 preyvet ACCeas o e fuses uriess tha Switehg

opan.

i Thres (Appowss Tusss mounbed n Separale Sampactments withart the switch
housirg and accassible by a hinged door.

iii. Ora 1y st of high wollege potheads or 3-conductor cablas er Three cingle
conductor cables

pv.  Lighiring arreslers shall be instadled al tha high voltage cubcle o regeired

Tteamsd (1) &rwd i} abewva ookl bé spbslitutdd with a powar tircuil Braskar with the
correct rating and capaily.

b, Transtermar Saction. The transiormer seachior shafl consigl of a power transiormer
wHl reating? Bnd cepacitias et shoe on tha plans, i1 shell ba ol liqued-fillesd rsar-
Narmmathe iype and designed in aocondance wilh e |akest apolicebie standards

The bramsformer Shad be provided with four (4) approsdrrately 2 172 % rated Kya
faps o (ke primasy witdng in most cazes one (1) above and thres (3) below ratad
primery vottage and shall bé changed By means of sderraihy gar-opesaised
manual tep chenger only when the rensformer i5 oe-gnergized. Tap changirg
wider Ihad is accapdabla if ransfomar has bean 50 dasignad.

The fallowing atcessarm: shall e pravided with 1ba transfarmer, ramaly  dedan
vateg. aampling davice, filling  connection, il liquid kavel gawge, ground pad, 1op
filkgr press conmeclion, IfNing lbgz, diagrammatic nameolate, revd  valve,
INemremEer angd Kher Necessary felaied accegsones

The fegh-voltage and [Cw-voltage bushings and transibon lange shall be propery
coordiraled for findd Somnechion o e acoriry i sechea and ow voltags

switchioboerd saction, respactively.

<. LowWolage Switchboard Section. The kKw-voliage swilchboard sha# be standard
modulerwuritzed units, metal-buill dead fromt, safety type constinuctcon and shall
consist of tha fallowing:

i Seatzhbigard Housing. The houzing shedl ba heawvy geugs steal shaat, dead
brem) hypa, gray enamal finiah complete wilth frgme guppania, steal bracinge,
staal shegt panelboards, removable rear plates, copper buekars, and all gibar
Mecessary actesstrias o insurs soffician! machanical sirecpih emd safaty. |
ghals be providad with grourdig Dolts and clamps

II. Sacondary Metenng Section. The secondany metering sachon shall consst of
cne {1} emmater, AC indicating type: one (13 yoltrraier. AG, indicaling Lype,
ane (1) ammater frensfer switch for 3-phass; coe (1) wiitmeter trarsfer swilch
for A-phase; and cuerant transfoemers of suitabie reling snd capacily.

The abowe—mertioned nstueante shall be instaled in cne comparimard
abowve e main bresker and shall b complatg wilh all nacessary 3coEas0NEE
compledély witgd, raddy 1of use,

iin.  hain Crcuit Braaker. The main circuil breaker sFainbe deaw-cul type, manuaty
or aleddrically oparalsd Ak faquited wilh 1alrygs and Capatity af SR o tha

approwved Flans.

Tha main breakar sball include nsulitsd contol switch iFalsckically operated.
manual iip buttcn, magredss fpping dences, ddlustable tme cvarourrant
protaction and mstanianesus short cicul bip and all Necassary accessones
1a insure sefa and efficent aparation
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7. Faedar Cincuil Braskers, There shabl be as many feader Beaakars ag 306 $hicwn
ar the gingl line disgram o schamatic riser dlagam and schadubs of [aads
and compuaticne on e plans. Tha crcust brestkers shall bs drawowd or
malded case as equired. The circwl breakers shall =3ch hiave sufcier
inlerrupng capanly and shall be manualiy operatad complata with ip devices
ard all necogsary eccasecTias to insura #afs ard afficiatt aperatian The
nuRnbar, raticgs. capaciies A Be leedar braich cacowel breakers shall ba 23
ghown an ibe approved Flars

Cirguil breakers shall eechn e of the indicating byes, praading O - "OFF snd
“TRIP" ppefiona of the cpemling handles ahd shall assh B prowndad wilh
namaplate for branch circuir designation. Tha Siruit breaked dhall be S0
deslgned ihat an ovedload or short on one pole gutomatically ceusas all pales
I T4peY

4. Lew Waltags Switchgaar {For prajects reguinng lov-vollace syalichgear only]. The
Coniractar shadl furnish end ingtell 8 low-valtege switchgear at the [qcation shown
o e plats. 1 oshall be ralEl-clad, dead front, fres slanding, safely vpe
congtruchon ard shall heve copper bushers of sufficient tize, braced b cesist
Alipwgble rpat mean square (RMES) symmetrcel short crcwit sdreasses, ad eil
NBCessary cassones. The ow-voltage swilchgear shell consst of the switchgaar
howag, Secondeny melanag, main dreaker gnd faoder branch circuit.

4. (aeourditg Systern. All nen-current camymng matalic pants hke conduis. catnets
and aquiperant frames shall be propedy grounded in accorgancs with tha
Philippine Elecica! Godea, latesy adilion.

The siza of tha greund mde and groumd weres shall be as $hown on i aperoved
Flang. The grownd sessstence shell not be mora than 5 ohams.

1. Parstboords and Cabineis Panelbosrda sheil confom 1o e achedule of
pamvboards a5 shown an the sppmwed Plans with mespect 1o supply
characiscistics, raling of man 1Lgs Or main crcint braaker, numoar ard ratimgs &nd
capacities of tranch circuil breakars

Parsboands shall consst of 3 fedory comglaied: daad frant essambly mourtad in
an enclasing flush fype cabinel consisling of code gauge galvanzed sheet slee
box with trim arnd door. Eech door shall be grovidad wilh calch [ock and two (2]
keys. Panglboards chall be provided with direciories and shall be prinled to
dizede lep sarvert by gach circut.

Panalboard cabsets and fnms shall ba suitabla far the 1ype of mouttirg Zhon on
tha spproved Plans The inside snd oulside of parmibcard cabirets amd rims shall
b factory paintad with ore rust-proing primer caat and mwo finish shop coats of
p&an gray enamel

pair.

Mam gnd branch gircuit breakars far panelboards shall fays the raing, capacity
and riunbar of podes gz shown on thae spproved Plans. Ereakars shiall e treermal
mggretic 1ype  Multila braaker shell ha of e comman thp ype Ravng a ungle
oparalng hardle,  For S0-ampera oreskar or less, it may consisl of singlepale
Eraakear parmanendy assembied al the factory inlo a musti-pele Lmil

4 The Contractor shalf insiall the Power Load Center Unit Substation or Low-Vaoliage
Svitehgear and Perelboards al the lpgalions ehawm an the appraved Plans.

Stamndard paneds and cainats shall be used and aggembled an the b, Al paals
el b o dead irant congenicticn fumisbad with irima far flush or surface Mmourling as
resjelired,

D. Carnply wril {ha sLmerd applicable codes, ordinences, and régulabans of e authordy or
authonbess faving priscchon, the riles, regulgtions and requirements of the ublily
canganes | a3 applicabie).

E Orewngs, specificationg, codes and standands ans minimam  meguirermsats. YWheee
recrenseiils difer, 1he mona stringar? apply.
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All equiprmanl end inslallations shall rmesl o sxcasd mwitong raguramels of e
Standards and Codng,

cEwacuibe work 10 st accordancs wilh the bes1 praciices of He rades in & thorousgh,
substantal, workmanlika manmar by compelent workmen

VWhan tha 1ests and insparctions have baan complated, 8 lsbal shall be attached 1o all
devicas tested Tha labed ahall provide thie name of Ihe tealing company the date tha tests
vara complaied . and ihe initiala of tha person wha pafdommad the teals

. PANELBOARDE

1. Fabricate and tast panelboards according 10 [EEE 344 10 withsdand seismic focces
defined in Division 18 Seclions 18072 and 16074 "Hangers ard Supports far
Elgctrical Systema ang Vibration and Seiemic contrals Jor Elecirical Syatems”
FESRBCinahy

z. Erchosurss. Flesh, Sufacs, FHah- and sorfacemounbed cablmets,

a.  Fated for anvironmmente? condilions at mskalled location.

Imdoor Dry and Claan Locabons. NEMA, Type 1.
Chitdoor Locationz NEMA, Type AR
Kitchmn and Wash-Down Aregs NEMS, Type aX, stanless stael.

Indoar Lowations Subest 10 Dusl, Falling Dit, and Dripoing Nencomogive
Liquids; NEMA, Type 12.

Cuindoor Locations Sulect g Dugi, Falling Din, amd Oripging Normesx rogive
Lituids: MEMA, Type SR,

b. Front Secdred i box with concealed frim clamps. For surfacse-rnounisd fients,
maleh box drmanziong; for fluah-movmted fronts, averap box

<. Hirnged Fram Cover. Ertrre front tim hinged o bex and with standard door within
Ruricped Wim eower.

4 Skt for Sulace-dounted Panelbaards: Same geuga amd finish as paralboard
fromt will fanges for attachmend ko panelboard, wall, and ceiling ar Lo,

¢ Gulter Extansion and Barrier Some gage snd finieh as penalbaard anciosura:
Intagral with enciosure Dody  fwrangs W salae indvidusl panal Sechons.

. Finlahwes.

Panels and Trim Steal and gelvanized stasl, faciory fmished immediataly
aftar cleening and petreating wiilh manufaturer's slandard two-coat,
baked-on finigh congigling of pime ceel and thermoaatbing Bepacat.

Beck Boxas: Galvanizad sioa Sams Nrish 45 panals and 111m

Furgus MProcfing:  Permanant fungicided treatment for ovescorend
protaclive dayvicea and clher componesta.

g. Dhrectary Card nsida panelboard door. mounded «t ranspereril card hobdes
metal frante with ransparent protective cover.

3 Incominkg Mains Locabon. Top o Botlom.
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4, Prrgse, Maaed, armd Geound Buses:

a. Malerial: Herd-drown coppar, 88 percant ponductivity

b Equipm=nd Ground Bus:  Adequate for feeder and branch-circuil
equpmanl groumdeng coreductyrs, barnded 10 Box,

e Meautral Birg 100 perosd oF phase Bus 4. Extra-Capacily MNeutral Pus:
Mautral byg rared 200 parcant of phage bus armd UL listad a5 sietalds for
Aenknear [oas,

fron R ko
O R. SARIG JOCE A L]

Plarining and Programmamg Dlvsssn Plantamg an arnnriryy Division
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Section VII. Drawings

[Insert herealist of Drawings. The actual Drawings, including site plans, should be attached
to this section, or annexed in a separate folder ]
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities
Objectives
The objectives of the Bill of Quantities are:

a to provide sufficient information on the quantities of Works to be performed to
enable Bidsto be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nomina quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A genera provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisiona sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals asthe
future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantitieswherethe
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of hisbid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not beincluded
in the final documents.
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PROJECT TITLE: PROPOSED UPGRADING OF ELECTRICAL SYSTEM AT SAN FRANCISCO
ELEMENTARY SCHOOL

LOCATION : BARANGAY DEL MONTE, DISTRICT 1, QUEZON CITY
PROJECT NO. : 22-00106
DURATION . Sixty (60) Calendar Days

BREAKDOWN OF COST

Item Item of Work
Code (Description)

MATERIALS
COST

LABOR COST

INDIRECT COST | AGGREGATE COST

GR |GENERAL REQUIREMENTS

OTHER GENERAL REQUIREMENTS

OGR|NoN - 0.c.M)

REHABILITATION OF GABALDON
BUILDING 1 ELECTRICAL SYSTEM

UPGRADING OF MAIN ELECTRICAL
SERVICE ENTRANCE POST

LUMP SUM BID IN WORDS :

TOTAL COST P

Contractor :

Page 3 of 3
Bid Form




BILL OF QUANTITIES
(Building Construction/Rehabilitation Project)

PROJECT TITLE: PROPOSED UPGRADING OF ELECTRICAL SYSTEM AT SAN FRANCISCO

LOCATION
PROJECT NO.
DURATION

ELEMENTARY SCHOOL
BARANGAY DEL MONTE, DISTRICT 1, QUEZON CITY

22 - 00106
Sixty (60) Calendar Days

SCOPE OF WORKS:

GR General Requirements include billboard(s).
OGR Other General Requirements (non-O.C.M.), but not limited to:
1 Temporary enclosure around the construction area.
2 Temporary water system including water meter/sub-meter and connections.
3 Temporary electrical system including electric meter/sub-meter and connections.
4 Clearing, hauling and disposal of construction materials and debris.
5 Scaffolding for general use (rental).
I REHABILITATION OF GABALDON BUILDING 1 ELECTRICAL SYSTEM
I-EW Electrical Works:
1 Installation of cables and wirings.
2 Installation of system devices, energy efficient lighting fixtures and components, and accessories.
Il UPGRADING OF MAIN ELECTRICAL SERVICE ENTRANCE POST
I-SW Site Works:
1 Layout and staking.
2 Site clearing and preparation.
-EW Electrical Works:
1 Installation of roughing-ins and wirings.
2 Installation of system devices, energy efficient lighting fixtures and components, panelboards, switchgears and
accessories.
-UTI Utility and Ancillary Works
1 Construction of distribution post, earthpit, and service entrance post.
(@] Others (Included in overhead, contingencies and miscellaneous expenses)
1 Provision of construction health and safety such as safety gears, med Kkit, etc.
2 Preparation of shop drawings, as necessary.
3 Preparation of as-built plans (signed and sealed by the respective professional(s)).
4 Testing and commissioning works shall be performed as per standard procedures.
ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS | QTY | UNIT UNIT COST TOTAL COST
GR GENERAL REQUIREMENTS
SPL7 Billboard (1.20m x 2.40m in Plywood) 1 | piece |P P

MATERIALS COST GR| p

|LABOR COST GR

DIRECT COST GR| P
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
OGR OTHER GENERAL REQUIREMENTS (NON - O.C.M.)
OGRO02 Construction Safety and Health
OGRO02c Temporary Enclosure at the Construction Area 40 l.m.
OGRO0301 Temporary Water Facility unit
OGR0302 Temporary Electrical Facility unit
Subtotal
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
OGROL ;I:;rri;glgs, I;:zl:;gbarlir;d Disposal of Construction 1 i e
OGRO05 Scaffolding (Rental) 96 sq.m.
Subtotal
DIRECT COST OGR
I REHABILITATION OF GABALDON BUILDING 1 ELECTRICAL SYSTEM
EW Electrical Works
EWO09 Wires and Cables
EW090102 3.5mm?2 THHN Wire 1 roll | #
EW11 Lighting Fixtures and Other Devices
300mm x 1200mm, Troffer, Recessed Type .
EW11005 (Fixture Onhy) yp 30 | piece
EW11058 T8, 20w LED Tube light 30 piece
EwW11140 Orbit Fan with Selector Switch 6 set
MC Miscellaneous and Consumables
MC/G (Common Items)
MC/GO07 Masking Tape 5 roll
MC/E (Electrical Works)
EW1309 Electrical Tape 10 roll
MATERIAL COST |
LABOR COST |
DIRECT COST |
Il UPGRADING OF MAIN ELECTRICAL SERVICE ENTRANCE POST
[-SwW Site Works
Swo1l Layout and Staking sq.m. | P
SWO02 Site Clearing and Preparation sq.m.
Subtotal 11-SW
I-EW Electrical Works
EWO01 Pipes
EWO0105 50mm@ PVC Pipe 2 piece | P
EwWO0118 90mm@ IMC Pipe 8 piece
EWO05 Fittings and Accessories
EW05026 50mm@ PVC Locknut and Bushing 1 pair
EW05049 90mm@ IMC Locknut & Bushing pair
EW05059 90mm@ IMC Coupling 4 piece
EW05149 250mm?2 @ Solderless Connector 24 pair
EW05161 90mm@ Weatherproof Entrance Cap 4 piece
EWO05164 Secondary Rack, Heavy Duty, 3-Spool 22 set
EW12 Grounding System
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
20mm @ x 3000mm Grounding Rod (Copper
EW1202 Clad) with Ground Clamp s set
EWO06 Boxes and Fabricated Pullbox
Fabricated Pull Box, 8" x 8" x 6" @ 0.16 (0.20m .
EWO0608 1 piece

x 0.20m x 0.15m)
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
EWO09 Wires and Cables
EW0901 THHN Wires
EW090108 38mm?2 THHN Wire 80 l.m.
EW090114 150mm?2 THHN Wire 72 l.m.
EW090217 250mm2 THW Wire 415 | Lm.
EWO0903 TW Wires
EW090311 80mm?2 TW Wire 6 l.m.
Ew14 Panel Board
ASSY MDP 1 assy.
Main: 630AT. 630AF. 3P, 70KAIC, 230V.
MCCB
Enclosure: NEMA 3R With Ground Terminals
Ew1lv Pipe Hangers and Supports
EW1702 Vertical Layout of Pipe 28 l.m.
MC Miscellaneous and Consumables
MC/G (Common Items)
MC/G01 All Around Sealant grt
MC/G07 Masking Tape 5 roll
MC/G18 Waste Cloth 5 kg
MC/G37 Gl Tie Wire, Ga. 16 30 kg
MC/E (Electrical Works)
MC/EO1 Electrical Tape 10 roll
MC/E04 Rubber Tape 2 roll
Material Cost II-EW
Labor Cost II-EW
Subtotal II-EW
I-UTI Utility and Ancillary Works
UT010109 Service Entrance Post- 0.80m L x 0.80m W x 6m 1 unit | #
UT010301 Earth Pit 0.30 x 0.30 x 0.15 unit
UT010401 Distribution Post (0.40m x 0.40m x 6.0m) 3 unit

Material Cost II-UTI

Labor Cost II-UTI

Subtotal 1I-UTI

MATERIAL COST Il

LABOR COST I

DIRECT COST I
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
SUMMARY
ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS AMOUNT
OGR OTHER GENERAL REQUIREMENTS (NON - O.C.M.)
TOTAL ESTIMATED COST A
GR GENERAL REQUIREMENTS
| REHABILITATION OF GABALDON BUILDING 1 ELECTRICAL SYSTEM
I UPGRADING OF MAIN ELECTRICAL SERVICE ENTRANCE POST
NOTE: TOTAL DIRECT COST B

« Strictly enforce Health
Protocols relative to the latest
applicable DPWH

Memorandum

Overhead, Contingencies and Miscellaneous Expenses (OCM)

Profit

TOTAL ESTIMATED COST B

TOTAL ESTIMATED COST A
TOTAL ESTIMATED COST B
TOTAL ESTIMATED COST

VAT

TOTAL APPROVED BUDGET FOR THE CONTRACT
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Section | X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents
TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (& ValidPhilGEPS Registration Certificate (Platinum Membership) (all pages);
and

O (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;
and

O (c¢) Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Aress,
and

0 (&) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

O (f)  Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid (please
see attached prescribed forms required by the QC — BAC for Infrastructure
and Consultancy); and

OO0 (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules with
an attached Notice of Award, Notice to Proceed, Contract and Certificate of
Acceptance (please see attached prescribed form required by the QC — BAC
for Infrastructure and Consultancy); and

0O (h) Philippine Contractors Accreditation Board (PCAB) License;
or
Special PCAB Licensein case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (i) Origina copy of Bid Security. If in the form of a Surety Bond, submit aso a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

()  Project Requirements, which shall include the following:
O a.  Organizational chart for the contract to be bid;

O b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data
(please see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy);

O C.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
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O

(k)

lessor/vendor for the duration of the project, as the case may be (please
see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy); and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Specia Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Additional Technical Requirements:

[] e Certificate of Site Inspection or Affidavit of Site Inspection as part of
Omnibus Sworn Statement

[] o Affidavitof Undertaking for Key Personnel and Equipment (please see

attached prescribed form required by the QC — BAC for Infrastructure

and Consultancy)

Equipment Utilization Schedule

Manpower Schedule

Construction Schedule and S-Curve

PERT-CMP

Construction Methods

oooon

Financial Documents

O

O

()

(m)

O (n)

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC) (please see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in theinstance
that the bid is successful.

[I. FINANCIAL COMPONENT ENVELOPE
(o) Original of duly signed and accomplished Financial Bid Form; and

O

Other documentary reguirements under RA No. 9184

O
|

O

(p)
(a)

()

Original of duly signed Bid Pricesin the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid)]

BID FORM

Dale :
Project ldentification Mo,

To: [narme and address of Procuring Entity]

Having examined the Philippine Bidding Documenis (PBDs) including the Supplemental
or Bid Bulletin Numbers finsert numbers], the recaipt of which is heraby duly acknowledged,
we. the undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract):

We ofter to execute the Works for this Contract in accordance with the PBDs:

The total price of our Bid in words and figures, exciuding any discounts offered
below is: finsert information]:

The discounts offered and the methodology for their application are: finsernt
informalion];

The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable laxes, e.g. (i) value added tax (VAT), (i} income tax, (ii) local taxes,
and (iv] other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within lhe a period stated in the PBDs, and it shall remain
binding upon us al any time before the expiration of that period;

Il our Bid is accepted, we commil Lo oblain a Performance Securily in the amount
of finsert pevcentage amount] percent of the Conlract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPR
guidelines’ for this purpose;

We are not paricipating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your writien acceplance thereof includad
in your notification of award, shall constitute a binding contract between us, until a
formal Coniract is prepared and executed: and

We understand that you are not bound lo accept the Lowest Calculated Bid or any
other Bid that you may receive,

' currently based on GPPB Resolution MNo. 09-2020



k.

Mame;

We likewise cerify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authorily to do, execute
and perform any and all acts necessary o parlicipale, submit the bid, and 1o sign
and execule the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity .

We acknowledge that failure Lo sign each and every paga of this Bid Form, including
the Bill of Quantiies, shall be a graund for the rejection of our bid.

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Diate:




Bid Securing Declaration Form
{shall be submitted with the Bid If bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) 8.5,

BID SECURING DECLARATION
Project Identification Mo.: [Insert number]

To: finsert name and address of the Procuring Entity]

I, the undarsigned, daclare that:

1.

I'We understand thal, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

IMWe accept thet (a) liwe will be aulomatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) Vwe will pay the applicable fine provided under Section
6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by the procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and
69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the
government may undertake,

IWWe understand that this Bid Securing Declaration shall cease to be valid on the following
clrcumstances:

a. Upon expiration of the bid validity perlod, or any extension thereof pursuant fo WL
request;

b. | am/we are declared ineligitle or post-disqualified upon receipt of your nolice to such
effect, and (i) l'we failed to timely file a request for reconsideration or (i) e filed a
waiver to avail of said right; and

. | amiwe are dectared the bidder with the Lowest Calculated Responsive Bid, and liwe
have furnished the pedormance security and signed the Conltract,

IN WITNESS WHEREOF, IWe have heraunto set mylour hand’s this day of [month|
fyear] al fplace of execulion],

[nsert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
(Insert signatory’s legal capacity)
Alfiant

[Suraef
[Format shall be based on the latest Rules on Notanal Practice]

GPPE Resolubon No. T6-2020, dated 16 Seplember 2020



Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. [Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the
attached duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:;] I am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name
of the Procuring Entity], as shown in the attached [state title of attached document
showing proof of  authorization (e.q., duly  notarized Secretary's Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or_entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third

civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project



Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a -corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver _certain _goods or services, to the prejudice of the public and the
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as
amended, or the Revised Penal Code.

11. We pledge that the project will be completed in accordance and congruency with the approved plans
and programs.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of 20_at

, Philippines.
[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory's legal capacity]
Affiant

[Jurat

[Format shall be based on the latest Rules on Notarial Practice]



Contract Agreement Form for the
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten {10} days after

recelving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this [insert date] day of finsert month], finsert year] between
fname and address of PROCURING ENTITY] (hereinafter called the “Entity”) and [fnarme and
address of Contraclor] (hereinafter called the “Contractor”),

WHEREAS, the Enlity is desirous that the Contractor execute [name and identification
number of confract] (hereinafter called "the Works™) and the Entity has acceptad the Bid for
feontract price in words and figures in specified curmency] by the Contractor for the axecution
and completion of such Works and the remedying of any defecis therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.

In this Agreement, words and expressions shall have the same meanings as are
respactively assigned to them in the Conditions of Contract hereinafter referred 1o.

The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemad to form and be read snd
construed as parl of this Agreement, viz.:

a. Philippine Bidding Documenis (PBDs);
i, Crrawings/Plans;
ii. Specifications:
. Bill of Quantities;
iv. General and Special Conditicns of Contract;
v.  Supplemental or Bid Bulletins, if any,

b. Winning bidder's bid, inchuding the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted:

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitled {e.q., Bidder's response
to request for clarifications on the bid), including cormections to the bid, if any,
rasulting from the Procunng Entity's bid evaluation:

c. Performance Security:
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documenis that may be required by existing laws andfor the
Procuring Entity concemed in the PEDs. Winning bidder agrees that
additional contract documents or information prescribed by the GFPE

that are su ently reguired for submisslon after the contract
execution, such as the Notice to Proceed, Variation Orders, and Warranty
Security. shall likewi rt of the Contract.

In consideration for the sum of flofal contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [siate the
object of the confract] in accardancea with his/her/its Bid.



4. The [Name of the procuring enlity] agrees to pay the above-mentioned sum in
accordance with the lerms of the Bidding.

IN' WITNESS whereof the parties thereto have caused this Agresment to be executed
the day and year first belfore written.

{Insert Name and Signature] [Insert Name and Signature]

finsert Signatory’s Legal Capacity] [Insert Signatory's Legal Capacity]
for: for:

fnser Procurnng Entity] [Insert Name of Supplier]

Acknowledgment
(Formal shall be based on the latest Rules on Notanial Practice]



Performance Securing Declaration (Revised)

[if used as an alternative performance securfly but it is not required to be submitted with the

Bid, as it shall be submitted within ten (10) days after receiving the Notice of Award]

REPUELIC OF THE PHILIPPINES)
CITY OF

1 8.8

PERFORMANCE SECURING DECLARATION

Invitation to Bid: [Insert Referance Number indicated in the Bidding Documents] To:
[Inzert name and address of the Pracuring Entity]

IWe, the undersigned, declare that:

1.

I"We understand that, according to your conditions, to guarantes the faithful
performance by the supplier/distributor/manufacturerfcontractonconsultant  of its
obligations under the Contract, I'we shall submit a Parformance Securing Declaration
within a maximum period of ten (10) calendar days from the receipt of the Notice of
Award prior to the signing of the Caonltract,

IWe accept that lwe will be automatically disqualified from bidding for any
procurement conlract with any procuring enbity for a period of one (1) year for the first
offense, or two (2) years for the second offense, upon recaipt of your Blacklisting
Orrder if 1iWe have violated myfour obligations under the Conftract;

3. IWe understand that this Performance Securing Declaration shall cease to be valid
wpon:
a, issuance by the Procuring Entity of the Certificate of Final Acceptance, subject to
the following conditions:
i Procuring Entity has no claims filed against the contract awardee:
. It has no claims for labor and materials filed against the contractor; and
. Other terms of the contract; or
b. replacement by the winning bidder of the submitted PSD with a pedormancs
security in any of the prescribed lorms under Section 39.2 of the 2016 revised IRR
of RA No. 9184 as required by the end-user.
IN WITNESS WHEREOF, |'We have hereunto set mylour handls Lhis day of [month]

[year] at [place of axecution],

flnsert NAME OF BIDDER OR ITS
AUTHORIZED REPRESENTATIVE]

[insert signatory's fegal capacity]
Alffiant

[Jurat]
[Format shall be based on the lafest Rules on Nolarial Practice]



LIST OF ALL ON-GOING GOVERNMINT AND PRIVATE CONTRALTS

BMAME OF CONTRACTOR:
COATRECT B4 A5LE TaTAL FEEENTAGE
FEOIECT TITLE ot e TaTAL DATE OF
[ame n“:‘m"‘m CATE GF LORTRACK PACUECT CHANER & NATURE DF WORK mmnm::‘l::: | cowmRacs COMPLETSN of c?l;:“ﬂ WALUE DF DIUTETANDIRG
B EXACT PROMECT LOCATION el PR POFTAL ACONE I anal PR T E VALLIE 4T EST IMATED Bl ALTUAL FLARKED WTIRS |1 FF]
FARTHEPATION ANAND COMPLTITION TINE |Fﬁﬂl’m ATTTRAP L SHREENT | ACCORFLEHMIRT

TOTAL AMOUNT (Shp) &
DUTSTANDIMG WORKS

PHUTOCOPY ADDITIONAL FORMS, IF NECESSARY Page a




LIST OF ALL AWARDED BUT NOT YET STARTED GOVERNMENT AND PRIVATE CONTRACTS OF THE BIDDER

NAME OF CONTRACTOR:

PROJECT TITLE:

ROLE OF BIDDER IN THE

PHOTOCOPY ADMMTIONAL FORMS, IF NECESSARY

OF CONTRACT [Php)

PROJECT TITLE & EXACT LOCATION | MAJOR SCOPE OF WORKS 8 DATE | NAME AND ADDRESS | CONTRACT PRICE | DATE OF SCHEDULED CONTRACT SOLE
STARTED OF PROJECT OWNER | (PHP) AS AWARDED COMPLETION CONTRACTOR / SUB-
1 CONTRACTOR/PARTNER IN A
TOTAL AMOUNT -




SIMGLE LARGEST COMPLETED COMTRACT SIMILAR TO THE CONTRACT TO BE BID

MAMEOF CONTRACTOR: .
PROJECT TITLE: o
CONTRACTOR'S ROLE TOTAL
TOTAL DATE O
PRCIECT TITLE
DATE OF CONTRACT | PROJECT CAVNER & POSTAL WOLICOMRACION MMCOWTRACTON, | - oeacT | comPiErionar|  CRNTRACT
{Marnu of the Contract) CONTRACT DURATION ADCRESS MHATURE OF Wi ERATHHER & Y] WALLEE &T
& EXACT PROJECT LOCATION and PERCENTASE OF VALUE AT ESTIMATED it
Tl AWARD | COMPLETIONTIME| Sopnr bl 100

PHOTOOOPY ADDITIONAL FORMS, IF SECESSARY Page ot



LIST OF MAIOR EQUIPMENT TO BE USED FOR THE PROJECT

NAME OF CONTRACTOR: =
PROJECT TITLE:
STATUS OF
TYPE DESCRIPTION / CAPACITY SERIAL NO. Mﬁl:m F:Pﬁmﬂ:::g’ AVAILABILITY
* (OWNED/LEASED)

FHOTOOOTY ADDITIONAL FORMS, IF NECESSARY

Pape




A. LIST OF KEY CONSTRUCTION PERSONNEL TO BE ASSIGNED TO THE PROJECT

MAME OF CONTRACTOR:
PROJECT TITLE: =
TYPE OF NOD.OF YEARS
MNANME POSITION AGE ﬂﬂﬁﬁ:ﬁ COMNSTRUCTION WITH THE PROFESSION PRE MO,
EXFERIENCE CONTRACTOR
FHOTOCDPY ADDITIOMNAL FORMS, IF MECESSARY Page of




COMPUTATION OF NET FINANCIAL CONTRACTING CAPACITY (NFCC)

NAME OF BIDDER:

CURRENT ASSETS* PHP
(LESS) CURREMT LIABILITIES® [LESS) PHP

NETWORTH PP

NETWORTH x 15 K15  PHP

{LESS) VALUE OF ALL OUTSTANDING ON-GOING

CONTRACTS** {LESS) PHP

(LESS) VALUE OF ALL AWARDED BUT NOT YET

STARTED CONTRACTS AS OF DATE** (LESS]  FHP

NET FINANCIAL CONTRACTING CAPACITY PHP

NOTES: * CURRENT ASSETS AND LIABILITIES BASED OM AUDITED FINANCIAL STATEMENT FOR THE

PRECEDING CALENDAR YEAR SUBMITTED TOB.IR,

** BASED ON LIST OF ON-GOING AND AWRDED BUT NOT YEY STARTED CONTRACTS
SUBMITTED



REPUBLIC OF THE PHILIPPINES)

}5.5.

AFFIDAVIT OF UNDERTAKING

1, , of legal age,  Filipin, [OFFICER OR
EEPRESENTATIVE]
with office address at sfier

having been duly sworn o in sccordance with law, hereby volunta ry clepose and state:

That 1 am duly authorized representative of the AMame of Bidder 0 execute this

undertaking as evidenced by Secretary’s Certiticate and Board Resolution.
That __ [Name of Bidder] bidding for the {(Name of Project)
That relative to the aforementioned Project, the _ [Namwe of Bigdder] lereby unibertake

that the equpment to be use and the key personnel to be assign shall exclusively be wed and
will only perform to the said project until its completion,

That [ am executing this affidavit to attest to the truth of the foregolng and in compliance
with thi submizsion of the bechnical requirements for the public bidding of the said progect

IN° WITNESS HEREQE, | have hereunto signed my name below  this day
of s al

AFFIANT FUETHER SAYETH MAUCGHT.

Attiant
SUBSCRIBED AND SWORN TO BEFORE ME this __ day of
m ;
affiant  exhibiting to  mwe  hisfher tssued - al
0

Do, Mo,
FPage Mo. -
ook Mo, ]
Series of 2020

Maotary Poblic








