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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and 111 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI — Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b)).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded:;

c. The deadline for the submission and receipt of bids; and
d. Anyimportant bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in

the 1B must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




REPUBLIC OF THE PHILIPPINES O

QUEZON CITY GOVERNMENT
BIDS AND AWARDS COMMITTEE FOR INFRASTRACTURE &

CONSULTANCY
2" floor, Finance Building, Procurement Department, Quezon City Hall Complex, Elliptical Road, Quezon City

QUELON Ciry

October 6, 2022
Invitation to Bid

Durati

Project . . . Source
No ) Project Name Location Amount on Cal. Office u
No. Da Fund
ys
Buildings — Small B
Proposed Construction of
29. Handwashing Facility and Common Engineeri Special
1 Rehabilitation of Comfort 1,706,526.24 | 60 | -"dneennd Education
00114 wealth Department
Rooms at Commonwealth Fund
High School
Proposed Construction of
29. Handwashing Facility and Engineci Special
2 Rehabilitation of Bagumbuhay 1,707,187.15 60 ngineering Education
00115 . Department
Kalantiyaw Elementary Fund
School
Proposed Rehabilitation of
29. 2nd Floor and 3rd Floor of Engineci Engineering
3 | o116 | District 4 Action Center Paligsahan | 2,639,099.56 60 Dng'”fe””f Department
(AO Office) at Barangay eparimen
Paligsahan
Proposed Rehabilitation of
Existing Roofing at DEPED Special
22- Castelo Building and Nagkaisang Engineering )
4 00117 | Construction of Additional Nayon 2,701,813.63 60 Department Eduzat'on
Canopy at Damong Maliit un
Elementary School
Proposed Construction of
29. Covered Pathwalk and Endineeri Special
5 00118 Rehabilitation of Sanlakas | Pinyahan 5,830,145.28 90 Dng'nee”ng Education
Building at Jose V. Palma epartment Fund
Senior High School
Proposed Rehabilitation of
29. Quezon City Skills and Endineer Engineering
6 | ooi1e | Livelihood Foundation Inc. | Kamuning | 6,231,487.48 90 Dng'nee”ng Department
Building at Barangay epartment
Kamuning
Proposed Rehabilitation of
of four (4) Buildings, .
22- Facade, Soccer Field Engineering Special
7 . ! . Sto. Cristo 6,300,493.11 90 Education
00120 | Sidewalk and Gymnasium Department
. . Fund
at Quezon City Science
High School
Proposed Construction of ggnl\:ln;uzn?:j
3 22- two (2) storey.l\_/latenal Villa Maria 6,740.520.15 180 | Engineering Development
00121 | Recovery Facility at Clara Department
. . Fund
Barangay Villa Maria Clara
Proposed Construction of Engineering
29. Pump Room and Tandan Engineeri Department
9 Installation of Waterline 9 7,462,004.62 90 ngineenng
00122 ) Sora Department
System at Sunnyville Farm
in Barangay Tandang Sora
20, Proposed Construction of Endineer Engineering
10 Covered Court at Tagumpay | 8,709,513.50 150 ngineering Department
00123 Department
Barangay Tagumpay
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Proposed Rehabilitation of

Batasan Super Health OCM - 20%
29. Center including Reception Batasan Engineering Community
11 00124 Area, Medicine Dispensing Hills 9,206,333.02 150 Department Development
Room and Milk Feeding Fund
Station at Barangay
Batasan Hills
Proposed Rehabilitation of
6th Floor and Upper Deck
22- Ceiling and Waterproofing Engineering Engineering
12 00125 | of Roofdeck at Civic Central 9,420,960.63 %0 Department Department
Building D Quezon City
Hall Compound
Proposed Construction of
22- Elevator for Senior and Blue Engineering Engineering
13 00126 | PWD at Blue Ridge A Ridge A 12,595,586.30 180 Department Department
Barangay Hall
Proposed Installation of
Wet Standpipe System
20. and Rehabilitation of Jose Engineering Special
14 00127 Rizal High School (Holy Holy Spirit | 27,062,582.65 180 Department Education
Spirit National High School Fund
Annex) at Barangay Holy
Spirit
Buildings — Medium A
Proposed Construction of
Additional Two (2) storey OCM - 20%
and Improvement of o Community
15 05 1228 Existing two (2) storey Kaunlaran 53,932,152.98 300 EZ?)::;ZZ? Development
Multi-Purpose Livelihood Fund
Center, Barangay
Kaunlaran
Flood Control — Small B
Proposed Construction of OCM - Local
Reinforced Concrete Box Disaster Risk
16 22- Culvert at C. Salvador Loyola 4,093,779.02 90 Engineering Reduction and
00129 Street (Buaya Creek - Park | Heights Department Management
7) in Barangay Loyola Fund
Heights
Roads — Small B
Proposed Rehabilitation OCM - 20%
22- (Surface Improvement) at ; Engineering Community
17 ) . Culiat 1,279,924.78 30 Development
00130 | Sanville Park in Barangay Department
. Fund
Culiat
Proposed Rehabilitation OCM - 20%
22- (Surface Improvement) at . Engineering Community
18 . Quirino 3-A 1,303,292.95 30 Development
00131 | Narra Street in Barangay Department
. Fund
Quirino 3-A
Proposed Rehabilitation of OCM - Local
22- Drainage System at Scout | Laging Engineering DlsaSte_r Risk
19 00132 | De Guia Street in Handa 2,187,307.81 90 Department Reduction and
Barangay Laging Handa Management
Fund
Proposed Rehabilitation of OCM - 20%
. ) ) Community
20 | 22 | Roadand Drainage at Roxas 11,063,469.04 | 180 | Engineering Development
00133 | Umbel Street in Barangay Department Fund
Roxas
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Proposed Rehabilitation of OCM - 20%
22- Road and Drainage at San Isidro Engineering Community
21 00134 | Visayan Avenue in Galas 17,744,158.07 180 Department Development
Barangay San Isidro Galas Fund
Proposed Rehabilitation of
Road and Drainage at St. OCM - 20%
22- Luke, St. Jude and St. Nagkaisang Engineering Community
22 00135 | John Streets and Villanova | Nayon 21,857,142.14 210 Department Development
Avenue in Barangay Fund
Nagkaisang Nayon

1. The QUEZON CITY LOCAL GOVERNMENT, through funding source of various years
intends to apply the sum stated above being the Approved Budget for the Contract (ABC) to
payments under the contract for the above stated Projects. Bids received in excess of the ABC
shall be automatically rejected at bid opening.

2. The QUEZON CITY LOCAL GOVERNMENT now invites bids for the above Procurement
Project. Completion of the Works is required as stated above. Bidders should have completed
a contract similar to the Project. The description of an eligible bidder is contained in the
Bidding Documents, particularly, in Section I (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from QUEZON CITY LOCAL
GOVERNMENT - BAC Secretariat and inspect the Bidding Documents at the address given
below weekdays from 8:00 am. — 5:00 p.m.

5. A complete set of Bidding Documents may be acquired by interested bidders on 7 October

2022 (Friday) from given address and website/s below and upon payment of a non-refundable
fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB. The
Procuring Entity shall allow the bidder to present its proof of payment for the fees presented in
person.

STANDARD RATES:

Maximum Cost of Bidding Documents
Approved Budget for the Contract (in Philippine Peso)
More than 1 Million up to 5 Million 5,000.00
More than 5 Million up to 10 Million 10,000.00
More than 10 Million up to 50 Million 25,000.00
More than 50 Million up to 500 Million 50,000.00
More than 500 Million 75,000.00

The following are the requirements for purchase of Bidding Documents;

1. PhilGEPS Registration Certificate (Platinum — 3 Pages)
2. Document Request List (DRL)
3. Authorization to purchase bidding documents

3.1 Secretary’s Certificate (for corporation)

3.2 Special Power of Attorney (for sole proprietorship)
4. Notarized Joint Venture Agreement (if applicable)
5. Letter of Intent

It must be duly received by the BAC Secretariat at 2" Floor, Procurement Department, Finance
Building, Quezon City Hall Compound.
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6. The QC- BAC- INFRASTRUCTURE & CONSULTANCY will hold a Pre-Bid Conference! on
October 17, 2022 at 10:00 AM at 2"¢ Floor, Procurement Department-Bidding Room,
Finance Building, Quezon City Hall Compound or we encourage the prospective bidders to
join through our Virtual Conference (ZOOM APP) which shall be open to prospective
bidders.

Virtual Conference (ZOOM APP)
Meeting ID: 854 9489 0133
Password: 273320

7. Bids must be duly received by the BAC Secretariat through manual submission at the office
address as indicated below, on or before November 4, 2022 — 9:00AM. Late bids shall not be
accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated in ITB Clause 16.

9. Bid opening shall be on November 4, 2022 - 1:00 PM at 2" Floor, Procurement
Department-Bidding Room, Finance Building, Quezon City Hall Compound and/or via
Zoom. Bids will be opened in the presence of the bidders’ representatives who choose to attend
the activity.

Virtual Conference (ZOOM APP)
Meeting ID: 810 3646 5257
Password: 201522

10. The Quezon City Local Government reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award in accordance
with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of
RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.

11. For further information, please refer to:

ATTY.DOMINIC B. GARCIA

OIC, Procurement Department

2" Floor, Procurement Department,

Finance Building, Quezon City Hall Compound
Elliptical Road, Barangay Central Diliman, Quezon City.
Tel. No. (02)8988-4242 loc. 8506/8710

Email Add: bacinfra.procurement@quezoncity.gov.ph
Website: www.quezoncity.gov.ph

12. You may visit the following websites:

For  downloading of  Bidding Documents: https://quezoncity.gov.ph/public-
notices/procurement/

Sgd.

ATTY. MARK DALE DIAMOND P. PERRAL
Chairman, BAC-Infra and Consultancy

1
May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a pre-bid
conference.
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Section I1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.




Scope of Bid

The Procuring Entity, Quezon City Government invites Bids for the PROPOSED
CONSTRUCTION OF COVERED COURT AT BARANGAY TAGUMPAY, with
Project Identification Number 22-00123.

[Note: The Project Identification Number is assigned by the Procuring Entity based on
its own coding scheme and is not the same as the PhilGEPS reference number, which
IS generated after the posting of the bid opportunity on the PhilGEPS website.]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for 2022 in the
amount of Eight Million Seven Hundred Nine Thousand Five Hundred
Thirteen Pesos and 50/100 Ctvs. (P 8,709,513.50).

2.2.  The source of funding is:

a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest

standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
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obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VI of the Charter of the UN.

Subcontracts

7.1.

7.1.

7.2.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

[If Procuring Entity has determined that subcontracting is allowed during the
bidding , state:] The Bidder must submit together with its Bid the documentary
requirements of the subcontractor(s) complying with the eligibility criterial
stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR
of RA No. 9184 pursuant to Section 23.1 thereof.

[If subcontracting is allowed during the contract implementation stage, state:]
The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the
implementation of this Contract. Subcontractors must submit the documentary
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10.

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
comply with the eligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address on October 17, 2022, 10:00 A.M. at
2nd Floor, Procurement Department-Bidding Room, Finance Building, Quezon
City Hall Compound and/or we encourage the prospective bidders to join through our
Virtual Conference (ZOOM APP) Meeting ID: 854 9489 0133 Password: 273320

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A\valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
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11.

12.

13.

14.

complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.

13



15.

16.

17.

18.

19.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security in no case shall exceed One Hundred Twenty (120)
calendar days from the date of opening of bids, unless duly extended by the
bidder upon the request of the Head of the Procuring Entity (HOPE) of the
Quezon City Local Government. Any bid not accompanied by an acceptable
bid security shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 5 of the I1B.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
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20.

21.

shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section I11. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause

5.2

For this purpose, similar contracts shall refer to contracts which have the same
major categories of work.

7.1 Subcontracting is not allowed.
10.3 No additional contractor license or permit is required
In addition, eligible bidders shall qualify or comply with the following:
1. Bidders with valid Philippine Contractors Accreditation Board (PCAB)
Type
Building - Small B
10.4 The minimum work experience requirements for key personnel are the
following:
Qnty. Key Personnel General Experience  Relevant Experience
1 Project Manager 3 years 3 years
1 Project In-Charge 3 years 3 years
(Project Engineer)
1 General Foreman 3 years 3 years
1 Trade Engineer/Leadman 3 years 3 years
for civil works
1 Trade Engineer/Leadman 3 years 3 years
for electrical works
1 Safety Officer 3 years 3 years
1 DPWH duly accredited
Materials Engineer 3 years 3 years
In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing personnel shall perform work exclusively
for the project until its completion. Please see attached bid forms.
10.5 The minimum major equipment requirements are the following:

Equipment Capacity Number of Units
Dump Truck 1
Jackhammer as needed
Backhoe as needed
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Manlift 1
Compactor as needed

In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing equipment shall be used exclusively for
the project until its completion. Please see attached bid forms.

12 [Insert Value Engineering clause if allowed.]

151 The bid security shall be in the form of a Bid Securing Declaration with project
number, or any of the following forms and amounts:

a) The amount of not less than Php 174,190.27 or equivalent to two percent
(2%) of ABC if bid security is in cash, cashier’s/manager’s check, bank
draft/guarantee or irrevocable letter of credit; or

b) The amount of not less than Php 435,475.68 or equivalent to five percent
(5%) of ABC if bid security is in Surety Bond.

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

20 No additional requirement.
21 Additional Contract Documents relevant to the Project as required:

1. Construction Schedule and S-curve,

2. Manpower Schedule,

3. Construction Methods,

4. Equipment Utilization Schedule,

5. PERT/CPM or other acceptable tools of project scheduling, shall be
included in the submission of Technical Proposal.
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in

the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security

20



10.

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.
If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated

in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2

Completion of work shall be within 150 calendar days.

4.1

The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon receipt of the Notice to Proceed.

6

The site investigation reports are: [list here the required site investigation
reports.]

7.2

[Select one, delete the other.]

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures:] Fifteen (15) years.

[In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures:] Five (5) years.

[In case of other structures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures:] Two (2) years.

10

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

13

The amount of the advance payment is no more that fifteen percent (15%)
of the Contract Price subject to approval by the HOPE and compliance
with the conditions under RA 9184 and its IRR.

14

No further instructions.

151

The date by which operating and maintenance manuals are required is
thirty (30) days

The date by which “as built” drawings are required as part of final
payment

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is ten
(10%) percent of the contract price.
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be accepted
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subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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Republic of the Philippines

that enters into an agreement with the Owner for furnishing the materials and/or
labor, tools, equipment, plant and other facilities required for the erection and
compiletion of the project subject to the accompanying plans and working drawings.

¢. The Ownerfimplementing Agency and the Contractor are treated through the contract
documents as if each were of the regular number, masculine gender.

|
Quezon City
Office of the City Mayor |
QUEZON CITY BIDS & AWARDS COMMITTEE |
(QC-BAC-INFRA)
PROJECT : PROPOSED CONSTRUCTION OF COVERED COURT AT BARANGAY TAGUMPAY~ ‘
LOCATION : Barangay Tagumpay, Quezon City
SUBJECT : GENERAL CONDITIONS AND TECHNICAL SPECIFICATIONS |
I. GENERAL CONDITIONS
1.0  DEFINITIONS
a. OWNER : LOCAL GOVERNMENT OF QUEZON CITY

b. CONTRACTOR : Any individual, form, corporation, partnership or association
i
|

1.1 EXAMINATION OF MEMBER

The Contractor shall carefully examine the premises before submitting any bids to
enable him to have full knowledge of conditions existing therein.

1.2 LOCATION

The Proposed Construction of The above said Project shall be built at the location
stated on the approved Location Plan.

1.3 EXECUTION, CORRELATION & INTENT OF DOCUMENTS

a. The Confract Documents are signed in sufficient number of copies by all parties
concerned. In case anybody fails to sign copies of any item forming part of the set
contract documents, the Implementing Agency’s identification thereon shall suffice.

b. The items, specifications and all other documents forming the contract documents
are complementary. Anything shown on plans but not mentioned in the specifications
or vice versa or anything not expressly set forth in either, but necessarily implied,
shall be furnished or done as if specifically shown and menticned in both, with no
exira charge. Where dimensions are given in figures, follow them in preference to
measurement by scale.

¢. Execute work as per agreement, making no changes or deviations whatsoever,
without prior permission from the Implementing Agency.

d. The Contractor shall verify and check all dimensions particularly those on the plans.
He will be held directly responsible in case of any discrepancy that may be discovered
during the progress of work.

14 DETAIL DRAWINGS AND INSTRUCTIONS

Plans furnished for use at the jobsite are whenever necessary, supplemented by
detail drawings and instructions essential to the proper execution of the work. Such
supplementary detail drawings and instructions shall be treated as of equal force as
though originally issued.

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
Page 1 of 22



15

1.6

1.7

1.8

19

1.10

1.11

112

113

1.14

118

PLANS AND PROJECT SITE

Keep at project site, in good order and condition, one (1) set of approved plans,
specifications, suppiementary detail drawings and instructions,

SHOP DRAWINGS

Shop drawings shall be provided by the Implementing Agency and/or Contractor
during the progress-of construction. The contractor should not place any item subject to
shop drawings until the Implementing Agency shall have duly approved such drawings.

CHANGES

The Owner and the Implementing Agency reserve the right to make aiterations or
additions, including changes during the progress of work. The same shall be carried into
effect without in any way deviating from or violating any agreement. Whatever amount
shall necessarily be entailed in the cost of labor or materials or both shall be added to or
deducted from the original contract price.

TIME OF COMPLETION AND SCHEDULE OF CONSTRUCTION

The Contractor shall, before actual commencement of the project operations, prepare
and submit to the Implementing Agency for verification and approval, a complete and
comprehensive work schedule covering the enfire duration of construction. He shall also
include therein, the estimated number of days within which the entire project shall be
completed stage by stage by phase.

WORKMANSHIP

The project shall be executed with the use of first class workmanship to the full intent
and meaning of the plans and specifications and to the complete approval and
acceptance by the Implementing Agency.
MATERIALS

All materials to be used shall be the best of their respective types and kind. They
shall be properly stored and protected from damage or injury.

SAMPLES

Submit samples as specified and proceed with the work with the use of materiais
procured based on the samples previously approved by the Implementing Agency.

INSPECTION OF WORK

The Contractor shall provide the facility for inspecting the work to the Implementing
Agency, the Owner and cther personnel having jurisdiction over the work.

DEFECTIVE OR IMPROPER WORK

All work or materials not acceptable to the Architect shall be removed immediately
and replaced with appropriate work or materials without extra charge. All condemned
materials shall be taken away from the premises without delay.

BUILDING LAWS AND REGULATIONS

The Contractor shall be held responsible for strict compliance with existing labor laws
and regulations and shall free the Owner from any responsibility in connection therawith,
he shall pay on time at his own expense, all taxes, fees and/or licenses due to the
government, both national and local arising from his work on the project.

MANNER OF PAYMENT

Payments to the Contractor shall be based on the periodic work accomplishments
subject to verification, approval and recommendation by the implementing Agency.

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
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1.16 RETENTION MONEY

Progress payments shall be subject to a ten percent (10%) deduction, referred o as
retention money. All retained amounts shall be released upon satisfactory completion of
the work and issuance of the Certificate of Final Completion and Acceptance.

117 TEMPORARY WATER, POWER AND TELEPHONE FACILITIES

The Contractor shall make the necessary arrangements with the local utility
companies so as to provide temporary facilities for the supply of water, power and
telephone for the duration of construction, and all expenses in connection therewith shail
be borne by the Contractor.

118 PRIVY

The Contractor shall provide a temporary privy in a most inconspicuous and sanitary

manner, and shall have it removed at the termination of the work.
1.19 CLEARING AND CLEANING

Upon its completion, the project and its premises shall be cleared and cleaned as

directed by the Implementing Agency, and make ready for immediate occupancy.
120 TEMPORARY BARRICADES, SIGNAL LIGHTS, BILLBOARDS, ETC.

The Contractor shall provide all temporary barricades, signal lights, Architect and
Contractor's billboards, the required official building billboard, etc., necessary for the
protection of the public and for the proper prosecution of the work and display of
construction requirements.

1.21 PERFORMANCE AND GUARANTEE BOND

To guarantee the faithful performance of the Contractor under the contract, he shall
post a Performance Bond in the amount of thirty parcent (30%}) of the contract price in the
form of cash, manager’s check or surety bond, callable on demand.

1.22 QUESTIONS AND DISAGREEMENTS

All questions and disagreements between the Contractor and the Owner relative to
the interpretation of the plans and specifications shall be referred to the Implementing
Agency whose decision on the matter shall be final.

TECHNICAL SPECIFICATIONS
20 SITEWORK

WORK INCLUDED

2.0.1 Site clearing preparation.

2.0.2 Layout and Staking.

2.0.3 Backfill and Compaction

2.0.4 Hauling and disposal of excess materials

2.0.5 Soil Poisoning / Termite proofing

206 Gravel Bedding and compaction

2.0.7 Excavation {Solid Rock Adobe); Footings, Septic tank

GENERAL CONDITIONS &
TEC'HNICAL SPECIFICATIONS
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21
2.1

LINES, GRADES AND BENCHMARKS

.1 Stake out accurately the lines of the building and/or the other structures included in

the contract, and establish grades therefore, after which secure approval of the
Project Manager before any excavation work is commenced.

21.2 Erect basic batter boards and basic reference marks at such places where they will

2.2

23

24

25

2.6

not be disturbed during the construction of the foundation.

EXCAVATION

Structural Excavations: Excavations shall be to the depths indicated in the drawings
where bearing value as indicated in the Soils Investigation Report provided as part of the
Construction Documents shall be attained. Excavations for footings and foundations
carried below required depths shall be filled with lean concrete and bottom of such shall
be level. All structural excavations shall extend a sufficient distance from the walls and
footings to allow for proper erection and dismantling of forms, for installation pf service
and for inspection.

All excavations shall be inspected and approved before pouring any concrete laying
underground utility and auxiliary lines for placing select fill materials. The Contractor shali
control the grading in the vicinity of all excavated areas to prevent surface drainage
running into excavations. Water that accumulates in excavated areas shall be removed
by pumping before fill is placed herein.

SOIL TREATMENT

Treat soil with 2% Chlordane or Andrex solution in water to provide an unbroken
horizontal and vertical chemical barrier between the proposed structure and the possible
termite colonies in the soil after excavation is completed and prior to pouring of concrete
foundation and ground floor slabs. At the time the soil treatment is to be applied, the soil
shall be in a friable condition with a sufficient low moisture content to allow uniform

distribution of the treatment solution throughout the soil.

Do not apply pesticide during or immediately after heavy rains, or whenever climatic
conditions are such that runoff will occur to create an environmental hazard. Cover
treated areas with polyethylene or waterproof sheeting if concrete is not poured on the
same day as the soil treatment. Take adequate precautions to prevent disturbance of the
pesticide barrier. Re-treat the soil or fill is disturbed after the treatment and before the
placement of structural components. Apply pesticide prior to placement of vapor barrier
or waterproofing membrane.

SHORING

Excavation shall be shored and braced by members of suitable sizes where
necessary to prevent danger to persons, injurious caving or erosions. Shoring bracing
and sheathing shall be removed, as the excavations are backfilled, in 2 manner such as
to prevent injurious caving. The contractor shall keep all excavations free from water

while construction is in progress.
FILLING AND BACKFILLING

After forms have been removed and when concrete work is hard enough to resist
pressure resulting from fill, backfilling may then be done. Materiais excavated may be
used for backfiling. All filing shall be placed in layers not exceeding six (6) inches in
thickness, each layer being thoroughly compacted and rammed by wetting, tamping,
rolling.

PLACING AND COMPACTING FILL

26.1 Common Fill shall be approved imported/site-excavated material free from roots,

stumps and other perishable or objectionable matter.

2.6.2 Select Fill: shall be placed where indicated and shall consist of crushed gravel,

crushed rock or a combination thereof. The material shall be free from adobe,
vegetable matters and shall be thoroughly tamped after lacing.

GENERAL CONDITIONS &
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263 Before placing fill materials, the surface upon whicL !t shall be placed shall be cleared

of all brush roots, vegetable matter and debris, and thoroughly wetted to ensure good
bonding between grounds.

264 Compaction: Fills shall be evenly spread in horizontal layers of not more that 200mm

2.7

28

29

in thickness. Each layer shall be wetted and compacted by approved mechanical
compaction machine, roller or portable to a density of at least 80% or its maximum
density for non-cohesive soils as determined by ASTM Method D-1557 or AASHTO

Method T-180.
FINISH GRADING

The contractor shali fil and grade the whole area to the indicated sub-grade
elevations as directed by the Architect or Engineer. The contractor shali verify the finish
grade elevations of the proposed pavements. Prior to grading operations, the areas shall
be cleared of all heavy growth or vegetation stumps, roots, cables, wires, rocks and other
debris. The finished sub-grade shall be reasonably smooth and compacted and ready to
receive the base course for the proposed pavement.

DISPOSAL OF EXCESS MATERIALS

Any excess and demolished materials remaining after completion of the earthwork
shall be disposed of by hauling and transported out of the premises at the contractor’s

OWN eXpense.

SUB-GRADE PREPARATION

291 SCOPE

The sub-grade preparation shall be that part of the work which is the preparation for

the support of the bases for pavements and structures. It shail extend to the full width of
pavements including shoulders and lay-bys as shown on the drawings or as specified herein.
Unless otherwise agreed upon by the Engineer, sub-grade preparation or a section of the
road shall not be commenced unless the contractor is able, after the completion and
acceptance of the work, to commence immediately pavement construction.

292 PRODUCTS

All materials and equipment necessary for proper completion of this work shall be

subject to the approval of the Engineer.

293 EXECUTION

2.9.31 Prior Works: Prior to commencing the preparation of the sub-grade, all
culverts, cross drains, and other similar structures (including the fully
compacted backfill) shall be completed. No work shall be started on the
preparation of the sub-grade before the prior works herein approved by

the Engineer.

2932 Sub-grade Level Tolerance: The finish compacted surface of the sub-
grade shall conform to AASHTO M-145.

2933 Sub-grade in Cutting Common Material

a. Unless otherwise specified, all materials below sub-grade level in
earth cutting to a depth of 150mm of other depth shown on the
drawings or directed by the Engineer shall be excavated. The
material, if suitable, shall be placed to one side for re-use, or if
unsuitable, shall be disposed of in accordance with the requirements

of AASHTO M-145.

b. Where material has been removed from below sub-grade level, the
base of the resulting cutting shall be compacted to a depth of 150mm
to the requirements of AASHTO M-145 Table 1. If necessary, the
moisture content of the material shall be adjusted.

GENERAL CONDITIONS &
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210 GRADEH!GREGATES AND BASE COURSE

210.1 SUBMITTALS

a. Test Reports: Before delivery of materials, submit the following test reports:

1.Gradation
2.Bearing Ratio
3 Attenberg Limits

2.10.2 DELIVERY AND STORAGE

Do not construct base course when rainfall or other weather conditions will

detrimentally affect the quality of the finished course.

211 PRODUCTS

2111 MATERIALS

a. Agaregates: Consist of durable sound crushed gravel, crushed stone, free of
lumps and balls of clay or other objectionable matter. Crushed stone shall be
free from flat, soft or disintegrated pieces. Crushed gravel retained on a No. 4
sieve shall have at least ninety percent (90%) by weight with at least two
fractured faces one hundred percent (100%) by weight with at least one
fractured face.

b. Base course materials samples shall have a Bearing Ratio of at least 100 as
determined by laboratory tests on a 4-day soaked specimen in accordance with
ASTM D 1883; compact specimen in accordance with ASTM D 1557, Method
D. Determine grain size in accordance with ASTM C-117.

c. Soil binder material, the surface of the layer by a combination of rolling and
blading. Final surface shall be smooth and free from waves, irregularities and
from ruts of soft yielding spots.

CONCRETE

3.0 GENERAL

3.01

Unless otherwise specified herein, concrete work shall conform to the requirements
of ACI Building Code. Full cooperation shall be given other trades to install
embedded items. Provisions shall be made for setting items not placed in the forms.
Before concrete is placed, embedded items shall have been inspected and tested for
concrete aggregates and other materials shall have been done.

31 SUBMITTALS

311
31.2

313

3.14

Shop Drawings: Reproduction of contract drawings is unacceptable.

Shop Drawings for Reinforcing Steel: ACI 318. Indicate bending diagrams, assembly
diagrams, splicing and lap of bars, shapes. Dimensions and details of bar reinforcing,
accessories and concrete cover. Do not scale dimensions from structural drawings to
determine lengths of reinforcing bars.

Contractor Mix Design: Thirty (30) days prior to concrete placement, submit a design
for each strength and type of concrete. Furnish a complete list of materials including
type, brand; source and amount of cement and admixtures; applicable reference
specifications and copies of test reports showing that the mix has been successfully
tested to produce concrete with the properties specified and will be suitable for the job
conditions. Provide fly ash and pozzolan test results performed within six (6) months
of submittal date. Obtain approval before concrete placement.

Certificates of Compliance
a. Aggregates
b. Admixtures
c. Reinforcement
d. Cement
GENERAL CONDITIONS &
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Catalogue Data

Water stops

Materials for Curing Concrete
Joint Sealant

Joint Filter

Vapor Barrier

Epoxy Bonding Agents

2l W

3.2 MATERIALS

3.2.1

3.22

323

3.24

325

Cement for concrete shall conform to the requirements of specifications for Portland
cement (ASTM C-150).

Water used in mixing concrete shall be clean and free from other injurious amounts
of oil, acids, alkalfine, organic materials or other substances that may be deleterious
to concrete or steel.

Fine Aggregates shall consist of hard, tough, durable uncoated particles. The shape
of the particles shall be generally rounded or cubicle and reasonably free from flat or
elongated particles. The stipulated percentages of fines in the sand shall be obtained
either by processing sand or by the production of suitable graded manufactured sand.

Coarse Aggregates shall consist of gravel. Crushed gravel or rock. Or a combination
of gravel and rock. Coarse aggregates shall consist of hard, tough, durable, clean
and uncoated particles. The size of coarse aggregates top be used in the various
parts of the Work shall be 34",

Reinforcing bars shall conform to the requirements of ASTM Standard specifications
for Billet Steel Bars for concrete reinforcement (A15-625) and to Specification for
minimum requirements for the deformed steel bars for concrete reinforcement (A305-
56). Tensile strength and grade for all reinforcing bars such as main horizontal (for
beams), vertical (for columns), ties, stirrups and inserts shall be as follows:

SCHEDULE OF REINFORCING BARS (PNS-49)

DIAMETER OF BARS GRADE (fy)
12mm@ & smaller 33 (230mpa)
16mm to 25mm@ 40 (275mpa)

3.3 PROPORTIONING AND MIXING

3.4

3.3.1

332

3.3.3

Proportioning of all materials entering into the concrete mixture of 3,000 psi concrete
shall be as follows:
Class Cement Sand Gravel
A 1 2.0 4

Strength of Concrefe: Concrete shall have 28-day cylinder strength of 3,000 psi shall
be for slab on grade, site pavements and wall footings.

Mixing: Concrete of 3,000 psi compressive strength shall be ready-mixed in transit
from batching plant as scheduied order from qualified supplier, accredited by
Engineor. The 3,000 psi concrete can be machine mixed on-site.

3.3.4 On-site mixing shall be within 30 minutes after the cement has been added to the
aggregates.

FORMS

3.41 General: Forms shall be used whenever necessary to continue the concrete and

shape it to the required lines, or to ensure the concrete contamination with materiais
caving from adjaceni excavated surfaces. Forms shall have sufficient strength to
withstand the pressure resulting from placement and vibration of the concrete, and
shall be maintained rigidly in correct position. Forms shall be sufficiently tight to
prevent loss of mortar from the concrete. Forms for exposed surfaces against which
backfill is not to be placed shall be lined with a form grade plywood or metal panels.

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
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342 Clean!ng and Use of Forms: Before placing the concrete, the contact surfaces of the
form shall be cleansed of encrustation of mortar, the grout or other foreign material,
and shall be coated with commercial form oil that will prevent sticking and will not
stain the concrete surfaces.

343 Removal of Forms: Forms shall be removed in a manner that will prevent damage {0
the concrete. Forms shall not be removed without approval. Any repairs of surface
imperfections shall be performed at once and airing shall be started as soon as the
surface is sufficiently hard to permit it without further damage.

3.5 PLACING REINFORCEMENT

General: Steel reinforcement shall be provided as indicated, together with all
necessary gauge 16 G.l. wire ties, chairs, spacers, supports and other devices necessary
to install and secure the reinforcement properly. All reinforcement, when placed, shall be
free from loose, flaky rust and scale, oil grease, clay and other coating and foreign
substances that would reduce or destroy its bond with concrete. Reinforcement shall be
placed accurately and secured in place by use of metal or concrete supports, spacers and
ties. Such supports shall be of sufficient strength to maintain the operation. The supports
shall be used in such manner that they will not be exposed or contribute in any way, to the
discoloration or deterioration of the concrete.

3.6 CONVEYING AND PLACING CONCRETE

3.6.1 Conveying: Concrete shall be conveyed from mixer to forms as rapidly as
practicable, by methods that will prevent segregation, or loss of ingredients. There
will be no vertical drop greater than 1.5 meters except where suitable equipment is
provided to prevent segregation and where specifically authorized.

3.6.2 Placing: Concrete shall be worked readily into the corners and angles of forms and
around all reinforcement and embedded items without permitting the material to
segregate. Concrete shall be deposited as close as possible to its final position in the
forms so that flow within the mass does not exceed two (2) meters and consequent
segregation is reduced to a minimum near forms or embedded items, or elsewhere
as directed. The discharge shall be so controlled that the concrete may be effectively
compacted into horizontal layers not exceeding 30 centimeters in depth within the
maximum lateral movement specified.

3.6.3 Time interval between mixing and placing: Concrete shall be placed before initial set
has cccurred and before it has contained its water content for mere than 45 minutes.

36.4 Consolidation of concrete: Concrete shall be consolidated with the aid of mechanical
vibrating equipment and supplemented by hand spading and tamping. Vibrators shall
not be inserted into lower coursed that have commenced initial set and reinforcement
embedded in concrete beginning to set or already set shall not be disturbed by
vibrators. Consolidation around major embedded parts shall be by hand spading and
tamping and vibrators shall not be used.

3.6.5 Placing concrete through reinforcement; In placing concrete through reinforcement,
care shall be taken that no segregation of the coarse aggregate occurs. On the
bottom of beams and slabs, where the congestion of steel near the forms makes
placing difficult, a layer of mortar of the same cement-sand ratio as used in concrete
shall be first deposited to cover the surface.

3.7 CURING

371 General All concrete shall be moist-cured for a period not less than seven (7)
consecutive days by an approved method or combination applicable to local
conditions.

3.7.2 Moist curing: The surface of the concrete shall be kept continuously wet by covering
with burlap, plastic or other approved materials thoroughly saturated with water and
keeping the covering wet spraying or intermittent hosing.

GENERAL CONDITIONS &
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3.8 FINISHING

3.81

382

Concrete surfaces shall not be plastered unless otherwise indicated. Exposed
concrete surfaces shall be formed with smooth form material, and after removal of
forms, the surfaces shall be smooth, true to line and shall present a finished
appearance except for minor defects which can be easily repaired by patching with
cement mortar, or can be grounded to a smooth surface to remove all joint marks of
the form work.

Concrete slabs on fill. The concrete slabs on fill laid on a prepared foundation
consisting of sub-grade and granular fili with thickness equal to the thickness of
overlaying slab except as indicated otherwise.

3.9 SURFACE FINISHES

391

3.9.2

3.93

3.94

3956

396

397

Defects: Repair formed surfaces by removing minor honeycombs, pits greater than
one square inch surface area or 0.25 inch maximum depth, or otherwise defective
areas. Provide edges perpendicular to the surface and patch with non-shrink f=grout.
Patch the holes and defects when the forms are removed.

Floor slabs, Pavements and Miscellaneous Construction: Unless otherwise specified,
slab at the fountain area are straight to finish with waterproofing. Slope floors
uniformiy to drains where drains are provided. Depress the concrete base slab where
Granite or Ceramic tiles are indicated.

Finish; Place, consolidate and immediately strike-off concrete to obtain proper
contour, grade and elevation. A set sufficient for floating and supporting the weight of
the finisher and equipment.

Pavements; Screed the concrete with a template advanced with a combined
longitudinal and crosswise motion. Maintain a slight surplus of concrete ahead of the
template. After screeding, float the concrete longitudinally and refloat as necessary.
Obtain final finish be belting. Lay belt flat on the concrete surface and advance with a
sawing motion; continue until 2 uniform but gritty non-slip surface is obtained. Round
edges and joints with an edger having a radius of 1/8 inch.

Broomed: Provide for exterior walks, platforms, patios and ramps. Unless otherwise
indicated, provide a floated finish, and then finish with a flexible bristie broom. Permit
surface to harden sufficiently to retain the scoring or ridges. Broom traverse to traffic
or at right angles to the slope of the slab.

Pits and Trenches: Place bottoms and walls monolithically or provide water stops and
keys.

Curbs and Gutters: Provide contraction joints spaced at every 10 feet maximum
unless otherwise indicated. Cut contraction joints %-inch deep with a jointing tool
after the surface has been finished. Provide expansion joints “z-inch thick and
spaced at every 100 feet maximum unless otherwise indicated. Provide a pavement
finish.

310 MISCELLANEOUS

3.10.1 Construction Joints: Locate joints to least impair strength; continue reinforcement

across joints unless otherwise indicated.

3.10.2 Expansion Joints and Contraction Joints; For slab on grade, provide at edges of

interior floor slab, adjacent to walls as indicated. Completely fill joints exposed to
weather with joint filler material and joint sealant. Do not extend reinforcement or
other embedded metal items bonded to the concrete through any expansion joints
unless an expansion sleeve is used. Provide coniraction joints, either formed or saw
cut or cut with a jointing tool, to the indicated depth after the surface has been
finished. Sawed joints shall be completed within 4 to 12 hours after concrete
placement. Protect joints from intrusion of foreign matter.

GENERAL CONDITIONS &
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4.0 METALS WORKS

4.0.1

DESCRIPTION

4.0.1.1 Metal works shall conform to the approved plans and to the Standard
Specifications.

402 REFERENCE STANDARDS

403

4.04

4.05

406

4.0.7

4.0.2.1 Comply with the latest edition of the following as applicable, unless otherwise
specified or modified.

40211 AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC),
1978: Specification for the Design, Fabrication and Erection of
Structural Steel for Buildings. Code of Standard Practice for
Steel Buildings and Bridges; Specification for Architecturally
Exposed Structural Steel.

40212 AMERICAN WELDING SOCIETY (AWS): Standard Welding
Symboals A2.0-68; Standard Weiding Code D1.1-1973 (Rev 1-73
& 2-74) (To govem if in conflict with AISC).

40213 RESEARCH COUNCIL ON RIVETED AND BOLTED JOINTS
OF THE ENGINEERING FOUNDATION (RCRBJ). Specification
for Structural Joists using ASTM A-325-76s Bolts.

40214 STRUCTURAL STEEL PAINTING COUNCIL (SSPC): Painting
Manual, Vol. 1; Good Painting Practice, Painting Manual, Vol. 2;

Systems and Specifications.
SOURCE QUALITY CONTROL

Errors of Shop Drawings, fabrication, correct fitting and alignment of the various
metal items or component members shall be the responsibility of the Confractor.
However, the Contractor shall permit the Architect or an independent inspection
agency, if engaged by the Owner, fo inspect work in progress in his shop. Such
inspections shall not relieve the Contractor of his responsibility to furnish materials
and workmanship in accordance with the Contract Documents.

PRODUCT DELIVERY, HANDLING AND STORAGE

Handle and store in such manner as to prevent damage or disfigurement. Store
finished items or components above ground on platforms, pallets or other supporis
and protect from harmful elements.

PROTECTION

The Contractor shall protect any existing work subject to damage during the
installation of the specified work and shall adequately protect specified work during
installati on.

FIELD QUALITY CONTROL

Facilities shall be provided by the Contractor as needed for the proper inspection
of the specified work, including temporary platforms, hoists, protective devices,
electric current, etc. Improper workmanship, as determined by the Architect shall be
corrected and replaced, at no additional cost to the Owner.

MATERIALS

Products shall conform to the respective reference specifications and standards
and to the requirements specified herein:

4.0.7.1 STEEL AND IRON: !f not specified otherwise, use standard mill-finished
structural stee! shapes or bar iron incompliance with AISC Specifications for
Design, Fabrication and Erection of Structural Steel for Buildings.

4.0.7.2 BOLTS, NUTS, STUDS AND RIVETS: ASTM A 325

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
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408

4.0.9

4.0.10

4.0.11

4012

4.0.13

4.0.14

4.015

4.0.16

4073 SCREWS: Fed. Spec FF-S-85, Fed. Spec. FF-5-92, and Fed. Spec. FF-$-111
FABRICATION

By mechanics skilled in the trade and in accordance with the manufacturer's
directions, Metalwork shall be fabricated to allow for expansion and contraction of
materials. Provide welding and bracing of adequate strength and durability, with tight,
flush joints, dressed smooth and clean. Complete with bolts and nuts.

MEASUREMENTS

Before fabrication, provide necessary field measurements and verify all
measurements.

METAL SURFACES

Shall be clean and free from all scale, flake, rust and rust pitting; well-formed and
finished to shape and size, with sharp lines, angles and smooth surface. Shearing
and punching shall leave clean true lines and surfaces. Weld or rivet permanent
connections. Weld and flush rivets shall be used and finished flush smooth on
surfaces that will be exposed after installation. Do not use screws or bolts where they
can be avoided; when used, heads shall be countersunk, screwed up tight and
threads nicked to prevent loosening.

CONSTRUCTION
Thickness of metals and details of assembly and supports shall give ample

strength and stiffness for the minimum loads specified or indicated. Joints exposed
to weather shall be formed fo exclude water.

SHOP FABRICATION
Fabrication and assembly shall be done in the shop fo the greatest extent possible.

SUBMITTALS

Shop Drawings: Submit along with catalogue, cuts, templates, and erection and
installation details, indicating thickness, type, grade, class of metal and dimensions.
Show construction details, reinforcement, anchorage, and installation with relation to
the construction.

QUALIFICATION OF WELDERS

In accordance with AWS D1.1using procedures, materials and equipment of the
type required for the work.

DELIVERY AND STORAGE

Protect from corrosion, deformation and other types of damage. Store items in an
enclosed area free from contact with soil and weather. Contractor shall replace and
remove damaged items with new items.

WELDING

Use weiding electrode E70xx and perform welding, welding inspection and
corrective welding in accordance with AWS D1.1.Weld in a manner to prevent
permanent distortion of the connected parts. Weld continuously along the entire area
of contact (except where tack welding is permitted. Do not tack weld exposed to
connections.) Grind smooth visible weld in finished installation.

41 METAL PURLINS

Metal purling shall be of high grade galvanized steel with minimum tensile strength

of 275 MPa, 2mm in thickness.

GENERAL CONDITIONS &
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V MASONRY

5.0 MATERIALS

5.0.0 All materials and workmanship shall be in accordance with the applicable standard and
specifications_of the Structural Code of the Philippines and uniform Buiiding Code.

5.0.

e
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Concrete Hollow Blocks (CHB) shall have a minimum face thickness of 1" (25mm).
Nomina! size shall be 4” x 8” x 16", minimum compressive strength shall be 500 psi
for non-load bearing and 700-1000 psi for ioad bearing. All units shall be stored for a
period not less than 28 days (including curing period) and shall not be delivered to the
job site prior to that time unless the structure is equal or more than the specified.

Prior to commencing the preparation of the sub-grade, all culverts, cross drains, and
other similar structures (including the fully compacted backfill) shall be completed.
No work shall be started on the preparation of the sub-grade before the prior works
herein approved by the Engineer.

Cement shall be standard Portland cement ASTM 270 - Type N.

Mortar: Mix mortar from 3 to 5 minutes in such quantities as needed for immediate
use. Re-tempering will not be permitted if mortar stiffens because of premature
setting. Discard such materials as well as those that have not been used within one
hour after mixing. Proportioning shall be one (1) part Portland cement and two (2)
parts and by volume, but not more than one (1) Portland cement and three (3) parts
and by volume.

5.1 SUBMITTALS

51.0

51.1

Submit samples for approval two (2) samples each of each type of wall reinforcement
and wall ties.

Certificates of Conformance: Submit certificate attesting that masonry cement,
masonty units, aggregates and accessories meet the requirements specified.

5.2 ERECTION

52.0

521

522

All masonry shall be laid plumb, frue to line, with level and accurately spaced courses,
and with each course breaking joint with the source below. Bond shall be kept
throughout corners and reveals shall be plumb and true. Units with greater than 12%
absorption shall be wet before laying. Work required to be built in masonry; including
anchors, wall plugs and accessories shall be built-in as the erection progresses.

Masonry Units: Each course shall be solidly bedded in Portiand cement mortar. All
units shall be damp when laid units shall be showed into ptace not laid, in a full bed of
un-furrowed mortar. All horizontal and vertical points shall be completely filled with
mortar when and as laid. Each course shall be bonded at corners and intersections.
No cells shall be left open in face surfaces. All cells shall be filled up with mortar for
exterior walls. Units terminating against beam or slab soffits shall be wedged tight
with mortar. Do not lay cracked, broken or defaced block.

Plastering: Clean and evenly wet surfaces. Apply scratch coat with sufficient force to
form good keys. Cross scratch coat upon its initial set; keep damp. Apply coat after
each scratch coat has set at least 24 hours after scratch coat application. Lightly
scratch brown coat; keep moist for two (2) days; allow drying out. Do not apply finish
until brown coat has seasoned for seven (7) says. .Just before applying coat, wet
brown coat again. Float finish coat to true even surface:; trowel in manner that will
force sand particles down into plaster, with final trawling, leave surfaces banished
smooth free from rough areas, trowel marks, checks, other blemishes. Keep finish
coat moist for at least two (2) days; thereafter protect against rapid drying until

properly, thoroughly cured.

5.3 SCAFFOLDING

5.3.0

Provide safe wood or metal scaffolding required for masonry and other related work,
including cleaning down on completion. Remove upon demobilization.

GENERAL CONDITIONS &
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5.4 SURFACE PREPARATION

54.0

54.1

Lay floors without borders from centerline outward. Make adjustments at walls.
Clean concrete sub-floor and moisten it without soaking. Sprinkle dry cement over
surface. Spread setting bed mortar on concrete and tamp to assure good bond over
the entire area then screed to smooth, level bed. Set average setting bed thickness
at %" but not less than %"

Wall: Scratch coat application as foundation coat shall be at most %2". While still
plastic, deeply score scratch coat or scratch and cross-scratch. Protect scratch coat
and keep reasonably moist within seasoning period. Use mortar for scratch floor
coats, within one hour after mixing. Re-tempering of partially hardened mortar is not
permitted. Set scratch coat be cured for at least two (2) days before starting the
setting.

5.5 CLEANING

550

551

552

Protection: Protect work which may be damaged, stained or discolored during
cleaning operations.

Pointing: Upon completion of masonry work, cut out defective mortar joints and tuck
joints and alf holes solidly with mortar.

Cleaning: Clean exposed masonry surface with clear water and stiff fiber brushes
and rinse with clean water. Where stains, mortar or other soil remain, continue
cleaning as follows: Clean masonry surfaces by scrubbing with warm water and scap
and rinsing thoroughiy with clean water. Restore damaged, stained and discolored
work to its original conditions or replace with new work.

ARCHITECTURAL

6.0 FLOOR AND WALL FINISHES

6.0.0

6.1.0

6.11

6.1.2

Exterior/interior Walls & Floor finishes

a.  300mm x 600mm Ceramic Tiles

b. Epoxy Paint Finish

¢ 2"x2"x6mm Wiremesh on 2" x 4" Sch. 20 Tubular Frame

d. 6mm thk Solid Polycarbonate Wall including framing and accessories
e. 300mm x 600mm Ceramic Wall Tiles.

f.  Metal Louver including framing and accessories.

g. Plastering Guide / Grooves

CEILING FINISHES

a.  12mm thk. Moisture Resistant Gypsum Board including framing and
accessories.

WINDOWS
Follow as per approved plan and specifications.
DOORS

Follow as per approved pian and specifications.

GENERAL CONDITIONS &
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6.1.3

6.1.4

6.1.5

6.1.6

6.1.7

PAINTING

All paints shall meet the required specifications and shall be delivered at the site in
the original container. Use non Volatile Organic Compound (V.0.C.) paint or
approved by the implementing agency and only accredited painters of the
manufacturer shall execute the work to ensure the true origin and quality of paint and
warranty of work.

Concrete walls shail be treated with neutralizers. Exterior walls without wall veneer
shall be applied with a primer before final coat. In general, rough surfaces of
concrete, cabinets and woodworks surfaces shall be properly sandpapered and
puffied before any application of paint.

a. Epoxy Paint Finish (steel menbers)

b. Latex Paint Finish (interior masonry walls)

¢. Latex Paint Finish (ceiling)

d. Painting of Doors and jambs

e.  Painting of Metal Door

f.  Re painting of existing masonry walls.

WATERPROOFING AND DAMP-PROOFING

a. Toilets : Cementitious capillary type waterproofing.
HARDWARE

1. Provide all rough hardware required for the construction of works: nails, straps,
lag screws, etc,

2. ButtHinges : Use Toyo Butt Hinges, 4" x 4" with bearings for panel
door

3. Locksets . For PVC plastic, wood and metal swing doors use ABLOY
stainless mortise locksets with striker plate.

4, Door Stop :  Locate position where no traffic could be obstructed. For restroom
doors where tile finish abuts the door swing side, use IVES 65 &
above inside floor finish on door panel.

5 DoorClosers : Posse/MBC Door closer for metal doors.

6. Exit Door Panic: Use Toyo Panic Exit Device, horizontal without key for
Device single panel for fire exitsUndercountertop Cabinet including
accessories, Painted Finish.

ROOFING WORKS

1. Rib type Roofing Ga. 24 Pre-Painted, Long Span with Insulation and Complete
Accessories with Flashing.

2.  Stainless Roof Gutter (G.a 24) including framing and accessories.

OTHER FINISHES
a. Logos - QC L.ogo
b. Stainless Steel Signage with neon backlights
"BRGY. TAGUMPAY COVERED COURT"
C. Countertop inciuding Tiles
d. PWD comfort room 50mm dia. Stainless Steel grab bar
e. Bathroom Accesscries (Bidet, tissue and soap holder, towel hook)
GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
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f. Basketball Ring including framing and accessories
6.1.8 CLEAN-UP

When the work is completed, the Contractor shall remove all temporary structures
and surplus materials of every sort, restore what has been removed before, and leave the
premises or site in as good condition as he had originally found them.

VIl THERMAL CONTROL AND MOISTURE PROTECTION
7.0 WATERPROOFING

Use waterproofing cementitious powder, capillary type, flexible type-liquid applied
waterproofing seamless membrane latex-modified rubber reinforced on slabs. Refer to
manufacturer's recommendation on proper application of the product listed herein: Lanko
manufactured by VSL.

7.1  VAPOR BARRIER

Use 8 mils thick, 6 feet wide roll plastic vapor barrier laid over compacted base
course at ground floor slab with 300mm minimum overlap prior to setting up of steel

reinforcing bars. Submit samples for approval,
7.2 WATERSTOPS

Use Rebstop Ultra Seal chemical grout water-stop specially formulated for
construction joints to replace the use of conventional water-stop used for coid expansion
joints on pipes, etc.

Vil PLUMBING
8.0 GENERAL
8.0.0 DESCRIPTION
8.0.0.0 Applicable provisions of General Conditions govern work under this section.

8.0.0.1 All fittings, connections and piping embedded in concrete shall be subject to
inspection by the Architect and/or his representative before covering and/or
compietion.

8.0.0.2 The contractor shall provide all items, articles, materials, operations of
methods listed, mentioned or scheduled on the drawings and/or herein,
including labor, materials and incidentals necessary and required for their
completion.

8.0.0.3 The contract drawings and specifications are compiementary to each other,
and any labor or materials called for by either, whether or not called for by
both, if necessary, for the successful operation of any of the particular type
of equipment fumished and installed will be without additional cost to the
owner.

8.0.04 Intent Itis not intended that the drawings shall show every pipe fitting.All
such items, whether specifically mentioned or not, or indicated in the
drawings shall be furnished and installed, if necessary to complete the
system in accordance with the best practice of the plumbing trade and to
the satisfaction of the engineer and the owner.

8.0.0.5 The plumbing contractor is required to refer to all architectural, structural
and electrical plans and specifications and shall investigate all possibie
interferences and conditions affecting his work.

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
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8.1 SCOPE OF WORK

Work included under this section of this specification consists of fumishing all labor,
tools and equipment, appliances and materials necessary for complete installation, testing
and operation of the storm drainage system in accordance with the contract.

a. Armange for, obtain and bear the cost of necessary permits, bonds and fees,
private or government shall be paid by the contractor.

b. Su'ppty and installation of Sanitary lines of the Building.

c.  Supply and Installation of waterlines of the Building.

d. Storm drainage system and connection to the nearest storm drainage outlets.
e.  Supply and installation of Transfer pumps and QOverhead Tanks.

f.  Supply and Installation of Plumbing fixtures.

g. The contractor shall provide ali necessary shop drawings and two (2) sets of As-
Built Plans.

h. Excavation and backfilling in connection with the work shall be included.

i.  Fumishing of written one (1) year warranty of the plumbing system

8.2 SUBMITTALS

82.0 Within fifteen (15) days after award of contract, the contractor shall submit for
engineer's approval, four (4) copies of all complete list of manufacturer's name of all
materials he proposes to use.

8.2.1 After approval of the above list and before purchase of any materials, the contractor
shall submit to the engineer for approval, four (4) complete sets of detailed
information consisting of manufacturer's bulletins, shop drawings and partial list of
materials to be provided under this contract.

822 The contractor shall assume the loss of and the entire responsibility of any change in
the work as shown in the contract drawings, which may be occasioned by approval of
materials other than those specified.

83 APPLICABLE CODE AND STANDARD

8.3.0 Ali Storm Drainage works to be done and the sizes of pipes to be used shall be in
accordance with the National Plumbing Code and the Plumbing Code of the
Philippines.

8.3.1 The piumbing contractor shall verify the above paragraphs with each section of the
specifications and coordinate his work so that the general contractor will understand
clearly the intent of the work to be done.

8.4 PRODUCTS
Description of Materials

All materials to be used shall conform to the standards specified. Use of
materials shall be governed by other requirements imposed on other section of these
specifications. Materials shall be subject to tests necessary to ascertain their fitness
if the engineer so requires.

8.4.0 Alternate Materials

Use of any material not specified in these specifications may be aliowed,
provided such alternate has been approved by the engineer, and provided further,
that a test is required, shall be done by an approved agency in accordance with
generally accepted standards.

GENERAL CONDITIONS &
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84

8.4.1

8.4.2

843

844

845

Identification of Materials

Each length of pipe, fittings, traps, fixtures and devices used in the storm
drainage system shall have case, stamped or indelibly marked on it the
manufacturer's trademark or name, type and classes of products when so required by
the standards mentioned. All materials and equipment mentioned in these
specifications, including all incidental items not specifically indicated, but required to
complete the contract shall be new and free from defects. If damaged during the
course of construction, it shall be repaired or replaced as directed by the Project
Manager at no additional cost for the owner.

Pipes and Fittings Schedule

8.4.2.1 Drain, Waste and Vent - shall be unplasticized polyvinyl chloride (UPVC)
conforming to ASTM D1784, Crown Pipes or approved equivalent.

8.4.2.2 Storm Drainage Lines — Pipe sizes 250mm@ and above shall be reinforced
concrete pipe. Pipe sizes 200mm@ and below shall be non-reinforced
concrete pipe.

8.4.2.3 Water lines shall be UPVC pipe, blue sch. 40, push on or solvent type.

Drains.

8.4.31 Area Drain/Catch Basin shall be 140kgfsq. cm. (2000psi) reinforced
concrete with Gl cutting cover.

8.4.32 Site storm drain shall be reinforced concrete for 250mm@ and above,
200mm& and below shall be concrete pipe.

Valves and Appurtenances

8.4.4.1 Ball vaive shall be screwed, bronze, class 150 psi, kitz or approved equal.
8.4.42 Check valve shall be screwed, bronze, class 150 psi, kitz or approved equal
Pipe Sleeves

8.4.51 Pipe sieeves shall be installed and properly secured in place at all points

where pipes pass through masonry or concrete, except unframed floors on
earth.

EXECUTION

8.5.1

Piping Installation

Piping shall be installed as shown on the drawings, as recommended by the
manufacturer and as directed during installation, straight and direct as possible,
forming right angles or parallel iines with building walls and other pipes and neatly
spaced. Erect pipe risers plumb and true, parallel with walls and other pipes neatly
spaced. All piping shall be supported or suspended on stands, clamps, hangers or
equivalent or approved design. Supports shall be installed in such a manner to permit
pipe free expansion and contraction while minimizing vibration.

Plumbing System Test

The entire system of drains shall be tested. Water test shall be in accordance
with the plumbing Code. Every portion of the system shall be tested to a hydrostatic
pressure equivalent to at least 10-foot head water for a period of % hour before
covering. Defects disclosed by the test shall be repaired with new materials at the
expense of the contractor.

Leak proof one piece seamless limit chemical resistant corrosion proof
equipped with HDPE filter media with large surface area for optimal micro-organism
growth clog free removable modular chamber, 1700 liters effective volume.

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
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X ELECTRICAL WORKS
10.0 WORK INCLUDED

10.0.1 The work to be done under this Division comprises the fumishing of all tools, labor,
equipment, fixtures and materials, unless otherwise herein specified, required to
complete and leave ready for use the electrical system of the Proposed Construction
of the Titled above Project at the location imposed on the location plan. in accordance
with this specification and accompanying drawings of materials and finishes.

10.0.2 The electrical contractor shall coordinate his work so that the general contractor and
all other subcontractors will understand clearly the work to be done. The electrical
contractor shall finish all electrical facilities and provision necessary for the
installations and operations of other trades such as mechanical, air-conditioning,
plumbing, sanitary and others.

10.0.3 All confractors and all companies or persons providing labor, materials or both for this
project, are specifically referred to the General Conditions of the specifications, to the
general contract plans, to all Divisions of specifications and to the various other
contract documents, which may affect the compietion of the contract work.

10.1 CODES, NSPECTIONS, PERMITS AND FEES

10.1.1 The work under this contract shall be done according to the requirements of the latest
edition of the Philippine Electrical Code, the rules and regulations of the Local
Government Authorities of Quezon City and the requirements of Manila Electric
Company. Nothing contained in this specification or shown on the drawings shall be
construed as conflict with national and local ordinances or laws goveming the
installation of Electrical Works, and all such laws and ordinances are hereby made
part of these specifications. The confractor is required to meet the requirements
hereof.

10.1.2 Al permits and electrical fees required for this work shall be obtained at the expense
of the Contractor. The Contractor shall furnish the Architect or the Owner or the same
maybe, a final certificate of electrical inspection and approval from the proper
government authorities after completion of the work.

10.2 TEST

10.2.1 The electrical contractor shall apply such test, replace or remedy all defective work
and adjust such system as needed or as the Architect or the owner shall direct. He
shall also instruct the proper use of the system and equipment to persons
designated by the owner

10.3 MEASUREMENTS

10.3.1 The Electrical Contractor shall procure from the Architect detailed drawings of those
parts of the work not fully shown on the plans and he shall compare and verify with
the Owner. Any lack of agreement shall be submitted at once to the Architect for
adjustments.

10.4 SLEEVES AND FORMS FOR OPENINGS

10.4.1 The Electrical Contractor shall provide and places all sleeves, for piping penetrating
floors, walls, partitions, etc. He shall locate all necessary slots and openings for his
work and it shall be done at such time as not to delay the general contractor of the
project.

10.5 LOCATION OF OUTLETS
10.5.1 Al Outlets shall be truly centered in panels and spaces provided thereof. Any

discrepancy in the outlet location between the electrical plan and architectural plans
shall be submitted to the Architect at once, to be verified before outlets are installed.

GENERAL CONDITIONS &
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10.6 GROUNDINGS

10.6.1 All metallic conduits, supports, cabinets and equipment shall be properly grounded
and bonded by means of copper straps. The conduits of such system shall be
grounded by connecting to the grounding rod.

10.8.2 All ground connections shall have clean outlet surfaces and shall be tinned and
sealed while bolting. Unless otherwise specified, ground wire shall be installed in
exposed conduits and connections made readily accessible for inspection.
Connection shall not be made underground or concealed in floors or walls.

10.7 WIRING METHODS

10.7.1 All wiring shall in general be installed inside standard conduits. All conduits shall run
embedded in concrete, underground but in concrete envelope, embedded in hollow
blocks partition, concrete slab, walls and roof above, between double wall wooden
partitions if any, where the installation of concealed and/or embedded conduit wiring
may be used, but only upon approval of the Owners authorities concerned.
Exposed conduits shall be Intermediate Metal Conduits unless otherwise specified.

10.8 GUARANTEE

10.8.1 The Electrical Contractor shall guarantee his work for a period of one (1) year from
the date of final acceptance by the owner except for particulars items specifically
mentioned in these specifications.

10.8.2 The Electrical Contractor shall, without additional compensation for the period
specified, replace any work materials or equipment furnished and installed by him
under this contract, which develop defects except from ordinary wear and tear.

10.9 MATERIALS

10.9.1 All materials shall be new and shall conform to the standards of Underwriter's
Laboratories, Inc.

10.9.2 All materials on all systems shali comply with the following specifications unless
specified and all materials not specified shall be of the best of their respective kind.

10.9.3 Materials sample shall be submitted for approval as required by the Architect and
Electrical Engineer.

10.10 WIRES
10.10.1 All wires shall be copper, soft drawned and annealed, shall be 98% conductivity or

better, shall be smooth and true of a cylindrical form and shall be within the actual
size called for.

10.10.2 All wires and cables shall comply with the requirements of the Underwriters
Laboratories Inc., the ASTM and the IPCEA as to their particular usage.

10.10.3 Wires and cables for outdoor and indoor fighting and power system shall be moisture
and Heat Resistant Thermoplastic insulated for 600volts working pressure type
THHN unless otherwise noted on the plans or specified.

10.10.4 For lighting and power system, no wire smaller than 3.5mm? shall be used except for
control leads/ grounding wire.

10.10.5 All wires and cables shall be manufactured by a reliable manufacturing company
acceptable to the Electrical Engineer of the owner.

10.11 CONDUITS
10.14.0 The conduit system shall consist of the following

intermediate Metal Conduit (IMC) & Electrical Metallic Tubing (EMT)

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
Page 19 of 22

]



They shall be of standard sizes and weight, mild steel hot dipped galvanized
with inside
enamel or epoxy coating, any brand acceptable to the Electrical Engineer of the
Owner.

10.11.1 Polyvinyl Chloride Conduit {(PVC)

They shall be of standard size and weight, made of polyvinyl chioride,
extruded, heavy wall, rated for 90-degree centigrade cable, schedule 40 pipes.

Limitations of use shall be as follows:

a. As per requirement of the latest edition of PEC and/or NEC.
b. Not permitted where subject to mechanical damage.

10.11.2  All conduits shall be of true cylindrical form and shall be within the actual size called
for.

10.11.3 No conduits shall be used in any system smaller than 15-mm electrical trade size,
not shail have more than four 90 degrees bend in any one run, and where
necessary, hand hole and pull boxes shall be provided.

10.11.4 No wires shall be pulled in any conduit until the conduit system is complete in all
details, in case of underground work, untii concrete envelope or masonry has been
completed in every detail. In case of concealed work, until rough plastering has
been completed.

10.11.5 The ends of all conduits shall be tightly plugged to exclude plaster dust sand and
s0il including moisture while the renovation of the perimeter is in the process.

10.12 OUTLET BOXES AND FITTINGS

10.12.2 At all outlets of every kind, for all systems, there shall be provided a suitable fittings
which shall be either a box or cther device especially designed to receive the type of
fitting to be mounted thereon.

10.12.3 The Contractor shall consult with the Electrical Engineer as to the nature of various
fittings to be used before installing his outlet fittings and shall conform strictly in the
use of fittings so that the work when completed will be finished design.

10.12.4 In case of lamp post, the outlet of fittings shall be provided with suitable fixtures
supports or a support of a size and a kind required by the fixture to be erected.

10.13 SWITCHES

10.13.2 Local lighting switches shall be flush type, heavy duty, 15- ampere size 250 volts,
bakelite case, quick connect terminal. Outdoor lights shall be automatically operated
by means of photo switch and manual selection. Or it might be a manual switch by
means of breaker switch inside the lighting panel.

10.14 RECEPTACLES

10.14.2 Standard receptacles shall be 15- ampere size 250volts, parallel slots, duplex, flush
mounted composition case, side wired with the insulated mounting yoke. If
weatherproof wall plate is required, standard factory made metal waterproof plate
shall be provided.

1015 PLATES

10.15.2 All switches and receptacles plates shall be bakelite plastic, ivory-colored or as
directed by the Architect.

10.16  SWITCH GEAR, PANEL BOARDS AND CABINETS

10.16.2  Panel hoards for outdoor lightings shall conform as indicated in the drawings with
respect to supply characteristics, rating of main lug or main circuit breaker, main

GENERAL CONDITIONS &
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magnetic‘ contactor, number and sizes of brancL circuit breakers. All should have
factory-wired control wirings with terminal block connection for external leads.

10.16.3  Lighting and power panel board either wall mounted or free standing shall consist
of a factory complete dead front assembly of back plan, main busses,
overcurrent and switching units, sheet metal cabinet and trim. Cabinet shall be
ffgbtnca;gd from code gauge galvanized sheet metal with cover capped and

stened.

10.16.4  Panel boards and trim shall be suitable for the type of mounting shown on the
drawings. The inside and outside of the panel boards cabinet and trim shall be
factory painted and having two (2) coats of rust proof prime coat and one finish
shop of gray enamel paint.

10.16.5  All cabinets and enclosure shall be general purpose, NEMA type 1 for indoor
|pstallat|on. Except where specifically noted on plans for outdoor use shall be rain
tight and dust type NEMA 4X type enclosure.

10.16.6  All circuit breakers with frame size above 100AT shall have minimum inferrupting
ca_pacity of 22 KAIC at 220 volts and frame size 70AT and below shall have
minimum interrupting capacity of 18 KAIC at 220 volts. All circuit breakers shalll
be molded case, bolt on type with thermal magnetic trip elements. Number of
poles, trip coil rating and frame size shall be as indicated on plans.

10.16.7 Switchgear main circuit breaker shall be stationary type, programmable trip
device, an electronic relay that employs microprocessors-based technology.
Functions to overload protection, short circuit protection, with selectivity,
instantaneous short circuit protection with adjustment and ground fault
protection.

10.16.8 Cardholder on inside of door with clear plastic cover and complete typewritten
schedule of panel branch circuit shall be provided. Leave spare circuit blank.

10.16.9 Submit samples and or product description of pane! board to be used for
approval prior to ordering and installation.

10.17 ELECTRIC SERVICE

10.17.2 The electric service shall be three (1)-phase, 2 wire + 1-ground, 220volts, 60
herz. The sizes of service entrance conductor and conduit are shown in the

plans.

10.17.3 The electrical contractor shall inspect the site, consult with MERALCO and
check the orientation of the proposed service entrance before commencing
work to avoid field problems,

10.18 LIGHTING SYSTEM

10.18.2 The lighting system shall be complete in every respect as indicated on the
electrical plans or as specified in the Architectura! plans. Exact fixture location

shall be determined.

10.18.3 All wiring shall be installed in conduits, and in general shall be concealed.
Buried underground in concrete encasement and/or embedded in concrete.

10.18.4 Mounting height of devices shall be as indicated in the plans and/or subject to
Architect's approval prior to installations as follows

Local switches - 1.4 above finish floor line
Receptacles - 0.3 above finish floor line

10.19 DISTRIBUTION FEEDERS

10.19.2 Distribution voltage shall be 220votls, three {1}-phase, 2 wire + 1-ground. Feeder
conductors and raceway shall be installed as shown on drawings and no change in
size shall be made without the written consent of the Architect. Feeder conductors
shall be continuous, and without splices between terminals. When feeders are run in
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10.20

10.21

10.22

10.23

multiple, they shall be exactly of the same length to avoid unbalanced division of the
current.

CONNECTORS AND INSULATION

10.20.2 Use solderless mechanical pressure type lugs, copper connectors for splicing wires
greater than no 8mm.sq. All splices shall be properly insulated using #M brand
rubber tape and plastic electrical tape. Application of tapes shall be equivalent to the
insulation of wire concerned, edges to provide smooth surfaces before taping.

BRANCH CIRCUITS

10.21.2 The drawings indicate the general methods of installation of all circuit wirings and the
power lighting outlets which are to be supplied from this circuit. Branch circuit
raceways shall be run from outlets to panel boards as direct as the ground and level
condition will allow. Circuit allocations shall be as indicated on the drawings. Where
it becomes necessary to connect any outlet to the circuit other than the one shown
on the drawings, this shall be done without extra charge and only upon written
consent of the Architect. No wire smaller than 3.5mm sq. shall be used for any
lighting or power branch circuit. Al lighting outlet shall be supplied from 2-wire single
phase circuits. Number of wires for other outlets shall be as indicated on the
drawings.

MOTOR CONNECTIONS

10.22.2 Connect the motor starting devices for all motors, except where otherwise
specifically provided for under other contracts. Furnish all necessary connections
between controllers and motors in conduit, and leave motor ready to start. The
power supply leads fo the motor from the controller shall be the same as the feeder
indicated on the drawings, except for six terminal lead motor where wye-delta
starting method is being applied.

10.22.3 Other trades, i.e. mechanical confractor, except as otherwise noted or specified will
supply and deliver all controliers and shall erect and connect up safe complete.

10.22.4 The Electrical Contractor or trade people shall be held responsible as far as power
supply to the controlier is concerned. He shall ascertain the exact location of the
motor controller and motors from other trades before installing the circuit work.

RECORD DRAWINGS AND AS BUILT PLANS

10.23.2 The Electrical Contract or shall keep an active record of the actual installation works
during the progress job. The shall become the reference for the preparation of the
As-Built Plans which shall include all pertinent information, complete in all aspects of
the actual installations, all new information not originally shown in the contract
drawings. The As-Built Plans shall be prepared by the Electrical Contractor at his
expense and shall be submitted to the Architect and the Engineer for approval upon
the completion of the work. The approval of the As-Built drawings shall be a pre-
requisite for the final acceptance of the electrical works.

10.23.3 Two (2) copies of the As-Built drawings, signed and sealed by the Electrical
Contractor's Professional Electrical Engineer, shall be submitted to the Architect and
Engineer consultants. Original tracing/ reproducible copy shall also be submitted.

Note: In contrast between these Technical Specifications and the approved Plans
issued to the Contractor, the approved Plans shall prevail. See also the
approved program of works. In case of doubt, for clearer outlooks consult the

assigned Architect/Engineer.
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Section VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section, or annexed in a separate folder.]
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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PROJECT TITLE: PROPOSED CONSTRUCTION OF COVERED COURT AT BARANGAY

TAGUMPAY
LOCATION . BARANGAY TAGUMPAY, DISTRICT 3, QUEZON CITY
PROJECT NO. : 22-00123
DURATION : One Hundred Fifty (150) Calendar Days
BREAKDOWN OF COST
Item Item of Work
Code (Description) MATERIALS COST LABOR COST INDIRECT COST | AGGREGATE COST

GR | GENERAL REQUIREMENTS

OGR [ OTHER GENERAL REQUIREMENTS

SW [ SITE WORKS

CWS | CIVIL/ STRUCTURAL WORKS

AW | ARCHITECTURAL WORKS

S/PW | SANITARY/ PLUMBING WORKS

EW | ELECTRICAL WORKS

UTI | UTILITY AND ANCILLARY WORKS

LUMP SUM BID IN WORDS :

TOTAL COST P

Contractor :

Page 3 of 3
Bid Form



BILL OF QUANTITIES
(Building Construction/Rehabilitation Project)

PROJECT TITLE: PROPOSED CONSTRUCTION OF COVERED COURT AT BARANGAY TAGUMPAY

LOCATION
PROJECT NO.
DURATION

BARANGAY TAGUMPAY, DISTRICT 3, QUEZON CITY
22 - 00123
One Hundred Fifty (150) Calendar Days

SCOPE OF WORK :

GR
OGR

o U WN P

SW

o g~ W ON P

AW

A W DN P

SP/W

UTI

General Requirements include billboard(s).
Other General Requirements (non-O.C.M.), but not limited to:
Temporary enclosure around the construction area.
Temporary water system including water meter/sub-meter and connections.
Temporary electrical system including electric meter/sub-meter and connections.
Temporary bunkhouse including portable toilet, etc. (rental).
Clearing, hauling and disposal of construction materials and debris.
Scaffolding for general use (rental).
Site Works:
Demolition/removal works.
Layout and staking.
Site clearing and preparation.
Earthworks include excavation for structures, and backfilling.
Civil / Structural Works:

Earthworks include gravel bedding.
Concrete works include concreting, installation of reinforcing steel bars, formworks, scaffolding and shoring.

Masonry works include laying of CHB, restoration of concrete and plastering works.
Moisture protection include waterproofing works and provision for membrane type waterproofing, vapor barrier
and soil treatment.

Metal works include fabrication of metal structures.

Roofing works include installation of roofing and bended materials.
Architectural Works (Finishes as indicated in the plans):

Floor finishes include tile works for flooring.

Wall finishes include tile works for walls.

Ceiling works include installation of ceilings with framings.

Painting works include painting for exterior and interior walls, metal surfaces and ceilings.
Fabricated materials include installation of doors and windows, concrete lavatory, PVC guide for groove line,
logos and letterings.

Sanitary/Plumbing Works:
Installation of roughing-ins, valves, appurtenances and supports.
Installation of water efficient sanitary/plumbing fixtures and accessories.
Electrical Works:
Installation of roughing-ins and wirings.

Installation of system devices, energy efficient lighting fixtures and components, panelboards, switchgears and
accessories.

Utility and Ancillary Works:
Construction of septic tank, catch basin, drainage and manhole.
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Others (Included in overhead, contingencies and miscellaneous expenses)
Provision of construction health and safety such as safety gears, medical kit, etc.
Preparation of shop drawings, as necessary.

Preparation of as-built plans (signed and sealed by the respective professional(s)).
Testing and commissioning works shall be performed as per standard procedures.
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT | UNIT COST TOTAL COST
GR GENERAL REQUIREMENTS
SPL7 Billboard (1.20m x 2.40m in Plywood) 1 piece | #
MATERIALS COST GR
LABOR COST GR
DIRECT COST GR
OGR OTHER GENERAL REQUIREMENTS
OGRO02c Temporary Enclosure at the Construction Area 12 lm. [®
(Coveraged Length; H=2.4m)
OGRO0301 Temporary Water Facility unit
OGRO0303a Temporary Electrical Facility unit
OGRO0304 Bunkhouse and Temporary Sanitation Facility month
Subtotal (Material)
OGRO1 Clearing, Hauling and Disposal of Construction 2 tl | P
OGRO05 Scaffolding (Rental) 286 sq.m.
Subtotal (Labor)
MATERIA|LS COST OGR
LABOR COST OGR
DIRECT COST OGR
SW SITE WORKS
DEMV004 Demolition of Existing Structure (Concrete Slab and 52 cum. | P
DEMVO028 Removal of Gate (Steel Fence) 128 sq.m.
SWO01 Layout and Staking 240 sg.m.
SWO02 Site Clearing and Preparation 240 sq.m.
106 Excavation (Wall Footing) 65 cu.m.
SWo04 Backfill (Wall Footing) 61 cu.m.
DIRECT COST SW (LABOR)
CWS CIVIL/ STRUCTURAL WORKS
CWSE Earthworks
CWSEO1 Gravel Bedding 14 cum. | P
CWSsC Concrete Works
CWSCR1 Ready Mix Concrete (21MPa 3/4" Gravel @ 28
days; Pumpcrete Design)
CWSCR104 Column Footing 10 cu.m.
CWSCR104 Wall Footing 10 cu.m.
CWSCR104 Slab on Fill 57 cu.m.
CWSCR104 Column 10 cu.m.
CWSCR104 Corbel 1 cu.m.
CWSCR104 Beam 11 cu.m.
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT | UNIT COST TOTAL COST
CWSRB Reinforcing Steel Bars
CWSRB40 Grade 40 Reinforcing Steel Bar including G.I. Tie
Wire # 16
CWSRB4001 10mm @ (Wall Footing) 46 kg
CWSRB4001 10mm @ (Slab on Fill) 1,544 kg
CWSRB4001 10mm @ (Column) 1,077 kg
CWSRB4001 10mm @ (Corbel) 20 kg
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT | UNIT COST TOTAL COST
CWSRB4001 10mm & (Beam) 547 kg
CWSRB4002 12mm @ (Wall Footing) 385 kg

CWSRB 60 Grade 60 Reinforcing Steel Bar including G.I. Tie

Wire # 16
CWSRB 6001 16mm @ (Column Footing) 644 kg
CWSRB 6001 16mm @ (Column) 193 kg
CWSRB 6001 16mm @ (Corbel) 53 kg
CWSRB 6001 16mm @ (Beam) 1,419 kg
CWSRB 6002 20mm @ (Column) 1,357 kg
CWSF Formworks
CWSF01 Corbel 4 sg.m.
CWSFO01 Beam / Girder 147 sq.m.
CWSFO03 Column 115 sg.m.
CWSMA Masonry Works
CWSMAO03 100mm CHB Wall Laying, including Mortar, 79 sg.m.
Reinforcement and Two-Face Plastering
CWSMA04 150mm CHB Wall Laying, including Mortar, 119 sg.m.
Reinforcement and Two-Face Plastering
CWSMAO09 Plain Cement Finish 226 sq.m.
CWSMA11l Concrete/Floor Topping 25mm 11 sg.m.
CWSMP Moisture Protection
CWSMPV Vapor Barrier Sheet (Provide Prior to Concrete
Pouring)

CWSMPV03 Vapor Barrier 6 mil 236 sq.m.
CWSMPV04 Soil Treatment 240 sg.m.

CWSMPW Waterproofing Works
CWSMPWO03 Membrane Type (for Roof Deck) 11 sg.m.

CWSME Metal Works
CWSMEO7 Structural Steel
Perimeter Fence
CWSMEO0709 Flat Bar 50mm X 6mm 946 kg
CWSMEOQ714 Tubular Bar 50mm x 100mm x 2mm 946 kg
AWCMO0403 Steel Matting, 2" x 2" x 6mm Thk 120 sg.m.
D1-Gatel
CWSMEQ0714 Tubular Bar 50mm x 100mm x 2mm 31 kg
CWSMEO0714 Tubular Bar 50mm x 50mm x 2mm 46 kg
CWSMEQ0714 Tubular Bar 25mm x 25mm x 2mm 32 kg
CWSMEO0817 10mm @ Cylindrical Hinge 6 piece
AWDO0302 25mm & Barrel Bolt with Padlock Slot 1 set
D2 - Gate 2
CWSMEQ07014 Tubular Bar 50mm x 100mm x 2mm 112 kg
CWSME07014 Tubular Bar 50mm x 50mm x 2mm 134 kg
CWSMEQ07014 Tubular Bar 25mm x 25mm x 2mm 134 kg
CWSMEO0817 10mm @ Cylindrical Hinge 18 piece
AWDO0302 25mm & Barrel Bolt with Padlock Slot 3 set
Louver Framing
CWSMEQ07014 Tubular Bar 50mm x 100mm x 2mm 536 kg
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT | UNIT COST TOTAL COST

Polycarbonate Sheet Framing

CWSMEOQ0703 Angle Bar 25mm x 25mm x 2mm 161 kg

CWSMEO0709 Flat Bar 25mm x 5mm 81 kg

CWSMEQ0714 Tubular Bar 50mm x 75mm x 2mm 465 kg
Roof Framing

CWSMEO0703 Angle Bar 50mm x 50mm x 6.0mm 1,692 kg

CWSMEO0703 Angle Bar 63.5mm x 63.5mm x 6mm 1,615 kg

CWSMEO0704 Base Plate 350mm x 200mm x 20mm 116 kg
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT | UNIT COST TOTAL COST
CWSMEOQ0708 50mm x 100mm x 4mm C-Purlins 2,618 kg
CWSMEO0712 Round Bar (Sagrod) 20mm & 235 kg
CWSMEOQ0712 Round Bar (Cross Bracing) 25mm & 244 kg
CWSME0810 25mm Turn Buckle 16 piece

CI/s0207 25mm @ x 300mm Anchor Bolt (A325) 40 piece
Basketball Frame
CWSMEO0703 Angle Bar 50mm x 50mm x 6.0mm 164 kg
CWSMEO0703 Angle Bar 38mm x 38mm x 4.8mm 333 kg
CWSPRW Roofing Works
CWSPRWO0702 Pre Painted Rib Type Long Span Metal Roofing 279 sq.m.
Sheet, GA 26
CWSPRWO0706 Pre Painted G.I. Gutter, GA 26 x 0.60m 42 l.m.
CWSPRWO0708 Pre Painted G.I. End Flashing, GA 26 x 0.60m 29 l.m.
CWSPRWO05 Thermal Insulation
CWSPRWO0508a 6.0mm thk x 1.00m One Sided Aluminum Foil 279 sq.m.
Thermal Insulation
CWSPRWO03 Poly Carbonate Sheet
CWSPRWO0308 Solid Wall, 6.00 mm Thk with Connection 106 sg.m.
MC Miscellaneous and Consumables
MC/G05 Grinding Disc, 4" 20 piece
MC/G13 All around Sealant 20 tube
MC/G19 Acetylene Tank (Refill) 12 tank
MC/G23 Cut off Blade / Wheel 20 piece
MC/G27 Drill Bit, 20mm @ (metal) 10 piece
MC/G29 Oxygen Tank (Refill) 24 tank
MC/G36 Welding Rod (for Steel) 139 kg
Cl/S0103 Tekscrew, 12mm x 65mm for Steel Purlins 2509 piece
CI/S0105 Blind Rivet, 1/8" x 1" 15 sg.m.
MATERIALS COST CWS
LABOR COST CWS
DIRECT COST CWS
AW ARCHITECTURAL WORKS
AWO04 Floor Finishes
AWO0407 300 x 600mm Non-Skid Porcelain Floor Tiles 11 sg.m. | P
including Adhesive and Grout
AWO03 Wall Finishes
AWO0307 300mm x 600mm Glazed Homogenous Wall Tiles 55 sg.m.
including Adhesive and Grout
AWO02 Ceiling Finishes
AWO0202 12mm Thick Moisture Resistant Gypsum Board on 11 sq.m.
Light Metal Frame
AWP Painting Works

AWP0101 Flat Latex Paint Finish (Interior Wall - 3 Coats) 199 sq.m. | P

AWP0102 Elastomeric Paint Finish (Exterior Wall - 3 Coats) 300 sq.m.

AWP0104 Rubberized Paint Finish (Concrete Floor - 3 Coats) 145 sg.m.

AWP0105 Flat Latex Paint Finish (Ceiling - 3 Coats) 12 sq.m.
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ITEM CODE

WORK DESCRIPTION AND SCOPE OF WORKS

QTY.

UNIT

UNIT COST

TOTAL COST

AWPO0106

Epoxy Enamel Paint Finish (Steel Member - 3 Coats)

587

sg.m.

Materials Cost AW02-AWP

Labor Cost AW02-AWP

Subtotal AWO02-AWP
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT | UNIT COST TOTAL COST
AWDO01 Installation of Doors
AWD010200 Fully Louvered Door (Metal Louver) 65 sq.m. | P
AWDO010213 |D3-(1.00m x 2.10m) PVC Flush Door with Louver 1 set
AWDO010164 D4 - 0.60m x 2.10m PVC Flush Door (Simple 2 set
Design) with Louver, Indoor
AWW Installation of Windows
AWWO03 W1 - (0.60m x 0.50m) 6mm Thk Tempered Glass 3 set
Awning Window on Powder Coated Aluminum
Frame
AWWO03 W2 - (1.20m x 0.50m) 6mm Thk Tempered Glass 1 set
Awning Window on Powder Coated Aluminum
AWO01 Fabricated Materials
AWO0118 PVC Guide for Groove Line 24 l.m.
AW0123 Reinforced Concrete Lavatory with Ceramic Tiles 3 l.m.
AWO05 Logos and Letterings
AWO0502 600 mm QC Logo 1 set
AWO0505 Stainless Letter with Neon Backlight and Wall 25 letter
Stud (150MM)
"BRGY. TAGUMPAY COVERED COURT"
Materials Cost AW01-AWO05
Labor Cost AW01-AW05
Subtotal AW01-AWO05
MATERIALS COST AW
LABOR COST AW
DIRECT COST AW
S/IPW SANITARY/ PLUMBING WORKS
S/PWO01 Sewer Line System/Storm Drainage System
S/PW0101 Roughing-Ins
S/PW010102 50mm@ PVC Pipe with Hub 11 | piece | P
S/PW010103 75mm@ PVC Pipe with Hub 1 piece
S/PW010104 100mm@ PVC Pipe with Hub 13 | piece
S/PW010111 50mm@ P-Trap 14 piece
S/PW010113 100mm@ P-Trap 10 piece
S/PW010114 50mm@ PVC 1/4 Bend 14 | piece
S/PW010116 100mm@ PVC 1/4 Bend 15 | piece
S/PW010120 50mm@ PVC 1/8 Bend 32 | piece
S/PW010121 75mmg@ PVC 1/8 Bend 9 piece
S/PW010122 100mm@ PVC 1/8 Bend 10 | piece
S/PW010132 100mm@ x 100mm@ PVC Wye 10 | piece
S/PW010149 100mm@ x 50mm@ PVC Wye Reducer 14 piece
S/PW010150 100mm@ x 75mm@ PVC Wye Reducer 3 piece
S/PW010163 50mm@ x 50mm@ PVC Tee 11 piece
S/PW010164 75mmg@ x 50mmg@ PVC Tee piece
S/PW010182 50mm@ PVC Cleanout piece
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT | UNIT COST TOTAL COST
S/PW02 Waterline System
S/PW0201 Roughing-Ins including Connecting Machine

S/PW020102 PPR Pipe
S/PW02010201 20mm@ PPR Pipe 4 piece
S/PW02010202 25mm@ PPR Pipe 1 piece
S/PW02010203 32mm@ PPR Pipe 7 piece
S/PW02010211 20mm@ Tee Equal 7 piece
S/PW02010213 32mm@ Tee Equal 4 piece
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT | UNIT COST TOTAL COST
S/PW02010223 40mm@ x 20mmg Tee Unequal 2 piece
S/PW02010240 32mm@ x 20mm@ Reducer 4 piece
S/PW02010257 20mmg 90° PPR Elbow 19 piece
S/PW02010258 25mm@ 90° PPR Elbow 4 piece
S/PW02010259 32mmg@ 90° PPR Elbow 14 piece
S/PW02010268 20mmg x 15mm@ Female Threaded Tee 4 piece
S/PW02010269 25mm@ x 15mm@ Female Threaded Tee 3 piece
S/IPW02010274 20mm@ PPR End Cap 5 piece
S/PW02010275 25mm@ PPR End Cap 2 piece
S/PW02010277 20mm@ Union Patente 2 piece
S/PW02010279 32mm@ Union Patente 2 piece
S/PW02010286 20mm@ PPR Coupling 2 piece
S/PW02010287 25mm@ PPR Coupling 1 piece
S/PW02010288 32mm@ PPR Coupling 3 piece
S/PW02010296 20mm@ PPR Male Adaptor 8 piece
S/PW02010298 32mmg@ PPR Male Adaptor 12 | piece

S/IPW0202 Valves and Appurtenances

S/PW020201 20mm@ Gate Valve 2 piece

S/PW020203 32mmg@ Gate Valve 3 piece

S/PW020211 32mm@ Check Valve 1 piece

S/PW020232 32mm@ Water Meter 1 piece
S/PWO03 Sanitary Fixtures, Fittings and Accessories

S/PW0301 Bidet, Heavy-Duty, Stainless with Complete 3 unit

S/PW0302 50mm@ PWD Toilet Grab Bar 3 l.m.

S/PW0311 Lavatory Faucet, Lever Type, Stainless, Heavy 2 set

S/PW0314 Lavatory, Wall Mounted, with Complete Fittings 2 set

S/PW0321 Urinal , Flush Valve with Complete Fittings and 2 set

S/IPW0327 Water Closet, Tank-Type with Complete Fittings 3 set

S/IPW04 Comfort Room Accessories
S/PW0401 Tissue Holder, Ceramic 3 set
S/PW0405 Soap Dispenser, Stainless 3 piece
S/PWO06 Drains
S/PW0601 Floor Drain, 100mmgd, Stainless 10 piece
S/PW0608 Roof Drain, 100mm @ 10 piece
S/PW05 Plumbing Fixtures, Fittings and Accessories
S/PW0501 Angle Valve, Single Way, Stainless 2 piece
S/PW0502 Angle Valve, Two Way, Stainless 3 piece
S/PW0503 Flexible Hose, Stainless Steel ° piece
S/IPWO07 Pipe Hangers and Supports

S/PWO0707 For Vertical Pipes Greater than 50mm@ (1m 15 I.m.

interval)
MC Miscellaneous and Consumables

MC/G06 Hacksaw Blade 2 piece
MC/G13 All Around Sealant 12 tube
MC/G14 Solvent Cement, 400cc 2 can
MC/G15 23 roll

Teflon Tape
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT [ UNIT COST TOTAL COST
MC/G18 Waste Cloth 2 kg
MC/G26 Drill Bit, 20mm @ (concrete) 3 pece
MC/G27 Drill Bit, 20mm @ (metal) 3 piece

MATERIALS COST S/PW

LABOR COST S/PW

DIRECT COST S/PW
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT [ UNIT COST TOTAL COST
EW ELECTRICAL WORKS

EWO01 Pipes
EWO0101 20mm@ PVC Pipe 45 piece | ®
EW0127 20mm@ RSC Pipe 9 | piece

EW02 Flexible Tubes
EW0209 20mm@ Flexible PVC Tube 34 l.m.

EWO05 Fittings and Accessories
EW05001 20mm@ PVC Elbow 5 piece
EW05010 20mm@ PVC Adaptor 100 | piece
EW05022 20mm@ PVC Locknut and Bushing 100 pair
EW05092 20mm@ RSC Elbow 3 piece
EW05101 20mm@ RSC Coupling 9 piece
EWO05110 20mm@ RSC Locknut and Bushing 2 pair
EW05119 20mm @ Straight Connector 34 piece

EW06 Boxes and Fabricated Pullbox
EW0601 50mm x 100mm PVC Utility Box 16 piece
EW0602 100mm x 100mm PVC Junction Box with Cover 17 piece
EWO0608 Fabricated Pull Box, 8" x 8" x 6" @ 0.16 (0.20m x 1 piece

0.20m x 0.15m)

EW09 Wires and Cables
EW0901 THHN Wires

EW090102a 3.5mm2 THHN Wire 2 roll
EW090104b 8.0mm2 THHN Wire 100 l.m.
EW0902 THW Wires
EW090201a 2.0mm?2 THW Wire 1 roll
EW090203b 5.5mm2 THW Wire 50 l.m.
EW11 Lighting Fixtures and Other Devices (Energy
Efficient)

ASSY 8Watts Bulb with Receptacle 4 assy
EW11060 Emergency Light Dual Optics 4 piece
EW11082 150 Watts LED Economy High-Bay Lighting 9 set

Fixture

EW10 Wiring Devices
EW1001 Outlet with Grounding, One Gang 4 piece
EW1002 Outlet with Grounding, Two Gang piece
EW1015 Switch with Plate and Cover, One-Gang S piece

EW13 Panel Board

ASSY LPP 1 assy

Main: 50AT, 3P, 18KAIC, 240V, Bolt-on
Branches:
2 - 20AT, 2P, 230V, Bolt-on
4 - 30AT, 2P, 230V, Bolt-on
Enclosure: NEMA 1 with Ground Terminals
EW16 Pipe Hangers and Supports
EW1601 Horizontal Layout of Pipe 105 l.m.
EW1602 Vertical Layout of Pipe 20 l.m.
MC Miscellaneous and Consumables
MC/G01 9 tube

All Around Sealant
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT [ UNIT COST TOTAL COST
MC/G06 Hacksaw Blade 2 piece
MC/GO07 Masking Tape 2 roll
MC/G14 Solvent Cement, 400cc 2 can
MC/G37 G.| Tie Wire (for Wire/Cable Pulling) 2 kg
MC/EO1 Electrical Tape S roll
MC/EO04 2 roll

Rubber Tape

Materials Cost EW01-MC

Labor Cost EW01-MC

Subtotal EW01-MC
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT | UNIT COST TOTAL COST
MECH02 Ventilation System
MECH0202 Ventilation and Exhaust Fan
MECH020214 Ceiling Mounted Exhaust Fan, 10" 8.2m3/min, 3 unit | #
26cm x 17cm x 25cm, Cutout Size:20.5cm x 5cm
x 20.5cm, 230V, 60Hz, 26W
Materials Cost MECHO02
Labor Cost MECHO02
Subtotal MECHO2
MATERIALS COST EW
LABOR COST EW
DIRECT COST EW
uUTI UTILITY AND ANCILLARY WORKS
UTI-I Site Works
Site Works for Sanitary/Plumbing Utilities
106 Excavation (Area Drain and Septic Tank) 13 cum. | ®
Site Works for Civil/Structural Utilities
105 Excavation (Roadway) 34 cu.m.
SW04 Backfill (Concrete Pipes) 32 cu.m.
Subtotal UTI-I (Labor)
UTI-II Sanitary/Plumbing Utilities
UT0110 Area Drain / Catch Basin
UT011001 310mm @ Area Drain / Catch Basin 9 unit | P
S/PW08102 Septic Tank 10 cu.m.
UTI-1I Civil/Structural Utilities
CWSRCCP Reinforced Concrete Cylindrical Pipes
413a 310 mm. diam./12" diam. R.C.C.P. (Utility Pipes) 47 l.m.
CWSMH Manhole
SPL1a RC Manhole with C.I. Cover and Curb Inlet for 2 unit | #

460 mm, 610 mm, 760 mm Diam. (18"d, 24"d,
30"Q)

Materials Cost UTI-II-UTI-III

Labor Cost UTI-II-UTI-III

Subtotal UTI-II-UTI-III

MATERIALS COST UTI

LABOR COST UTI

DIRECT COST UTI
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT [ UNIT COST TOTAL COST
SUMMARY
ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS TOTAL COST
OGR OTHER GENERAL REQUIREMENTS P
TOTAL DIRECT COSTA | P
GR GENERAL REQUIREMENTS P
SW SITE WORKS
CWSs CIVIL/ STRUCTURAL WORKS
AW ARCHITECTURAL WORKS
S/IPW SANITARY/ PLUMBING WORKS
EW ELECTRICAL WORKS
UTI UTILITY AND ANCILLARY WORKS
TOTAL DIRECT COSTB | P
Overhead, Contingencies and Miscellaneous Expenses (OCM)
Profit
NOTE: TOTAL ESTIMATED COSTB |P
e Strictly enforce health
protocol relative to the latest
applicable DPWH
Memorandum. TOTAL DIRECT COST A
TOTAL ESTIMATED COST B
TOTAL ESTIMATED COST
VAT
TOTAL APPROVED BUDGET FOR THE CONTRACT | P
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Section I X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);

O

O

O

(b)

(©)

(€)

and

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;

and

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

O

O

(f)

@)

(h)

(i)

()

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid (please
see attached prescribed forms required by the QC — BAC for Infrastructure
and Consultancy); and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules with
an attached Notice of Award, Notice to Proceed, Contract and Certificate of
Acceptance (please see attached prescribed form required by the QC — BAC
for Infrastructure and Consultancy); and

Philippine Contractors Accreditation Board (PCAB) License;

or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data
(please see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy);

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
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O K

lessor/vendor for the duration of the project, as the case may be (please
see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy); and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Additional Technical Requirements:

[] e Certificate of Site Inspection or Affidavit of Site Inspection as part of
Omnibus Sworn Statement

[] ¢ Affidavitof Undertaking for Key Personnel and Equipment (please see

attached prescribed form required by the QC — BAC for Infrastructure

and Consultancy)

Equipment Utilization Schedule

Manpower Schedule

Construction Schedule and S-Curve

PERT-CMP

Construction Methods

oooon

Financial Documents

o 0

O (m)

O (n)

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC) (please see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
(o) Original of duly signed and accomplished Financial Bid Form; and

O

Other documentary requirements under RA No. 9184

O
|

O

()
(@)

()

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.

33



Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental
or Bid Bulletin Numbers finsert numbers], the receipt of which is hereby duly acknowledged,
we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract]:

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information];

d. The discounts offered and the methodology for their application are: [insert
information].;

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (i) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

f.  Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period:

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of [insert percentage amount] percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines! for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents:

i.  We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

j-  We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

1 currently based on GPPB Resolution No. 09-2020



k.

Name:

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:




Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF } S.S.

BID SECURING DECLARATION
Project Identification No.: fInsert number]

To: [Insert name and address of the Procuring Entity]

I/'We, the undersigned, declare that:

i

I/'We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

IIWe accept that: (a) l/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) l/we will pay the applicable fine provided under Section
6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the wrilten demand by the procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and
69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the
government may undertake.

I’'We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (i) l/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and l/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, |/We have hereunto set my/our hand/s this day of [month]
[vear] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

GPPB Resolution No. 16-2020, dated 16 September 2020



Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. [Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the
attached duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:;] I am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name
of the Procuring Entity], as shown in the attached [state title of attached document
showing proof of  authorization (e.q., duly  notarized Secretary's Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or_entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third

civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project



Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a -corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver _certain _goods or services, to the prejudice of the public and the
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as
amended, or the Revised Penal Code.

11. We pledge that the project will be completed in accordance and congruency with the approved plans
and programs.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of 20_at

, Philippines.
[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory's legal capacity]
Affiant

[Jurat

[Format shall be based on the latest Rules on Notarial Practice]



Contract Agreement Form for the
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after

receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this finsert date] day of [insert month], [insert year] between
[name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and [name and
address of Contracior] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1

In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i Drawings/Plans;
il Specifications;
iii.  Bill of Quantities;
iv.  General and Special Conditions of Contract:
V. Supplemental or Bid Bulletins, if any;

b. Winning bidder's bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto: and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB
that are subsequently required for submission after the contract
execution, such as the Notice to Proceed, Variation Orders, and Warranty
Security, shall likewise form part of the Contract.

In consideration for the sum of [total contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.



4. The [Name of the procuring entity] agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

[Insert Name and Signature] [Insert Name and Signature]
[Insert Signatory’s Legal Capacity] [Insert Signatory’s Legal Capacity]
for: for:

fInsert Procuring Entity] [Insert Name of Supplier]

Acknowledgment
[Format shall be based on the latest Rules on Notarial Practice]




Performance Securing Declaration (Revised)

[if used as an alternative performance security but it is not required to be submitted with the

Bid, as it shall be submitted within ten (10) days after receiving the Notice of Award]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

PERFORMANCE SECURING DECLARATION

Invitation to Bid: [Insert Reference Number indicated in the Bidding Documents] To:
[Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1.

I’We understand that, according to your conditions, to guarantee the faithful
performance by the supplier/distributor/manufacturer/contractor/consultant of its
obligations under the Contract, l/we shall submit a Performance Securing Declaration
within a maximum period of ten (10) calendar days from the receipt of the Notice of
Award prior to the signing of the Contract.

I/iWe accept that: I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of one (1) year for the first
offense, or two (2) years for the second offense, upon receipt of your Blacklisting
Order if I/We have violated my/our obligations under the Contract;

3. |/We understand that this Performance Securing Declaration shall cease to be valid
upon:
a. issuance by the Procuring Entity of the Certificate of Final Acceptance, subject to
the following conditions:
i. Procuring Entity has no claims filed against the contract awardee:
ii. It has no claims for labor and materials filed against the contractor: and
iii. Other terms of the contract; or
b. replacement by the winning bidder of the submitted PSD with a performance
security in any of the prescribed forms under Section 39.2 of the 2016 revised IRR
of RA No. 9184 as required by the end-user.
IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]

[year] at [place of execution].

[Insert NAME OF BIDDER OR ITS
AUTHORIZED REPRESENTATIVE]
{Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]



LIST OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS

NAME OF CONTRACTOR:
CONTRACTOR'S ROLE TOTAL PERCENTAGE
FACECL I DATE OF CONTRACT PROJECT OWNER & e e s e coT:TT:;cT con::::nc::ru CONTRACE VALUE OF OUTSTANDI
{Name of the Contract) NATURE OF WORK PARTHNER IN A 1V) 4 VALUE AT F OUTSTANDING
CONTRACT DURATION POSTAL ADDRESS VALUE AT ESTIMATED ACTUAL PLANNED WORKS (IN PHP)
& EXACT PROJECT LOCATION ano RERCENTAGE OF awarD | compuerionTive | COMPLETION 1 yecompushmvient | accompushment
PARTICIFATION IARLET F APPLICABLE

TOTAL AMOUNT (Php) OF
OUTSTANDING WORKS

PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY Page of



LIST OF ALL AWARDED BUT NOT YET STARTED GOVERNMENT AND PRIVATE CONTRACTS OF THE BIDDER

NAME OF CONTRACTOR:

PROJECT TITLE:

ROLE OF BIDDER [N THE

PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY

OF CONTRACT (Php)

MAIJOR SCOPE OF WORKS & DATE | NAME AND ADDRESS CONTRACT PRICE DATE OF SCHEDULED CONTRACT SOLE
OJECT N
KB TRRLE S EXAET LOCATIO STARTED OF PROJECT OWNER | (PHP) AS AWARDED COMPLETION CONTRACTOR / SUB-
CONTRACTOR/PARTNER IN A
TOTAL AMOUNT

Page of




SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THE CONTRACT TO BE BID

NAMEOFCONTRACTOR:

PROJECT TITLE:

PROJECT TITLE
(Name of the Contract)
8 EXACT PROJECT LOCATION

DATE OF
CONTRACT

CONTRACT
DURATICON

PROJECT OWNER & POSTAL
ADDRESS

NATURE OF WORK

CONTRACTOR'S ROLE
{SOLE CONTRACTOR, SUBCONTRACTOR,
PARTHNER IN A JV]
and PERCENTAGE OF
PARTICIPATION

TOTAL
CONTRACT
VALUE AT
AWARD

DATE OF
COMPLETION or
ESTIMATED
COMPLETIONTIME

TOTAL
CONTRACT
VALUE AT

COMPLETION
IF APPLICABLE

PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY

Page of




LIST OF MAJOR EQUIPMENT TO BE USED FOR THE PROJECT

NAME OF CONTRACTOR;:
PROJECT TITLE:
STATUS OF
TYPE DESCRIPTION / CAPACITY SERIAL NO. ACEE:I'I:ED {PS‘T’EESCEI:E lﬁ;:ég:; AVAILABILITY
(OWNED/LEASED)
PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY Pege . . WA .




A. LIST OF KEY CONSTRUCTION PERSONNEL TO BE ASSIGNED TO THE PROJECT

NAME OF CONTRACTOR:
PROJECT TITLE:
TYPE OF NO.OF YEARS
NAME POSITION AGE Ef;i?;ﬁ:’:; CONSTRUCTION WITH THE PROFESSION PRC NO.
EXPERIENCE CONTRACTOR
PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY g OFu . .




COMPUTATION OF NET FINANCIAL CONTRACTING CAPACITY (NFCC)

NAME OF BIDDER:

CURRENT ASSETS* PHP

(LESS) CURRENT LIABILITIES * (LESS) PHP

NETWORTH PHP

NETWORTH x 15 x15  PHP

(LESS) VALUE OF ALL OUTSTANDING ON-GOING

(LESS) VALUE OF ALL AWARDED BUT NOT YET

STARTED CONTRACTS AS OF DATE** (LESS)  PHP

NET FINANCIAL CONTRACTING CAPACITY PHP

NOTES: * CURRENT ASSETS AND LIABILITIES BASED ON AUDITED FINANCIAL STATEMENT FOR THE

PRECEDING CALENDAR YEAR SUBMITTED TO B.|.R.

** BASED ON LIST OF ON-GOING AND AWRDED BUT NOT YEY STARTED CONTRACTS
SUBMITTED



REPUBLIC OF THE PHILIPPINES)

}5.5

AFFIDAVIT OF UNDERTAKING

I, , of legal age, Filipino, [OFFICER OR
REPRESENTATIVE]
with office address at after

having been duly sworn to in accordance with law, hereby voluntary depose and state:

That I am duly authorized representative of the [Name of Bidder to execute this
undertaking as evidenced by Secretary’s Certificate and Board Resolution.

That [Name of Bidder] _bidding for the (Name of Project)

That relative to the aforementioned Project, the  [Name of Bidder] hereby undertake
that the equipment to be use and the key personnel to be assign shall exclusively be used and

will only perform to the said project until its com pletion.

That I am executing this affidavit to attest to the truth of the foregoing and in compliance
with the submission of the technical requirements for the public bidding of the said project.

IN WITNESS HEREOF, I have hereunto signed my name below this day
of at

AFFIANT FURTHER SAYETH NAUGHT.

Affiant
SUBSCRIBED AND SWORN TO BEFORE ME this ___ day of
in
affiant exhibiting to me his/her issued  at
on

Doc. No. ;
Page No. 3
Book No.
Series of 2020

Notary Public
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