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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject isinevitablein
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following genera directions should be observed when using the
documents:

a All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, Genera Conditions of Contract, Specia Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
fina document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modificationsfor specific Procurement Project details should be provided inthe
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clausesin
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections | (Instructions to Bidders) and |11 (Genera
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[€])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate externa technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (i) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and rel ated services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refersto the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including al attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI — Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5[b]).

GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods - Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, aswell as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

L GUs - Loca Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — Nationa Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC - Securities and Exchange Commission.
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SL CC - Single Largest Completed Contract.

UN — United Nations.



Section |. Invitation to Bid

Noteson thelnvitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. Thedate of availability of the Bidding Documents, which shall be from the time the
IB isfirst advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c. Thedeadline for the submission and receipt of bids; and
d. Anyimportant bid evaluation criteria.

The IB should be incorporated into the Bidding Documents. The information contained in
the IB must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




A

REPUBLIC OF THE PHILIPPINES

QUEZON CITY GOVERNMENT
BIDS AND AWARDS COMMITTEE FOR INFRASTRACTURE &
CONSULTANCY

2 Noor, Finanee Building, Procurement Department, Queron City Hall Complex, Elliptical Read, Queron City

Invitation to Bid

™

November 25, 2022

Prolect Durati o
Mo Faje Project Name Location Amount an Cal. Office s
: No. Days Fund
Buildings — Small B
Proposed  Upgrading  of o
1 Duth:ﬂ Electrical System at Villa E"E. 1,283,17186 | ap | Ememesing = Rl
Verde Elementary Schaol onics Deparimeil Scheal Baasd
Proposed Renowvafion of
22- Four Siorey SE Science 5 Enginaering S0 - Local
z ok [ 427,
00161 | Building at Carlos  Albed otk 430 Aer7a Bl Depariment Schoal Board
High Schanl
Proposad Consfruckion of
Acidilknal Handwashing
22- Facility and Rehabditaton | San Enginamnng 500 - Looel
a
a0162 | of Comfort Rooms  at | Antonio SREdanam Nl Deparimeni School Bogrd
Swnagtala Elementary
Schoaol
Proposaed Rehabiitaton af
22- Coemfort Rooms at | San Enyinesring 00 - Local
A Q00163 | Camarilla Elementary | Rogue 3.030,057.00 %0 Depariment Schoel Board
Scheol
Proposed Rehabditation of
22 Comfort facaly g at | Balumbat Enginemring 500 « Logal
A 0164 | Balumbaio Elementary | o 4.272,283.81 90 Diepasiment Sehoct Boaid
School
Proposed Rehabiditation of i
5 {JI:E::‘IEI';E Covered Court at Hobart ::"ﬂm“ 612449875 | 120 | EnEeers RN Ak
Village HOA, Inc. i o
Proposed Rehabilitaton of
22- Elecirical System af Engriearing s00 - Losal
! Bagh 7032 678758 120
Q0165 | Bagbag Elernentary g e Departrment Sehaoe! Board
School
Proposed Rehabilitaton of
22- Barangay Heallh Cenier | San Enginesaryg OCM - 2%
E aois7v and Vargas Multi-Purposs | Agustin 7T, 207 86 80 Dagartemant CDF
Hall
Proposed Rehabilitation of g
g 5512&5 HE Building at San Diego ﬁfg“‘“ 20,251,081 84 | 1gp | Enenearie S : Lyt
Elamantary School Departant Sehosl Board
Propoeed Rehabilitstion of
Bautistas Building, Drainags
10 u§125_;9 Systern and Construction FF“:i::EW 20,847, 208,56 | 1mp | Eremeerne e ; Hannl
of Comfort Room at Noth Yty et o0 Howre
Fairview High Schood
L —

Pape | @l 4




Proposed Construction of
22 Perimeter Fence and San Engineerin 00 - Local
11 Upgrading of Electrical 2132067384 | 180 it ]
ooiTo System at San Bartolome Bartolome Departrant Fechoal Beard
Elemantary School
Proposed Construction of
Electrical Room  and
22- Upgrading of Electrical Enginsering 800 . Local
21 00171 | System st Don Alejandea | OP®0 | 2425307413 | 180 | 0 et | School Boar
Roces Sr. Science
Technology High School
Proposed Constructian af
] Handwashing Facility and ! Spacisl
13 m%zggﬂ Rehabiltation of Comfart | | 2igsana 1,703,245,31 60 i L st
Room at Manuel Roxas i Pepament - | e
Senior High Schoal
22- Proposed Rehabilitation of . Engineering Erginasring
14 001028 | Fire Station Project B 1,863 027 .52 &l s i P
Buildings — Medium A
Proposed Rehabditateon of
22- Mathay and Quezon | San Enginearing SD0 - Local
1
. 00172 | Building  of WNowvaliches | Agustin FheaR 5 Deparirant Schoot Board
High Schaoal
Proposed Rehabitation of
242 San Engmerring 50D - Loocal
16 00173 San Bartodorme  High Bt 50,033 857 53 180 Piarria E i Bead
School
Roads — Small B
Proposed Rehabilitation of
22- Drainage System at Ismael | Sanganda Erginaaring 00 - Loeal
M 20174 | Mathay Senior  High | an it & Deparimant School Board
School
FProposed Construction of
18 Dﬂzf?ﬁ Drainage  System  at ?ﬁ”ﬂ 792656348 | go | Erainesdng B
Misligaya High School Deparmart Seheal Beard
Proposed Rehabildation of
22- Ropd and Drainage at Sto. | San Enginearing OCM - 0%
19 00178 | Nifio Street and Sto. Nifo | Antonio 28 371 11845 210 Dia vt e
Alleys —
Roads - Medium A
Proposed Rehabilitation of R
22- Road ard Drainage at \ Engineering g
20 00177 | Fartune e A Fairviaw 40,765, 478.70 270 S COF
Slreets
. The QUEZON CITY LOCAL GOVERNMENT, through funding source of various yeears
intends to apply the sum stated above being the Approved Budget for the Contract {(ABC) 1o
payments under the contract for the above stated Projecis. Bids received in excess of the ABC
shall e ﬂulm‘r‘lﬁ.l'ltht]}-' rejected a1l bid opening.
T — e ———————
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>

The QUEZON CITY LOCAL GOVERNMENT now invites bids [or the shove Procurement
Project. Completion of the Works is required as stared above. Bidders should have completed
a contract similar 1o the Project.  The descriplion of an eligible bidder is contained in the
Bidding Documents, particularly, in Section 1T {(Instructions to Bidders),

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “passJail” criterion as specified in the 2016 revised Implementing Rules and
Regulations (TRI) of Republic Act (RA) No. 9184,

4. Interested bidders may obtain further information from QUEZON CITY LOCAL
GOVERNMENT — BAC Secretariat und inspeet the Bidding Documenis at the address given
below weekdays from B:00 am. - 5:00 p.m.

3. A complete sei of Ridding Documents may be sequired by interested bidders on 28 November
2022 (Monday) [rom given address and websie's below and upon pavmernt of a non-
refundable fee for the Bidding Documents, pursuant io the latest Guidelines issued by the
GPPE. The Procuring Entity shall allow the bidder to present its proof of payment for the fees
pres enfed i PErKa,

_STANDARD RATES:

. Maximum Cost of Bidding Documenis
_ai_rn_l_}ru_ved Bm-igut t’ulr t_hr.- Contract ) (in Philippine Posn)
Mare than 1 Millien up to 5 Million 5,000.00 !
Mare than 5 Million up Lo 10 Million — 10,000.00
More than 10 Million up 1o 50 Million _ 25,000.00
~ More than 50 Million up to 500 Million | 50,000.00
_ Morethan 500 Million 73,000.00 SE==

The following are the requirements [or purchase of Bidding Documents:

PhilGEPS Registration Centificate (Platinum — 3 Pages)
Document Request List (DRL)

Authorization 1o purchase idding documents

3.1 Secretary’s Certilicate (for comporation))

3.2 Special Power of Attomey (for sole proprictorship)
4. MNotarized Joint Venture Agreement (il applicable)

5. Letter of Intent

1

It must be dulv reccived by the BAC Scerctarial at 2™ Floor, Procurement Department, Finance
Building, Queszon City Hall Compound,

6, The QC- BAC- INFRASTRUCTURE & CONSULTANCY will hold » Pre-Bid Conference' on
December 6, 2022 at 9:00 AM at 2" Floor, Procurement Department-Bidding Room,
Finance Building. Quezon City Hall Compound or we encourage the prospective biddess to
join through our Virteal Conference (ZO0OM APP) which shall be open to prospective
bidders.

Virtual Confercnce (Z00OM APP)
Mecting 1D: 854 9489 0133
Password: 273320

7. Bids must be duly received by the BAC Secretariat through manual submission at the office
address as indicated below, on or before December 19, 2022 — 9:00 AM.  Late bids shall not be
aceepled.

I May be defeted in case the AR is less than One Million Pesos (FhPLEIGD00} whese the Procuring. Entity mepe i bedd @ pre-hid
conlEpinc:

R
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8. All bids must be sccompanied by a bid sccurily in any of the accepiable forms and in the
amount stated in I'TB Clausc 16.

9 Bid opening shall be on December 19, 2022 - 10:00 AM at 2" Floor, Procurement
Department-Bidding Room, Finance Building, Queson City Tall Compound and/or via
Aoom. Bids will be opened in the presence of the bidders” representatives whoe choose 1o attend
the activity.

Virtual Conference (£OO0M AT
Meeting 11): 810 3646 5257
Password: 201522

10, The Quezon Ciy Local Government veserves the right to reject any and all bids, declare a
[alure of bidding, or not award the contract at any time prior to contract award in accordance
with Scctions 35.6 and 41 of the 2016 revised [Implementing Rules and Regulations (IRR) of
RA No. 9184, without thereby incurring any liahility 1o the allected bidder or hidders.

11. For further information, please refer to:

ATTY. DOMINIC B. GARCIA

CHC, Procurement Department

2™ Flaor, Procurement Department,

Fimanee Building, Queson City 1Tall Compeound
Elhptical Road, Barangay Central Diliman, Quezon Ciity.
Tel. No. (02)18988-4242 loc. 8506/8710

Pmail Add: bacinfraprocurement@queroncity, gov.ph

Wehsite: www.quezoneity.gov.ph
12. ¥ou may visit the following websites:

For  downloading of  Bidding Documents: hitps://queroneity
notices/procurcment/

By

ATTY. MARK DALFAMAMOND P. PERRAL
fr{'_'hainﬂan. BAC-HhiT: Consultancy lil“&

Page 4 of 4



Section |1. Instructionsto Bidders

Notes on the Instructionsto Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evauation of bids, post-qualification, and on the award of contract.




Scope of Bid

The Procuring Entity, Quezon City Government invites Bids for the PROPOSED
UPGRADING OF ELECTRICAL SYSTEM AT VILLA VERDE
ELEMENTARY SCHOOL, with Project Identification Number 22-00160.

[Note: The Project Identification Number is assigned by the Procuring Entity based on
its own coding scheme and is not the same as the Phil GEPS reference number, which
is generated after the posting of the bid opportunity on the Phil GEPS website.]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section V1 (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for 2022 in the
amount of One Million Two Hundred Eighty-Three Thousand One
Hundred Seventy-One Pesos and 56/100 Ctvs. (P 1,283,171.56).

2.2. Thesourceof fundingis:

a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve asthe secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; () nature and condition of theterrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, aswell as the Bidders and Contractors, shall observe the highest

standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and

10



obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at |east
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the éligibility criteriaunder Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter V11 of the Charter of the UN.

Subcontracts

7.1

7.1

1.2.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontractingisnot allowed.

[If Procuring Entity has determined that subcontracting is allowed during the
bidding , state:] The Bidder must submit together with its Bid the documentary
requirements of the subcontractor(s) complying with the eligibility criterial
stated in I TB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR
of RA No. 9184 pursuant to Section 23.1 thereof.

[ 1f subcontracting is allowed during the contract implementation stage, state:]
The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the
implementation of this Contract. Subcontractors must submit the documentary

11



10.

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
comply with the dligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address on December 6, 2022, 9:00 A.M. at
2nd Floor, Procurement Department-Bidding Room, Finance Building, Quezon
City Hall Compound and/or we encourage the prospective biddersto join through our
Virtual Conference (ZOOM APP) Meeting | D: 854 9489 0133 Password: 273320

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
I B, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. Thefirst envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the €eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by atrandation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivaent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the transated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English trandation shall
govern, for purposes of interpretation of the bid.

10.3. A valid PCAB Licenseisrequired, and in case of joint ventures, avalid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
inthe BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
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11.

12.

13.

14.

complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section | X. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shal submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, aternative Bids
shall not be accepted.

Bid Prices

All bid pricesfor the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evauation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be madein:

a. Philippine Pesos.

13



15.

16.

17.

18.

19.

Bid Security

15.1. TheBidder shall submit aBid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. TheBid and bid security in no case shall exceed One Hundred Twenty (120)
calendar daysfrom the date of opening of bids, unlessduly extended by the
bidder upon therequest of the Head of the Procuring Entity (HoOPE) of the
Quezon City Local Government. Any bid not accompanied by an acceptable
bid security shall be rgjected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other el ectronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 5 of the | B.

Opening and Preliminary Examination of Bids

18.1. TheBAC shall open the Bidsin public at the time, on the date, and at the place
specified in paragraph 9 of the I B. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologieswill be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
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20.

21.

shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, al Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security asrequired by I TB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCsfor al
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section |11. Bid Data Sheet

Noteson the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and reguirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

|TB Clause

5.2

For this purpose, similar contracts shall refer to contracts which have the same
major categories of work.

7.1 Subcontracting is not allowed.
10.3 No additional contractor license or permit isrequired
In addition, eligible bidders shall qualify or comply with the following:
1. Bidders with valid Philippine Contractors Accreditation Board (PCAB)
Type
Building - Small B
104 The minimum work experience requirements for key personnel are the
following:
Qnty. Key Personnel General Experience  Relevant Experience
1 Project-in-Charge 3 years 3 years
(Project Engineer)
1 General Foreman 3 years 3 years
1 Trade Engineer/Leadman 3 years 3 years
for civil works
1 Trade Engineer/Leadman 3 years 3 years
for electrical works
1 Safety Officer 3 years 3 years
In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing personnel shall perform work exclusively
for the project until its completion. Please see attached bid forms.
105 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Dump Truck 1
Jackhammer 1
In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing equipment shall be used exclusively for
the project until its completion. Please see attached bid forms.
12 [Insert Value Engineering clause if allowed.]
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151

The bid security shall be in the form of a Bid Securing Declaration with project
number, or any of the following forms and amounts:

a) The amount of not less than Php 25,663.43 or equivalent to two percent
(2%) of ABC if bid security is in cash, cashier’s/manager’s check, bank
draft/guarantee or irrevocable letter of credit; or

b) The amount of not less than Php 64,158.58 or equivalent to five percent
(5%) of ABC if bid security isin Surety Bond.

19.2

Partial bid isnot allowed. Theinfrastructure project is packaged in asinglelot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

20

No additional requirement.

21

Additional Contract Documentsrelevant to the Project asrequired:

1. Construction Schedule and S-curve,

2. Manpower Schedule,

3. Construction Methods,

4. Equipment Utilization Schedule,

5. PERT/CPM or other acceptable tools of project scheduling, shall be
included in the submission of Technical Proposal.
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Section | V. General Conditions of Contract

Notes on the General Conditions of Contract

The Genera Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Specia Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicablein
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

Thisiswithout prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall givethe Contractor a Contract Time Extension and certify such sum asfair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedul e of Key Personnel
indicating their designation, in accordance with I TB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Perfor mance Security
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5.1. Within ten (10) caendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or associ ation supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
isfound in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is ajoint venture, al partners to the joint venture shall be jointly and
severaly liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practicesas stated in I TB Clause 4.
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10.

11.

12.

13.

14.

15.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work areindicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, I nspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two install ments according to a schedul e specified inthe SCC,
subject to the requirementsin Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not beincluded
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, thefollowing
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplementsto provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the genera intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2

Completion of work shall be within 30 calendar days.

4.1

The Procuring Entity shall give possession of al parts of the Site to the
Contractor upon receipt of the Notice to Proceed.

6

The site investigation reports are: [list here the required site investigation
reports.]

1.2

[ Select one, delete the other ]

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures:] Fifteen (15) years.

[In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures:] Five (5) years.

[In case of other structures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures:] Two (2) years.

10

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

13

The amount of the advance payment isno more that fifteen percent (15%)
of the Contract Price subject to approval by the HOPE and compliance
with the conditions under RA 9184 and its IRR.

14

No further instructions.

151

The date by which operating and maintenance manuals are required is
thirty (30) days

The date by which “as built” drawings are required as part of fina
payment

152

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is ten
(10%) percent of the contract price.
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specificationsis a prerequisite for Biddersto respond redlistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and servicesto be procured. Only if thisisdonewill the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate al recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in thisrespect. The use
of metric units is mandatory. Most specifications are normally written specialy by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in al sectorsin all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover al classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deéeletions or addenda should then adapt the Genera
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantialy equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materias to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
asubstantially equal or higher quality than the standards and codes specified will be accepted
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subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed aternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at |east twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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sides of the forms within wheh e concrete i o o sl nor lacger than thrae
Fourths (244] of the rimimups claar spacng babwier snforcing Bars & bateseh
F2IMIGIGING D ms ard Mo,

d. Proparraning and Mixing

Praporuoning amd mring of concrete shall confgrm to the reguiremenss for [tam
405 of the standard specilicaton with the follvsing propartens:

Cement - Sand  Eravel
* Clasg'd'.q1 2 2

# Class"B" -1 2 4
w Tlass"CU-1.2%

Concreng mocture 10 e e for comzreta shall conform welh the struclural
requirements.

Masing = concrete shall be machine masd, Mixing shall begin wethin 30 ménutss
aftar tha cement has been addad to the aqgregates.

e Foms

r.

Eenersl — Farms shall be used whatever necessary o confine the concrete and
shapm il bo the requirsd lines, or to inzum e concrete of conEminatian with
materigks caving from adiacent, ewcavated surfaces, Fonms ghall have suffwieni
strength 1o withestard the prassure resulting from placermeant and vibrabion of the
concrets, and ahelf ba marnkined nigidly in correst position Formme shall ba
sufficently tight 1o prevant O of mortar fraen he concrale, Farms shall e 340
waterprook plywaos ard lonm lumber

Cleamng of Forms — bedore placing the corcrete, the conlacl sufaces o the
formed hall be cleaned of ercrustations of merar, the grout or other foresgn
matedini,

Removal al Forms — forms shall be removed in @ menner which will prevent
damags to the goncrede Mormg shall act b ramcw 20 without appreval. Any repdirs
of surface imperfections shall be fanned at orce and airng shal ke startad 2% soon
B3 e suface iz suficiantly hard B perrd f wikbesd fother damags

b Placing Reirfercamant

Stewl reinfereement shall be provided as indicated, together with all necassany wire
bres, chairs, spacsr supparnad and alber devices necessary to ingtall and secure the
refnforcemeant properly Al reinforcemeant, when placad, shal be fras o looss, Taky
rust and scale, ol arease, clay and Cder coaling and foeygn Substances that would
reduse of destroy s bond wdh concrebe Renforcement shall be placed accuratehy
are aezyrad i place by use of metal or concrete supports, spacers end tes. Such
SUpPOrs hadl bee s in Such rrabner that they will not be exposed or contnbute in
any way, o the discaloration or detenoration of the conorete

g Tarvang and Placing Concrake:
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1. Canvweying — conerete shall be conveyed from meser o figrms as repidly Bs
applicable, by mathads which wil prevent segragation or [eas of ingredrents
There will e no verlical drop greaker than 1.5 meters except where suitable
aquiprnert 1% prowinad o prevent segregaton and where soaafcally authonzed

ir. Placing —concrete shall be worked readily into the camers and angles of the forms
ard Around 3l ral kel and rnkeoced dems watRout peermiitng e rnateral
o segregate, concrels shall ba deposited as close as possible 1o ils hnad posiGn
m the formres 5o that Aowe within the mass does nat exceed two (2) rslers ancd
catseuently Sagreqaton is redussd 1 A Mo nsa s fares o srmbadded denns,
ar elsewhere a3 directed, the discharge shall be so controlled that the concrate
may be effectively compacted inhe horizonizt (ayers mac exeeeding 30 centameters
i depth wathin the maximum lateral movement spacified.

i Torrum pntery 3l babwsan moang and placing Concrete shall be placed befora mibial
seof has occuired and before it has contaned s waler Sontent for more than 4%
minuies, “a concrate mix shall be placed beform G0 complate eyroluban of the
rmaching mxar.

iv. Consolidation of Commrete - concrete shall be comsclidated with the aid of
rechanigal vibrating equipneent and supplermented by the hand spading and
tampiryg Wibrators shall nol be ingered into lwer cursed that have commenced
inittal =et; and reirfercement embedded in coneepls beginning o set or already Set
shall not be desturbed by vibrators Sorsoekdation around majoe embedded pants
shall by hand =pading and tarmging and vibralors shall rod e wsed,

¥. Placirg Goncrete Yhmough  renfarcement — In pacing  coocreta through
minforcement, care shall ba taken thab no segrkdgabion of e Coharsle 3o Ak
ccours Onthe bottorm of beams and slabs, where the genoestion ot steel near the
forire makes placing siMicul, a layer of mortar of the garrs cermart-sand ratos a5
uzed in cancretd shall be fiest depostet 1o cover the surfaces

k. Curing

1. General — All concrete shall be moist cured for 3 peried nat less than seven (1)
conseoutive days by an approved method or combinstign applicatle o local
candrtians.

i Mgist Curing — The surface of the concrete shall be kept cortinuously wet by
cavering with buriap plastic cr athar approved matedals tharughly saturated with
weter and kegping tha covearing spraying or intermnittent hosing.

i Fimshing

1 Gorsrets suraces shal not be plastered unless athersase indicated. Exposed
carrtrehh Sudaces thall e forred with plywaod and after ramoal of forms, e
sufaces shall be smocth, true o line and shall present ar finshed appearance
excapt for mior defects which can be easily repairad with patching with camant
ryortar, or can be grounded s smoath syface o remgee all joirt marks of the
form works.

i. Concrete Slabs on Fill. The concreds ks on bl shal be laid on 3 pregpared
fourdation ansting of sub grade ard granular fill with thickness equal to the
Phickrass of e earay ng slab except when indicated,

EvY. ELECTRICAL WORKS
A, CONDUITS, BOXES AND FITTINGS

&.1 This ter shall consist af the furnishing and nstellaton of the complele condut work,
cansisang of eleckncal conduits; conduit boxas such as junction oooes, pull bosess,
Litility boxes, eotagonal and squete boxes, conduit Rtings, swch as couplings, lecknuts
and bushings and other electncal matenals reeded b corplate the sonduil raughing-
inwork of his project.
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Al matenals shall be brand new and shall ‘o= of the approved byrpe mesusg all The
requirements of the Fhilippine Electrical Coda and bBearing the Philippire Standard
Agency [FSA) mark

All works hroughout shall be executed in the best preglice in @ workmanlike rmannear
by quabfied and expenenced electricigns uncer the immedigte supervision of a duly
ieensed Elecinica Enginear.

The waark o ke done under thes divigion of spegifications casists of the Fabrication,
furrishng, debvery and installation, empate 0 al detalls of e siactrcal work, at the
subpect prermses and 3l work meteraks incidantal to the proper complation of he
installation, except those portions of the wark which are axpressly stated o be done
by other fields. All works shall bs done in accordance with the rubes and regulabions
and with the specifcatons

Al hghtng ixtures ared lamps are a5 spached e [aled an [ghting Frture schedule

All grounding system irstalation shall be axecuted in aecordance with the approved
prang, Grounding system shall nclude bulding perinnerer ground wiras, ground rods
ClAamps, connectors, graond walls anc 4t wWirk bt o Shdawnn 1n the appnived
dasign.

All awxiliary systems such as telephoneg and inlaréom system, bme cock system, fire
alarm systern and putdic addresaiusse's callfpagirg system nstallations shall e done
in acgerdance with the approved degign.

Upan carpledion of the alectical canstruction wark, the contrachar + shall grinice all
test equipment and persanned and o submit written copes of all st resuls,

Tme eontractor <hall guarantee the electrical iretaflation are done and in accordance
with ihe approved plans snd specifications. The comractor shall guarantes H=at the
electrical syste~rs are free fram all grourkds ard from all defective workmanship and
rratenals and will rarrain &0 for a penad of gne year om date and acceptance of
warks., Any defect shall be remadied by the Conbackdr at his owh Sxpehse,

B. WIHES AND WIRIMG DEVICGES

This Itern ghall consist of the kmishing and installation of al wires and winng devces
cansishing of electnic wires and cabiles, wall Sstchae, coneamencs retepladlas hagvy
duty receptacies and other devices shown on the approved Flans but not mentoned
in thes=s spacificatians.

YWires and cables shal be of the approved type meshng all the requirements of the
Fhilippire Elsctneal Coda and beanng the Philippine Srandard Agency (F3A) mark.
Unless speciied or ndicatac sthereise, st poter and hgbting conductors shall be
insulated for BO0 vaols. All wires shall be copper. 30l drawn and & nnealad, sirooth and
of ewlirdrical form and shall be cantrally iccated insida tha insualaton.

Carductors o wires shall not be drasam in canduits untl after the cemsent peastar is dry
and the condwis are tharoughhy cleaned and frea from dirk Bnd moisturs. |0 dreedag
wires into conduits, sufficient slack shall be elowed o permit saty dannschans for
fixturas, ewitches, receptacles ard other wiring déevices wihicut the use of addiborml
Siplces,

Alf conductors of convenienca ouliets and lighting branch cincuit komeruns fhall be
warid walh a manmmurm aF 3 5 mmon size Cirgul horseeans o panelbaards snat not be
sfmalter than 3.3 rmen but all homains kB parssboand s tham S0 mataes shall not be
smidlker han &5 mm. Mo conducty shall be lesa thar 2 mmin size.

Al wires of 1drmm and larger in sige ghall pe connegted 19 panels ard apparatus by
means of approved bype lugs or connectors of the soldetess type. sulhicienily large
enough to enclese all strands of the corductors and securaly fastened. They shall net
laosen urnder vibretusn of normea| strain.
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All jenrts, taps and sploes on wires larger thah 14 mrm shad & made of cumabe
solderless connectors of the appeoved type and siza. They shall be taped with rubber
and PYC tapes prowieing insulation nol less than that of the condudtors.

Ha splices or jonts shal be permitted in sither feeder ar bransh conductors except
within e tler boxes or accesgible junchon béxes or pull bowes. Al jgints in branch cargalit
witing shall be made mechancaly and electncally secured by approved splicing
deaces and taped with rubber arid PYVC @pes in & manner which will make B
insua o a5 that of the condudciar

All wall switches amd recepracies shal be fiteq with standard Bakelite face plate
covars Device plates for Aush mounting shall be installed with all four edges b
rantinucs contact with inished wall sudaces wihoutthe use of coiled ware ar similac
dewicws, Plagter flling shall nat ba perrittad. Plates installed in wet locahoms shall be
gaskated

Wi e han ona swikch of device s indicaled it a single lacaton, gang prate shal
ke used.

. POWER LOAD CEMTER SWITCHCEAR AND PAMELEQARDS

.1 This llerm shall eonsist of the furnishing and nstallaton of the powers Inad centsr unt

<2

substaton ar kow voltage swibshgear ard disthibuhon parelboards at the location
showtt &F the approvad Plang complete wath ransformer, areult hreakers, cakinets and
all pocosoorea, complabaly wined and ready for SanC2

Al rateraks shall ba brand new and shall oe of the approved type masbing &l the
raquiranents of tha Philippine Efestncal Gode and bearing the Philippine Standard
Agency (FSA] Fark,

Powser Load Certer Linit Substaton, The Contractor shall furnish and install anandogr-
type Power Load Center Unit Swuostation at the locatien shown on the apptoved Plars
1 requicec. It shail be iotally metal-sncleses, dead froml and shall £onsist of the
folipwing coardinated comparent pats:

31 High “olmge Fomany
Saction. High wollane pomary
incarung line seclion Sonsisting
o the following parts and related
ACCERIOres;

i, Dae 1) Alfilled Interrupter Switch. 2-pesman ([open-plase) instaied in a
euitanle air filled metal enclosure and shall have suthtwert interupting capacity
to carry the electrical load | shall be prowvidesd with key inberlack with the
cubncle for the powet luses to pravert ascess to he fuses uhkess the seabch IS

open.

iI. Thres (5)power fuses mounted in separste cormpatments witftin the swlch
heusimg and accessibbe by & heged dodr.

iir. O 1) st of lgh voliage patheeds or 3-conductsr cables or thrae eingla
conductor cebles.

re. Lightiing arresters shal be instatlad e high woltage cuhicle if requirad.

Weeans () and (i} above eould be substiluted with a powes Grguit breaker wath the
cowrea! rating and capacity

% Transformer Section. The franstetmer sechion shall cansist of 3 powet transfommes
with ratings and sapacites as shewn on the plans. 1 shal be ol liquid-hiled nar-
flamrrakie bype and designed in accondarcs with the latest applicable standards.

Tha trarsformear shall b peowided with foar (41 approximetely & 142 % rated B A

taps on the pritnany winding in mest ¢ases one (1) apoy e and three 3] below ratad
primary voltage and ghall ba changed by means of #xternally gang-eperatad

Fage & of 9



DED20ZZ_022%
RN 2205132

manual tap changer only when the transformer is de-energized. Tap chanoing
under load 15 aceeptable i tansformer has Been so designad.

The fallowing accestarss shal be proviced wath the rransformer, namely. drsin
vale sampling davice, filing  cornection, cal ligud level gauge, ground pad, top
hlter press connectian, Wfhng lugs, discremmatic narmeplate, relief vake,
thermometer and ciher pecessary related st essared

The high-voHage and law-voliage bushings avdd Iranstion flange skall b property
coocdinated far leld conmection to the regmung line section are kow volEge
gwitchboard saction, respactiively

Lévw Voltage Swichbasrd Seetion The lowvollage switchboard shall be standard
modutar-Unitized wnits, metal-bust, dead front, safety bype covstruchon and shall
cansist of the following

5. Swatchboard Housing. The Fousitg shall be hemvy gauge steel sheet, daad
frant trpe, gray enamel finish complete with, Tarre supp-ors, steel bracings,
stee| sheat pans heards, rermowable rear plates capper busbars, and all other
hecessary ACCESSONes to sure sufficient mechancal strength and wafety
shall he pravided with ghoumding bals and clamges.

i. Secundary Metering Sadicn. The secgrdary rmatanng sectign shall tonsist of
whe (1) anvmeter, AT, indicating type; ane (1] voltimeter, AL, indicati gy bype,
one (1} armmeter transfer switch far 3-phasa; one (1) voitmeter transier swikch
for 3.phase; and cutrent transformers of suitatie rating and capacity

The abova-mantizned ivstruments $hall be installed in cne compartment
abowe the main breaker 2nd $hall be complats waih 20 necessary accessories
completely wirad, neady 4or Jse.

din.  Main Cirecet Breaker. Tha miain circuit breaker shall ba drawsout type, fmarually
ot abectrically cparatad 2% requirad with rings and capacity 3% showh an e
approved Plans

The main braaker shall include irsulated cortrol switch if eleclically opgrated,
manual Tip button, magnebc tipping devices, adjustabte Hrme cwverdulien
piotaction and instantaneous shart amut tep and 2l necessary acoessarnes
et iagure gafe 2nd aficienl operation.

iw. Foader Cinguct Breakers. Thare shall be as many Msader hoeakes 85 ang shown
on the erke line dragram ar scharmabe riser diagram and schadule of oads
and corpuiaticns on the plans. The ciuouit breakars shall be dravout o
molded Tpse as resquirad. The circuit breakers shall each have sufficient
snterruphng capacity and shall be manuaty operated complete with ip devices
and all neces=ary accessanes Lo msule safe and effcient operaton. The
AutkeT, ratings, capacikes of the feeder branch circuir breakars shall ba s
show ¢t the epproved Plans

Gy reut breskars shal sach he of the indicatng type, providing 'O - ~0FF and
“TRIP" pasitions of the aparating handies and shall sach be pravided with
narnaplata for Hranch circuic designation. The circiet breaker shall be s
designed that an overload or short an ong pole automabically causes al polés

o apar.

Lirw Yallage Switchgear (Far projects requinng lew-voltage swiichgeat only]. The
Ceatractac shall furreh and install 3 lowvnitage swilthgear atthe jocation shown
on the plans, It shall be natal-zlad, dead fronl free standing, salely Iype
construction ang small nave copp=t busbars of sufficeent sige, braced lo fegest
allowabie ool rsean square (AMS3) symmetical short arcuil stressas, and all
necassary Accessones. Tha lawvaltage switchgear shall consisk of te swibchgear
housing, secendary metenng, rmain breaker and feeder branch ccwt.

Grounding Systen, All non-currérd carmying matalic parts rhe conduits, cabirats

and egquipment frames shall be properdy grounded In accordance with the
Philipping Elmstncal Code, latest edllsn
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The size of the gmound rods and ground wires shatl ke as shown gn the approved
Plans The ground resustance shall not be rrode than 5 ahms.

. Panelboarss and Cakinets. Panelbozrds shall sambarm ta the schedule of
panelboards a% showh on the approved Flars with  respect b0 supphy
chamctenstcs, rating of frain lugs ormain arcuit breaker, numkser and ratings and
gapacities of branch circuil bi&akers

Fanslbeards anhall consist of a factory completed” dead Tont essermbly mounted in
ah anclosing Mush type cabinet consistng of code gaugs gat-anized shedt Susal
bt wth trirt and door Each daor shall be provided with cateh lock and beo (2
keys Pynelbcards shal ba piovided with directories and shall be printed Lo
indicate |aad smryvad by each circuit

Parvidboard cabinets and thras shall be swtable for the byee of maunting shown a5
the appraved Plans. The inside and cuside of panelboard cabinets and tims skall
e factory parnbed with ane rusi-pracfing priver coat and te g sheyp coats af
parl gray enamael

pain:

Mairn and brangh circuit breakers for panelboands shal haw e the rating, capacty
and numbse of podes as shown on he approved Plare, Breakess shall be tharmal
magnetic ype  Multela braaker shall he of te Commean tip type Baving o single
oparatng handle  For 50-ampers breaker or less, 1 pray Sonsist of Bing k-pole
breaker permanantty assemided af the tactony Inta 3 mulb-pode unic

4 The Contractzr shall ikatall the Power Load Canter Unit Substation or Low-yaltage
Swilctgear and Pansboards at tha locatons shown on the appsovad Plans

Grandard panels and cabinets shall be used ana sssembled on the job  All panels
snall ha of ded tront constructor Mrheshed with trims for flush or suface mounting &5
reagyLint gl

Comply with e curment appicable codes, ardinances, and regulations al the authorty or
authorties hawing risdeton, the -ules, regulations arvd requ rements of the wlility
companies [as applicatie].

. Dvawengs, specificahons, oxdes and standards are minimum racquirgrnents.  Wihers
requitements differ, the mode stringent apply.

. &l equipmant and natshabions shatl meet of axceed minibim raquitements o the
Standards and Codes.

. Execute work i sinel accordance wath the best practices of the trades 10 » horough
gubatpntial, workmanhke manner by cormpetent workrmen.

I

When the fests and irspectans nave been complated & label shall be attached to all
cevices tested, Thelabek anal provida tha name of the testng company, the date the tests
wene completad, and the initials of the persan swho parforried the teghs,

FAMELEBCARDS
L1 Fabricete and test panglbeards according o IEEE 344 to withstand seisrmes foges
dofingd in Chyisran 18 Sectons 168073 and 16074 “Hangers end Suppars for
Etectical Systers and Vibration amd Seismic contrels tor Electrical Syslgrns"
respectivedy,
|2 Enclosures. Flugh, Suface. Plush- and suface-mounted cakitels.
I Rated fof enviranmental canditiona at instal led lecation.
. imcboar Ory and Clean Locahons: MEMA, Type 1.
in. Catdoor Localions' MEMA Type 3R.

w.  Kitchan and Wash.Down fraas. NEMA, Type dX, stainless steel
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iv. irdoor Lecations Subjecr to Dust, Faling Chrt, and Dripping
tancorresive Liquids: HEMA Typas 12

v.  Ouddear Locations Subject to Cust, Falling Cit. and Dnpping
Moncormsive Liquids: NEWMAS Type SR,

1z2 Front' Secured to bax with cotgealed trim glamps For surface-rmau pled
haonts, malch box dimersions; for flush-mournted fronts, gverlap bos.

1.2.3 Hinged Front Sower: Entre front trim hingad to box and wath standard door
within Firgged arm Sdmikr,

124 Skit for Surface-Mountsd Pamslisards  Seme gauge and fimsh as
panalboard front with Hanges for atachment o panelboard, wall, and caling o
figor

125 Gutter Extersion and Barier Same gage and hinlsh a& panetboard
anglogure integral with enclosure bady  Amange to isolaba mdlecual panel
sECtians.

L2E Finishess
i.  Panelsand Trm Steel and galvanized staal, factory inished immediabaky

after cleaning and prefreatog wih mengfecturers standasd twp-coat,
baked-an Iinish consigting of pime coat and teangaetting topooat.
1l Back Boxes: Gakanzed stegl Same finish as panels and trim

idi. Furgus Froofing: Permarssnt fengeidal meabmant fgr owvercurrenk
pratoctv e devscea and ather cofrporeats.

.27 Dwactary Carm  Inside parelboard door, mounted -0 ranggparent card
hotcler metal irame with taraparent prolective cover.

[ngaaming Maims Location, Top o Bottom
Phate, Meutrd, and Ground Busas,
rd.1 raterial- Had-drawn copper, $5 percant condustraty

1d.2 Equipment Ground Bus:  Adeguate for feeder ardl  branch-gerguat
e uipanert grounding cond uatoes, bonded to box.

143 Meutral Bus 100 percent ot phase bues 4. Extra-Capacty Meutral Bus:
Meutral bus ratea 200 percent of phase bk and LIL licked a5 sailable for
nanlinear loads

L. DEfs GRUZ ﬁmc%uuu
ing O sbicn Flanmng ard Prégramming Dévision
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Section VII. Drawings

[Insert herealist of Drawings. The actual Drawings, including site plans, should be attached
to this section, or annexed in a separate folder ]
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities
Objectives
The objectives of the Bill of Quantities are:

a to provide sufficient information on the quantities of Works to be performed to
enable Bidsto be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nomina quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A genera provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisiona sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals asthe
future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).

29




The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantitieswherethe
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of hisbid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not beincluded
in the final documents.
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PROJECT TITLE: PROPOSED UPGRADING OF ELECTRICAL SYSTEM AT VILLA VERDE

ELEMENTARY SCHOOL
LOCATION . BARANGAY STA. MONICA, DISTRICT 5, QUEZON CITY
PROJECT NO. : 22 - 00160
DURATION . Thirty (30) Calendar Days

BREAKDOWN OF COST

cope (DESCRIPTION Woost | teorcost | oo | Moosr
GR GENERAL REQUIREMENTS
OGR | OTHER GENERAL REQUIREMENTS
SW SITE WORKS
EW ELECTRICAL WORKS
UTI UTILITY AND ANCILARY WORKS

TOTAL COST P

LUMP SUM BID IN WORDS :

Contractor :

Bid Form
Page 3 of 3




PROJECT TITLE:

LOCATION
PROJECT NO.
DURATION

BILL OF QUANTITIES

(Building Construction/Rehabilitation Project)

PROPOSED UPGRADING OF ELECTRICAL SYSTEM AT VILLA VERDE

ELEMENTARY SCHOOL

BARANGAY STA. MONICA, DISTRICT 5, QUEZON CITY

22 - 00160
Thirty (30) Calendar Days

SCOPE OF WORK :

GR General Requirements include billboard(s).
OGR Other General Requirements (non-O.C.M) include, but not limited to:
1 Temporary enclosure around the construction area.
2 Temporary water system including water meter/sub-meter and connections.
3 Temporary electrical system including electric meter/sub-meter and connections.
4 Clearing, hauling and disposal of construction materials and debris.
5 Scaffolding for general use (rental).
SW Site Works:
1 Demolition/removal works.
EW Electrical Works:
1 Installation of roughing-ins and wirings.
2 Installation of system devices, panelboards, switchgears and accessories.
UTlI Utility and Ancillary Works:
1 Construction of electrical utilities include service entrance post and ground earth pit
(0] Others (included in O.C.M.)
1 Provision of construction, health and safety such as safety gears, medical kit,etc.
2 Preparation of shop drawings, as necessary.
3 Preparation of as-built plans (signed and sealed by the respective professional(s)).
4 Testing and commissioning works shall be performed as per standard procedures.
ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT | UNIT COST TOTAL COST
GR GENERAL REQUIREMENTS
SPL7 Billboard (1.20m x 2.40m in Plywood) 1 piece | P P
MATERIAL COST GR |P
LABOR COST GR
DIRECT COST GR |P
OGR OTHER GENERAL REQUIREMENTS
OGRO02c Temporary Enclosure at the Construction Area 7 lm. [# P
(Coveraged Length; H=2.4m)
OGRO0301 Temporary Water Facility unit
OGR0302 Temporary Electrical Facility unit
Subtotal [P

Page 1 of 5




ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT | UNIT COST TOTAL COST
OGRO1 Clearing, Hauling and Disposal of Construction 1 t.l.
Materials and Debris
OGRO05 Scaffolding (Rental) 7 sq.m.

Subtotal [P

DIRECT COST OGR |P

Page 2 of 5




ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT | UNIT COST TOTAL COST
SW SITE WORKS
DEMV004 Removal of Existing Structure (Old Service 4 cum. | # P
Entrance Post)
DIRECT COST SW |P
EW ELECTRICAL WORKS
EWO01 Roughing-ins
EW0133 80mm@ RSC Pipe 4 piece | P P
EWO05 Fittings And Accessories
EW05058 80mm@ IMC Coupling 2 piece
EWO05116 80mm@ IMC Locknut and Bushing 2 pair
EWO05160 80mm@ Weatherproof Entrance Cap 2 piece
EW05164 Secondary rack w/ 3 spool, Heavy duty "BETA" 11 set
EWO09 Wires and Cables
EW090103 5.5mm?2 THHN Wire 14 L.m.
EW090104 8.0mm?2 THHN Wire 14 l.m.
EWO090107 30mm2 THHN Wire 14 l.m.
EW090108 38mm2 THHN Wire 14 l.m.
EW090109 50mm?2 THHN Wire 14 L.m.
EW090115 175mm2 THHN Wire 36 l.m.
EW090212 100mm2 THW Wire 450 l.m.
EW090307a 30mm2 TW Wire 1 roll
EW12 Grounding System
EW1202 20mm @ x 3000mm Grounding Rod (Copper 1 piece
Clad) with Ground Clamp
EW1203 16mm@ x 250mm Oval Eye Bolt with Nut 5 piece
EW16 Pipe Hangers and Supports
EW1602 Vertical Layout of Pipe 40 l.m.
EwW14 Panelboard
ASSY MCB 1 assy
Main: 300AT, 400AF, 3P, 230V, MCCB
Enclosure: NEMA 3R
MC Miscellaneous and Consumables
MC/G06 Hacksaw Blade 5 piece
MC/GO07 Masking Tape roll
MC/G37 Gl Tie Wire, Ga. 16 kg
MC/EO1 Electrical Tape 30 roll
MC/EO03 Pulling Lubricant 1 can
MC/EO4 Rubber Tape 15 roll
MATERIALS COST EW |P
LABOR COST EW
DIRECT COST EW |P
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST
UTI UTILITY AND ANCILARY WORKS
UTo1 Electrical Utilities

uT0101 Service Entrance
uUT010107 400mm x 400mm x 6000mm Electrical Service 1 unit | ® P

UT0103 Grounding Earth Pit
UT010301 Earth Pit 0.30 x 0.30 x 0.15 1 unit

DIRECT COST UTI |P

Page 4 of 5




ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY. UNIT | UNIT COST TOTAL COST
SUMMARY
ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS TOTAL COST
OGR OTHER GENERAL REQUIREMENTS [
TOTAL ESTIMATED COST A
GR GENERAL REQUIREMENTS P
SW SITE WORKS
EW ELECTRICAL WORKS
UTI UTILITY AND ANCILARY WORKS
NOTE:
Strictly enforce health protocols relative to TOTAL DIRECT COST BIP
the latest applicable DPWH memorandum Overnead, Contingencies and
Miscellaneoniis Fxnenses (OCM)
PROFIT
TOTAL ESTIMATED COST B|P
TOTAL ESTIMATED COST A|P
TOTAL ESTIMATED COST B
TOTAL ESTIMATED COST|P
VAT
TOTAL APPROVED BUDGET FOR THE CONTRACT|P
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Section | X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents
TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (& ValidPhilGEPS Registration Certificate (Platinum Membership) (all pages);
and

O (b) Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;
and

O (c¢) Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Aress,
and

0 (&) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

O (f)  Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid (please
see attached prescribed forms required by the QC — BAC for Infrastructure
and Consultancy); and

OO0 (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules with
an attached Notice of Award, Notice to Proceed, Contract and Certificate of
Acceptance (please see attached prescribed form required by the QC — BAC
for Infrastructure and Consultancy); and

0O (h) Philippine Contractors Accreditation Board (PCAB) License;
or
Special PCAB Licensein case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

O (i) Origina copy of Bid Security. If in the form of a Surety Bond, submit aso a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

()  Project Requirements, which shall include the following:
O a.  Organizational chart for the contract to be bid;

O b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data
(please see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy);

O C.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
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O

(k)

lessor/vendor for the duration of the project, as the case may be (please
see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy); and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Specia Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Additional Technical Requirements:

[] e Certificate of Site Inspection or Affidavit of Site Inspection as part of
Omnibus Sworn Statement

[] o Affidavitof Undertaking for Key Personnel and Equipment (please see

attached prescribed form required by the QC — BAC for Infrastructure

and Consultancy)

Equipment Utilization Schedule

Manpower Schedule

Construction Schedule and S-Curve

PERT-CMP

Construction Methods

oooon

Financial Documents

O

O

()

(m)

O (n)

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC) (please see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in theinstance
that the bid is successful.

[I. FINANCIAL COMPONENT ENVELOPE
(o) Original of duly signed and accomplished Financial Bid Form; and

O

Other documentary reguirements under RA No. 9184

O
|

O

(p)
(a)

()

Original of duly signed Bid Pricesin the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid)]

BID FORM

Dale :
Project ldentification Mo,

To: [narme and address of Procuring Entity]

Having examined the Philippine Bidding Documenis (PBDs) including the Supplemental
or Bid Bulletin Numbers finsert numbers], the recaipt of which is heraby duly acknowledged,
we. the undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract):

We ofter to execute the Works for this Contract in accordance with the PBDs:

The total price of our Bid in words and figures, exciuding any discounts offered
below is: finsert information]:

The discounts offered and the methodology for their application are: finsernt
informalion];

The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable laxes, e.g. (i) value added tax (VAT), (i} income tax, (ii) local taxes,
and (iv] other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within lhe a period stated in the PBDs, and it shall remain
binding upon us al any time before the expiration of that period;

Il our Bid is accepted, we commil Lo oblain a Performance Securily in the amount
of finsert pevcentage amount] percent of the Conlract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPR
guidelines’ for this purpose;

We are not paricipating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your writien acceplance thereof includad
in your notification of award, shall constitute a binding contract between us, until a
formal Coniract is prepared and executed: and

We understand that you are not bound lo accept the Lowest Calculated Bid or any
other Bid that you may receive,

' currently based on GPPB Resolution MNo. 09-2020



k.

Mame;

We likewise cerify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authorily to do, execute
and perform any and all acts necessary o parlicipale, submit the bid, and 1o sign
and execule the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity .

We acknowledge that failure Lo sign each and every paga of this Bid Form, including
the Bill of Quantiies, shall be a graund for the rejection of our bid.

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Diate:




Bid Securing Declaration Form
{shall be submitted with the Bid If bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) 8.5,

BID SECURING DECLARATION
Project Identification Mo.: [Insert number]

To: finsert name and address of the Procuring Entity]

I, the undarsigned, daclare that:

1.

I'We understand thal, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

IMWe accept thet (a) liwe will be aulomatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) Vwe will pay the applicable fine provided under Section
6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by the procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and
69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the
government may undertake,

IWWe understand that this Bid Securing Declaration shall cease to be valid on the following
clrcumstances:

a. Upon expiration of the bid validity perlod, or any extension thereof pursuant fo WL
request;

b. | am/we are declared ineligitle or post-disqualified upon receipt of your nolice to such
effect, and (i) l'we failed to timely file a request for reconsideration or (i) e filed a
waiver to avail of said right; and

. | amiwe are dectared the bidder with the Lowest Calculated Responsive Bid, and liwe
have furnished the pedormance security and signed the Conltract,

IN WITNESS WHEREOF, IWe have heraunto set mylour hand’s this day of [month|
fyear] al fplace of execulion],

[nsert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
(Insert signatory’s legal capacity)
Alfiant

[Suraef
[Format shall be based on the latest Rules on Notanal Practice]

GPPE Resolubon No. T6-2020, dated 16 Seplember 2020



Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. [Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the
attached duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:;] I am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name
of the Procuring Entity], as shown in the attached [state title of attached document
showing proof of  authorization (e.q., duly  notarized Secretary's Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or_entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third

civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project



Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a -corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver _certain _goods or services, to the prejudice of the public and the
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as
amended, or the Revised Penal Code.

11. We pledge that the project will be completed in accordance and congruency with the approved plans
and programs.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of 20_at

, Philippines.
[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory's legal capacity]
Affiant

[Jurat

[Format shall be based on the latest Rules on Notarial Practice]



Contract Agreement Form for the
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten {10} days after

recelving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this [insert date] day of finsert month], finsert year] between
fname and address of PROCURING ENTITY] (hereinafter called the “Entity”) and [fnarme and
address of Contraclor] (hereinafter called the “Contractor”),

WHEREAS, the Enlity is desirous that the Contractor execute [name and identification
number of confract] (hereinafter called "the Works™) and the Entity has acceptad the Bid for
feontract price in words and figures in specified curmency] by the Contractor for the axecution
and completion of such Works and the remedying of any defecis therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.

In this Agreement, words and expressions shall have the same meanings as are
respactively assigned to them in the Conditions of Contract hereinafter referred 1o.

The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemad to form and be read snd
construed as parl of this Agreement, viz.:

a. Philippine Bidding Documenis (PBDs);
i, Crrawings/Plans;
ii. Specifications:
. Bill of Quantities;
iv. General and Special Conditicns of Contract;
v.  Supplemental or Bid Bulletins, if any,

b. Winning bidder's bid, inchuding the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted:

Bid form, including all the documents/statements contained in the Bidder's bidding
envelopes, as annexes, and all other documents submitled {e.q., Bidder's response
to request for clarifications on the bid), including cormections to the bid, if any,
rasulting from the Procunng Entity's bid evaluation:

c. Performance Security:
d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documenis that may be required by existing laws andfor the
Procuring Entity concemed in the PEDs. Winning bidder agrees that
additional contract documents or information prescribed by the GFPE

that are su ently reguired for submisslon after the contract
execution, such as the Notice to Proceed, Variation Orders, and Warranty
Security. shall likewi rt of the Contract.

In consideration for the sum of flofal contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [siate the
object of the confract] in accardancea with his/her/its Bid.



4. The [Name of the procuring enlity] agrees to pay the above-mentioned sum in
accordance with the lerms of the Bidding.

IN' WITNESS whereof the parties thereto have caused this Agresment to be executed
the day and year first belfore written.

{Insert Name and Signature] [Insert Name and Signature]

finsert Signatory’s Legal Capacity] [Insert Signatory's Legal Capacity]
for: for:

fnser Procurnng Entity] [Insert Name of Supplier]

Acknowledgment
(Formal shall be based on the latest Rules on Notanial Practice]



LIST OF ALL ON-GOING GOVERNMINT AND PRIVATE CONTRALTS

BMAME OF CONTRACTOR:
COATRECT B4 A5LE TaTAL FEEENTAGE
FEOIECT TITLE ot e TaTAL DATE OF
[ame n“:‘m"‘m CATE GF LORTRACK PACUECT CHANER & NATURE DF WORK mmnm::‘l::: | cowmRacs COMPLETSN of c?l;:“ﬂ WALUE DF DIUTETANDIRG
B EXACT PROMECT LOCATION el PR POFTAL ACONE I anal PR T E VALLIE 4T EST IMATED Bl ALTUAL FLARKED WTIRS |1 FF]
FARTHEPATION ANAND COMPLTITION TINE |Fﬁﬂl’m ATTTRAP L SHREENT | ACCORFLEHMIRT

TOTAL AMOUNT (Shp) &
DUTSTANDIMG WORKS

PHUTOCOPY ADDITIONAL FORMS, IF NECESSARY Page a




LIST OF ALL AWARDED BUT NOT YET STARTED GOVERNMENT AND PRIVATE CONTRACTS OF THE BIDDER

NAME OF CONTRACTOR:

PROJECT TITLE:

ROLE OF BIDDER IN THE

PHOTOCOPY ADMMTIONAL FORMS, IF NECESSARY

OF CONTRACT [Php)

PROJECT TITLE & EXACT LOCATION | MAJOR SCOPE OF WORKS 8 DATE | NAME AND ADDRESS | CONTRACT PRICE | DATE OF SCHEDULED CONTRACT SOLE
STARTED OF PROJECT OWNER | (PHP) AS AWARDED COMPLETION CONTRACTOR / SUB-
1 CONTRACTOR/PARTNER IN A
TOTAL AMOUNT -




SIMGLE LARGEST COMPLETED COMTRACT SIMILAR TO THE CONTRACT TO BE BID

MAMEOF CONTRACTOR: .
PROJECT TITLE: o
CONTRACTOR'S ROLE TOTAL
TOTAL DATE O
PRCIECT TITLE
DATE OF CONTRACT | PROJECT CAVNER & POSTAL WOLICOMRACION MMCOWTRACTON, | - oeacT | comPiErionar|  CRNTRACT
{Marnu of the Contract) CONTRACT DURATION ADCRESS MHATURE OF Wi ERATHHER & Y] WALLEE &T
& EXACT PROJECT LOCATION and PERCENTASE OF VALUE AT ESTIMATED it
Tl AWARD | COMPLETIONTIME| Sopnr bl 100

PHOTOOOPY ADDITIONAL FORMS, IF SECESSARY Page ot



LIST OF MAIOR EQUIPMENT TO BE USED FOR THE PROJECT

NAME OF CONTRACTOR: =
PROJECT TITLE:
STATUS OF
TYPE DESCRIPTION / CAPACITY SERIAL NO. Mﬁl:m F:Pﬁmﬂ:::g’ AVAILABILITY
* (OWNED/LEASED)

FHOTOOOTY ADDITIONAL FORMS, IF NECESSARY

Pape




A. LIST OF KEY CONSTRUCTION PERSONNEL TO BE ASSIGNED TO THE PROJECT

MAME OF CONTRACTOR:
PROJECT TITLE: =
TYPE OF NOD.OF YEARS
MNANME POSITION AGE ﬂﬂﬁﬁ:ﬁ COMNSTRUCTION WITH THE PROFESSION PRE MO,
EXFERIENCE CONTRACTOR
FHOTOCDPY ADDITIOMNAL FORMS, IF MECESSARY Page of




COMPUTATION OF NET FINANCIAL CONTRACTING CAPACITY (NFCC)

NAME OF BIDDER:

CURRENT ASSETS* PHP
(LESS) CURREMT LIABILITIES® [LESS) PHP

NETWORTH PP

NETWORTH x 15 K15  PHP

{LESS) VALUE OF ALL OUTSTANDING ON-GOING

CONTRACTS** {LESS) PHP

(LESS) VALUE OF ALL AWARDED BUT NOT YET

STARTED CONTRACTS AS OF DATE** (LESS]  FHP

NET FINANCIAL CONTRACTING CAPACITY PHP

NOTES: * CURRENT ASSETS AND LIABILITIES BASED OM AUDITED FINANCIAL STATEMENT FOR THE

PRECEDING CALENDAR YEAR SUBMITTED TOB.IR,

** BASED ON LIST OF ON-GOING AND AWRDED BUT NOT YEY STARTED CONTRACTS
SUBMITTED



REPUBLIC OF THE PHILIPPINES)

}5.5.

AFFIDAVIT OF UNDERTAKING

1, , of legal age,  Filipin, [OFFICER OR
EEPRESENTATIVE]
with office address at sfier

having been duly sworn o in sccordance with law, hereby volunta ry clepose and state:

That 1 am duly authorized representative of the AMame of Bidder 0 execute this

undertaking as evidenced by Secretary’s Certiticate and Board Resolution.
That __ [Name of Bidder] bidding for the {(Name of Project)
That relative to the aforementioned Project, the _ [Namwe of Bigdder] lereby unibertake

that the equpment to be use and the key personnel to be assign shall exclusively be wed and
will only perform to the said project until its completion,

That [ am executing this affidavit to attest to the truth of the foregolng and in compliance
with thi submizsion of the bechnical requirements for the public bidding of the said progect

IN° WITNESS HEREQE, | have hereunto signed my name below  this day
of s al

AFFIANT FUETHER SAYETH MAUCGHT.

Attiant
SUBSCRIBED AND SWORN TO BEFORE ME this __ day of
m ;
affiant  exhibiting to  mwe  hisfher tssued - al
0

Do, Mo,
FPage Mo. -
ook Mo, ]
Series of 2020

Maotary Poblic






