

Republic of the Philippines Quezon City Government

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY

2nd Floor, Finance Building, Procurement Department Quezon City Hall Complex, Elliptical Road, Quezon City



NOTICE OF AWARD

PROJECT TITLE:

PROPOSED REHABILITATION (SURFACE IMPROVEMENT) AT

CAMARIN AVENUE, BARANGAY KALIGAYAHAN, DISTRICT 5

PROJECT NO:

22-00035

Notice is hereby given to LLAVECON BUILDERS AND DEVELOPMENT CORP. with business address located at 184-B Capt. S. Roja Street, Barangay Additional Hills, San Juan City that its bid offer for the above mentioned project in the amount of TWO MILLION SEVEN HUNDRED FOURTEEN THOUSAND FIVE HUNDRED EIGHTY FIVE PESOS ONLY. (# 2,714,585.00) is the lowest calculated responsive bid and is therefore hereby awarded the contract for the said project.

You are therefore required, within ten (10) days from receipt of this Notice of Award, to formally enter into contract with Quezon City Government and to submit the required Performance Security in the form and amount stipulated hereunder:

1	Form of Security	Minimum Amount in % of Total Contract Price		
-	Cash, certified check, cashier's check, manager's check, bank draft or irrevocable letter of credit	Five percent (5%)		
	Bank guarantee	Ten percent (10%)		
	Surety bond	Thirty percent (30%)		

Further required for submission are the following contract documents:

- Construction Schedule and S-Curve
- 2. Manpower Schedule
- 3. Construction Methods
- 4. Equipment Utilization Schedule
- 5. Construction Safety & Health Program (CSHP) approved by the Dept. of Labor & Employment (DOLE) or copy of the duly received application for DOLE approval of the CSHP
- 6. PERT-CPM

Failure to enter into the said contract or provide the Performance Security shall constitute sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Signed this MAR 15 2022 , Quezon City, Metro Manila.

MA. JOSEFIÑA G. BELMONTE City Mayor

CONFORME

Signature Over Printed Name

Official Designation

Company TIN



Republic of the Philippines Quezon City Government

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY

2nd Floor, Finance Building, Procurement Department Quezon City Hall Complex, Elliptical Road, Quezon City



NOTICE TO PROCEED

The CONTRACT, having been approved, NOTICE is given to:

LLAVECON BUILDERS AND DEVELOPMENT CORP. Contractor

184-B Capt. S. Roja Street, Barangay Additional Hills,
San Juan City
Address of Contractor

PROPOSED REHABILITATION (SURFACE IMPROVEMENT) AT CAMARIN AVENUE 22-00035

Name of Project

BARANGAY KALIGAYAHAN, DISTRICT 5, QUEZON CITY

Location of Project

That the work on the project shall proceed and the number of days allowable under the contract is TWENTY (20) calendar days to take effect on MAR ? ? ? 2027 and to expire on APR 1 1 2022. A guideline is attached for the proper implementation of the project.

MA. JOSEFINA G. BELMONTE
City Mayor

Head of the Procuring Entity

Received by:

Signature Over Printed Name

Date: WARCH 22, 2022



Republic of the Philippines Quezon City Government

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY





d Floor, Finance Building, Procurement Department Quezon City Hall Complex, Elliptical Road, Quezon City

RESOLUTION NO. B002; S - 2022

DECLARING THE LOWEST CALCULATED AND RESPONSIVE BIDS AND RECOMMENDING APPROVAL FOR CONTRACT AWARDS

- WHEREAS, the Quezon City Government, through the Bids and Awards Committee for Infrastructure (QC-BAC-Infra) downloaded an Invitation to Bid (ITB) dated February 08, 2022 in the Phil-GEPS and at conspicuous places in Quezon City Hall for the public bidding to be held on March 02, 2022, for seventeen (17) infrastructure projects of the City Government;
- WHEREAS, a total of twenty six (26) Document Request List (DRL) to participate were received from prospective contractors and were issued bid documents;
- WHEREAS, during the scheduled public bidding held on March 02, 2022, twenty six (26) bid proposals were received and opened and, after examination of said documents, twenty three (23) were declared passed and their corresponding bid price read while three (3) were declared failed;
- WHEREAS, no motion/request for reconsideration was received by the QC-BAC-Infra from bidders whose bid were declared failed;
- WHEREAS, by virtue of the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act, the BAC determines that the bidder with the Lowest Calculated Bid/Highest Rated Bid fails the criteria for post-qualification, it shall immediately notify the said bidder in writing of its post-disqualification and the grounds for it,
- evaluation of all bids received and rated passed and post-qualification of bidders with the lowest WHEREAS, calculated bid submitted for each specific project have been conducted as prescribed in the Revised IRR of RA 9184;
- NOW THEREFORE RESOLVED by the QC-BAC-Infra & Consultancy to declare the following bidders as having the lowest calculated and responsive bids submitted for the corresponding projects bid out by the QC-BAC-Infra & Consultancy on March 02, 2022:

PROJEC T NO.	PROJECT TITLE	LOCATION (BGY.)	CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID	SUBMITTED BID AMOUNT	CALCULATED BID AMOUNT	RECOMMENDED CONTRACT PRICE
21- 00157 B	Proposed Construction of Hand Washing Facility at Payatas C Elementary School	Payatas	Mlag Construction Corporation	1,274,222.59	1,274,222.58	1,274,222.58
22- 00020	Proposed Upgrading of Electrical System at San Vicente Elementary School	San Vicente	Mlag Construction Corporation	1,516,835.91	1,516,835.91	1,516,835.91
22- 00021	Proposed Construction of Hand Washing Facility and Rehabilitation of Day Care Center at District 1 Area V and VI	Balingasa , Manresa and Sta. Teresita	Ann - Gie Builders	1,924,340.26	1,924,340.25	1,924,340.25
22- 00022	Proposed Construction of Hand Washing Facility and Rehabilitation of Day Care Center at District 1 Area IV	Mariblo and Talayan	Ann - Gie Builders	3,320,834.09	3,324,771.58	3,320,834.09
22- 00023	Proposed Rehabilitation of Electrical System at Diosdado P. Macapagal Elementary School	Tatalon	Tjt Construction	3,360,372.92	3,360,372.07	3,360,372.07

PROJEC T NO.	PROJECT TITLE	LOCATION (BGY.)	CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID	SUBMITTED BID AMOUNT	CALCULATED BID AMOUNT	RECOMMENDED CONTRACT PRICE
22- 00024	Proposed Construction of Hand Washing Facility and Rehabilitation of Day Care Center at District 1 Area I	Bagong Pag-Asa, Project 6 and Sto. Cristo	Mjp Construction & Development Corporation	3,860,710.95	3,860,710.94	3,860,710.94
22- 00025	Proposed Rehabilitation of Electrical System at Pugad Lawin High School	Bahay Toro	Compact Builders, Inc.	4,394,698.35	4,394,698.35	4,394,698.35
22- 00026	Proposed Construction of Hand Washing Facility and Rehabilitation of Day Care Center at District 1 Area II	Bahay Toro, Katipunan and San Antonio	MF Tibayan Construction and Trading Corporation	6,184,499.01	6,184,499.02	6,184,499.01
22- 00027	Proposed Rehabilitation of SDEC Building at Barangay Milagrosa	Milagrosa	Trilex Builders and Construction Supply, Inc.	6,361,664.50	6,361,663.53	6,361,663.53
22- 00028	Proposed Rehabilitation of Electrical System at Pura V. Kalaw Elementary School	Milagrosa	Lenvoisa Construction, Inc.	6,289,758.88	6,289,758.88	6,289,758.88
22- 00029	Proposed Construction of Hand Washing Facility and Rehabilitation of Day Care Center at District 1 Area III	Bungad, Nayon Kanluran, Paltok, Sta. Cruz and Veterans Village	R. A. Moya Construction and Trading Corporation	9,469,317.01	9,469,316.99	9,469,316.99
22- 00030	Proposed Rehabilitation of Day Care Center at District 5 / Area VIII (Cluster 1)	Greater Lagro, Fairview and North Fairview	Le Bron Construction	9,756,363.61	9,765,223.00	9,756,363.61
22- 00032	Proposed Rehabilitation of Alley and Construction of Reinforced Concrete Retaining Wall at Odelco Riverside	San Bartolome	Rosand Builders Corporation	9,359,990.25	9,359,990.25	9,359,990.25
22- 00033	Proposed Rehabilitation of Manhole Covers and Surface Improvement at M. Agoncillo Street	Novaliche s Proper	Llavecon Builders and Development Corp.	1,260,800.23	1,260,800.23	1,260,800.23
22- 00035	Proposed Rehabilitation (Surface Improvement) at Camarin Avenue	Kaligayah an	Llavecon Builders and Development Corp.	2,714,585.00	2,714,585.00	2,714,585.00

RESOLVED FURTHER by the QC-BAC-Infra to recommend for approval by the Honorable Mayor of Quezon City the foregoing findings.

RESOLVED FINALLY by the QC-BAC Infra & Consultancy to recommend for award of contracts by the Hon. Mayor of Quezon City to the bidders with Lowest Calculated and Responsive Bid at the Recommended Contract Price based on Section 34.4 of the Revised IRR of RA 9184.

Done at Quezon City, this MAR 1 1 2022

ATTY. MARK DALE DIAMOND P. PERRAL

LUCILLE H. CHUA Vice Chairman

MR. CARLOS I. VERZONILLA Member

MS. MARIAN C. ORAYANI Member

MR. RAMON T. ASPRER Member

Approved

MA. JOSEFINA G. BELMONTE City Mayor

MA. JOSEPINA G. BELMONTE City Mayor



Republic of the Philippines PROCUREMENT DEPARTMENT Office of the Mayor



CONTRACT AGREEMENT

This Contract made and entered in Quezon City, Metro Manila, this day of MAR 22 2022

QUEZON CITY, a public corporation duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal office at City Hall, Diliman, Quezon City, Metro Manila and herein represented by MA. JOSEFINA G. BELMONTE, in her capacity as City Mayor, herein after referred to as the QUEZON CITY GOVERNMENT;

- and -

LLAVECON BUILDERS AND DEVELOPMENT CORP. a domestic company duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal Office at 184-B Capt. S. Roja Street, Barangay Additional Hills, San Juan City and herein represented by MR. VICENTE L. LLAVE, JR. in his capacity as PRESIDENT hereinafter referred to as the CONTRACTOR;

WHEREAS, the QUEZON CITY GOVERNMENT is desirous that the Contractor execute for the PROPOSED REHABILITATION (SURFACE IMPROVEMENT) AT CAMARIN AVENUE, BARANGAY KALIGAYAHAN & PROJECT NO. 22-00035 and the City has accepted the Bid for TWO MILLION SEVEN HUNDRED FOURTEEN THOUSAND FIVE HUNDRED EIGHTY FIVE PESOS ONLY. (₽ 2,714,585.00) by the Contractor for the execution and completion of such Works and the remedying of any

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings 1. as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
 - General and Special Conditions of Contract; (a)
 - (b) Drawings/Plans;
 - (c) Specifications:
 - (d) Invitation to Bid;
 - Instructions to Bidders; (e)
 - (f) Bid Data Sheet;
 - (g) Addenda and/or Supplemental/Bid Bulletins, if any;
 - (h) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes;
 - Eligibility requirements, documents and/or statements; (i)

-Llavecon Builders and Development Corp.

- (j) Performance Security;
- (k) Notice of Award of Contract and the Bidder's conforme thereto;
- (I) Other contract documents that may be required by existing laws and/or the Entity.
- In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
- 4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.
- That the Contractor hereby certifies that the site was regularly inspected and verified
- 6. The Contractor further undertakes to implement the awarded project in accordance with the approved plans, specifications and cost of contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

QUEZON CITY GOVERNMENT

LLAVECON BUILDERS AND DEVELOPMENT CORP.

BY:

MA. JOSEFINA G. BELMONTE City Mayor BY:

VICENTE L. LLAVE, JR.

President

SIGNED IN THE PRESENCE OF:

ATTY. MARK DALE DIAMOND P. PERRAL

Chairman, BAC-Infra

RUBY G. MANANGU

City Accountant City Accountant Dept.

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

Quezon City, Metro Manila

BEFORE ME, a Notary Public, for and in the above jurisdiction, personally appeared this day of _________,

Evidence of Identity

Place Issued

MA. JOSEFINA G. BELMONTE

OCM -0081744

Quezon City

VICENTE L. LLAVE, JR.

Driver's License N04-93-286174

known to me to be the same person who executed the foregoing contract consisting of three (3) pages including this page to which this acknowledgement appears, and they acknowledged to me that the same is their own free will and voluntarily act and deed as well of the corporation/juridical entitles represented.

IN VIEW WHEREOF, I have hereunto set my hands and seal on the date and place mentioned above.

ATTY. CRIST. PACULANANG
Notar NOTAR Yor BUBLIQ 022
IBP LRN No. 05331, Quezon City
PTR No. 4522753-B/1-4-2022
Roll No. Attorney's No. 49756/QC

MCLE COMM. No. 0005-126/10-7-09/QC

Book No. Y///

Series of 2022

3

22-00035