



## NOTICE OF AWARD

PROJECT TITLE: **PROPOSED TEMPORARY ENCLOSURE FOR CREMATORY MACHINE AT BAESA CREMATORIUM, BARANGAY BAESA**

PROJECT NO: **22-005SV**

Notice is hereby given to **EDELCRIZ CONSTRUCTION** with business address located at *B26 L54 Purok 9, Barangay San Pedro, CSJDM, Bulacan* that its bid offer for the above mentioned project in the amount of **(P 594,000.00)** is the lowest calculated responsive bid and is therefore hereby awarded the contract for the said project.

You are therefore required, within ten (10) days from receipt of this Notice of Award, to formally enter into contract with Quezon City Government and to submit the required Performance Security in the form and amount stipulated hereunder:

| <i>Form of Security</i>  | <i>Minimum Amount in % of Total Contract Price</i> |
|--|--|
| 1. Cash, certified check, cashier's check, manager's check, bank draft or irrevocable letter of credit | Five percent (5%)                                  |
| 2. Bank guarantee  | Ten percent (10%)                                  |
| 3. Surety bond   | Thirty percent (30%)                               |

Further required for submission are the following contract documents:

1. Construction Schedule and S-Curve
2. Manpower Schedule
3. Construction Methods
4. Equipment Utilization Schedule
5. PERT-CPM

Failure to enter into the said contract or provide the Performance Security shall constitute sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Signed this **MAR 21 2022**, Quezon City, Metro Manila.

  
**MA. JOSEFINA G. BELMONTE**  
City Mayor 

CONFORME

**CRIZALDE R. TIU**  
Signature Over Printed Name

**General Manager**  
Official Designation

**March 21, 2022**  
Date

**105 432 27400**  
Company TIN



Republic of the Philippines

Quezon City Government

**BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY**

2<sup>nd</sup> Floor, Finance Building, Procurement Department  
Quezon City Hall Complex, Elliptical Road, Quezon City



## ***NOTICE TO PROCEED***

The **CONTRACT**, having been approved, **NOTICE** is given to:

**EDELCRIZ CONSTRUCTION**

Contractor

**B26 L54 Purok 9, Barangay San Pedro, CSJDM, Bulacan**

Address of Contractor

**PROPOSED TEMPORARY ENCLOSURE FOR CREMATORY MACHINE AT  
BAESA CREMATORIUM**

**22-005SV**

Name of Project


**BARANGAY BAESA,  
DISTRICT 6, QUEZON CITY**

Location of Project

That the work on the project shall proceed and the number of days allowable under the contract is **THIRTY (30)** calendar days to take effect on MAR 22 2022 and to expire on APR 21 2022. A guideline is attached for the proper implementation of the project.

  
**MA. JOSEFINA G. BELMONTE**

City Mayor

Head of the Procuring Entity 

Received by:



**CRIZALDE R. TU**

Signature Over Printed Name

Date: March 22, 2022



## RESOLUTION NO. SV01; S - 2022

### DECLARING THE LOWEST CALCULATED AND RESPONSIVE BIDS AND RECOMMENDING APPROVAL FOR CONTRACT AWARDS THROUGH ALTERNATIVE METHOD OF PROCUREMENT

**WHEREAS,** the Quezon City Government, through the Bids and Awards Committee for Infrastructure (QC-BAC-Infra) downloaded an Request for Quotation / Proposal (RFQ) dated March 09, 2022 in the Phil-GEPS and at conspicuous places in Quezon City Hall for the public bidding to be held on March 15, 2022, for sixteen (16) infrastructure projects of the City Government;

**WHEREAS,** a total of sixteen (16) Document Request List (DRL) to participate were received from prospective contractors and were issued bid documents;

**WHEREAS,** during the scheduled opening of quotation/offer held on March 15, 2022, twelve (12) bid proposals were received and opened and, after examination of said documents, all were declared passed and their corresponding bid price read while four (4) non-submission of bid documents;

**WHEREAS,** by virtue of the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act, the BAC determines that the bidder with the Lowest Calculated Bid/Highest Rated Bid fails the criteria for post-qualification, it shall immediately notify the said bidder in writing of its post-disqualification and the grounds for it;

**WHEREAS,** evaluation of all bids received and rated passed and post-qualification of bidders with the lowest calculated bid submitted for each specific project have been conducted as prescribed in the Revised IRR of RA 9184;

**NOW THEREFORE RESOLVED** by the QC-BAC-Infra & Consultancy to declare the following bidders as having the lowest calculated and responsive bids submitted for the corresponding projects bid out by the QC-BAC-Infra & Consultancy on March 15, 2022:

| PROJECT NO. | PROJECT TITLE  | LOCATION (BGY.)      | CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID | SUBMITTED BID AMOUNT | CALCULATED BID AMOUNT | RECOMMENDED CONTRACT PRICE |
|-------------|--|----------------------|--|----------------------|-----------------------|----------------------------|
| 22-002SV    | Proposed Rehabilitation of Reception Area at Betty Go Belmonte Super Health Center in Barangay Holy Spirit         | Holy Spirit          | Czerj Construction and Trading                     | 340,006.01           | 340,006.01            | 340,006.01                 |
| 22-003SV    | Proposed Rehabilitation of Novaliches District Hospital Covid Ward   | San Bartolome        | Cats Enterprise                                    | 353,911.43           | 353,911.43            | 353,911.43                 |
| 22-005SV    | Proposed Temporary Enclosure for Crematory Machine at Baesa Crematorium  | Baesa                | Edelcriz Construction                              | 594,000.00           | 594,000.45            | 594,000.00                 |
| 22-006SV    | Proposed Rehabilitation of Reception Area at Health Centers in Barangay Libis and Barangay Bagumbuhay (District 3) | Libis and Bagumbuhay | Czerj Construction and Trading                     | 630,987.13           | 630,987.13            | 630,987.13                 |


| PROJECT NO. | PROJECT TITLE  | LOCATION (BGY.)                               | CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID | SUBMITTED BID AMOUNT | CALCULATED BID AMOUNT | RECOMMENDED CONTRACT PRICE |
|-------------|--|---|--|----------------------|-----------------------|----------------------------|
| 22-007SV    | Proposed Rehabilitation of Reception Area at Health Centers in Barangay Alicia and Barangay Paltok (District 1)                                      | Alicia and Paltok                             | Czerj Construction and Trading                     | 807,716.83           | 807,716.83            | 807,716.83                 |
| 22-008SV    | Proposed Rehabilitation of Day Care Center at Idang Street, Sitio Aguardiente  | Sta. Monica                                   | Tmr Construction Opc                               | 826,267.97           | 826,267.97            | 826,267.97                 |
| 22-009SV    | Proposed Upgrading of Electrical System at Sauyo High School   | Tandang Sora                                  | Manekel Jaze Trading And Construction              | 844,331.84           | 844,331.84            | 844,331.84                 |
| 22-010SV    | Proposed Rehabilitation of Reception Area at Health Centers in Barangay Apolonio Samson, Barangay Tandang Sora and Barangay Pasong Tamo (District 6) | Apolonio Samson, Tandang Sora and Pasong Tamo | Cats Enterprise                                    | 849,236.39           | 849,236.39            | 849,236.39                 |
| 22-013SV    | Proposed Construction of Terrace at Barangay Hall In Barangay Kalusugan  | Kalusugan                                     | Akela Builders                                     | 912,550.47           | 912,550.47            | 912,550.47                 |
| 22-014SV    | Proposed Rehabilitation of Distribution Feeder at Lagro Elementary School  | Greater Lagro                                 | Akela Builders                                     | 932,153.25           | 932,153.25            | 932,153.25                 |
| 22-015SV    | Proposed Rehabilitation of Reception Area at Health Centers in Barangay Kamuning, Barangay Kaunlaran and Barangay San Vicente (District 4)           | Kamuning, Kaunlaran and San Vicente           | Tmr Construction Opc                               | 952,328.80           | 952,328.80            | 952,328.80                 |
| 22-016SV    | Proposed Rehabilitation (Surface Improvement) at Lourdes Street  | Novaliches Proper                             | Akela Builders                                     | 931,934.76           | 931,934.76            | 931,934.76                 |

**RESOLVED FURTHER** by the QC-BAC-Infra to recommend for approval by the Honorable Mayor of Quezon City the foregoing findings.

**RESOLVED FINALLY** by the QC-BAC Infra & Consultancy to recommend for award of contracts by the Hon. Mayor of Quezon City to the bidders with Lowest Calculated and Responsive Bid at the Recommended Contract Price based on Section 34.4 of the Revised IRR of RA 9184.




Done at Quezon City, this MAR 18 2022.

  
ARCH. LUCILLE H. CHUA  
Vice Chairman

  
ATTY. MARK DALE DIAMOND P. PERRAL  
Chairman

  
MR. CARLOS I. VERZONILLA  
Member

  
MS. MARIAN C. ORAYANI  
Member

  
MR. RAMON T. ASPRER  
Member

Approved

  
HON. MA. JOSEFINA G. BELMONTE  
City Mayor



Republic of the Philippines  
**PROCUREMENT DEPARTMENT**  
Office of the Mayor



## CONTRACT AGREEMENT

This Contract made and entered in Quezon City, Metro Manila, this day of MAR 22 2022, by and between:

**QUEZON CITY**, a public corporation duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal office at City Hall, Diliman, Quezon City, Metro Manila and herein represented by **MA. JOSEFINA G. BELMONTE**, in her capacity as City Mayor, herein after referred to as the **QUEZON CITY GOVERNMENT**;

- and -

**EDELCRIZ CONSTRUCTION** a domestic company duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal Office at B26 L54 Purok 9, Barangay San Pedro, CSJDM, Bulacan and herein represented by **MR. CRIZALDE R. TIU** in his capacity as **GENERAL MANAGER** hereinafter referred to as the **CONTRACTOR**;

WHEREAS, the QUEZON CITY GOVERNMENT is desirous that the Contractor execute for the **PROPOSED TEMPORARY ENCLOSURE FOR CREMATORY MACHINE AT BAESA CREMATORIUM, BARANGAY BAESA & PROJECT NO. 22-005SV** and the City has accepted the Bid for **(P 594,000.00)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
  - (a) Drawings/Plans;
  - (b) Specifications;
  - (c) Request for Quotation;
  - (d) Addenda and/or Supplemental/Bid Bulletins, if any;
  - (e) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes;
  - (f) Eligibility requirements, documents and/or statements;
  - (g) Performance Security;
  - (h) Notice of Award of Contract and the Bidder's conforme thereto;
  - (i) Other contract documents that may be required by existing laws and/or the Entity.

MA. JOSEFINA G. BELMONTE  
City Mayor

CRIZALDE R. TIU  
Edelcriz Construction

3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.
5. That the Contractor hereby certifies that the site was regularly inspected and verified
6. The Contractor further undertakes to implement the awarded project in accordance with the approved plans, specifications and cost of contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


QUEZON CITY GOVERNMENT

EDELCRIZ CONSTRUCTION

BY:


BY:

  
MA. JOSEFINA G. BELMONTE  
City Mayor

  
CRIZALDE R. TIU  
General Manager

SIGNED IN THE PRESENCE OF:

  
ATTY. MARK DALE DIAMOND P. PERRAL  
Chairman, BAC-Infra

  
RUBY G. MANANGU  
City Accountant  
City Accountant Dept.

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)


Quezon City, Metro Manila )

BEFORE ME, a Notary Public, for and in the above jurisdiction, personally appeared this day of MAR 22 2022,

|                          | <u>Evidence of Identity</u> | <u>Place Issued</u> |
|--------------------------|-----------------------------|---------------------|
| MA. JOSEFINA G. BELMONTE | OCM -0081744                | Quezon City         |
| CRIZALDE R. TIU          |                             |                     |

known to me to be the same person who executed the foregoing contract consisting of three (3) pages including this page to which this acknowledgement appears, and they acknowledged to me that the same is their own free will and voluntarily act and deed as well of the corporation/juridical entitles represented.

IN VIEW WHEREOF, I have hereunto set my hands and seal on the date and place mentioned above.

  
**ATTY. CRIS T. PACULANANG**  
Notary Public for the Province of Quezon City  
**NOTARY PUBLIC**  
IBP LRN No. 05331, Quezon City  
PTR No. 4583253-B/1-4-2022  
Roll No. Attorney's No. 49756/QC  
MCLE COMM. No. 0005-126/10-7-09/QC

Doc. No. 159  
Page No. 32  
Book No. VIII  
Series of 2022