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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and 111 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI — Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b)).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded:;

c. The deadline for the submission and receipt of bids; and
d. Anyimportant bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in

the 1B must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




REPUBLIC OF THE PHILIPPINES
QUEZON CITY GOVERNMENT

BIDS AND AWARDS COMMITTEE FOR INFRASTRACTURE &
CONSULTANCY

2™ floor, Finance Building, Procurement Department, Quezon City Hall Complex, Elliptical Road, Quezon City

_ il
QUEON Ciy

May 22,2023
Invitation to Bid
" Durati
Mo cRoiect Project Name Location Amount on Cal. Office Sauree
No. Da Fund
ys
Buildings — Small A
Proposed Rehabilitation of Engineen
g | 22 | BenlrCilizen Buildingiat | g 0o 372 | 30 |or | Lontinain
00057 | SB Park, Kingspoint gbag e — AGBiG r'agtji
Subdivision 9 g Ppropr
on
Buildings — Small B
OCM-20%
Community
> 23- Proposed Rehabilitation of | _ 1841 24511 80 ODfepartment Etevebl?:r];
00058 | Materials Recovery Facility | "magkaisanan U S ..
Engineering (Continuing
Appropriati
on)
Proposed Rehabilitation of :
Department Special
g | 2% |Comfort Rooms:at Mathay | o oo | saisiener | &0 |of Education
00059 | Building at Kamuning T —— i
Elementary School g g
Engineerin
23. Proposed Construction of Department g -
4 Department of Justice | Central 6,995,143.81 150 | of Continuing
00060 ; . W
Stock Room Engineering Appropriati
an
Buildings — Medium A
Engineerin
g
23 Proposed Improvement of Department E}?;pgﬁm:t
5 00061 Amoranto Arena at | Paligsahan | 45,386,135.96 180 | of No. 1) g
Amoranto Sports Complex Engineering e
Continuing
Appropriati
on
Building — Large A
Engineerin
23 Proposed Repurposing of Department g
6 00062 Quezon City Convention | Central 353,791,361.53 | 540 | of (Suppleme
Center (M.I.C.E. Center) Engineering ntal Budget
No. 1)
Flood Control — Medium A
Proposed Construction of gng[léc:caf
3. Slope Protection (Steel Silangan, Department Risk
7 00063 Sheet Piles) at Diliman Quirino 2- | 129,840,114.52 | 240 | of Reduction
Creek (Sta. 0+388A to Sta. | A Engineering
Manageme
0+754A)
nt Fund
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. OCM-Local
Proposed Construction of Diengtr
23. Slope Protection (Steel Silangan, Department Risk
8 00064 Sheet Piles) at Diliman Quirino 2- | 137,668,394.41 | 270 | of -
Creek (Sta. 0+ 000A to A Engineering MEREGERHE
Sta. 0+388A) 9
nt Fund
Roads — Small B
Proposed Rehabilitation Department OCM-20%
23- (Surface Improvement) of Community
? | 00065 |Parking Area at Rsw |EScopad | 2686,742.50 | 30 CE’fn eoring | Developme
Therapeutic Garden 9 9 nt Fund
s OCM-20%
3. Proposed Rehabilitation Sto. Cristo Department Community
10 (Surface Improvement) at . 8,339,547.57 30 of
00066 ; I Alicia . . Developme
Pangasinan Street Engineering
nt Fund
_20No,
3. Proposed Rehabilitation of Department ggri\jﬂmzuom/f[’
11 Road and Drainage at Fairview 27,403,620.96 90 of y
00067 : . Developme
Corvette Street Engineering
nt Fund
Roads — Medium A
Proposed Rehabilitation of
Road and Drainage at Department OCM-20%
12 23- Valiant Street ; Surface Bt 57 660,066.40 90 af Community
00068 | and Drainage " Developme
Improvement at Jaguar g 9 nt Fund
Street
irr v 3 Q
23 Proposed Rehabilitation of /(;‘JL;rmo £ Department 8§r?1ﬂm21?nft)
13 Road and Drainage at Pajo | > % . 65,145,239.85 | 240 | of y
00069 Street Quirino 2- T — Developme
B 9 9 nt Fund

1. The QUEZON CITY LOCAL GOVERNMENT, through funding source of various years
intends to apply the sum stated above being the Approved Budget for the Contract (ABC) to
payments under the contract for the above stated Projects. Bids received in excess of the ABC
shall be automatically rejected at bid opening.

2. The QUEZON CITY LOCAL GOVERNMENT now invites bids for the above Procurement
Project. Completion of the Works is required as stated above. Bidders should have completed
a contract similar to the Project. The description of an eligible bidder is contained in the
Bidding Documents, particularly, in Section II (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from QUEZON CITY LOCAL
GOVERNMENT - BAC Seeretariat and inspect the Bidding Documents at the address given
below weekdays from 8:00 am. — 5:00 p.m.

5. A complete set of Bidding Documents may be acquired by interested bidders on 24 May 2023

(Wednesday) from given address and website/s below and upon payment of a non-refundable
fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB. The
Procuring Entity shall allow the bidder to present its proof of payment for the fees presented in
person.

Page 2 of 4
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STANDARD RATES:

—{&pproved Budget for the Contract Maxlmun(lif;])Sl:iﬁ;]s;ggll?i;;ocumems
500,000 and below 500.00

More than 500,000 up to 1 Million 1,000.00
More than 1 Million up to 5 Million 5,000.00
More than 5 Million up to 10 Million 10,000.00
More than 10 Million up to 50 Million 25,000.00
More than 50 Million up to 500 Million 50,000.00
More than 500 Million 75,000.00

10.

The following are the requirements for purchase of Bidding Documents;

1. PhilGEPS Registration Certificate (Platinum — 3 Pages)
2. Document Request List (DRL)
3. Authorization to purchase bidding documents

3.1 Secretary’s Certificate (for corporation)

3.2 Special Power of Attorney (for sole proprietorship)
4. Notarized Joint Venture Agreement (if applicable)
5. Letter of Intent

It must be duly received by the BAC Secretariat at 2™ Floor, Procurement Department, Finance
Building, Quezon City Hall Compound.

The QC- BAC- INFRASTRUCTURE & CONSULTANCY will hold a Pre-Bid Conference' on
June 5, 2023 at 10:00 AM at 2™ Floor, Procurement Department-Bidding Room, Finance
Building, Quezon City Hall Compound or we encourage the prospective bidders to join
through our Virtual Conference (ZOOM APP) which shall be open to prospective bidders.

Virtual Conference (ZOOM APP)
Meeting ID: 854 9489 0133
Password: 273320

Bids must be duly received by the BAC Sceretariat through manual submission at the office
address as indicated below, on or before June 22, 2023 — 9:00 AM. Late bids shall not be
accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated in I'TB Clause 16.

Bid opening shall be on June 22, 2023 — 10:00 AM at 2™ Floor, Procurement Department-
Bidding Room, Finance Building, Quezon City Hall Compound and/or via Zoom. Bids will
be opened in the presence of the bidders’ representatives who choose to attend the activity.

Virtual Conference (ZOOM APP)
Meeting ID: 810 3646 5257
Password: 201522

The Quezon City Local Government reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award in accordance
with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of
RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.

1
May be deleted in case the ABC is less than One Million Pesos (PhP1,000.000) where the Procuring Entity may not hold a pre-bid
conference.

Page 3 of 4
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11. For further information, plecase refer to:

ATTY. DOMINIC B. GARCIA

OIC, Procurement Department

2" Floor, Procurement Department,

Finance Building, Quezon City Hall Compound
Elliptical Road, Barangay Central Diliman, Quezon City.
Tel. No. (02)8988-4242 loc. 8506/8710

Email Add: bacinfra.procurement@quezoncity.gov.ph
Website: www.quezoncity.gov.ph

12. You may visit the following websites:

For downloading of Bidding Documents: https://quezoncity.gov.ph/public-
notices/procurement/

By:

ARCH. E LLE IE CIIU , fuap, piep
Chairperson, BAC-Infra a (,onqultancy(\}(

Page 4 of 4
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Section I1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.




Scope of Bid

The Procuring Entity, Quezon City Government invites Bids for the PROPOSED
IMPROVEMENT OF AMORANTO ARENA AT AMORANTO SPORTS
COMPLEX, with Project Identification Number 23-00061.

[Note: The Project Identification Number is assigned by the Procuring Entity based on
its own coding scheme and is not the same as the PhilGEPS reference number, which
IS generated after the posting of the bid opportunity on the PhilGEPS website.]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for 2023 in the
amount of Forty-Five Million Three Hundred Eighty-Six Thousand One
Hundred Thirty-Five Pesos and 96/100 Ctvs. (P 45,386,135.96).

2.2.  The source of funding is:

a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest

standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and

10



obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter V11 of the Charter of the UN.

Subcontracts

7.1.

7.1.

7.2.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

[If Procuring Entity has determined that subcontracting is allowed during the
bidding , state:] The Bidder must submit together with its Bid the documentary
requirements of the subcontractor(s) complying with the eligibility criterial
stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR
of RA No. 9184 pursuant to Section 23.1 thereof.

[If subcontracting is allowed during the contract implementation stage, state:]
The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the
implementation of this Contract. Subcontractors must submit the documentary

11



10.

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
comply with the eligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address on June 5, 2023, 10:00 A.M. at 2nd
Floor, Procurement Department-Bidding Room, Finance Building, Quezon City
Hall Compound and/or we encourage the prospective bidders to join through our
Virtual Conference (ZOOM APP) Meeting ID: 854 9489 0133 Password: 273320

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A\valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their

12



11.

12.

13.

14.

complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.
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15.

16.

17.

18.

19.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security in no case shall exceed One Hundred Twenty (120)
calendar days from the date of opening of bids, unless duly extended by the
bidder upon the request of the Head of the Procuring Entity (HOPE) of the
Quezon City Local Government. Any bid not accompanied by an acceptable
bid security shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 5 of the I1B.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
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20.

21.

shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section I11. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause
5.2 For this purpose, similar contracts shall refer to contracts which have the same
major categories of work.
7.1 Subcontracting is not allowed.
10.3 No additional contractor license or permit is required
In addition, eligible bidders shall qualify or comply with the following:
1. Bidders with valid Philippine Contractors Accreditation Board (PCAB)
Type
Building — Medium A
10.4 The minimum work experience requirements for key personnel are the
following:
Qnty. Key Personnel General Relevant
Experience Experience
1 Project Engineer 3 years 3 years
1 General Foreman 3 years 3 years
1 Trade Engineer/Leadman 3 years 3 years
for civil works
1 Trade Engineer/Leadman 3 years 3 years
for electrical works
1 Trade Engineer/Leadman 3 years 3 years
for mechanical works
As Safety Officer 3 years 3 years
needed
1 DPWH duly accredited
Materials Engineer 3 years 3 years
In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing personnel shall perform work exclusively
for the project until its completion. Please see attached bid forms.
10.5 The minimum major equipment requirements are the following:

Equipment Capacity Number of
Units
Dump Truck - 1
Jackhammer - 1
Mini Compactor - 1

In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing equipment shall be used exclusively for
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the project until its completion. Please see attached bid forms.

12 [Insert Value Engineering clause if allowed.]

151 The bid security shall be in the form of a Bid Securing Declaration with project
number, or any of the following forms and amounts:

a) The amount of not less than Php 907,722.72 or equivalent to two percent
(2%) of ABC if bid security is in cash, cashier’s/manager’s check, bank
draft/guarantee or irrevocable letter of credit; or

b) The amount of not less than Php 2,269,306.80 or equivalent to five
percent (5%) of ABC if bid security is in Surety Bond.

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

20 No additional requirement.
21 Additional Contract Documents relevant to the Project as required:

1. Construction Schedule and S-curve,

2. Manpower Schedule,

3. Construction Methods,

4. Equipment Utilization Schedule,

5. PERT/CPM or other acceptable tools of project scheduling, shall be
included in the submission of Technical Proposal.
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security
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10.

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated

in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2

Completion of work shall be within 180 calendar days.

4.1

The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon receipt of the Notice to Proceed.

6

The site investigation reports are: [list here the required site investigation
reports.]

7.2

[Select one, delete the other.]

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures:] Fifteen (15) years.

[In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures:] Five (5) years.

[In case of other structures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures:] Two (2) years.

10

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

13

The amount of the advance payment is no more that fifteen percent (15%)
of the Contract Price subject to approval by the HOPE and compliance
with the conditions under RA 9184 and its IRR.

14

No further instructions.

151

The date by which operating and maintenance manuals are required is
thirty (30) days

The date by which “as built” drawings are required as part of final
payment

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is ten
(10%) percent of the contract price.
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be accepted
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subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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Republic of the Philippines
Quezon City

Office of the City Mayor

QUEZON CITY BIDS & AWARDS COMMITTEE
(QC-BAC-INFRA)

PROJECT PROPOSED IMPROV;MENT OF AMORANTO ARENA AT AMORANTO
SPORTS COMPLEX
LOCATION Barangay Paligsahan, Quezon City /
SUBJECT GENERAL CONDITIONS AND TECHNICAL SPECIFICATIONS
. GENERAL CONDITIONS
1.0  DEFINITIONS

a. OWNER : LOCAL GOVERNMENT OF QUEZON CITY

b. CONTRACTOR: Any individual, form, corporation, partnership or association that
enters into an agreement with the Owner for furnishing the materials and/or labor, tools,
equipment, plant and other facilities required for the erection and completion of the project
subject to the accompanying plans and working drawings.

¢. The Owner/iImplementing Agency and the Contractor are treated through the contract
documents as if each were of the regular number, masculine gender.

11 EXAMINATION OF MEMBER
The Contractor shall carefully examine the premises before submitting any bids to enable
him to have full knowledge of conditions existing therein.
1.2 LOCATION
The Proposed Improvement of Amoranto Arena at Amoranto Sports Complex at
Barangay Paligsahan, Quezon City refer to the approved Location Plan.
1.3 EXECUTION, CORRELATION & INTENT OF DOCUMENTS

a. The Contract Documents are signed in sufficient number of copies by all parties
concerned. In case anybody fails to sign copies of any item forming part of the set
contract documents, the Implementing Agency’s identification thereon shall suffice.

b. The items, specifications and all other documents forming the contract documents are
complementary. Anything shown on plans but not mentioned in the specifications or vice
versa or anything not expressly set forth in either, but necessarily implied, shall be
furnished or done as if specifically shown and mentioned in both, with no extra charge.
Where dimensions are given in figures, follow them in preference to measurement by
scale.

c. Execute work as per agreement, making no changes or deviations whatsoever, without
prior permission from the Implementing Agency.

d. The Contractor shall verify and check all dimensions particularly those on the plans. He
will be held directly responsible in case of any discrepancy that may be discovered during
the progress of work.

1.4 DETAIL DRAWINGS AND INSTRUCTIONS

Plans furnished for use at the jobsite are whenever necessary, supplemented by detail

drawings and instructions essential to the proper execution of the work. Such supplementary
detail drawings and instructions shall be treated as of equal force as though originally issued.

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
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1.5

1.6

1.7

1.8

1.9

1.10

1.1

112

1.13

1.14

1.15

PLANS AND PROJECT SITE

Keep at project site, in good order and condition, one (1) set of approved plans,
specifications, supplementary detail drawings and instructions,

SHOP DRAWINGS

Shop drawings shall be provided by the Implementing Agency and/or Contractor during
the progress of construction. The contractor should not place any item subject to shop
drawings until the Implementing Agency shall have duly approved such drawings.

CHANGES

The Owner and the Implementing Agency reserve the right to make alterations or
additions, including changes during the progress of work. The same shall be carried into
effect without in any way deviating from or violating any agreement. Whatever amount shall
necessarily be entailed in the cost of labor or materials or both shall be added to or deducted
from the original contract price.

TIME OF COMPLETION AND SCHEDULE OF CONSTRUCTION

The Contractor shall, before actual commencement of the project operations, prepare and
submit to the Implementing Agency for verification and approval, a complete and
comprehensive work schedule covering the entire duration of construction. He shall also
include therein, the estimated number of days within which the entire project shall be

completed stage by stage by phase.
WORKMANSHIP

The project shall be executed with the use of first class workmanship to the full intent and
meaning of the plans and specifications and to the complete approval and acceptance by the
Implementing Agency.

MATERIALS

All materials to be used shall be the best of their respective types and kind. They shall be
properly stored and protected from damage or injury.

SAMPLES

Submit samples as specified and proceed with the work with the use of materials
procured based on the samples previously approved by the Designing Agency.

INSPECTION OF WORK

The Contractor shall provide the facility for inspecting the work to the Implementing
Agency, the Owner and other personnel having jurisdiction over the work.

DEFECTIVE OR IMPROPER WORK

All work or materials not acceptable to the Architect shall be removed immediately and
replaced with appropriate work or materials without extra charge. All condemned materials
shall be taken away from the premises without delay.

BUILDING LAWS AND REGULATIONS

The Contractor shall be held responsible for strict compliance with existing labor laws and
regulations and shall free the Owner from any responsibility in connection therewith, he shall
pay on time at his own expense, all taxes, fees and/or licenses due to the government, both
national and local arising from his work on the project.

MANNER OF PAYMENT

Payments to the Contractor shall be based on the periodic work accomplishments subject
to verification, approval and recommendation by the Implementing Agency.
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1.16

117

1.18

1.19

1.20

1.21

1.22

RETENTION MONEY

Progress payments shall be subject to a ten percent (10%) deduction, referred to as
retention money. All retained amounts shall be released upon satisfactory completion of the
work and issuance of the Certificate of Final Completion and Acceptance.

TEMPORARY WATER, POWER AND TELEPHONE FACILITIES
The Contractor shall make the necessary arrangements with the local utility companies so

as to provide temporary facilities for the supply of water, power and telephone for the duration
of construction, and all expenses in connection therewith shall be borne by the Contractor.

PRIVY

The Contractor shall provide a temporary privy in @ most inconspicuous and sanitary
manner, and shall have it removed at the termination of the work.

CLEARING AND CLEANING

Upon its completion, the project and its premises shall be cleared and cleaned as directed
by the Implementing Agency, and make ready for immediate occupancy.

TEMPORARY BARRICADES, SIGNAL LIGHTS, BILLBOARDS, ETC.

The Contractor shall provide all temporary barricades, signal lights, Architect and
Contractor's billboards, the required official building billboard, etc., necessary for the
protection of the public and for the proper prosecution of the work and display of construction
requirements.

PERFORMANCE AND GUARANTEE BOND

To guarantee the faithful performance of the Contractor under the contract, he shall post
a Performance Bond in the amount of thirty percent (30%) of the contract price in the form of
cash, manager's check or surety bond, callable on demand.

QUESTIONS AND DISAGREEMENTS

All questions and disagreements between the Contractor and the Owner relative to the
interpretation of the plans and specifications shall be referred to the Implementing Agency
whose decision on the matter shall be final.

TECHNICAL SPECIFICATIONS

2.0

SITE WORK
WORK INCLUDED
2.0.1 Staking out and establishment of additional wall lines, grades and benchmarks.

2.0.2 All excavation works including all necessary shoring, bracing and drainage of storm
water from the site.

2.0.3 All soil treatment, backfilling, filling, compaction and grading, removal of excess
material from site.

2.0.4 Protection of property, work and structures, workmen and other people from damage
and injury.

2.0.5 Soil Poisoning / Termite Proofing.
2.0.6 Gravel Bedding and Compaction (Ordinary Gravel).
2.0.7 Backfill and compaction
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21

2.2

23

24

25

2.6

2.0.8 Hauling and disposal of excess materials
2.0.9 Demolition works
LINES, GRADES AND BENCHMARKS

21.1 Stake out accurately the lines of the building and/or the other structures included in the
contract, and establish grades therefore, after which secure approval of the Project
Manager before any excavation work is commenced.

2.1.2 Erect basic batter boards and basic reference marks at such places where they will not
be disturbed during the construction of the foundation.

EXCAVATION

Structural Excavations: Excavations shall be to the depths indicated in the drawings
where bearing value as indicated in the Soils Investigation Report provided as part of the
Construction Documents shall be attained. Excavations for footings and foundations carried
below required depths shall be filled with lean concrete and bottom of such shall be level. All
structural excavations shall extend a sufficient distance from the walls and footings to allow for
proper erection and dismantling of forms, for installation pf service and for inspection.

All excavations shall be inspected and approved before pouring any concrete laying
underground utility and auxiliary lines for placing select fill materials. The Contractor shall control
the grading in the vicinity of all excavated areas to prevent surface drainage running into
excavations. Water that accumulates in excavated areas shall be removed by pumping before fill
is placed herein.

SOIL TREATMENT

Treat soil with 2% Chlordane or Andrex solution in water to provide an unbroken
horizontal and vertical chemical barrier between the proposed structure and the possible termite
colonies in the soil after excavation is completed and prior to pouring of concrete foundation and
ground floor slabs. At the time the soil treatment is to be applied, the soil shall be in a friable
condition with a sufficient low moisture content to allow uniform distribution of the treatment

solution throughout the soil.

Do not apply pesticide during or immediately after heavy rains, or whenever climatic
conditions are such that runoff will occur to create an environmental hazard. Cover treated areas
with polyethylene or waterproof sheeting if concrete is not poured on the same day as the soil
treatment. Take adequate precautions to prevent disturbance of the pesticide barrier. Re-treat
the soil or fill is disturbed after the treatment and before the placement of structural components.
Apply pesticide prior to placement of vapor barrier or waterproofing membrane.

SHORING

Excavation shall be shored and braced by members of suitable sizes where necessary to
prevent danger to persons, injurious caving or erosions. Shoring bracing and sheathing shall be
removed, as the excavations are backfilled, in a manner such as to prevent injurious caving. The
contractor shall keep all excavations free from water while construction is in progress.

FILLING AND BACKFILLING

After forms have been removed and when concrete work is hard enough to resist
pressure resulting from fill, backfiling may then be done. Materials excavated may be used for
backfilling. All filling shall be placed in layers not exceeding six (6) inches in thickness, each layer
being thoroughly compacted and rammed by wetting, tamping, rolling.

PLACING AND COMPACTING FILL

2.6.1 Common Fill: shall be approved imported/site-excavated material free from roots, stumps
and other perishable or objectionable matter.

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
Page 4 of 36



2.7

2.8

29

26.2 Select Fill: shall be placed where indicated and shall consist of crushed gravel, crushed
rock or a combination thereof. The material shall be free from adobe, vegetable matters
and shall be thoroughly tamped after lacing.

2.6.3 Before placing fill materials, the surface upon which it shall be placed shall be cleared of
all brush roots, vegetable matter and debris, and thoroughly wetted to ensure good

. bonding between grounds.

26.4 Compaction: Fills shall be evenly spread in horizontal layers of not more that 200mm in
thickness.  Each layer shall be wetted and compacted by approved mechanical
compaction machine, roller or portable to a density of at least 90% or its maximum
density for non-cohesive soils as determined by ASTM Method D-1557 or AASHTO
Method T-180.

FINISH GRADING

The contractor shall fill and grade the whole area to the indicated sub-grade elevations as
directed by the Architect or Engineer. The contractor shall verify the finish grade elevations of the
proposed pavements. Prior to grading operations, the areas shall be cleared of all heavy growth
or vegetation stumps, roots, cables, wires, rocks and other debris. The finished sub-grade shall be
reasonably smooth and compacted and ready to receive the base course for the proposed
pavement.

DISPOSAL OF EXCESS MATERIALS

Any excess and demolished materials remaining after completion of the earthwork shall
be disposed of by hauling and transported out of the premises at the contractor's own expense.

SUB-GRADE PREPARATION
291 SCOPE

The sub-grade preparation shall be that part of the work which is the preparation for the
support of the bases for pavements and structures. It shall extend to the full width of pavements
including shoulders and lay-bys as shown on the drawings or as specified herein. Unless
otherwise agreed upon by the Engineer, sub-grade preparation or a section of the road shall not
be commenced unless the contractor is able, after the completion and acceptance of the work, to

commence immediately pavement construction.
292 PRODUCTS

All materials and equipment necessary for proper completion of this work shall be subject
to the approval of the Engineer.

2.9.3 EXECUTION

2.9.3.1 Prior Works: Prior to commencing the preparation of the sub-grade, all
culverts, cross drains, and other similar structures (including the fully
compacted backfill) shall be completed. No work shall be started on the
preparation of the sub-grade before the prior works herein approved by the
Engineer.

29.3.2 Sub-grade Level Tolerance: The finish compacted surface of the sub-grade
shall conform to AASHTO M-145.

2.9.3.3 Sub-grade in Cutting Common Material

a. Unless otherwise specified, all materials below sub-grade level in earth
cutting to a depth of 150mm of other depth shown on the drawings or
directed by the Engineer shall be excavated. The material, if suitable,
shall be placed to one side for re-use, or if unsuitable, shall be disposed
of in accordance with the requirements of AASHTO M-145.

b.  Where material has been removed from below sub-grade level, the base
of the resulting cutting shall be compacted to a depth of 150mm to the
requirements of AASHTO M-145 Table 1. If necessary, the moisture
content of the material shall be adjusted.
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2.10 GRADED AGGREGATES AND BASE COURSE

2.10.1

SUBMITTALS
a. Test Reports: Before delivery of materials, submit the following test reports:
1.Gradation

2.Bearing Ratio
3. Attenberg Limits

2.10.2 DELIVERY AND STORAGE

Do not construct base course when rainfall or other weather conditions will detrimentally

affect the quality of the finished course.

211 PRODUCTS

2.11.1

CONCRETE

MATERIALS

a. Aggregates: Consist of durable sound crushed gravel, crushed stone, free of lumps
and balls of clay or other objectionable matter. Crushed stone shall be free from
flat, soft or disintegrated pieces. Crushed gravel retained on a No. 4 sieve shall
have at least ninety percent (90%) by weight with at least two fractured faces one
hundred percent (100%) by weight with at least one fractured face.

b. Base course materials samples shall have a Bearing Ratio of at least 100 as
determined by laboratory tests on a 4-day soaked specimen in accordance with
ASTM D 1883; compact specimen in accordance with ASTM D 15657, Method D.
Determine grain size in accordance with ASTM C-117.

c¢.  Soil binder material, the surface of the layer by a combination of rolling and blading.
Final surface shall be smooth and free from waves, irregularities and from ruts of
soft yielding spots.

3.0 GENERAL

3.0.0 Unless otherwise specified herein, concrete work shall conform to the requirements of ACI

Building Code. Full cooperation shall be given other trades to install embedded items.
Provisions shall be made for setting items not placed in the forms. Before concrete is
placed, embedded items shall have been inspected and tested for concrete aggregates and
other materials shall have been done.

3.1 SUBMITTALS

3.1.0

3.1.0

Shop Drawings: Reproduction of contract drawings is unacceptable.

Shop Drawings for Reinforcing Steel: ACI 318. Indicate bending diagrams, assembly
diagrams, splicing and lap of bars, shapes. Dimensions and details of bar reinforcing,
accessories and concrete cover. Do not scale dimensions from structural drawings to

determine lengths of reinforcing bars.

Contractor Mix Design: Thirty (30) days prior to concrete placement, submit a design for
each strength and type of concrete. Furnish a complete list of materials including type,
brand; source and amount of cement and admixtures; applicable reference specifications
and copies of test reports showing that the mix has been successfully tested to produce
concrete with the properties specified and will be suitable for the job conditions. Provide
fly ash and pozzolan test results performed within six (6) months of submittal date. Obtain
approval before concrete placement.

Certificates of Compliance

a. Aggregates
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3.2

3.3

b. Admixtures
¢. Reinforcement

d. Cement

3.1.3 Catalogue Data
a. Water stops
b. Materials for Curing Concrete
¢. Joint Sealant
d. Joint Filter
e. Vapor Barrier
f. Epoxy Bonding Agents

MATERIALS

3.2.0 Cement for concrete shall conform to the requirements of specifications for Portland
cement (ASTM C-150).

3.2.1  Water used in mixing concrete shall be clean and free from other injurious amounts of oil,
acids, alkaline, organic materials or other substances that may be deleterious to concrete
or steel.

3.2.2 Fine Aggregates shall consist of hard, tough, durable uncoated particles. The shape of
the particles shall be generally rounded or cubicle and reasonably free from flat or
elongated particles. The stipulated percentages of fines in the sand shall be obtained
either by processing sand or by the production of suitable graded manufactured sand.

3.2.3 Coarse Aggregates shall consist of gravel. Crushed gravel or rock. Or a combination of
gravel and rock. Coarse aggregates shall consist of hard, tough, durable, clean and
uncoated particles. The size of coarse aggregates top be used in the various parts of the
Work shall be %"

3.2.4 Reinforcing bars shall conform to the requirements of ASTM Standard specifications for

Billet Steel Bars for concrete reinforcement (A15-625) and to Specification for minimum
requirements for the deformed steel bars for concrete reinforcement (A305-56). Tensile
strength and grade for all reinforcing bars such as main horizontal (for beams), vertical
(for columns), ties, stirrups and inserts shall be as follows:

Grade 40 - 12 mm@ and smaller - fy = 275 MPa

Grade 60 - 16 mm@ to 26mm@—-fy = 415 MPa

PROPORTIONING AND MIXING

3.3.0

3.31

3.3.2

3.3.3

3.34

Proportioning of all materials entering into the concrete mixture of 3,000 psi concrete shall
be as follows:

Class Cement Sand Gravel
A 1 2.0 4

Proportioning of all materials entering into the concrete mixture of 4,000 psi concrete shall
be as follows:
Class Cement Sand Gravel
A 1 2.0 3

Strength of Concrete: Concrete shall have 28-day cylinder strength of 3000 psi shall be
for Canopy, STP, Cistern and Fire Reserve Tank, Genset Pad, Site Pavements and Wall
Footing and Concrete encasement / Handle for Electrical.

Strength of Concrete: Concrete shall have 28-day cylinder strength of 3,000 psi shall be
for Columns, Beams, Suspended slabs, Footings and Elevator Shear Wall.

Mixing: The 3,000 psi concrete can be machine mixed on-site or also ready mixed in
transit from batching plant. On-site mixing shall be within 30 minutes after the cement
has been added to the aggregates.
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34

3.5

3.6

FORMS

3.4.0 General: Forms shall be used whenever necessary to continue the concrete and shape it
to the required lines, or to ensure the concrete contamination with materials caving from
adjacent excavated surfaces. Forms shall have sufficient strength to withstand the
pressure resuiting from placement and vibration of the concrete, and shall be maintained
rigidly in correct position. Forms shall be sufficiently tight to prevent loss of mortar from
the concrete. Forms for exposed surfaces against which backfill is not to be placed shall
be lined with a form grade plywood or metal panels.

3.41 Cleaning and Use of Forms: Before placing the concrete, the contact surfaces of the
form shall be cleansed of encrustation of mortar, the grout or other foreign material, and

shall be coated with commercial form oil that will prevent sticking and will not stain the
concrete surfaces.

3.42 Removal of Forms: Forms shall be removed in a manner that will prevent damage to the
concrete. Forms shall not be removed without approval. Any repairs of surface
imperfections shall be performed at once and airing shall be started as soon as the
surface is sufficiently hard to permit it without further damage.

PLACING REINFORCEMENT

General: Steel reinforcement shall be provided as indicated, together with all necessary
gauge 16 G.I. wire ties, chairs, spacers, supports and other devices necessary to install and
secure the reinforcement properly. All reinforcement, when placed, shall be free from loose, flaky
rust and scale, oil grease, clay and other coating and foreign substances that would reduce or
destroy its bond with concrete. Reinforcement shall be placed accurately and secured in place by
use of metal or concrete supports, spacers and ties. Such supports shall be of sufficient strength
to maintain the operation. The supports shall be used in such manner that they will not be
exposed or contribute in any way, to the discoloration or deterioration of the concrete.

CONVEYING AND PLACING CONCRETE

3.6.0 Conveying: Concrete shall be conveyed from mixer to forms as rapidly as practicable, by
methods that will prevent segregation, or loss of ingredients. There will be no vertical
drop greater than 1.5 meters except where suitable equipment is provided to prevent
segregation and where specifically authorized.

38.1 Placing: Concrete shall be worked readily into the corners and angles of forms and
around all reinforcement and embedded items without permitting the material to
segregate. Concrete shall be deposited as close as possible to its final position in the
forms so that flow within the mass does not exceed two (2) meters and consequent
segregation is reduced to a minimum near forms or embedded items, or elsewhere as
directed. The discharge shall be so controlled that the concrete may be effectively
compacted into horizontal layers not exceeding 30 centimeters in depth within the
maximum [ateral movement specified.

3.6.2 Time interval between mixing and placing: Concrete shall be placed before initial set has

occurred and before it has contained its water content for more than 45 minutes.

3.6.3 Consolidation of concrete: Concrete shall be consolidated with the aid of mechanical
vibrating equipment and supplemented by hand spading and tamping. Vibrators shall not
be inserted into lower coursed that have commenced initial set and reinforcement
embedded in concrete beginning to set or already set shall not be disturbed by vibrators.
Consolidation around major embedded parts shall be by hand spading and tamping and
vibrators shall not be used.

3.6.4 Placing concrete through reinforcement: In placing concrete through reinforcement, care
shall be taken that no segregation of the coarse aggregate occurs. On the bottom of
beams and slabs, where the congestion of steel near the forms makes placing difficult, a
layer of mortar of the same cement-sand ratio as used in concrete shall be first deposited

to cover the surface.
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3.7

3.8

3.9

3.10

3.1

CURING

3.7.0

3.7.1

General:' All concrete shall be moist-cured for a period not less than seven (7)
consecutive days by an approved method or combination applicable to local conditions.

Moist curing: The surface of the concrete shall be kept continuously wet by covering with
burlap, plastic or other approved materials thoroughly saturated with water and keeping
the covering wet spraying or intermittent hosing.

FINISHING

3.8.0

3.8.1

Concrete surfaces shali not be plastered unless otherwise indicated. Exposed concrete
surfaces shall be formed with smooth form material, and after removal of forms, the
surfaces shall be smooth, true to line and shall present a finished appearance except for
minor defects which can be easily repaired by patching with cement mortar, or can be
grounded to a smooth surface to remove all joint marks of the form work.

Concrete slabs on fill. The concrete slabs on fill laid on a prepared foundation consisting
of sub-grade and granular fill with thickness equal to the thickness of overlaying slab
except as indicated otherwise.

SURFACE FINISHES

3.9.0

3.91

3.9.2

Defects: Repair formed surfaces by removing minor honeycombs, pits greater than one
square inch surface area or 0.25-inch maximum depth, or otherwise defective areas.
Provide edges perpendicular to the surface and patch with non-shrink f=grout. Patch the
holes and defects when the forms are removed.

Floor slabs,Pavements and Miscellaneous Construction: Unless otherwise specified,
slab at the fountain area are straight to finish with waterproofing. Slope floors uniformly to
drains where drains are provided. Depress the concrete base slab where Granite or
Ceramic tiles are indicated.

Finish: Place, consolidate and immediately strike-off concrete to obtain proper contour,
grade and elevation. A set sufficient for floating and supporting the weight of the finisher
and equipment.

MISCELLANEOUS

3.10.0 Construction Joints: Locate joints to least impair strength; continue reinforcement across

3.10.1

joints unless otherwise indicated.

Expansion Joints and Contraction Joints; For slab on grade, provide at edges of interior
floor slab, adjacent to walls as indicated. Completely fill joints exposed to weather with
joint filler material and joint sealant. Do not extend reinforcement or other embedded
metal items bonded to the concrete through any expansion joints unless an expansion
sleeve is used. Provide contraction joints, either formed or saw cut or cut with a jointing
tool, to the indicated depth after the surface has been finished. Sawed joints shall be
completed within 4 to 12 hours after concrete placement. Protect joints from intrusion of
foreign matter.

METALS WORKS

3.11.0 DESCRIPTION

3.11.0.0 Metal works shall conform to the approved plans and to the Standard
Specifications.

3.11.1 REFERENCE STANDARDS

3.11.1.0 Comply with the latest edition of the following as applicable, unless otherwise
specified or modified.

3.11.1.0.0 AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC), 1978:
Specification for the Design, Fabrication and Erection of Structural
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Steel for Buildings. Code of Standard Practice for Steel Buildings
and Bridges; Specification for Architecturally Exposed Structural
Steel.

3.11.1.0.1 AMERICAN WELDING SOCIETY (AWS): Standard Welding
Symbols A2.0-68; Standard Welding Code D1.1-1973 (Rev 1-73 & 2-
74) (To govern if in conflict with AISC).

3.11.1.0.2 RESEARCH COUNCIL ON RIVETED AND BOLTED JOINTS OF
THE ENGINEERING FOUNDATION (RCRBJ): Specification for
Structural Joists using ASTM A-325-76s Bolts.

3.11.1.0.3 STRUCTURAL STEEL PAINTING COUNCIL (SSPC): Painting
Manual, Vol. 1; Good Painting Practice, Painting Manual, Vol. 2;
Systems and Specifications.

3.11.2 SOURCE QUALITY CONTROL

Errors of Shop Drawings, fabrication, correct fitting and alignment of the various metal
items or component members shall be the responsibility of the Contractor. However, the
Contractor shall permit the Architect or an independent inspection agency, if engaged by
the Owner, to inspect work in progress in his shop. Such inspections shall not relieve the
Contractor of his responsibility to furnish materials and workmanship in accordance with

the Contract Documents.

3.11.3 PRODUCT DELIVERY, HANDLING AND STORAGE

3.11.4

3.11.5

3.11.6

3.11.7

Handle and store in such manner as to prevent damage or disfigurement. Store
finished items or components above ground on platforms, pallets or other supports and
protect from harmful elements.

PROTECTION

The Contractor shall protect any existing work subject to damage during the
installation of the specified work and shall adequately protect specified work during
installation.

FIELD QUALITY CONTROL

Facilities shall be provided by the Contractor as needed for the proper inspection of
the specified work, including temporary platforms, hoists, protective devices, electric
current, etc. Improper workmanship, as determined by the Architect shall be corrected
and replaced, at no additional cost to the Owner.

MATERIALS

Products shall conform to the respective reference specifications and standards and
to the requirements specified herein:

3.11.6.0 STEEL_AND IRON: If not specified otherwise, use standard mill-finished
structural steel shapes or bar iron incompliance with AISC Specifications for
Design, Fabrication and Erection of Structural Steel for Buildings.

3.11.6.1 BOLTS, NUTS, STUDS AND RIVETS: ASTM A 325

3.11.6.2 SCREWS: Fed. Spec FF-S-85, Fed. Spec. FF-s-92, and Fed. Spec. FF-S-111
FABRICATION

By mechanics skilled in the trade and in accordance with the manufacturer's
directions, Metalwork shall be fabricated to allow for expansion and contraction of
materials. Provide welding and bracing of adequate strength and durability, with tight,
flush joints, dressed smooth and clean. Complete with boits and nuts.

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
Page 10 of 36




3.11.8 MEASUREMENTS

Before fabrication, provide necessary field measurements and verify all
measurements.

3.11.9 METAL SURFACES

Shall be clean and free from all scale, flake, rust and rust pitting; well-formed and
finished to shape and size, with sharp lines, angles and smooth surface. Shearing and
punching shall leave clean true lines and surfaces. Weld or rivet permanent connections.
Weld and flush rivets shall be used and finished flush smooth on surfaces that will be
exposed after installation. Do not use screws or bolts where they can be avoided; when
used, heads shall be countersunk, screwed up tight and threads nicked to prevent
loosening.

3.11.10 CONSTRUCTION

Thickness of metals and details of assembly and supports shall give ample strength
and stiffness for the minimum loads specified or indicated. Joints exposed to weather
shall be formed to exclude water.

3.11.11 SHOP FABRICATION
Fabrication and assembly shall be done in the shop to the greatest extent possible.
3.11.12 SUBMITTALS

Shop Drawings: Submit along with catalogue, cuts, templates, and erection and
installation details, indicating thickness, type, grade, class of metal and dimensions.
Show construction details, reinforcement, anchorage, and installation with relation to the
construction.

3.11.13 QUALIFICATION OF WELDERS

In accordance with AWS D1.1using procedures, materials and equipment of the type
required for the work.

3.11.14 DELIVERY AND STORAGE

Protect from corrosion, deformation and other types of damage. Store items in an
enclosed area free from contact with soil and weather. Contractor shall replace and
remove damaged items with new items.

3.11.15 WELDING

Use welding electrode E70xx and perform welding, welding inspection and corrective
welding in accordance with AWS D1.1.Weld in a manner to prevent permanent distortion
of the connected parts. Weld continuously along the entire area of contact (except where
tack welding is permitted. Do not tack weld exposed to connections.) Grind smooth
visible weld in finished installation.

IV MASONRY

4.0 MATERIALS

4.0.0 All materials and workmanship shall be in accordance with the applicable standard and
specifications of the Structural Code of the Philippines and uniform Building Code.

4.0.1 Concrete Hollow Blocks (CHB) shall have a minimum face thickness of 1" (25mm).
Nominal size shall be 4” x 8" x 16", minimum compressive strength shall be 500 psi for
non-load bearing and 700-1000 psi for load bearing. All units shall be stored for a period
not less than 28 days (including curing period) and shall not be delivered to the job site
prior to that time unless the structure is equal or more than the specified.
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41

4.2

4.3

44

4.0.2

4.0.3

4.0.4

Prior to commencing the preparation of the sub-grade, all culverts, cross drains, and other
similar structures (including the fully compacted backfill) shall be completed. No work
shall be started on the preparation of the sub-grade before the prior works herein
approved by the Engineer.

Cement shall be standard Portland cement ASTM 270 - Type N.

Mortar. Mix mortar from 3 to 5 minutes in such quantities as needed for immediate use.
Re-tempering will not be permitted if mortar stiffens because of premature setting.
Discard such materials as well as those that have not been used within one hour after
mixing. Proportioning shall be one (1) part Portland cement and two (2) parts and by
volume, but not more than one (1) Portland cement and three (3) parts and by volume.

SUBMITTALS

4.1.0

4.1.1

Submit samples for approval two (2) samples each of each type of wall reinforcement and
wall ties.

Certificates of Conformance: Submit certificate attesting that masonry cement, masonry
units, aggregates and accessories meet the requirements specified.

ERECTION

420

421

4.2.2

All masonry shall be laid plumb, true to line, with level and accurately spaced courses,
and with each course breaking joint with the source below. Bond shall be kept throughout
corners and reveals shall be plumb and true. Units with greater than 12% absorption
shall be wet before laying. Work required to be built in masonry; including anchors, wall
plugs and accessories shall be built-in as the erection progresses.

Masonry Units: Each course shall be solidly bedded in Portland cement mortar. All units
shall be damp when laid units shall be showed into place not laid, in a full bed of un-
furrowed mortar. All horizontal and vertical points shall be completely filled with mortar
when and as laid. Each course shall be bonded at corners and intersections. No cells
shall be left open in face surfaces. All cells shall be filled up with mortar for exterior walls.
Units terminating against beam or slab soffits shall be wedged tight with mortar. Do not
lay cracked, broken or defaced block.

Plastering: Clean and evenly wet surfaces. Apply scratch coat with sufficient force to
form good keys. Cross scratch coat upon its initial set; keep damp. Apply coat after each
scratch coat has set at least 24 hours after scratch coat application. Lightly scratch brown
coat; keep moist for two (2) days; allow drying out. Do not apply finish until brown coat
has seasoned for seven (7) says. Just before applying coat, wet brown coat again. Float
finish coat to true even surface; trowel in manner that will force sand particles down into
plaster, with final trawling, leave surfaces banished smooth free from rough areas, trowel
marks, checks, other blemishes. Keep finish coat moist for at least two (2) days;
thereafter protect against rapid drying until properly, thoroughly cured.

SCAFFOLDING

43.0

Provide safe wood or metal scaffolding required for masonry and other related work,
including cleaning down on completion. Remove upon demobilization.

SURFACE PREPARATION

440

4.4.1

Lay floors without borders from centerline outward. Make adjustments at walls. Clean
concrete sub-floor and moisten it without soaking. Sprinkle dry cement over surface.
Spread setting bed mortar on concrete and tamp to assure good bond over the entire
area then screed to smooth, level bed. Set average setting bed thickness at %” but not
less than %",

Wall: Scratch coat application as foundation coat shall be at most %*. While still plastic,
deeply score scratch coat or scratch and cross-scratch. Protect scratch coat and keep
reasonably moist within seasoning period. Use mortar for scratch floor coats, within one
hour after mixing. Re-tempering of partially hardened mortar is not permitted. Set scratch
coat be cured for at least two (2) days before starting the setting.
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4.5 CLEANING

450 Protection: Protect work which may be damaged, stained or discolored during cleaning
operations.

451 Pointing: Upon completion of masonry work, cut out defective mortar joints and tuck
joints and all holes solidly with mortar.

452 Cleaning: Clean exposed masonry surface with clear water and stiff fiber brushes and
rinse with clean water. Where stains, mortar or other soil remain, continue cleaning as
follows: Clean masonry surfaces by scrubbing with warm water and soap and rinsing
thoroughly with clean water. Restore damaged, stained and discolored work to its original
conditions or replace with new work.

THERMAL CONTROL AND MOISTURE PROTECTION
5.0 WATERPROOFING
a. Capillary Type : Toilets
5.1 VAPOR BARRIER

Use 8 mils thick, 6 feet wide roll plastic vapor barrier laid over compacted base course at
ground floor slab with 300mm minimum overlap prior to setting up of steel reinforcing bars.
Submit samples for approval.

Vi ARCHITECTURAL
6.0 FLOOR AND WALL AND FINISHES
6.0.1 Exterior/Interior Walls & Floor finishes

a. 600mm x 600mm Porcelain Tiles including Tile Adhesive

b. 600mm x 600mm Non-Skid Porcelain Tiles including Tile Adhesive

c. Plain Cement Finish on Aqua Epoxy Paint Finish

d. Plain Cement with Grooves

e. 300mm x 600mm Porcelain Wall Tiles including Tile Adhesive

f. 4mm thk Aluminum Composite Panel Cladding, mirror finish including
angular framing sections, backer rod & sealant

g. 2000mm high x 10mm thk compact, post forming grade, high pressure
phenolic laminate EN438 & ISO 4586 compliant toilet partition including
stainless steel accessories

h. 450mm wide x 1500mm high x 10mm thk compact, post forming grade, high
pressure phenolic laminate EN438 & ISO 4586 complying urinal partition with
50mm ht support including stainless steel accessories

i. 6mm thk Fiber Cement Board on Metal Studs (Double Wall)

j- 20mm Travertine Slab Wall Cladding
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6.1 CEILING FINISHES
1. 12mm Thk. Gypsum Board including framing and accessories
2. 12mm thk. Moisture Resistant Gypsum Board including framing and accessories.
3. Rubbed Concrete
6.2 WINDOWS
Follow as per approved plan and specifications.
6.3 DOORS

Follow as per approved plan and specifications.

All paints shall meet the required specifications and shall be delivered at the site in the
original container. Use non Volatile Organic Compound (V.0.C.} paint or approved by the
implementing agency and only accredited painters of the manufacturer shall execute the work to
ensure the true origin and quality of paint and warranty of work.

Concrete walls shall be treated with neutralizers. Exterior walls without wall veneer shall

be applied with a primer before final coat. In general, rough surfaces of concrete, cabinets and
woodworks surfaces shall be properly sandpapered and puffied before any application of paint.

a. Epoxy Paint Finish (steel members)

b. Latex Paint Finish (interior masonry walls, stairs and Slab Soffit)
¢. Latex Paint Finish (ceiling)

d. Latex Paint Finish (drywall)

e. Painting of Doors and jambs

6.5 HARDWARE

-

Provide all rough hardware required for the construction of works: nails, straps,
lag screws, etc.

2. Butt Hinges : Use Butt Hinges, 3.5” x 3.5” with bearings for panel door
3. Locksets . For PVC plastic, wood and metal swing doors use stainless mortise

locksets with striker plate.

6.4 PAINTING
4, Door Stop : Locate position where no traffic could be obstructed. For restroom doors \
where tile finish abuts the door swing side, 6” above inside floor finish on door panel. |

6.6 OTHER FINISHES
a. QC Logo

b. Signage and Lettering
Stainless Steel
“TICKETS” (600mm ht.)
Elevator Number (125mm ht)
“17, 27, "3", “4" and 5"
Toilet Logo (1200mm ht)
Female, Male, PWD and All Gender
Acrylic w/ Diamond Grade Sticker
“PATRON A - D” (200mm)
“UPPER BOX A - E” (200mm)
‘GENERAL ADMISSION" (200mm)
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6.7

“FUNCTION ROOM” (200mm)
“ADMINISTRATION OFFICE” (200mm)
“CLINIC” (200mm)
“‘DRIVERS LOUNGE" (200mm)
“‘DUG-OUT A” (200mm)
“DUG-0OUT B” (200mm)
Engraved Letter on Acrylic Backing (4mm thk)

Elevator Signage

Elevator 1

Elevator 2

Elevator 3

Elevator 4

Elevator 5

c.  6mm thk facial mirror on 6mm thk marine plywood backing including all incidentals
to complete.

d. Countertop & Backsplash, 20mm thk. Granite Slab Finish (CDS)
e. Countertop including Tiles and Backsplash
f. Undercountertop Cabinet including accessories, Painted Finish
g.  Wall Hung Cabinet including accessories, Painted Finish
h. PWD Comfort Room 50mm@ Stainless Steel Grab Bar
i Railings (Stainless Steel & Painted Finish)
j Bathroom Accessories
Bidet with Complete Fittings and Accessories
Tissue Holder, Stainless
Metal Door Hook
Liquid Soap Dispenser
Paper Towel Holder
k. Fabrication of Dug-Out Area including cabinets, seats and other accessories

I Perforated Honeycomb Mesh Grill including framing and accessories

m.  Rubber Stair Nosing with Reflectorized Stickers

CLEAN-UP

When the work is completed, the Contractor shall remove all temporary structures and
surplus materials of every sort, restore what has been removed before, and leave the
premises or site in as good condition as he had originally found them.

VIl ELECTRICAL WORKS

7.0 WORKINCLUDED

7.0.0

7.0.1

The work to be done under this Division comprises the furnishing of all tools, labor,
equipment, fixtures and materials, unless otherwise herein specified, required to complete
and leave ready for use the electrical system in accordance with this specification and
accompanying drawings of materials and finishes.

The electrical contractor shall coordinate his work so that the general contractor and all
other subcontractors will understand clearly the work to be done. The electrical contractor
shall finish all electrical facilities and provision necessary for the installations and
operations of other trades such as mechanical, air-conditioning, plumbing, sanitary and
others.

GENERAL CONDITIONS &
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7.0.2 All contractors and all companies or persons providing labor, materials or both for this
project, are specifically referred to the General Conditions of the specifications, to the
general contract plans, to all Divisions of specifications and to the various other contract
documents, which may affect the completion of the contract work.

7.1 CODES, INSPECTIONS, PERMITS AND FEES

7.2

7.3

7.4

7.5

7.6

7.7

7.1.0 The work under this contract shall be done according to the requirements of the latest
edition of the Philippine Electrical Code, the rules and regulations of the Local
Government Authorities of Quezon City and the requirements of Manila Electric
Company. Nothing contained in this specification or shown on the drawings shall be
construed as conflict with national and local ordinances or laws governing the installation
of Electrical Works, and all such laws and ordinances are hereby made part of these
specifications. The contractor is required to meet the requirements hereof.

7.1.1  All permits and electrical fees required for this work shall be obtained at the expense of
the Contractor. The Contractor shall furnish the Architect or the Owner or the same
maybe, a final certificate of electrical inspection and approval from the proper government
authorities after completion of the work.

TEST

7.2.0 The electrical contractor shall apply such test, replace or remedy all defective work and
adjust such system as needed or as the Architect or the owner shall direct. He shall also
instruct the proper use of the system and equipment's to persons designated by the
owner

MEASUREMENTS

7.3.1 The Electrical Contractor shall procure from the Architect detailed drawings of those
parts of the work not fully shown on the plans and he shall compare and verify with the
Owner. Any lack of agreement shall be submitted at once to the Architect for

adjustments.
SLEEVES AND FORMS FOR OPENINGS

11.4.0 The Electrical Contractor shall provide and places all sleeves, for piping penetrating
floors, walls, partitions, etc. He shall locate all necessary slots and openings for his work
and it shall be done at such time as not to delay the general contractor of the project.

LOCATION OF OUTLETS

11.5.1  All Outlets shall be truly centered in panels and spaces provided thereof. Any
discrepancy in the outlet location between the electrical plan and architectural plans
shall be submitted to the Architect at once, to be verified before outlets are installed.

GROUNDINGS

7.6.0 All metallic conduits, supports, cabinets and equipment shall be properly grounded and
bonded by means of copper straps. The conduits of such system shall be grounded by

connecting to the grounding rod.

7.6.1 All ground connections shall have clean outlet surfaces and shall be tinned and sealed
while bolting. Unless otherwise specified, ground wire shall be installed in exposed
conduits and connections made readily accessible for inspection. Connection shall not be
made underground or concealed in floors or walls.

WIRING METHODS

7.7.1  All wiring shall in general be installed inside standard conduits. All conduits shall run
embedded in concrete, underground but in concrete envelope, embedded in hollow blocks
partition, concrete slab, walls and roof above, between double wall wooden partitions if
any, where the installation of concealed and/or embedded conduit wiring may be used, but
only upon approval of the Owner's authorities concerned. Exposed conduits shall be
Intermediate Metal Conduits unless otherwise specified.
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7.8 GUARANTEE
7.8.1 The Electrical Contractor shall guarantee his work for a period of one (1) year from the

date of final acceptance by the owner except for particulars items specifically mentioned in
these specifications.

7.8.2 The Electrical Contractor shall, without additional compensation for the period specified,
replace any work materials or equipment furnished and installed by him under this
contract, which develop defects except from ordinary wear and tear.

7.9 MATERIALS

7.9.0 All materials shall be new and shall conform to the standards of Underwriter's
Laboratories, Inc.

7.9.1 All materials on all systems shall comply with the following specifications unless
specified and all materials not specified shall be of the best of their respective kind.

7.9.2 Materials sample shall be submitted for approval as required by the Architect and
Electrical Engineer.

7.10 WIRES

7.10.1  All wires shall be copper, soft drawn and annealed, shall be 98% conductivity or better,
shall be smooth and true of a cylindrical form and shall be within the actual size called
for.

7.10.2  All wires and cables shall comply with the requirements of the Underwriter's Laboratories
Inc., the ASTM and the IPCEA as to their particular usage.

7.10.3 Wires and cables for outdoor and indoor lighting and power system shall be moisture
and Heat Resistant Thermoplastic insulated for 600volts working pressure type THHN
unless otherwise noted on the plans or specified.

7.10.4  For lighting and power system, no wire smaller than 3.5mm? shall be used except for
control leads/ grounding wire.

7.10.5 Al wires and cables shall be manufactured by a reliable manufacturing company
acceptable to the Electrical Engineer of the owner.

711 CONDUITS
7.11.1 The conduit system shall consist of the following

Intermediate Metal Conduit (IMC) & Electrical Metallic Tubing (EMT)

They shall be of standard sizes and weight, mild steel hot dipped galvanized with inside
enamel or epoxy coating, and acceptable to the Electrical Engineer of the Owner.

Polyvinyl Chloride Conduit (PVC)

They shall be of standard size and weight, made of polyvinyl chloride, extruded, heavy
wall, rated for 90-degree centigrade cable, schedule 40, pipes or approved equal pipes.

Limitations of use shall be as follows:

a. As per requirement of the latest edition of PEC and/or NEC.
b. Not permitted where subject to mechanical damage.

7.11.2  All conduits shall be of true cylindrical form and shall be within the actual size called
for.

7.11.3  No conduits shall be used in any system smaller than 15-mm electrical trade size,
not shall have more than four 90 degrees’ bend in any one run, and where
necessary, hand hole and pull boxes shall be provided.

GENERAL CONDITIONS &
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7.12

713

7.14

7.15

7.16

7.11.4 No wires shall be pulled in any conduit until the conduit system is complete in all
details, in case of underground work, until concrete envelope or masonry has been
completed in every detail. In case of concealed work, until rough plastering has been

completed.

7.11.5 The ends of all conduits shall be tightly plugged to exclude plaster dust sand and soil
including moisture while the renovation of the perimeter is in the process.

OUTLET BOXES AND FITTINGS

7.12.1 At all outlets of every kind, for all systems, there shall be provided a suitable fitting
which shall be either a box or other device especially designed to receive the type of
fitting to be mounted thereon.

7.12.2 The Contractor shall consult with the Electrical Engineer as to the nature of various
fittings to be used before installing his outlet fittings and shall conform strictly in the
use of fittings so that the work when completed will be finished design.

7.12.3 In case of lamp post, the outlet of fittings shall be provided with suitable fixtures
supports or a support of a size and a kind required by the fixture to be erected.

SWITCHES

7.13.1 Local lighting switches shall be flush type, heavy duty, 15- ampere size 250 volts,
bakelite case, quick connect terminal Outdoor lights shall be automatically operated by
means of photo switch and manual selection. Or it might be a manual switch by means
of breaker switch inside the lighting panel.

RECEPTACLES

7.14.1 Standard receptacles shall be 15- ampere size 250volts, paralle!l slots, duplex, flush
mounted composition case, side wired with the insulated mounting yoke. If
weatherproof wall plate is required, standard factory made metal waterproof plate.

PLATES

7.15.1 All switches and receptacles plates shall be bakelite plastic, ivory-colored or as
directed by the Architect.

SWITCH GEAR, PANEL BOARDS AND CABINETS

7.16.1 Panel boards for outdoor lightings shall conform as indicated in the drawings with
respect to supply characteristics, rating of main lug or main circuit breaker, main
magnetic contactor, number and sizes of branch circuit breakers. All should have
factory-wired control wirings with terminal block connection for external leads.

7.16.2 Lighting and power panel board either wall mounted or free standing shall consist of a
factory complete dead front assembly of back plan, main busses, overcurrent and
switching units, sheet metal cabinet and trim. Cabinet shall be fabricated from code
gauge galvanized sheet metal with cover capped and fastened.

7.16.3 Panel boards and trim shall be suitable for the type of mounting shown on the
drawings. The inside and outside of the panel boards cabinet and trim shall be factory
painted and having two (2) coats of rust proof prime coat and one finish shop of gray
enamel paint.

7.16.4 All cabinets and enclosure shall be general purpose, NEMA type 1 for indoor
installation. Except where specifically noted on plans for outdoor use shall be rain tight

and dust type NEMA 4X type enclosure.

7.16.5 All circuit breakers with frame size above 100AT shall have minimum interrupting
capacity of 22 KAIC at 240 volts and frame size 70AT and below shall have minimum
interrupting capacity of 18 KAIC at 240 volts. All circuit breakers shall be molded case,
bolt on type with thermal magnetic trip elements. Number of poles, trip coil rating and
frame size shall be as indicated on plans.
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717

7.18

7.19

7.20

7.21

7.16.6 Switchgear main circuit breaker shall be stationary type, programmable trip device, an
electronic relay that employs microprocessors-based technology. Functions to
overload protection, short circuit protection, with selectivity, instantaneous short circuit
protection with adjustment and ground fault protection.

7.16.7 Cardholder on inside of door with clear plastic cover and complete typewritten
schedule of panel branch circuit shall be provided. Leave spare circuit blank.

7.16.8 Local panel boards and switchgear manufacture shall include among others,

7.16.9 Submit samples and or product description of panel board to be used for approval prior
to ordering and installation.

ELECTRIC SERVICE

7.17.1 The electric service shall be three (3)-phase, 3-wires+ 1-ground wire, 220volts, 60 hertz.
The sizes of service entrance conductor and conduit are shown in the plans.

7.17.2The electrical contractor shall inspect the site, consult with MERALCO and check the
orientation of the proposed service entrance before commencing work to avoid field
problems.

LIGHTING SYSTEM

7.18.1 The lighting system shall be complete in every respect as indicated on the electrical plans
or as specified in the Architectural plans. Exact fixture location shall be determined.

7.18.2 All wiring shall be installed in conduits, and in general shall be concealed. Buried
underground in concrete encasement and/or embedded in concrete.

7.18.3 Mounting height of devices shall be as indicated in the plans and/or subject to Architect's
approval prior to installations as follows
Local switches - 1.4 above finish floor line
Receptacles - 0.3 above finish floor line

DISTRIBUTION FEEDERS

7.19.1 Distribution voltage shall be three (3)-phase, 3-wires+ 1-ground wire, 220volts, 60 hertz.
Feeder conductors and raceway shall be installed as shown on drawings and no change
in size shall be made without the written consent of the Architect. Feeder conductors shall
be continuous, and without splices between terminals. When feeders are run in multiple,
they shall be exactly of the same length to avoid unbalanced division of the current.

CONNECTORS AND INSULATION
7.20.1 Use solderless mechanical pressure type lugs, copper connectors for splicing wires
greater than no 8mm.sq. All splices shall be properly insulated using rubber tape and

plastic electrical tape. Application of tapes shall be equivalent to the insulation of wire
concerned, edges to provide smooth surfaces before taping.

BRANCH CIRCUITS

7.21.1 The drawings indicate the general methods of installation of all circuit wirings and the power
lighting outlets which are to be supplied from this circuit. Branch circuit raceways shall be run
from outlets to panel boards as direct as the ground and level condition will allow. Circuit
allocations shall be as indicated on the drawings. Where it becomes necessary to connect
any outlet to the circuit other than the one shown on the drawings, this shall be done without
extra charge and only upon written consent of the Architect. No wire smaller than 3.5mm sq.
shall be used for any lighting or power branch circuit. All lighting outlet shall be supplied from
2-wire single phase circuits. Number of wires for other outlets shall be as indicated on the

drawings.
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7.22

7.23

Vil

8.0

8.1

MOTOR CONNECTIONS

7.22.1 Connect the motor starting devices for all motors, except where otherwise specifically
provided for under other contracts. Furnish all necessary connections between
controllers and motors in conduit, and leave motor ready to start. The power supply
leads to the motor from the controller shall be the same as the feeder indicated on the
drawings, except for six terminal lead motor where wye-delta starting method is being
applied.

7.22.2 Other trades, i.e. mechanical contractor, except as otherwise noted or specified will
supply and deliver all controllers and shall erect and connect up safe complete.

7.22.3 The Electrical Contractor or trade people shall be held responsible as far as power supply
to the controller is concerned. He shall ascertain the exact location of the motor

controller and motors from other trades before installing the circuit work.
RECORD DRAWINGS AND AS BUILT PLANS

7.23.1 The Electrical Contractor shall keep an active record of the actual installation works
during the progress job. These shall become the reference for the preparation of the As-
Built Plans which shall include all pertinent information, complete in all aspects of the
actual installations, all new information not originally shown in the contract drawings.
The As-Built Plans shall be prepared by the Electrical Contractor at his expense and
shall be submitted to the Architect and the Engineer for approval upon the completion of
the work. The approval of the As-Built drawings shall be a pre-requisite for the final
acceptance of the electrical works.

7.23.2 Two (2) copies of the As-Built drawings, signed and sealed by the Electrical Contractor's
Professional Electrical Engineer, shall be submitted to the Architect and Engineer
consultants. Original tracing/ reproducible copy shall also be submitted.

AUXILIARY WORKS

WORK INCLUDED

8.0.0 The work to be done under this Auxiliary System comprises the furnishing of all tools,
materials, labor & installation of equipment, unless otherwise herein specified, required to
complete and leave ready for use the Voice, Data and Wifi Access and Public Address
(PA)/ Paging System in accordance with this specification and accompanying drawings.

8.0.0 The contractor for the electronic works (auxiliary systems Contractor) shall coordinate his
work so that the general contractor and all other subcontractors will understand clearly the

work to be done.

8.0.1 Al contractors and all companies or persons providing labor, materials or both for this
project, are specifically referred to the General Conditions of the specifications, to the
general contract plans, to all Divisions of specifications and to the various other contract
documents, which may affect the completion of the contract work.

CODES, INSPECTIONS, PERMITS AND FEES

8.1.0 The work under this contract shall be done according to the requirements of the latest
edition of the Philippine Electronics Code, the rules and regulations of the Local
Government Authorities of Quezon City and the requirements of the telecommunications
service provider. Nothing contained in this specification or shown on the drawings shall be
construed as conflict with national and local ordinances or laws governing the installation
of Electronic Works, and all such laws and ordinances are hereby made part of these
specifications. The contractor is required to meet the requirements hereof.

8.1.1  All permits and fees required for this work shall be obtained at the expense of the auxiliary
system Contractor. The auxiliary system Contractor shall furnish to the Architect/Engineer
or the Owner or the same maybe, a final certificate of electronic inspection and approval

from the proper government authorities after completion of the work.
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8.2

8.3

8.4

8.5

8.6

8.7

TEST

8.2.0 The auxiliary system Contractor shall test all installed systems, replace or remedy all
defective works and adjust such system as needed or as the Architect or the Owner shall
direct. He shall also conduct meetings with the technical people selected by the Owner,
and properly discuss the proper operation and maintenance of all auxiliary system
installed.

MEASUREMENTS

8.3.0 The auxiliary systems Contractor shall procure from the Architect/Engineer detailed
drawings of those parts of the work not fully shown on the plans and he shall compare
and verify with the Owner. Any lack of agreement shall be submitted at once to the
Architect/Engineer for adjustments.

SLEEVES AND FORMS FOR OPENINGS

8.4.1 The auxiliary systems Contractor shall provide and places all sleeves, for piping penetrating
floors, walls, partitions, etc. He shall locate all necessary slots and openings for his work
and it shall be done at such time as not to delay the general contractor of the project.

LOCATION OF VOICE, DATA OUTLETS AND CEILING SPEAKERS

8.5.1 All voice, data outlets and ceiling speakers shall be truly centered in panels and spaces
provided thereof. Any discrepancy in the location of an outlet and security camera
between the electronics plans and architectural plans shall be submitted to the
Architect/Engineer at once and verify before such are installed.

GROUNDINGS

8.6.0 All metallic conduits, cable trays, supports, cable ladder, metallic cabinets, metallic
enclosures/racks and all electronic equipment shall be properly grounded by means of
AWG #6 copper wire that is bonded to the building’s Electrical grounding system or other
means prescribed by EIA- 607. Special attention should be given to independent
grounding of each auxiliary system to eliminate EMC and EMI problems.

WIRING METHODS

8.7.0  All wiring shall in general be installed inside standard conduits. All conduits that runs thru
or embedded in concrete, underground but in concrete envelope, embedded in hollow
blocks partition, concrete slab, walls and roof above, between double wall wooden
partitions if any, PVC conduit can be used. Where the installation of concealed and/or
embedded conduit wiring may be used, but only upon approval of the Owner's authorities
concerned. Exposed conduits shall be Intermediate Metal Conduit (IMC) unless otherwise
specified.

8.7.1  In Structured Cabling System (Voice, Data and Wifi Access), cable trays and ladders may
be used as a requirement for structured cabling system as prescribed by EIA- 569. Patch
guide is also used for orderly cord storage inserted just above and beneath on modular
patch panel (MPP) frame, at the front side. Patch guides allow an orderly arrangement of
patch cords. Marking/ labeling all the different component for easy identification and
maintenance is a must.

8.7.2 Proper guidelines for cabling administration shall be strictly provided: cabling plan,
numbering & labeling scheme, location of cabinets and distribution boxes. Respect the
maximum drive distances between the equipment racks and telecom outlet: for UTP Cat6
is 90 meters, while 3,000 meters for fiber- optic cables.

8.7.3  Strictly maintain uniform cable geometry all through wiring schemes.
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8.8 GUARANTEE

8.8.0

8.8.1

The auxiliary system Contractor shall guarantee his work for a period of one (1) year from
the date of final acceptance by the owner except for particular items specifically
mentioned in these specifications.

The auxiliary system Contractor shall, without additional compensation for the period
specified, replace any work materials or equipment furnished and installed by him under
this contract, which develop defects except from ordinary wear and tear.

8.9 MATERIALS

15.9.0 All materials to be installed shall be brand new. All the materials shall conform to the

8.9.0

8.9.1

standards set by Underwriter's Laboratories, Inc. (UL).

All materials to be installed for the auxiliary system shall comply with the following
specifications, and for those materials which are not directly specified shall be of the best
of their respective kind.

Samples on all materials to be installed shall be submitted to the Architect/Engineer for
approval.

8.10 WIRES/CABLES

8.10.0 All wires and cables shall comply with the requirements of the Underwriter's Laboratories,

8.10.1

8.10.2

8.10.3

Inc. (UL), the ASTM, the IPCEA as to their particular usage, and the cabling/ wiring
requirement set by E/A- 568A.

All thermoplastic fixture (TF) to be used shall be copper, soft- drawn and annealed, shall
be 98% conductivity or better, shall be smooth and true of a cylindrical form and shall be

within the actual size called for.

Category 6 (CAT6) UTP cable for horizontal cabling shall be used for the entire Data
System. For safety reasons, the fiber- optic cable should be low smoke halogen free and
flame retardant. The UTP cable shall be UL approved and should be able to run
applications up to 1000 MHz. UTP cables and fiber- optic cables manufactured by a
reliable manufacturing company acceptable to the Engineer or the Owner.

All copper wires (TF wire) shall be manufactured or any approved equal brand
manufactured by a reliable manufacturing company acceptable to the Engineer or the
Owner.

8.11 CONDUITS

8.11.0

8.111

8.11.2

8.11.3

The conduit system shall consist of the following:

Intermediate Metallic Conduit (IMC) & Electrical Metallic Tubing (EMT)

Conduit shall be of standard size and weight, mild steel hot dipped galvanized with inside
enamel or epoxy coating, approved brand equal and acceptable to the Engineer or the
Owner.

Polyvinyl Chloride Conduit (PVC)

Conduit shall be of standard size and weight, made of polyvinyl chloride, extruded, heavy
wall, rated for 90-degree centigrade cable, schedule 40 and acceptable to the Engineer or
the Owner.

All conduits shall be of true cylindrical form and shall be within the actual size called for.

No conduits shall be used in any system smaller than 15-mm electrical trade size, shall
not have more than four 90 degrees’ bend in any one run, and where necessary, hand
hole and pull boxes shall be provided.

No wires shall be pulled in any conduit until the conduit system is complete in all details, in
case of underground work, until concrete envelope or masonry has been completed in
every detail. In case of concealed work, until rough plastering has been completed.
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8.11.4 The ends of all conduits shall be tightly plugged to exclude plaster dust sand and soil

including moisture while other works in the perimeter is in process.

8.12 TELECOM OUTLET BOXES AND FITTINGS

8.12.0

8.12.1

8.12.2

8.12.3

LAN outlet is the interface between horizontal cabling and the modular line cord
connecting to the computer/ telephone terminal. The eight (8)- position modular UTP
telecom outlet and its pin assignments shall meet EIA- 568 standards. All voice/ data
outlets should be RJ45 type, ISO compliant, Insulation Displacement Contact, modular for
RJ45 connector universal application and multi- vendor supportive.

Use a modular line cord (patch cord) with L s 3m to connect the telecom outlet to a
workstation. Patch cord is a flexible piece of cable terminated at both ends with plugs.
Patch cords shall connect either the ports of active equipment on patch panel or the
workstations to the wall outlet at the workplace. Twisted pair patch cord RJ45/ RJ45 shall
be very high speed multimedia patch cords. Patch cord gray (G) will be installed from
telecom outlet to workstation, while patch cord blue (B) will be installed from modular
patch panel (MPP) to hub.

At all data outlets of every kind, for all auxiliary systems, there shall be provided suitable
fittings which shall be either a box or other device especially designed to receive the type
of fitting to be mounted thereon.

The auxiliary systems Contractor shall consult with the Engineer as to the nature of
various fittings to be used before installing the outlet fittings and shall conform strictly in
the use of fittings so that the wire when completed will be finished design.

813 ELECTRONIC COMPONENTS & EQUIPMENT

8.131

8.13.2

8.13.3

8.13.4

All Telephone (Voice) and Data System electronic devices/components and equipment
shall be listed by Underwriter’s Laboratories Inc. (UL), or approved by the Factory Mutual
System. It should be furnished by a single supplier/ manufacturer (one- brand) only who
are regularly engaged in the production/supply of such component/equipment, to achieve
devices compatibility and for a reliable voice and data system. The specifications are
intended to provide a broad outline of the required voice and data system, but are not
intended to include all details of design and construction.

IP based Private Automatic Branch Exchange (1P PBX)

IP PBX shall be capable of connecting virtually all types of data/ voice telecommunication
equipment into an integrated, easily controliable and configurable network. 1P PBX can
provide 20- direct lines and 120- IP extensions. This compatibility boosts speed and
broadens networks for global connections. The system can be easily upgradable/
stackable to handle at multiple of 256 extensions with a range of capabilities.

Cabinets/ Rack Enclosures

Cabinets are the basis for housing all cabling system components. The cabinets shall be
fully equipped with internal frames for patch panel, active equipment (cross- connect
hardware), connection modules, and to organize the cable and patch cord lay out.
Typically, a standard 19" framing and paneling shall be used provided by proper climate
control or ventilation. Cabinets should be in a room that is environmentally suitable,
climate controlled and that can be secured. All cabinets should have locks or intrusion
detection to safeguard the network infrastructure.

IDC Frame

Insulation displacement contact (IDC) frame shall have sufficient space for overvoltage
protection, front side connections for easy installation, one single insertion tool for all
connections. The front panel covers all underlying modules and cabling for a
homogenous appearance and orderly installation.

8.14 AUXILIARY SERVICE ENTRANCE REQUIREMENTS

8.14.1

Use two (2) sets of 50mmg@ PVC empty conduit for each incoming telecommunication
service. A tapered entrance column is required. It is also possible to utilize the electrical
system service entrance column (co- shared).
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9.0

9.1

9.2

8.14.2 Provide a telecom and CCTV room with a minimum floor area of 7.5 m? (3.0m x 2.5m
typical), enough to house the main distribution frame IP PBX equipment, control PCs, the
NVR, power supply, control PCs, LED displays/monitors and other CCTV equipment. This
telecom room should be climate- controlled and shall be manned by network
administrator(s) and security personnel.

8.15

RECORD DRAWINGS AND AS BUILT PLANS

8.15.1 The auxiliary system Contractor shall keep an active record of the actual installation

works during the progress job. The said records shall become the reference for the
preparation of the As-Built Plans which shall include all pertinent information, complete in
all aspects of the actual installations, all new information not originally shown in the
contract drawings. The As-Built Plans shall be prepared by the auxiliary system
Contractor at his expense and shall be submitted to the Architect and the Engineer for
approval upon the completion of the work. The approval of the As-Built drawings shall be
a pre-requisite for the final acceptance of the electronic works.

Two (2) copies of the As-Built drawings, signed and sealed by the auxiliary system
Contractor's Professional Electronics Engineer, shall be submitted to the Architect and
Engineer consultants. Original tracing/ reproducible copy shall also be submitted

PLUMBING

GENERAL

DESCRIPTION

9.1.1 Applicable provisions of General Conditions govern work under this section.

9.1.2 Al fittings, connections and piping embedded in concrete shall be subject to inspection by
the Architect and/or his representative before covering and/or completion.

9.1.3 The contractor shall provide all items, articles, materials, operations of methods listed,
mentioned or scheduled on the drawings and/or herein, including labor, materials and
incidentals necessary and required for their completion.

9.1.4 The contract drawings and specifications are complementary to each other, and any labor
or materials called for by either, whether or not called for by both, if necessary, for the
successful operation of any of the particular type of equipment furnished and installed will
be without additional cost to the owner.

9.1.5 Intent Itis notintended that the drawings shall show every pipe fitting.

9.1.6 All such items, whether specifically mentioned or not, or indicated in the drawings shall be
furnished and installed, if necessary to complete the system in accordance with the best
practice of the plumbing trade and to the satisfaction of the engineer and the owner.

9.1.7 The plumbing contractor is required to refer to all architectural, structural and electrical
plans and specifications and shall investigate all possible interferences and conditions
affecting his work.

SCOPE OF WORK

9.21 Work included under this section of this specification consists of furnishing all labor, tools

and equipment, appliances and materials necessary for complete installation, testing and
operation of the plumbing and storm drainage system in accordance with the contract.

a. Arrange for, obtain and bear the cost of necessary permits, bonds and fees, private or
government shall be paid by the contractor.

b. Soil, waste and vent pipe system within the building.
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9.3

9.4

9.5

c. Cold-water distribution system and supply pipes to fixtures, hose bibs, inclusive of all
valves, fittings and other accessories to complete the system.

d. Supply of all plumbing fixtures, trims and accessories.

e. The contractor shall provide all necessary shop drawings and two (2) sets of As-Built
Plans.

f.  Testing for leakage of all water supply and distribution system, drains, waste and
venting system plus pressure testing for two (2) hours and disinfection of water
distribution system.

g. Water meter and MWSI connection as shown on plans and to be verified at the
jobsite.

h. Furnishing of written one (1) year warranty of the plumbing system

SUBMITTALS

9.3.1

9.3.2

9.3.3

Within fifteen (15) days after award of contract, the plumbing contractor shall submit for
engineer’s approval, four (4) copies of all complete list of manufacturer's name of all
materials he proposes to use.

After approval of the above list and before purchase of any materials, the plumbing
contractor shall submit to the engineer for approval, four (4) complete sets of detailed
information consisting of manufacturer's bulletins, shop drawings and partial list of
materials to be provided under this contract.

The plumbing contractor shall assume the loss of and the entire responsibility of any
change in the work as shown in the contract drawings, which may be occasioned by
approval of materials other than those specified.

APPLICABLE CODE AND STANDARD

9.4.1

9.4.2

All plumbing works to be done and the sizes of pipes to be used shall be in accordance
with the National Plumbing Code and the Plumbing Code of the Philippines.

The plumbing contractor shall verify the above paragraphs with each section of the
specifications and coordinate his work so that the general contractor will understand
clearly the intent of the work to be done.

PRODUCTS

9.5.1

9.5.2

9.5.3

Description of Materials

All materials to be used shall conform to the standards specified. Use of materials shall
be governed by other requirements imposed on other section of these specifications.
Materials shall be subject to tests necessary to ascertain their fitness if the engineer so
requires.

Alternate Materials

Use of any material not specified in these specifications may be allowed, provided such
alternate has been approved by the engineer, and provided further, that a test if required
shall be done by an approved agency in accordance with generally accepted standards.

Identification of Materials

Each length of pipe, fittings, traps, fixtures and devices used in the storm drainage system
shall have case, stamped or indelibly marked on it the manufacturer's trademark or name,
type and classes of products when so required by the standards mentioned. All materials
and equipment mentioned in these specifications, including all incidental items not
specifically indicated, but required to complete the contract shall be new and free from
defects. If damaged during the course of construction, it shall be repaired or replaced as
directed by the Project Manager at no additional cost for the owner.
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9.5.4

9.5.5

9.5.6

9.5.7

9.5.8

Pipes and Fittings Schedule

9.54.1

9542

Cold Water Lines — Pipe sizes 65mm@ and above shall be galvanized iron pipe
Sch. 40 conforming to ASTM A-120-76. Fittings shall be malleable iron,
screwed connection. Pipes and fittings with sizes 50mm@ and below
Polyethylene or approved equivalent.

Drain, Waste and Vent — shall be unplasticized polyvinyl chloride (uPVC)
conforming to ASTM D178 or approved equivalent.

Flanges, Bolting and Gaskets and Union

9.56.51

9.55.2

Valves

Provide flanges at flange connection to equipment and valves, slip-on or
threaded as required.

Flanges shall conform to Class 300 black forged steel welding flanges 1/16” in
raised faced to ASTM A-181 Grade 1. Bolts to ASTM A-193 regular hexagonal
head unfinished, heavy semi-hexagonal nuts to ASTM A-194. Gasket shall be
flat ring or full face or equal.

Provide union at each threaded connection to equipment, and valves for pipe
sizes up to two (2) inches in diameter. It shall be galvanized steel pipe Class
300 screwed galvanized malleable iron, ground joint, brass to iron seat.

Valves up to and including two (2) inches shall be threaded ends, rough bodies and
finished trimmings. Valves 2 ¥ inches diameter and larger shall have iron [bodies, brass
mounted and shall have either screws or flange ends.

9.56.6.1
9.56.6.2
9.56.3

Gate valves shall be tested at 150 psi for a period of two (2) hours.
Check valves shall be tested at 150 psi for a period of two (2) hours.

Hose Pipes shall be made of male inlet threads, hexagon shoulder and three
quarter inch hose connections. Provide one (1) extra gate valve on the vertical
before the hose bib.

Drains

9.5.7.1 Floor drains at toilets shall be gauge no. 22 with round strainer and plastic
bucket. Pipe size 50mm@ or approved equal.

Pipe Sleeves

9.5.8.1 Pipe sleeves shall be installed and properly secured in place at all points where
pipes pass through masonry or concrete, except unframed floors on earth.

9582 Pipe sleeves shall be of sufficient diameter to provide approximately one-
quarter inch clearance around the pipe.

9.5.8.3 Pipe sleeve in walls and partitions shall be of wrought iron or steel pipe
schedule 40. The pipe sleeves in concrete beams of concrete fireproofing shall
be steel pipe schedule 40.

9584 Pipe sleeves through floors shall be galvanized steel pipe schedule 40. Sleeve
in pipe floor shall extend not less than one (1) inch and not more than two (2)
inches above and the space around the pipe shall be packed with fiberglass
insulation.

9.5.8.5 Pipe sleeves in footings shall be steel pipe and shall be not less than four (4)

inches larger in diameter than the pipe to be installed.
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9.5.9 Plumbing Fixtures and Accessories

9.5.9.1 Water closet shall be flush tank type toilet. vitreous china, elongated siphon jet
bowl with bottom outlet and extended rear shelf, 38 mm top spud for quiet.
Color is white.

9.5.9.2 Wa?er closet shall be flush valve toilet. Vitreous china, elongated siphon jet bowl
with bottom outlet and extended rear shelf, 38 mm top spud for quiet, exposed
closet flush valve, closed sides trap way, box rim design. Color is white.

9.5.9.3 Lavatory shall be vitreous china, self-priming with front overflow or approved
equal. Color is white.

9.5.9.4 Urinal shall be wall-hung, vitreous china with extended shields, integral trap and
19-mm inlet spud or approved equal: Color white.

9.5.10 EXECUTION

9.5.10.1 Piping Installation

Piping shall be installed as shown on the drawings, as recommended by the
manufacturer and as directed during installation, straight and direct as possible,
forming right angles or parallel lines with building walls and other pipes and
neatly spaced. Erect pipe risers plumb and true, parallel with walls and other
pipes neatly spaced. All piping shall be supported or suspended on stands,
clamps, hangers or equivalent or approved design. Supports shall be installed
in such a manner to permit pipe free expansion and contraction while
minimizing vibration.

9.5.10.2 Plumbing System Test

The entire system of drains, waste and vent shall be tested. Water test shall be
in accordance with the plumbing Code. Every portion of the system shall be
tested to a hydrostatic pressure equivalent to at least 10-foot head water for a
period of % hour before covering. All cold water lines shall be tested at 150 psi
for a period of two (2) hours before covering. Defects disclosed by the test
shall be repaired with new materials at the expense of the contractor.

9.5.11 Fixture Installation

Support all fixtures securely in a neat workman-like manner on approved carriers and
supports. The method of support for each fixture shall be approved type manufacturer's
standard, except where fixture designations on the drawings indicate modifications.
Install all fixtures level and flush with finish floors and partitions. All fixtures shall be

provided with individual shut-off valve and equipped with a trap.

X FIRE PROTECTION, AUTOMATIC, WET-PIPE TYPE SPECIFICA TIONS

10.0 GENERAL

Applicable provisions of the “General Conditions” govern work under this section.

10.1 QUALIFICATIONS OF CONTRACTORS

The Contractor for the fire protection installation shall be a qualified Fire Protection Contractor,
regularly engaged in the installation of automatic fire sprinkler systems and other fire protection
equipment, and must have at least one (1) sprinkler installation approved by the Philippine
Insurance Rating Association (PIRA). Companies or corporations whose personnel have
supervised an approved sprinkler plan and subsequently approved by PIRA or by the Fire
Department are also qualified.
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10.2 SCOPE OF WORK

10.2.1 This specification includes the furnishing of all labor, materials, equipment and services
necessary or incidental to the complete installation, testing, adjusting and placing into
service of the several systems of fire protection, all as shown on the drawings and as
hereinafter specified. Drawings and specifications are considered as mutually explanatory
and all works called for by one and not the other, shall be performed as though called for
by both. In cases of conflicting information, the Architect and Engineer shall be notified at
once in writing. Where incidental equipment or appurtenances are required and not listed
as shown, same shall be furnished as required for a complete fire protection system.

10.2.2 Drawings are intended to show general arrangement and approximate physical sizes of
equipment diagrammatically. ~ Every bolt, nut, brace, strut, etc., is not necessarily
indicated or specified; all such items as may be required, necessary or incidental to the
proper and dependable operation of each system being a requirement of this contract,
whether specifically referred to or not, must be supplied.

10.2.3 Work included in this specification shall consist of, but not limited to the following items:

1. Arrange for, obtain and bear the cost of necessary permits, bonds and fees for the
automatic sprinkier work.

2 All fees, private or government shall be paid by the Contractor.

3. Do the testing of all piping works and necessary cleaning of the fire protection works.
This includes also the testing of the fire department pipeline and drain pipe and water
flow alarms.

4. All openings through which fire may spread from one floor to the other, such holes
through floors or walls for the pipe shall be sealed with fire resistant materials.

5. Furnish the shop drawings and certificates of inspection.

6. Periodically remove from the jobsite all rubbish and debris resulting from the fire
protection work.

7. Furnish and install one (1) unit of 10 lbs. (HCFC) portable fire extinguishers for
Electrical Rooms, Pump Room.

8. Miscellaneous items as hereinafter provided.

10.3 SITE CONDITIONS

The Contractor shall be deemed to have visited the site and acquaint himself with the existing site
condition, means of access and take into account any feature that may affect his tender. No claim
for his neglect to do so or not, out of a misunderstanding on his part in these conditions shall be
entertained.

The Fire Protection Contractor shall be responsible for the proper coordination with other trade
contractors.

10.4 STANDARDS, CODES AND REGULATIONS

The applicable current standards for the fire protection systems shall be the National Fire
Protection Association (NFPA), NFPA-13, and Philippine Fire Code-PD 1185, the PSME Code
and all other applicable local codes and ordinances.

10.5 SUBMITTAL (SHOP) DRAWINGS AND DATA

10.5.1 Before commencing any work or providing any materials at the jobsite for this project, the

Fire Protection Contractor shall submit to the Engineer for approval, four (4) copies of

catalogue cuts and descriptive matter regarding materials and equipment which he
intends to furnish and install.

10.5.2 Shop drawings and data shall be submitted specifically for, but not limited to the following
items: calves, pipes, pipe hangers, hose valves and accessories, Fire Department
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10.6

10.7

10.8

connections, fire pumps and, controllers, fire hose cabinets, mechanical grooved
coupling, flexible pipe connectors, pressure reducing valves, pipe riser support and
sleeves, portable fire extinguishers and foam equipment.

10.5.3 The Fire Protection Contractor shall not proceed with the installation of the work until he
has received the Engineer’s approval on his shop drawings.

10.5.4 The Engineer's approval of shop drawings, catalogue cuts, etc. shall not relieve the Fire
Protection Contractor of the responsibility for any errors or omissions which may exist in
the items neither submitted nor shall relieve him from the responsibility for deviations from
the contract drawings and specifications.

The stamped approval of the shop drawings, catalogue cuts, etc. shall not be construed
as a complete check, but will indicate only that the general design and method of

construction is satisfactory.

10.5.5 In the event inspection authorities require additional clarifying details, the details shall be
prepared and approval of the same secured by the Fire Protection Contractor at his

expense.
CONDUCT OF WORK

The Fire Protection Contractor shall employ on the job at all times a competent
superintendent Licensed Mechanical Engineer who shall be responsible for the progress and
execution of the work. Workmanship shall be of high quality, conforming to standard practice as
stipulated by NFPA, ASTM and ASA and PSME recommendations by skilled workmen during

regular working hours.

LOCAL AND IMPORTED MATERIALS

10.7.1 All materials and equipment furnished under this section shall be new, manufactured in
the United States, and Non-UL/FM but conforming to NFPA Standards.

10.7.2 The proposal submitted shall include all materials and equipment as specified or

10.7.3 shown on the drawings.

STANDPIPE SYSTEM

10.8.1 Pipe shall be steel, schedule 40, black and in accordance with the specifications ASTM
A120 or A53.

10.8.2 Schedule 40 black steel pipes shall be joined by screwed joints in accordance with
specifications ANSIB2.1 up to 2%" and flanged, Victaulic type or screwed connections for
3" and up. Pipe fittings to be used with schedule 80 pipes shall be rated 300lbs. Class if

there are any.

10.8.3 Screwed fitting shall be malleable iron, 300 Ibs. and 150 Ibs. class, black and in
accordance with ANSI B16.3. “Victaulic” brand mechanical tee and elbow UL/Fm fittings

can also be used.

10.8.4 Flanged fittings shall be steel, short body, 150, black and in accordance with ANSI B16.1.
Gaskets shall be full face of 1/8” minimum thickness red sheet rubber. Flange bolts shall
be hexagon head machine bolts with semi-finished hexagon head nuts, cadmium-plated
having dimension in accordance with ANS| B18.2.

10.8.5 Weld fittings shall be steel, standard weight, black and in accordance with ANSI B16.9,
ANSI B16.25, ASTM A234, ANSI B16.5 or ANSI B16.11.

10.8.6 Check valve shall be flanged, swing type, iron body bronze seat ring and disc ring, and
175 psi working pressure rating. Valve shall be tested and listed by UL and/or FM.

10.8.7 Check valve shall be butterfly wafer style, iron body, rubber seal 175 psi working
pressure rating. Valve shall be tested and listed by UL and/or FM.
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10.9

10.10

10.11

10.8.8 Vz;ﬂve fqr main riser drain shall be angle type or globe type, bronze body, screwed, 175
psi working pressure rating, 2” size and a renewable composition soft disc.

10.8.9 Valve for auxiliary drain and inspector's test connection shall be globe type, bronze
gpdy, screwed, 175 psi working pressure rating, 1" size and a renewable composition
isc.

10.8.10 At each location where called for on plans or where required by the fire department,
provides an approved retard-type electric flow alarm switch. Provide alarm bell as
required. Flow alarm switch shall have extra set of contacts for extension by others to
central alarm panel.

IDENTIFICATION SIGNS

The drain, alarm test valves, etc. shall have standard identification signs, painted fire red
with white lettering. The signs shall be attached to the valve in a conspicuous position.

PIPE SUPPORTS

10.10.1 All piping shall be supported by means of hangers of approved quality, capable of
supporting load. Sizing, spacing and installation shall be in accordance with national Fire
Protection Association Standard No. 13, “Sprinkler Systems”, except as otherwise shown
on drawings or specified herein.

10.10.2 The Fire Protection Contractor shall furnish and install the required sprinkler pipe seismic
sway bracing for the risers, feed main pipe and cross main pipe all in accordance with
tables and figures shown NFPA-13 requirements for the protection of the piping against
breakage due to seismic earthquake movement.

10.10.3 No cutting, drilling, welding or burning of any structural steel member shall be allowed.
Power driven studs and welding studs shall not be allowed.

10.10.4 All bolts and threaded rods shall be used with double nut and washer and lock washer
wherever a single unsecured nut could work loose and allow either threaded rod or
supported piping to drop.

TESTS AND INSPECTIONS

10.11.1 The Fire Protection Contractor shall conduct and bear the costs of all necessary tests of
the fire protection work, furnishing all labor, power and equipment. All piping shall be
tested with water and test witnessed by representatives of the Architect/Engineer and the
Owner.

10.11.2 The fire protection piping shall be tested under a hydrostatic pressure of not less the
200lbs. PSIG, for a duration of not less than two (2) hours or at 50 Ibs. psi in excess of
the maximum static pressure when the maximum pressure is in excess of 150 Ibs. psi.

10.11.3 The piping subjected to the hydrostatic test shall be filed with water and thoroughly
checked for the elimination of all air. The control valves shall be closed during pressure
testing. Al joints shall be proven tight or acceptable by the test. Defective work or
materials shall be corrected or replaced in approved manner. If necessary, piping shall
be dismantled and re-assembled with the use of new pipe or fittings as no caulking or
makeshift method of temporary repair of defective work will be permitted. Test shall be
repeated until the particular line or system receives the approval of the representatives of
the Architect/Engineer.

10.11.4 Acceptance of the fire protection work shall be based upon the inspection and tests of the
completed installation by representatives of the local fire department, Architect, Engineer,
PIRA and the Owner.
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Xl  AIR CONDITIONING AND VENTILATING SYSTEM

6.0 GENERAL REQUIREMENTS

11.0.0 Standards Compliance

a.

a.

o

m.

Philippine Society of Mechanical Engineers Code
Philippine National Building Code

Philippine Electrical Code

Philippine Plumbing Code

Fire Code of the Philippines

American Society of Heating, Refrigeration and Air Conditioning Engineers
(ASHRAE)

Sheet Metal and Air Conditioning Contractors National Association (SMACNA)
National Fire Protection Association

American Society of Testing Materials (ASTM)

Air Moving and Conditioning Association (AMCA)

American National Standard Institute (AMSI)

National Electrical Manufacturing Association (NEMA)

Underwriters Laboratory

American Society of Mechanical Engineers (ASME)

11.0.1 Scope of Work

a.

b.

f.

g.

Supply and Installation of Equipment and Materials. Complete.

Supply and installation of pipes and fittings, valves and appurtenances, ducts,
miscellaneous and consumables.

Fabrication and installation pf hangers and supports.

Supply and installation of control, wiring from Split-Type Air-conditioner to circuit
breakers and others to complete the control system.

Testing, adjusting, balancing and commissioning.
Provide shop drawings and two (2) sets of “As-Built’ plans

Furnishing of written one (1) year warranty of ventilation and air-conditioning system

11.0.2 Submittals

a.

Within fifteen (15) days after award of contract, the mechanical contractor shall
submit for engineer's approval, four (4) copies of all complete list of manufacturer's
name of all materials he proposes to use.

After approval of the above list and before purchase of any equipment or materials,
the mechanical contractor shall submit to the engineer for approval, four (4) complete
sets of detailed information consisting of manufacturer's bulletins, shop drawings and
partial list of materials to be provided under this contract.
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¢. The mechanical contractor shall assume the loss of and the entire responsibility of
any change in the work as shown in the contract drawings which may be occasioned
by approval of materials other than those specified.

111 PRODUCTS

11.1.1 AIR COOLED CONDENSING UNITS

11.1.2

11.1.3

11.1.4

11.1.1.1 Units shall have capacity and configuration as shown on the drawings and as
manufactured by a reputable manufacturer. All units shall be furnished factory
assembled, tested and piped complete with compressors, fan, motors,
integrally wired control panel, starters, spring type vibration isolators, steel base
and refrigerant control accessories. Unit shall have gauge corrosion protected
weatherproof casing.

11.1.1.2 Compressors for units with capabilities of up to 35160 watts and above shall be
of semi-hermetic type and rated to operate at not more than 1750 RPM at full
load. Compressors for units with capabilities of 26375 watts and below shall be
of the hermetic type and rated to operate at not more than 3500 RPM at full
load.

11.1.1.3 Condenser coils shall be seamless copper with mechanically bonded aluminum
plate fins. Coil size, refrigerant circuiting and number of rows deep shall be
compatible with the compressor displacement and capacity at the specified
operating conditions with minimum refrigerant pressure drop.

11.1.1.4 Condenser fans shall be statically and dynamically balanced propeller-type fans
directly driven by totally enclosed and inherently protected motors.

11.1.1.5 Motor starters, control components and power terminal shall be grouped in an
accessible control box inside the unit casing. Electrical components shall be
pre-wired and control circuits shall be independently protected with fuses or
breakers. Compressor protection shall include automatic relays to prevent
excessive compressor short cycling.

11.1.1.6 A complete charge of refrigerant 410A and compressor oil shall be furnished.
FAN COIL UNITS

11.1.2.1 Units shall either be of the floor-mounted or the ceiling-mounted, free blow type
and/or ducted type as shown on the drawings.

11.1.2.2 Units shall have capacities at the operating conditions specified. They shall
include an evaporator coil, expansion valve, centrifugal type air circulation
blower, permanent type air filter, condensate drip pan and insulated decorative
cabinet with discharge plenum, supply and return air grilles.

11.1.2.3 Fan motors shall be equipped with overload protection. They shall have fan
switch and thermostat mounted on the unit.

CEILING-MOUNTED TYPE FANS

11.1.3.1 Units shall be ceiling-mounted type, direct driven and equipped with reverse
flow prevention damper.

11.1.32 It shall have one-touch spring type louver for ease of cleaning and
maintenance.

11.1.3.3 Fan casing shall be seam-welded and finished with corrosion resistant paint.
11.1.3.4 Fan shall have capacity and motor size as indicated in the plans.

PROPELLER EXHAUST FANS

11.1.4.1 Units shall be propeller type, suitable for wall mounting, direct-driven and
equipped with gravity shutters.
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11.1.4.2 It shall have wall mounting collar and fan guard.

11.1.4.3 Units shall have statically and dynamically balanced propeller set on a deep
venture orifice. Unit shall be designed for continuous operation and shall be
permanently lubricated. Inherent motor overload protection shall be provided.

11.1.4.4 Unit shall be epoxy-coated and finished with corrosion resistant paint.
11.1.4.5 Fans shall have capacity speed and motor size as indicated on the plans.
11.1.4.6 Fans shall be provided with a remote selector switch.

11.1.5 EXHAUST BLOWER

11.1.5.1 Furnish and install supply exhaust blowers as shown and as indicated on the
drawings, complete with motors, belt sheaves vibration isolators.

11.2 BASIC MATERIALS AND METHODS
11.2.1 REFRIGERANT PIPING

11.2.1.1 Refrigerant piping shall be type L hard drawn seamless copper, suitable for a
working pressure of 2,413 KPa. Fitting shall be wrought copper or brass
designed for use with high temperature solder and suitable for a working
pressure of not less than 2,413. Joints from soldered to threaded joints shall be
made with standard adapter fittings using high temperature solder.

Pipes or tubings shall be cut accurately to measurements established at the
building lines. All piping shall be laid straight and no pipe shall be laid against
other metal without insulation. After cutting, the tubing shall be reamed, all burrs
removed and the internal surfaces thoroughly cleaned. While soldering pipes
and fittings together, a continuous flow of inert nitrogen gas must be applied to
sweep the internal surface of the tubing to avoid the formation of oxide inside.

11.2.1.2 Condensate drain piping shall be of galvanized iron sh. 40 pipes and sized to
liberally dispose of the condensate to the nearest floor drain. A P-trap without
cleanout plugs shall be provided at the outlet for every drain.

11.2.1.3 Pipe supports and hangers shall be provided and fabricated in a workmanship
manner out of steel angles, rods and flat bars. Metal to metal contact between
pipes and hangers must be avoided by providing a 3mm thick rubber in
between.

11.2.1.4 Supports on horizontal lines shall be spaced at not more than 1.80 meters on
center. All piping must be properly anchored sot that no stress is placed on
equipment connection by expansion.

11.2.1.5 Pipe sleeves shall be of standard pipes with sufficient diameter to provide a
minimum clearance of 6mm around the pipe and in case of insulated pipe,
approximately 6mm around the insulation. Pipes should not be permitted to
pass through the bearing walls, beams or columns.

11.2.1.6 Refrigerant pipes sizes shown on the drawings are for guide purposes only.
Contractor is advised to confirm with the equipment supplier the required pipe
sleeves for the units prior to installation at the jobsite.

11.3  AIR CONDITIONING CONTROL SYSTEM

11.3.1 Operation of the air conditioning system shali be fully automatic. They shall be capable of
maintaining at full or partial loads inside conditions of 25 C.D.B. (plus or minus 1.11°CO
and 50% relative humidity (plus or minus 5% RH). Room thermostat shall control the
operation of the compression through relays.

11.3.2 The controls shall be wired in such a way that whenever a condensing unit is in operation,
the fan coil unit or air handling unit is also in operation.

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
Page 33 of 36




1.4

11.5

11.6

11.3.3

The compressor crankcase heater must be of such capacity as to provide sufficient heat
to the oil in the crankcase during the inoperative periods so that the serious oil foaming
and slugging shall be prevented. The heater must be automatically energized whenever
compressor operation stops and de-energized when the compressor starts.

REFRIGERANT VALVES AND ACCESSORIES

11.4.1

11.4.2

11.4.3

11.4.4

11.4.5

Refrigerant valves shall be installed in the suction and discharge lines adjacent to the
compressor and on the liquid line discharge side of the condenser. The valves should be
wrought copper or brass for use with R-410A and suitable for a working pressure of 2,413
KPa.

Thermostatic expansion valves of the properly capacity shall be installed in the refrigerant
supply line to the evaporator. They shall be of the diaphragm type, externally equalized
and must be of such optimum size as to maintain a full active evaporator under all
conditions and yet reduce the possibility of flooding the refrigerant to the compressors
during part load conditions.

Solenoid valves shall be installed on units with capacities of 26,375 watts and above and
shall be designed for the operating pressure of the system. Valve capacities shall be
based on a pressure drop across them not exceeding 20 KPa.

Dehydrators in combination with strainers shall be installed in the refrigerant line on the
inlet side of the thermostatic expansion and solenoid valves. They shall have brass or
copper bodies designed for a working pressure of 2,413 KPa.

Sight glasses shall be a combination of liquid and moisture indicators and shall be
installed in the refrigerant to indicate whether or not the systems are properly charged and
whether or not refrigerant in the system is dry.

REFRIGERANT PIPE INSULATION

11.5.1

Refrigerant piping insulation shall be applied on all refrigerant suction and condensate
drain lines. Insulation material shall be flexible elastomeric pipe insulation 25mm thk.
Joints shall be sealed with appropriate contact adhesive. Pipes installed outdoor shall be
provided with Ga.26 aluminum cladding.

ELECTRICAL MATERIALS

11.6.1

11.6.2

ELECTRIC MOTORS

11.6.1.1 All motors shall operate at speed and electrical characteristics specified. They
shall be guaranteed to operate at rated out-put with plus or minus ten (10)
percent voltage variation at their terminals.

116.1.2 Motors 750 watts and above shall be 3-phase squirrel cage induction type,
constant speed. Motors 560 watts and below shall be single-phase capacitor
start induction run, or split type or shaded pole type as approved for the service.

11.6.1.3 Motor driving indoor equipment shall be of the open drip-proof construction.
Motors driving outdoor equipment shall be of the totally enclosed fan cooled
construction.

11.6.1.4 Motors driving equipment through pulleys and belts shall be provided with belt
guards. The belt guards shall be made of heavy wire mesh or expanded metal
set in a suitable frame covering the motor pulleys, belt and driving sheaves with
access plates for tachometer reading.

MOTOR CONTROLERS

11.6.2.1 All motors starters shall be of magnetic type complete with overload and relays
manufactured in accordance with NEMA standards. Enclosures shall be a
suitable for the application

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
Page 34 of 36




11.7

11.6.3

11.6.4

11.6.5

11.6.2.2

11.6.2.3

11.6.2.4
WIRING

11.6.3.1

Starters for motor 3.73 kw and below shall be across the line type. Starters for
motor above 3.73 Kw shall be of the reduced voltage type

Circuit breakers shall operate on the thermal magnetic principle. Aside from
serving as disconnecting means, they shall afford protection for motor against
phasing circuits faults. They shall be provided with enclosures suitable for the
application

All motors shall be provided with an over and under voltage protection device.

All electrical power and control wiring necessary to be provided by the
contractor shall be accomplished in accordance with the requirements of the
electrical plans and specifications and shall conform to the Philippine Electrical
Code. Wiring system including materials shall also comply with the
specifications under the electrical division of the project

ELECTRICAL INTERLOCKS

11.6.4.1

11.6.4.2

11.6.4.3

11.6.4.4

11.6.4.5

For motors requiring electrical interlocks, remote control or sequence starting
control features, starters shall be equipped with necessary auxiliary contacts or
terminals to provide the control feature required. A separate set of terminal is
required for each control circuit. Such starter shall be provided with “man-off-
auto” selection switches. Other starters shall have a start-stop push buttons
mounted in covers.

Except where otherwise specified, enclosure shall be sheet metal with hinged
cover, NEMA type | for the general purpose indoor application. Starters shall be
arranged for floor or wall mounting as shown or as indicated.

Pilot light shall be provided for all starters where the equipment is not visible
from the starter and for all remote control stations.

Where possible, relays and switches that are not part of the automatic control
system shall be mounted on the same panel as the corresponding motor
starter. All supports for the stating equipment shall be furnished and installed by
the A/C contractor.

This contractor shall furnish detailed wiring diagram to those installing the
electrical wire and furnish all information necessary to assure the proper
connection, operation and control of motorized equipment including interlocks,
automatic and safety control auxiliary circuit

PAINTING AND FINISHING

11.6.5.1

EXECUTION

Pipe hangers, duct hangers, uninsulated piping and other ferrous metal work
that have not received factory painting shail be thoroughly cleaned and given
two (2) coats of rust preventive paint.

11.7.1 EQUIPMENT

11.71.1

Install all equipment as indicated and in accordance with the manufacturers
instructions. Provide clearance for inspection, repair, replacement and service.
Provide conduits for wirings. Equip motors with unfused safety switches and
overload protection in the operating disconnects switches and magnetic
starters. Schedule and administer specified test

11.7.2 PIPING SYSTEM

11.7.2.1

Install piping and piping components to ensure proper and efficient operation of
the equipment and controls. Proper supports for the mounting of vibration
isolators, stands, guides, anchors, clamps and brackets shall be provided.

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
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Piping connections to equipment shall; be arranged so that removal or
equipment can be accomplished with the least amount of disassembly or
removal of the piping system. Allow sufficient pitch to ensure adequate
drainage and venting. Hydrotest the piping system and conduct testing,
adjusting and balancing of water flow to ensure efficient system performance

11.8 GUARANTEE AND SERVICE

11.8.1 The air conditioning and ventilating system equipment and accessories furnished and

Note:

installed under this part of the specifications shall be guaranteed for a period of one (1)
year from the date of acceptance thereof, and materials and equipment furnished shall be
free from any defects in the materials, workmanship and design.

At any time within one year after the acceptance and upon proper notice, the contractor
shall rectify any and all deficiencies including replacements of parts or the entire units
without additional cost of the owner, if such deficiencies have been caused directly or
indirectly by inferior materials, faulty workmanship and/or defective design or parts.

Expendable items such as oil, refrigerant, belts, filters, etc. are included in this one-year
guarantee. During the guarantee period, the contractor shall perform free monthly
inspection and service and make adjustments if necessary for the proper and efficient
operation of the system

In contrast between these Technical Specifications and the approved Plans issued
to the Contractor, the approved Plans shall prevail. See also the approved program
of works. In case of doubt, for clearer outlooks consult the assigned
Architect/Engineer. :

GENERAL CONDITIONS &
TECHNICAL SPECIFICATIONS
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Section VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section, or annexed in a separate folder.]
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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PROJECT TITLE: PROPOSED IMPROVEMENT OF AMORANTO ARENA AT AMORANTO SPORTS

COMPLEX

LOCATION . BARANGAY PALIGSAHAN, DISTRICT 4, QUEZON CITY

PROJECTNO. : 23-00061

DURATION . One Hundred Eighty (180) Calendar Days

BREAKDOWN OF COST

ITEM ITEM OF WORK

CODE (DESCRIPTION) MATERIALS COST| LABOR COST

INDIRECT COST

AGGREGATE COST

GR | GENERAL REQUIREMENTS P | od

=4

=4

OGR [ OTHER GENERAL REQUIREMENTS

SW | SITE WORKS

CWS [ CIVIL / STRUCTURAL WORKS

AW | ARCHITECTURAL WORKS

S/PW | SANITARY / PLUMBING WORKS

EW | ELECTRICAL WORKS

AUX [ AUXILIARY WORKS

MECH | MECHANICAL WORKS

FPW | FIRE PROTECTION WORKS

UTI | UTILITY AND ANCILLARY WORKS

SUB-TOTAL |P | od

=4

=4

TOTAL COST #£

LUMP SUM BID IN WORDS :

Contractor :

Bid Form
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BILL OF QUANTITIES
(Building Construction/Rehabilitation Project)

PROJECT TITLE : PROPOSED IMPROVEMENT OF AMORANTO ARENA AT AMORANTO SPORTS

LOCATION

PROJECT NO.

DURATION

COMPLEX
BARANGAY PALIGSAHAN, DISTRICT 4, QUEZON CITY

23 - 00061
One Hundred Eighty (180) Calendar Days

SCOPE OF WORKS:

GR
OGR
1

A WD

SW

A W DN PR

a b~ WO N B

AW

A W DN P

S/IPW

AUX

MECH

FPW

UTI

General Requirements include billboard(s).
Other General Requirements (NON O.C.M.) include, but not limited to:
Temporary water system including water meter/sub-meter and connections.
Temporary electrical system including electric meter/sub-meter and connections.
Scaffolding for general use (rental).
Clearing, hauling and disposal of construction materials and debris.
Site Works
Earthworks include excavation for structures, backfilling and compaction.
Layout and staking.
Site clearing and preparation.
Demolition/removal and relocation works.
Civil/Structural Works
Earthworks include gravel bedding.
Concrete works include concreting, installation of reinforcing steel bars, and formworks.
Masonry works include laying of CHB, plastering works, and floor topping preparation.
Moisture protection include waterproofing works.
Metal works include fabrication of metal structures.
Architectural Works (Finishes as indicated in the plans):
Ceiling finishes include installation of ceiling with framings.
Wall finishes include tile works for walls and other wall finishes.
Floor finishes include tile works for flooring and other floor finishes.
Painting works include painting for exterior and interior walls, metal surfaces and ceilings.
Fabricated materials include installation of countertop, doors, windows, logos and letterings.
Sanitary/Plumbing Works
Installation of roughing-ins, valves, appurtenances and supports.
Installation of water efficient sanitary/plumbing fixtures and accessories.
Electrical Works
Installation of roughing-ins and wirings.
Installation of system devices, energy efficient lighting fixtures and components, and accessories.
Auxiliary Works
Data and LAN system includes roughing-ins, wirings, devices and accessories.
Mechanical Works
Installation of air-conditioning system includes roughing-ins, equipment and accessories.
Installation of ventilation system includes roughing-ins, equipment and accessories.
Fire Protection Works
Installation of fire sprinkler system includes roughing-ins, devices and accessories.
Utility and Ancillary Works
Construction of septic tank.
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Installation of sump pit pump.

Others (included in Overhead, Contingencies and Miscellaneous Expenses)
Provision of construction health and safety such as safety gears, medical kit, etc.
Preparation of shop drawings, as necessary.

Preparation of as-built plans (signed and sealed by the respective professional(s)).
Testing and commissioning works shall be performed as per standard procedures.
Excluded in this program:

All furnitures such as chairs and tables.
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
GR GENERAL REQUIREMENTS
SPL7 Billboard (1.20m x 2.40m in Plywood) 1 piece | P
MATERIAL COST GR
LABOR COST GR
DIRECT COST GR
OGR OTHER GENERAL REQUIREMENTS
OGRO0301 Temporary Water Facility 1 unit |#
OGRO0302 Temporary Electrical Connection 1 unit
OGRO05 Scaffolding (Rental) 126 sg.m.
Subtotal OGR0301-OGR05
OGRO1 Clearing, Hauling and Disposal of Construction 10 tl |P
Materials and Debris
Subtotal OGRO01
MATERIALS COST OGR
LABOR COST OGR
DIRECT COST OGR
SW SITE WORKS
106 Excavation for Structures 13 cum. (P
SW04 Backfill 10 cu.m.
SWO01 Layout and Staking 63 sq.m.
SW02 Site Clearing and Preparation 63 sq.m.
DEMV002 Chipping Works of Flooring 3 cu.m.
DEMV004 Demolition of Existing Structure (CHB Wall) 1 cu.m.
DEMV015 Removal of Ceiling Board Including Framing 54 sq.m.
DEMV021 Removal of Existing Floor Tiles 54 sq.m.
DEMV024 Removal of Steel Handralil 10 l.m.
RELV002 Relocation of Door Including Hardware and 2 set
Accessories
DIRECT COST SW
CWS CIVIL / STRUCTURAL WORKS
CWSE Earthworks
CWSEO1 Gravel Bedding 2 cum. | P
CWSC Concrete Works
CWSCO04 On-Site Mix Concrete, 21MPa, 3/4" Gravel at 28
Days
CWSCR106 Slab on Fill 3 cu.m.
CWSCR106 Footing 3 cu.m.
CWSCR106 Wall Footing 2 cu.m.
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
CWSCR106 Column / Pedestal 6 cu.m.

CWSCR106 Suspended Slab 1 cu.m.

CWSRB Reinforcing Steel Bars including G.I Tie Wire #16
CWSRB40 Grade 40 Reinforcing Steel Bar including G.1.
Tie Wire Ga. 16
10mm @ Reinforcing Steel Bar
CWSRB4001 Slab on Fill 90 kg
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
CWSRB4001 Wall Footing 67 kg
CWSRB4001 Column (Ties) 78 kg
CWSRB4001 Suspended Slab 55 kg
CWSRB 60 Grade 60 Reinforcing Steel Bar including G.1.
Tie Wire Ga. 16
16mm @ Reinforcing Steel Bar
CWSRB 6001 Footing 269 kg
CWSRB 6001 Column 140 kg
CWSF Formworks and Shoring
CWSFO03 Column 20 sg.m.
CWSFO04 Suspended Slab 5 sq.m.
CWSMA Masonry Works
CWSMAO03 100mm CHB Laying Including Mortar, 161 sq.m.
Reinforcement and Two-Face Plastering
CWSMA13 Concrete / Floor Topping 25mm with Plain 28 sq.m.
Cement Finish
CWSMA21 Concrete/Floor Topping 25mm (For Preparation to 83 sqg.m.
Tile Works)
CWSMP Moisture Protection
CWSMPW Waterproofing Works
CWSMPWO05 Polyurethane (Comfort Room) 52 sg.m.
CWSME Metal Works
Flag Pole
CWSMEO0710 150mm@ x 75mm@ Tapered G.I. Pipe Sched 40| 1,221 kg
CWSMEO0704 350mm x 350mm x 20mm Base Plate 142 kg
CWSMEQ704 100mm x 150mm x 16mm Wing Plate 56 kg
CI1/S0208 25mm @ Anchor Bolt 28 piece
Entrance Stair Railing
CWSMEO0702 38mm @ Stainless Steel Handrail 266 kg
Safety Railings (Along Glass Window at Wings)
CWSMEO0710 50mm @ G.I. Pipe Sched. 40 667 kg
CWSMEQ0704 180mm @ Round Metal Plate 210 kg
Cl1/S02031 20mm @ Dyna Bolt 200 piece
Safety Railings (4th Floor Hallway)
CWSME0702 50mm @ Stainless Steel Handrail 235 kg
CWSMEQ702 38mm @ Stainless Steel Handrail 175 kg
CWSME0702 12mm @ Stainless Steel Round Bar 7 kg
CWSMEO0714 25mm x 50mm x 2mm Tubular Bar 174 kg
Railings (General Admission Bleachers Area)
CWSMEO0710 38mm @ G.I. Pipe Sched. 40 4,301 kg
CWSMEQ709 50mm x 6.35mm Flat Bar 2,278 kg
AWCMO0410 Perforated Honeycomb Mesh Grill 189 sg.m
CWSMEO0704 100mm x 150mm x 19mm Metal Plate 1,805 kg
Cl1/S02031 20mm & Dyna Bolt 1,536 | piece
Safety Railings (Along Bleachers Step)
CWSMEO0705 50mm @ B.I. Pipe Sched 40 1,006 kg
Perforated Honeycomb Mesh Grill (Along Steel
Louver Perimeter)
CWSMEO0714 50mm x 50mm x 2mm Tubular Bar 1,169 kg
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
AWCMO0410 Perforated Honeycomb Mesh Girill 287 sg.m
MC Miscellaneous and Consumables

MC/G05 Grinding Disc for Metal 5 piece

MC/G19 Acetylene Tank (Refill) 18 tank

MC/G23 Cut Off Blade piece

MC/G27 Drill Bit, 20mm & (Metal) 5 piece

MC/G29 Oxygen Tank (Refill) 36 tank
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
MC/G35 Welding Rod (Stainless) 11 kg
MC/G36 Welding Rod (Steel) 203 kg
MATERIALS COST CWS
LABOR COST CWS
DIRECT COST CWS
AW ARCHITECTURAL WORKS
AWO02 Ceiling Finishes
AW0202 12mm Thick Moisture Resistant Gypsum Board 62 sg.m.
Including Metal Framing
AW0204 6mm Thick Fiber Cement Board Including Metal 2 sg.m.
Framing
AWO03 Wall Finishes / Partition / Decoration for Fagade
AWO0315 6mm Thick Fiber Cement Board on Metal Studs 129 sq.m.
(Double Wall)
AWO0325 20mm Thick Travertine Slab Wall Cladding 148 sg.m.
AWO0303 300mm x 600mm Porcelain Wall Tiles Including 228 sg.m.
Adhesive and Grout
AWO0313 600mm x 600mm Granites Wall Tiles Including 40 sq.m.
Adhesive and Grout (Flag Pole)
AWCMO0301 4mm Thick Aluminum Composite Panel Cladding 12 sg.m.
Including Metal Framing
AWCMO0302 Comfort Room Partition (Toilet) 46 sg.m.
AWCMO0303 Comfort Room Partition (Urinal) 1 set
AW04 Floor Finishes
AWO0404 600mm x 600mm Non-Skid Homogeneous Floor 78 sq.m.
Tiles including Adhesive and Grout
AWP Painting Works
AWP0101 Flat Latex Paint Finish (Interior Wall - 3 Coats) 242 sg.m.
AWPO0105 Flat Latex Paint Finish (Ceiling - 3 Coats) 64 sg.m.
AWP0106 Epoxy Enamel Paint Finish ( Steel Member - 3 441 sg.m.
Coats)
AWP0112 Aqua Epoxy Paint Finish (3 Coats) 28 sg.m.
Materials Cost AW02 - AWP
Labor Cost AW02 - AWP
Subtotal AW02 - AWP
AWO01 Fabricated Materials
AWO0114 Countertop with Aluminum Cabinet & 600mm x 3 l.m.
600mm Homogenous Tiles (Width=600mm)
AWO0115 Countertop with Aluminum Cabinet & 600mm x 6 l.m.
600mm Granite Tiles (Width=600mm)
AWO0145 Step Nosing with Reflectorized Diamond Grade 399 l.m.
Sticker
AWO0146 Dug-out Seat and Cabinetry 2 set
AWO05 Logos and Letterings
AWO0529 1200mm QC Logo set
AWO0538 525mm x 1200mm Stainless Steel Female Logo set

with Wall Stud
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
AWO0538 525mm x 1200mm Stainless Steel Male Logo with 6 set
Wall Stud
AWO0538 525mm x 1200mm Stainless Steel All Gender 1 set
Logo with Wall Stud
AWO0539 927mm x 1200mm Stainless Steel PWD Logo 1 set
with Wall Stud
AWO0523 400mm x 600mm Stainless Letter with Wall Stud 14 letter

"TICKETS" (2 Sets)
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
AWO0540 125mm x 125mm Stainless Steel Elevator 19 set
Number
AWO0541 (0.40m x 0.60m) - 4mm Thick Acrylic with 19 set
Engraved Letterings Elevator Signage
AWO0541 (1.20m x 0.60m) - 4mm Thick Acrylic with 10 set
Engraved Letterings and Symbols Directional
AW0542 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AW0542 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AW0542 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AWO0542 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AWO0542 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AWO0542 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AW0542 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AW0542 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AW0542 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AWO0541 200mm Acrylic with Diamond Grade Sticker Letter 4 set
with Wall Stud
AWO0541 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AWO0541 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AW0541 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AW0542 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AW0542 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AW0542 200mm Acrylic with Diamond Grade Sticker Letter 1 set
with Wall Stud
AWDO01 Installation of Doors
AWDO010101 D1 - (1.00m x 2.40m) 12mm Thick Tempered 1 set
Clear Glass Door with Frosting
AWDO010271 D2 - (2.00m x 2.40m) 2-Panel Swing-Out Steel 1 set
Louver Door
AWDO010272 D3 - (0.80m x 2.40m) Wood Panel Door with 2 set
Louvers
AWDO010273 D4 - (0.60m x 2.40m) Wood Panel Door with 3 set
Louvers
AWDO010101 D5 - (1.00m x 2.40m) 12mm Thick Tempered 4 set
Clear Glass Door with Frosting
AWDO010101 D6 - (0.80m x 2.40m) 12mm Thick Tempered 2 set
Clear Glass Door with Frosting
AWDO010274 D7 - (1.00m x 2.40m) Wood Panel Door with 2 set
Louvers
AWW Installation of Window
AWDO010101 12mm Thick Tempered Frameless Fixed Clear 1 set
Glass Panels with Frosting
AWWO09 Fully Louvered Window 11 sg.m.
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ITEM CODE

WORK DESCRIPTION AND SCOPE OF WORKS

QTY

UNIT UNIT COST

TOTAL COST

Materials Cost AW01

Labor Cost AWO01

Subtotal AW01

MATERIALS COST AW

LABOR COST AW

DIRECT COST AW

Page 10 of 26




ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
S/IPW SANITARY / PLUMBING WORKS
S/PWO01 Sewer Line / Storm Drainage System
S/PW0101 Roughing-Ins
S/PW010102 50mm @ PVC Pipe with Hub 70 | piece
S/PW010103 75mm @ PVC Pipe with Hub 46 piece
S/PW010104 100mm @ PVC Pipe with Hub 53 | piece
S/PW010105 150mm @ PVC Pipe with Hub 63 piece
S/PW010106 200mm @ PVC Pipe with Hub 14 | piece
S/PW010108 315mm@ PVC Pipe with Hub 7 piece
S/PW010111 50mm @ PVC P-Trap 50 piece
S/PW010114 50mm @ PVC 1/4 Bend 85 piece
S/PW010115 75mm @ PVC 1/4 Bend 28 piece
S/PW010116 100mm @ PVC 1/4 Bend 15 piece
S/PW010120 50mm @ PVC 1/8 Bend 115 piece
S/PW010121 75mm @ PVC 1/8 Bend 45 piece
S/PW010122 100mm @ PVC 1/8 Bend 58 piece
S/PW010123 150mm @ PVC 1/8 Bend 18 piece
S/PW010124 200mm @ PVC 1/8 Bend 8 piece
S/PW010130 100mm @ x 50mm @ PVC Wye 50 piece
S/PW010131 100mm @ x 75mm @ PVC Wye 15 piece
S/PW010132 100mm @ x 100mm @ PVC Wye 8 piece
S/PW010135 150mm @ x 100mm & PVC Wye 18 piece
S/PW010136 150mm @ x 150mm @ PVC Wye 4 piece
S/PW010138 200mm @ x 150mm @ PVC Wye 6 piece
S/PW010163 50mm @ x 50mm & PVC Tee 81 piece
S/PW010164 75mm @ x 50mm @ PVC Tee 38 piece
S/PW010166 75mm @ x 75mm @ PVC Tee 15 piece
S/PW010182 50mm@ Cleanout 2 piece
S/PW010184 100mm @ PVC Cleanout 12 piece
S/PW010185 150mm @ PVC Cleanout 2 piece
S/PW02 Waterline System
S/PW0201 Roughing-Ins including Connecting Machine
S/PW020102 PPR Pipe
S/PW02010201 20mm @ PPR Pipe 13 piece
S/PW02010202 25mm @ PPR Pipe 22 piece
S/PW02010203 32mm @ PPR Pipe 3 piece
S/PW02010204 40mm @ PPR Pipe 3 piece
S/PW02010205 50mm @ PPR Pipe 3 piece
S/PW02010206 65mm @ PPR Pipe 19 piece
S/PW02010207 75mm @ PPR Pipe 3 piece
S/PW02010208 90mm @ PPR Pipe 11 piece
S/PW02010209 110mm @ PPR Pipe 5 piece
S/PW02010211 20mm @ x 20mm @ Equal Tee 45 piece
S/PW02010212 25mm @ x 25mm @ Equal Tee 8 piece
S/PW02010216 65mm @ x 65mm @ Equal Tee 8 piece
S/PW02010217 75mm @ x 75mm @ Equal Tee 5 piece
S/PW02010218 90mm @ x 90mm @ Equal Tee 5 piece
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
S/PW02010219 110mm @ x 110mm @ Equal Tee 8 piece
S/PW02010220 25mm @ x 20mm @ Tee Unequal 12 piece
S/PW02010222 32mm@ x 25mm@ Tee Unequal 5 piece
S/PW02010230 65mm@ x 20mm@ Tee Unequal 5 piece
S/PW02010231 65mm@ x 25mm@ Tee Unequal 5 piece
S/PW02010232 65mm@ x 40mm@ Tee Unequal 7 piece
S/PW02010234 75mm@ x 40mm@ Tee Unequal 5 piece
S/PW02010237 90mm@ x 75mm@ Tee Unequal 6 piece
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
S/PW02010239 25mm @ x 20mm @ PPR Reducer 6 piece
S/PW02010241 32mm @ x 25mm @ PPR Reducer 5 piece
S/PW02010242 40mm @ x 25mm @ PPR Reducer 3 piece
S/PW02010243 40mm @ x 32mm @ PPR Reducer 5 piece
S/PW02010248 65mmg@ x 20mm@ Reducer 3 piece
S/PW02010249 65mmg x 25mm@ Reducer 5 piece
S/PW02010252 75mm@ x 65mm@ Reducer 5 piece
S/PW02010253 90mm@ x 75mm@ Reducer 5 piece
S/PW02010254 110mm@ x 75mm@ Reducer 3 piece
S/PW02010255 110mm@ x 90mm@ Reducer 3 piece
S/PW02010257 20mm @ x 20mm @ PPR 90° Elbow 80 piece
S/PW02010258 25mm @ x 25mm @ PPR 90° Elbow 25 piece
S/PW02010260 40mm @ x 40mm @ PPR 90° Elbow 5 piece
S/PW02010262 65mm @ x 65mm @ PPR 90° Elbow 10 piece
S/PW02010263 75mm@ 90° Elbow 5 piece
S/PW02010264 90mm@ 90° Elbow 4 piece
S/PW02010265 110mmg 90° Elbow 4 piece
S/PW02010267 20mm@ x 12mm@ Female Threaded Tee 32 piece
S/PW02010270 25mm @ x 20mm @ Female Threaded Tee 5 piece
S/PW02010274 20mm @ End Cap 32 piece
S/PW02010275 25mm @ End Cap 7 piece
S/PW02010277 20mm@ Union Patente 1 piece
S/PW02010278 25mm@ Union Patente 5 piece
S/PW02010280 40mm @ Union Patente 1 piece
S/PW02010283 75mm @ Union Patente 1 piece
S/PW02010285 110mm@ Union Patente 1 piece
S/PW02010286 20mm @ PPR Coupling 12 piece
S/PW02010287 25mm @ PPR Coupling 21 piece
S/PW02010288 32mm @ PPR Coupling 2 piece
S/PW02010289 40mm @ PPR Coupling 2 piece
S/PW02010290 50mm @ PPR Coupling 2 piece
S/PW02010291 65mm @ PPR Coupling 18 piece
S/PW02010292 75mm@ PPR Coupling 2 piece
S/PW02010293 90mm@ PPR Coupling 10 piece
S/PW02010294 110mm@ PPR Coupling 4 piece
S/PW02010296 20mm@ Male Adaptor 2 piece
S/PW02010297 25mm@ Male Adaptor 10 piece
S/PW02010299 40mm@ Male Adaptor 2 piece
S/PW02010302 75mm@ Male Adaptor 2 piece
S/PW02010304 110mm@ Male Adaptor 2 piece

S/PW0202 Valves and Appurtenances

S/PW020201 20mm @ Gate Valve 1 piece

S/PW020202 25mm @ Gate Valve 5 piece

S/PW020204 40mm @ Gate Valve 1 piece

S/PW020207 75mm @ Gate Valve 1 piece
S/PW020209 110mm @ Gate Valve 1 piece
S/PW03 Sanitary Fixtures, Fittings and Accessories

Page 13 of 26




ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
S/PW0301 Bidet with Complete Fittings and Accessories 12 set
(Water Efficient)
S/PW0309 Lavatory (Under the Counter) with Complete 7 set
Fittings and Accessories
S/PW0310 Lavatory Faucet, Lever-Type, Heavy Duty, 9 set
Stainless Steel (Water Efficient)
S/PW0314 Lavatory, Wall Mounted, with Complete Fittings 2 set

and Accessories
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
S/PW0317 Slop Sink Faucet with Complete Fittings and 2 set
Accessories (Water Efficient)
S/PW0318 Slop Sink with Complete Fittings and Accessories 2 set
S/PW0321 Urinal, Flush Valve-Type (Water Efficient) 5 set
S/IPW0325 Water Closet, Flush Valve-Type with Complete 3 set
Fittings and Accessories (Water Efficient)
S/IPW0327 Water Closet, Tank-Type with Complete Fittings 9 set
and Accessories (Water Efficient)
S/PW04 Comfort Room Accessories
S/PW0402 Toilet Tissue Holder, Stainless 12 piece
S/PW0405 Soap Dispenser, Stainless 27 piece
S/PW0407 6mm Thick Mirror with 6mm Thick Marine 9 sg.m
Plywood Backing
S/PW0408 Cloth Hook 7 piece
S/IPW0409 Paper Towel Holder, Stainless 20 piece
S/IPWQ5 Plumbing Fixtures, Fittings and Accessories
S/PW0501 Angle Valve, Stainless, One-Way 16 piece
S/IPW0502 Angle Valve, Stainless, Two-Way 12 piece
S/PW0503 Flexible Hose, Stainless Steel 28 piece
S/PW06 Drains
S/PW0601 Floor Drain, 100mm@@, Stainless 35 piece
S/IPWQ7 Pipe Hangers and Supports
S/PW0705 For Horizontal Pipes Less Than 50mm @& (2m 82 l.m.
Interval)
S/IPW0706 For Horizontal Pipes Greater Than 50mm @ (1m 82 l.m.
Interval)
S/PWOQ707 For Vertical Pipes (3 Meters Interval) 20 l.m.
MC Miscellaneous and Consumables
MC/G06 Hacksaw Blade 8 piece
MC/G13 All Around Sealant 18 tube
MC/G14 Solvent Cement, 400cc 7 can
MC/G15 Teflon Tape 54 roll
MC/G18 Waste Cloth 6 kg
MATERIALS COST S/PW
LABOR COST S/IPW
DIRECT COST S/PW
EW ELECTRICAL WORKS
EWO01 Pipes
EwWO0101 20mm@ PVC Pipe 991 piece
EWO0111 20mm@ IMC Pipe 58 piece
EwWO0117 80mmyg IMC Pipe 54 piece
EWO0119 100mm@ IMC Pipe 17 piece
EWO02 Flexible Tubes
EW0202 20mm@ Flexible Metal Conduit 37 l.m.
EWO05 Fittings and Accessories
EWO05001 20mm@ PVC Elbow 84 piece
EW05010 20mm@ PVC Adaptor 228 piece
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
EWO05022 20mm@ PVC Locknut and Bushing 114 pair
EW05032 20mm@ IMC Elbow 8 piece
EWO05038 80mmy IMC Elbow 8 piece
EW05040 100mm@ IMC Elbow 2 piece
EWO05042 20mm@ IMC Locknut and Bushing 4 pair
EW05048 80mm@ IMC Locknut and Bushing 4 pair
EWO05050 100mm@ IMC Locknut and Bushing 1 pair
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
EWO05052 20mm@ IMC Coupling 58 piece
EW05058 80mmg@ IMC Coupling 54 piece
EWO05060 100mm@ IMC Coupling 17 piece
EW05119 20mm@ Straight Connector 74 piece

EWO06 Boxes and Fabricated Pullbox
EW0601 50mm x 100mm PVC Utility Box 48 piece
EWO0602 100mm x 100mm PVC Junction Box with Cover 37 piece
EW0606 4-11/16" Square Box with Cover 1 box
EWO09 Wires and Cables
EWO0901 THHN Wires

EW090102b 3.5mm2 THHN Wire 3,310 | Lm.

EW090103b 5.5mm2 THHN Wire 140 l.m.

EWO090104b 8.0mm2 THHN Wire 300 l.m.

EWO090114 150mm2 THHN Wire 522 l.m.

EWO090117 250mm2 THHN Wire 150 l.m.
EW0902 THW Wires

EW090201b 2.0mm2 THW Wire 1,655 l.m.

EW090202b 3.5mm2 THW Wire 70 l.m.

EW090203b 5.5mmz2 THW Wire 150 l.m.

EW090208 38mm2 THW Wire 162 [.m.

EW090210 60mmz2 THW Wire 50 l.m.

EW10 Wiring Devices
EW1002 Outlet with Grounding, Two-Gang 32 | piece
EW1003 Outlet with Grounding, One-Gang, for ACU, 1 piece
Heavy Duty
EW1006 Floor Mounted Outlet with cover piece
EW1015 Switch with Plate and Cover, One-Gang piece
EW1016 Switch with Plate and Cover, Two-Gang 11 piece
EW11 Lighting Fixtures and Other Devices
EW11035 600mm x 1200mm, 2 x 18w LED, Troffer Type, 1 set
with Complete Accessories, Recessed Type
EW11037 600mm x 600mm, 2 x 10w LED, Troffer Type, with 7 set
Complete Accessories, Recessed Type
EW11118 150mm @ Round Surface Pinlight (Case) 29 piece
EW11096 10W LED Bulb Daylight 29 | piece
EW13 Panelboard
ASSY PACU3 (GROUND FLOOR) 1 assy
ASSY FCU A (GROUND FLOOR) 1 assy
ASSY FCU B (SECOND FLOOR) 1 assy
ASSY FCU C (THIRD FLOOR) 1 assy

EW130202 Branch Breaker (Bolt-On)

EW130202 20AT, 50AF, 2P, Bolt-on 2 piece
EW1303 ECB (PACU3, FCU A, FCU B, FCU 3)

EW130302 20AT, 2P 29 assy
EW130304 30AT, 2P 1 assy
EW130334 300AT, 3P 4 assy
EW130336 400AT, 3P 1 assy

EW16 Pipe Hangers and Supports
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY | UNIT UNIT COST TOTAL COST
EW1601 Horizontal Layout of Pipe 2,098 l.m.
EW1602 Vertical Layout of Pipe 142 | Im.
MC Miscellaneous and Consumables
MC/GO06 Hacksaw Blade 3 piece
MC/GQ7 Masking Tape 10 roll
MC/G14 Solvent Cement, 400cc 15 can
MC/G37 Gl Tie Wire, Ga. 16 10 kg
MC/EO1 Electrical Tape 20 roll
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
MC/EO03 Pulling Lubricant 5 can
MC/EO4 Rubber Tape 5 roll
MATERIALS COST EW
LABOR COST EW
DIRECT COST EW
AUX AUXILIARY WORKS
AUXO03 Data and LAN System
EWO01 Pipes
EW0102 25mm@ PVC Pipe 340 piece
EW0139 25mm@ Cable Threshold 10 piece
EWO05 Fittings and Accessories
EW05011 25mm@ PVC Adaptor 90 piece
EWO05023 25mm@ PVC Locknut and Bushing 34 pair
EWO06 Boxes and Fabricated Pullbox
EW0601 50mm x 100mm PVC Utility Box 45 piece
EW0606 4-11/16" Square Box with Cover 3 box
AUX0301 Wires and Cables
AUX030105 UTP Cable, CATSE, 4-Pairs 1,020 | Im.
AUX0302 Devices and Equipment
EW1001 Outlet with Grounding, One-Gang 5 piece
AUX030206 Universal Data Outlet, Single-Port 34 piece
AUX030206 Universal Voice Outlet, Single-Port 11 piece
AUX0303 Connector and Accessories
AUX030301 RJ45 Connector, 8 Pins 90 piece
EW16 Pipe Hangers and Supports
EW1601 Horizontal Layout of Pipe 340 l.m.
EW1602 Vertical Layout of Pipe 10 l.m.
MC Miscellaneous and Consumables
MC/G06 Hacksaw Blade 2 piece
MC/GO07 Masking Tape 5 roll
MC/G37 Gl Tie Wire, Ga. 16 2 kg
MC/EO1 Electrical Tape 10 roll
AUXO07 Security System
AUX0702 24-Zone Walk Through Metal Detector 9 unit
MATERIALS COST AUX
LABOR COST AUX
DIRECT COST AUX
MECH MECHANICAL WORKS
MECHO01 Airconditioning System
MECH0101 Refrigerant Pipe System
MECH010101 9.52mm @ Copper Coil Tubing 223 l.m.
MECH010104 15.88mm @ Copper Coil Tubing 320 l.m.
MECH010105 19.05mm @ Copper Coil Tubing 234 l.m.
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
MECH010108 28.58mm @ Copper Coil Tubing 97 l.m.
MECH010110 34.93mm @ Copper Coil Tubing 129 l.m.
MECH010111 41.28mm @ Copper Coil Tubing 105 l.m.
MECHO0102 Refrigant Pipe System (Insulations)
MECH010202 9.52mm @ x 20mm Thick Rubber Foam 223 [.m.
Insulation
MECHO010204 15.88mm & x 20mm Thick Rubber Foam 320 [.m.
Insulation
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
MECHO010205 19.05mm @& x 20mm Thick Rubber Foam 234 I.m.
Insulation
MECHO010208 28.58mm @ x 20mm Thick Rubber Foam 97 [.m.
Insulation
MECH010210 34.93mm @ x 20mm Thick Rubber Foam 129 [.m.
Insulation
MECH010211 41.28mm @ x 20mm Thick Rubber Foam 105 l.m.
Insulation
MECHO0103 Condensate Water Drainage System
MECHO010304 25mm @ uPVC Elbow piece
MECH010305 25mm @ uPVC Pipe Tee 5 piece
MECH010306 25mm @ x 3m uPVC Pipe 10 piece
MECHO010309 32mm @ uPVC Elbow 60 piece
MECH010310 32mm @ uPVC Pipe Tee 15 | piece
MECH010311 32mm @ x 3m uPVC Pipe 179 piece
MECH0104 Condensate Water Drainage System (Insulations)
MECH010402 25mm @ x 12mm Thick Rubber Foam Insulation 30 l.m.
MECH010403 32mm @ x 12mm Thick Rubber Foam Insulation | 180 l.m.
MECHO02 Ventilation System
MECHO0201 Duct Works
MECH020115 400mm x 400mm Transfer Air Grille 2 piece
MECH020119 400mm x 400mm Rectangular G.I. Duct 3 l.m
MECHO0204 Pipe Hangers and Supports
MECHO020401 Condensate Water Drainage System Support 210 l.m.
MECH020403 Refrigerant Pipe System Support (150mm & U- 554 [.m.
Bolt)
MECHO020404 Window-Type ACU Steel Bracket unit
MECHO020405 ACCU Support piece
MECHO020406 Vibration Isolator 20 piece
MECHO020409 Fabricated Fan and Duct, Ceiling-Mounted 10 piece
Support with Accessories
MECHO0205 Other Materials for Mechanical Works
MECH020501 Indoor Y Branch 20 piece
MECH020502 Outdoor Y Branch 6 piece
MECH020503 Wireless Remote 29 piece
MECH020511 Refrigerant Tank R410a Freon, 11.3kg 6 piece
MC Miscellaneous and Consumables
MC/G06 Hacksaw Blade 3 piece
MC/G14 Solvent Cement, 400cc 4 can
MC/G18 Waste Cloth 7 kg
MC/MECHO02 Brazing Rod (10 Pcs/Box) 4 box
MC/MECHO3 25mm x 50m Polyethylene Tape 10 roll
Materials Cost MECHO1-MC
Labor Cost MECHO1-MC
Subtotal MECHO01-MC
MECHO0105 Equipment and Accessories
MECH010501 Window Type Air Conditioning Unit
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
MECHO01050104 WAC 1 - Window-Type Air-Conditioning Unit, 1 unit
1.5HP, 13,000kJ/HR, 7.20cmm, 110W, 230V /
1¢ / 60Hz
MECH0202 Ventilation and Exhaust Fan
MECH020206 EF 2 - Ceiling-Mounted Axial Exhaust Fan, 120 - 10 unit

180cmh, 22W, 230V / 1¢ / 60Hz
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
MECH020228 Air Curtain - 900mm L, 1303 - 1083cmh, 312W, 8 unit
230V /1¢ / 60Hz
Equipment Cost MECH0105-0202
Labor Cost MECH0105-0202
Subtotal MECH0105-0202
MECH010503 Multi-Split Air-Cooled Condensing Units
MECH01050311 ACCU 1 - Air-Cooled Condensing Unit, 382,100 1 unit
BTU/HR, 38.88kW, 230V / 3¢ / 60Hz
MECH01050312 ACCU 2 - Air-Cooled Condensing Unit, 300,300 2 unit
BTU/HR, 25.43kW, 230V / 3¢ / 60Hz
MECH01050313 ACCU 3 - Air-Cooled Condensing Unit, 191,100 2 unit
BTU/HR, 13.24kW, 230V / 3¢ / 60Hz
MECH010504 Multi-Split Fan Coil Units
MECHO01050421 FCU 1 - Ceiling Suspended Fan Coil Unit, 27 unit
47800 BTU/HR, 160.0W, 230V / 1¢ / 60Hz
MECHO01050422 FCU 2 - Wall Mounted Fan Coil Unit, 24200 2 unit
BTU/HR, 50.0W, 230V / 1¢ / 60Hz
Equipment Cost MECH010503 - MECH010504
Labor Cost MECH010503 - MECH010504
Subtotal MECH010503 - MECH010504
|\|/|ATERIALS COST MECH
LABOR COST MECH
DIRECT COST MECH
FPW FIRE PROTECTION WORKS
FPWO01 Pipes and Fittings
FPW01007 25mm @ B.I. Pipe, Schedule 40 7 piece
FPW01008 32mm @ B.I. Pipe, Schedule 40 6 piece
FPW01009 40mm @ B.I. Pipe, Schedule 40 3 piece
FPW01010 50mm @ B.I. Pipe, Schedule 40 4 piece
FPW01012 75mm @ B.I. Pipe, Schedule 40 4 piece
FPW01021 25mm @ 90° B.I. Elbow, Threaded 25 piece
FPW01022 32mm @ 90° B.l. Elbow, Threaded 4 piece
FPW01034 25mm @ x 25mm @ B.l. Tee, Threaded 7 piece
FPW01036 32mm @ x 32mm @ B.1. Tee, Threaded 4 piece
FPW01035 32mm @ x 25mm @ B.l. Tee, Threaded 7 piece
FPW01037 40mm @ x 25mm & B.l. Tee, Threaded 5 piece
FPW01050 25mm @ x 12mm @ B.1. Reducer, Threaded 23 piece
FPWO01051 32mm @ x 25mm @ B.l. Reducer, Threaded 7 piece
FPW01052 40mm @ x 25mm @ B.I. Reducer, Threaded 4 piece
FPW01066 40mm & B.I. Threadolet, Threaded 2 piece
FPW0203 Fire Sprinkler Head
FPW020302 13mm @ Pendent-type Fire Sprinkler Head, 68°C 15 piece
FPW020303 13mm @ Sidewall-type Fire Sprinkler Head, 68°C 4 piece
FPWO04 Pipe Hangers and Supports
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
FPW0402 Hangers for 25mm @ B.I. Pipe 42 l.m.

FPWO0403 Hangers for 32mm @ B.I. Pipe 36 l.m.

FPW0404 Hangers for 40mm @ B.l. Pipe 18 l.m.

FPWO0405 Hangers for 50mm @ B.I. Pipe 24 [.m.

FPW0407 Hangers for 75mm @ B.I. Pipe 24 l.m.

MC Miscellaneous and Consumables
MC/G06 Hacksaw Blade 12 piece
MC/GO8 Rubber Gasket 5 l.m.
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
MC/G13 All Around Sealant 6 tube
MC/G15 Teflon Tape 31 roll
MC/G16 Threading Oil 3 gal
MC/G18 Waste Cloth ’ kg
MC/G27 Metal Drill Bit 15 | piece
MC/G36 Welding Rod (Steel) 25 kg
MATERIALS COST FPW
LABOR COST FPW
DIRECT COST FPW
UTI UTILITY AND ANCILLARY WORKS
UTI-I Site Works
106 Excavation (Septic Tank) 60 cu.m.
Subtotal UTI-I
UTI-Nl Plumbing Utilities
S/PW08102 Septic Tank (11.50m L x 2.00m W x 2.60m D) 60 cu.m.
S/PW08 Equipment and Accessories
Elevator Pit Pump
S/PW0408 Submersible type, stainless steel construction 1 unit

grease lubricated double shaft seal. It shall have
a capacity of 27 GPM against 20 ft total dynamic
head and driven by a 560 watts submersible
motor, and equipped with high quality float to
assure automatic luminaired operation.

Materials Cost UTI-I - UTI-II

Labor Cost UTI-I - UTI-II

Subtotal UTI-I - UTI-II

MATERIALS COST UTI

LABOR COST UTI

DIRECT COST UTI
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ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST
SUMMARY
ITEM CODE WORK DESCRIPTION AND SCOPE OF WORKS TOTAL COST
OGR OTHER GENERAL REQUIREMENTS
TOTAL ESTIMATED COST A
GR GENERAL REQUIREMENTS
SW SITE WORKS
CWSs CIVIL / STRUCTURAL WORKS
AW ARCHITECTURAL WORKS
S/IPW SANITARY / PLUMBING WORKS
EW ELECTRICAL WORKS
AUX AUXILIARY WORKS
MECH MECHANICAL WORKS
FPW FIRE PROTECTION WORKS
UTI UTILITY AND ANCILLARY WORKS
TOTAL DIRECT COST B
NOTE:

e Strictly enforce health
protocol relative to the latest
applicable DPWH

Memorandum.

Overhead,

Contingencies and Miscellaneous Expenses (OCM)
Profit

TOTAL ESTIMATED COST B

TOTAL ESTIMATED COST A
TOTAL ESTIMATED COST B
TOTAL ESTIMATED COST

VAT

TOTAL APPROVED BUDGET FOR THE CONTRACT
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Section I X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);

O

O

O

(b)

(©)

(€)

and

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;

and

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

O

O

(f)

@)

(h)

(i)

()

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid (please
see attached prescribed forms required by the QC — BAC for Infrastructure
and Consultancy); and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules with
an attached Notice of Award, Notice to Proceed, Contract and Certificate of
Acceptance (please see attached prescribed form required by the QC — BAC
for Infrastructure and Consultancy); and

Philippine Contractors Accreditation Board (PCAB) License;

or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data
(please see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy);

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment

32



O K

lessor/vendor for the duration of the project, as the case may be (please
see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy); and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Additional Technical Requirements:

[] e Certificate of Site Inspection or Affidavit of Site Inspection as part of
Omnibus Sworn Statement

[] ¢ Affidavitof Undertaking for Key Personnel and Equipment (please see

attached prescribed form required by the QC — BAC for Infrastructure

and Consultancy)

Equipment Utilization Schedule

Manpower Schedule

Construction Schedule and S-Curve

PERT-CMP

Construction Methods

oooon

Financial Documents

o 0

O (m)

O (n)

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC) (please see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
(o) Original of duly signed and accomplished Financial Bid Form; and

O

Other documentary requirements under RA No. 9184

O
|

O

()
(@)

()

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental
or Bid Bulletin Numbers finsert numbers], the receipt of which is hereby duly acknowledged,
we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information],

d. The discounts offered and the methodology for their application are: [insert
information],

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period:

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount
of [insert percentage amount] percent of the Contract Price for the due performance
of the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines’ for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i.  We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed: and

j- We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

1 currently based on GPPB Resolution No. 09-2020



k.

Name:

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:




Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF }S.5.

BID SECURING DECLARATION
Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/'We, the undersigned, declare that:

1.

I’'We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

I/We accept that: (a) I/'we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) l/we will pay the applicable fine provided under Section
6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by the procuring entity for the commission of acts resulting
to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and
69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the
government may undertake.

I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I'am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/we failed to timely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and l/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[vear] at [place of execution].

{Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

GPPB Resolution No. 16-2020, dated 16 September 2020



Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. [Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the
attached duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:;] I am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name
of the Procuring Entity], as shown in the attached [state title of attached document
showing proof of  authorization (e.q., duly  notarized Secretary's Certificate,
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or_entity as defined and provided for in the Uniform Guidelines
on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third

civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project



Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a -corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10. In_case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver _certain _goods or services, to the prejudice of the public and the
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as
amended, or the Revised Penal Code.

11. We pledge that the project will be completed in accordance and congruency with the approved plans
and programs.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of 20_at

, Philippines.
[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory's legal capacity]
Affiant

[Jurat

[Format shall be based on the latest Rules on Notarial Practice]



Contract Agreement Form for the
Procurement of Infrastructure Projects (Revised)

[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after

receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this finsert date] day of finsert month], [insert year] between
[name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and fname and
address of Contractor] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.

In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii. Specifications;
iii. Bill of Quantities;
iv. General and Special Conditions of Contract;
V. Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted:;

Bid form, including all the documents/statements contained in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder's response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB
that are subsequently required for submission after the contract
execution, such as the Notice to Proceed, Variation Orders, and Warranty
Security, shall likewise form part of the Contract.

In consideration for the sum of ftotal contract price in words and figures] or such
other sums as may be ascertained, [Named of the bidder] agrees to [state the
object of the contract] in accordance with his/her/its Bid.



4. The [Name of the procuring entity] agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

[Insert Name and Signature] [Insert Name and Signature]
[Insert Signatory’s Legal Capacity] [Insert Signatory’s Legal Capacity]
for: for:

[Insert Procuring Entity] [Insert Name of Supplier]

Acknowledgment
[Format shall be based on the latest Rules on Notarial Practice]




LIST OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS

NAME OF CONTRACTOR:
CONTRACTOR'S ROLE TOTAL PERCENTAGE
PROJECTTITLE DATE OF CONTRACT PROJECT OWNER & FOIECONTR CIO7 SUREONTRACTOR) chSTT:;CT com[::::r?c:w CONTRALY VALUE OF OUTSTANDI
{Name of the Contract) NATURE OF WORK PARTHNER IN A V) | vaiue at OF QUTSTANDING
CONTRACT DURATION POSTAL ADDRESS VALUE AT ESTIMATED ACTUAL PLANNED WORKS (IN PHP)
& EXACT PROJECT LOCATION and PERCENTAGE OF 10 COMPLETION | 5 ccOMPUSHMENT | ACCOMPLISHMENT
EARFICIR AT iGN AWARD COMPLETIONTIME | "0 o

TOTAL AMOUNT (Php) OF
OUTSTANDING WORKS

PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY Page of



LIST OF ALL AWARDED BUT NOT YET STARTED GOVERNMENT AND PRIVATE CONTRACTS OF THE BIDDER

NAME OF CONTRACTOR:

PROJECT TITLE:

PROJECT TITLE & EXACT LOCATION

MAIJOR SCOPE OF WORKS & DATE
STARTED

NAME AND ADDRESS
OF PROJECT OWNER

CONTRACT PRICE
(PHP) AS AWARDED

DATE OF SCHEDULED
COMPLETION

ROLE OF BIDDER |IN THE
CONTRACT SOLE

CONTRACTOR / SUB-
CONTRACTOR/PARTNER IN A

PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY

TOTAL AMOUNT
OF CONTRACT (Php)

Page of




SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THE CONTRACT TO BE BID

NAME OF CONTRACTOR:

PROJECT TITLE:

PROJECT TITLE
(Name of the Contract)
& EXACT PROJECT LOCATION

DATE OF
CONTRACT

CONTRACT
DURATION

PROJECT OWNER & POSTAL
ADDRESS

NATURE OF WORK

CONTRACTOR'S ROLE
(SOLE CONTRACTOR, SUBCONTRACTOR,
PARTHNER IN A JV)
and PERCENTAGE OF
PARTICIPATION

TOTAL
CONTRACT
VALUE AT

AWARD

DATE OF
COMPLETION or
ESTIMATED
COMPLETIONTIME

TOTAL
CONTRACT
VALUE AT

COMPLETION
IF APPLICABLE

PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY

Page.  of




LIST OF MAJOR EQUIPMENT TO BE USED FOR THE PROJECT

NAME OF CONTRACTOR:
PROJECT TITLE:
STATUS OF
TYPE DESCRIPTION / CAPACITY SERIAL NO. Ac::aim :’;EESCEI:TCL;);;;(;; AVAILABILITY
(OWNED/LEASED)
PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY PAge .. obe




A. LIST OF KEY CONSTRUCTION PERSONNEL TO BE ASSIGNED TO THE PROJECT

NAME OF CONTRACTOR:
PROJECT TITLE:
TYPE OF NO.OF YEARS
NAME POSITION AGE E:#Z?;:a:' :TL CONSTRUCTION WITH THE PROFESSION PRC NO.
EXPERIENCE CONTRACTOR
PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY Fage. . of e




COMPUTATION OF NET FINANCIAL CONTRACTING CAPACITY (NFCC)

NAME OF BIDDER:

CURRENT ASSETS* PHP
(LESS) CURRENT LIABILITIES* (LESS) PHP

NETWORTH PHP

NETWORTH x 15 x15  PHP

(LESS) VALUE OF ALL OUTSTANDING ON-GOING

CONTRACTS** (LESS) PHP

(LESS) VALUE OF ALL AWARDED BUT NOT YET

STARTED CONTRACTS AS OF DATE** (LESS)  PHP

NET FINANCIAL CONTRACTING CAPACITY PHP

NOTES: * CURRENT ASSETS AND LIABILITIES BASED ON AUDITED FINANCIAL STATEMENT FOR THE

PRECEDING CALENDAR YEAR SUBMITTED TO B.I.R.

** BASED ON LIST OF ON-GOING AND AWRDED BUT NOT YEY STARTED CONTRACTS
SUBMITTED



REPUBLIC OF THE PHILIPPINES)

)S.S.

AFFIDAVIT OF UNDERTAKING

I, , of legal age, Filipino, [OFFICER OR
REPRESENTATIVE]
with office address at after

having been duly sworn to in accordance with law, hereby voluntary depose and state:

That I am duly authorized representative of the _[Name of Bidder to execute this
undertaking as evidenced by Secretary’s Certificate and Board Resolution.

That [Name of Bidder]  bidding for the (Name of Project)

That relative to the aforementioned Project, the ___ [Name of Bidder] hereby undertake
that the equipment to be use and the key personnel to be assign shall exclusively be used and
will only perform to the said project until its completion.

That I am executing this affidavit to attest to the truth of the foregoing and in compliance
with the submission of the technical requirements for the public bidding of the said project.

IN WITNESS HEREOF, I have hereunto signed my name below this day
of e at

AFFIANT FURTHER SAYETH NAUGHT.

Affiant
SUBSCRIBED AND SWORN TO BEFORE ME this ___ day of
n
affiant exhibiting to me his/her issued at
on

Doc. No. ;
Page No. H
Book No. -
Series of 2020

Notary Public
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Government Procurement Policy Board






