

## Republic of the Philippines **Quezon City Government**

## BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY

2<sup>nd</sup> Floor, Finance Building, Procurement Department Quezon City Hall Complex, Elliptical Road, Quezon City



## NOTICE OF AWARD

PROJECT TITLE:

PROPOSED CONSTRUCTION OF FIVE (5) STOREY WITH ROOF

DECK MULTI-PURPOSE HALL, BARANGAY BATASAN HILLS,

**DISTRICT 2** 

PROJECT NO:

23-00015

Notice is hereby given to JAIME B. CHING ENTERPRISES with business address located at 171 Caballero Montserat Subdivision, Barangay Sto. Angel Sur, Sta. Cruz, Laguna that its bid offer for the above mentioned project in the amount of ONE HUNDRED SIXTY TWO MILLION THREE HUNDRED NINETY NINE THOUSAND SEVEN HUNDRED ELEVEN PESOS & 37/100 CTVS. (₽ 162,399,711.37) is the lowest calculated responsive bid and is therefore hereby awarded the contract for the said project.

You are therefore required, within ten (10) days from receipt of this Notice of Award, to formally enter into contract with Quezon City Government and to submit the required Performance Security in the form and amount stipulated hereunder:

	Form of Security	Minimum Amount in % of Total Contract Price
1.	Cash, certified check, cashier's check, manager's check, bank draft or irrevocable letter of credit	Five percent (5%)
2.	Bank guarantee	Ten percent (10%)
3.	Surety bond	Thirty percent (30%)

Further required for submission are the following contract documents:

- 1. Construction Schedule and S-Curve
- 2. Manpower Schedule
- 3. Construction Methods
- 4. Equipment Utilization Schedule
- 5. Construction Safety & Health Program (CSHP) approved by the Dept. of Labor & Employment (DOLE) or copy of the duly received application for DOLE approval of the CSHP
- 6. PERT-CPM

Failure to enter into the said contract or provide the Performance Security shall constitute sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Signed this 0 7 JUN 2023 Quezon City, Metro Manila.

MA. JOSEFINA G. BELMONTE City Mayor

CONFORME

Chuna Marie E. Cabura
Signature Over Printed Name
August axecutive
Official Designation
June 14, 2023 Date
Company TIN