

Republic of the Philippines Quezon City Government

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY

2nd Floor, Finance Building, Procurement Department Quezon City Hall Complex, Elliptical Road, Quezon City



NOTICE OF AWARD

PROJECT TITLE:

PROPOSED RELOCATION AND UPGRADING OF SERVICE

ENTRANCE AT DOÑA ROSARIO ELEMENTARY SCHOOL,

BARANGAY NOVALICHES PROPER, DISTRICT 5

PROJECT NO:

23-00156

Notice is hereby given to *MLAG CONSTRUCTION CORPORATION* with business address located at *Blk 12 Lot 5 Berkeley Street, California Village, Quezon City* that its bid offer for the above mentioned project in the amount of *SIX MILLION NINETY SEVEN THOUSAND SIX HUNDRED SEVEN PESOS & 83/100 CTVS.* (\$\mu\$ 6,097,607.83) is the lowest calculated responsive bid and is therefore hereby awarded the contract for the said project.

You are therefore required, within ten (10) days from receipt of this Notice of Award, to formally enter into contract with Quezon City Government and to submit the required Performance Security in the form and amount stipulated hereunder:

	Form of Security	Minimum Amount in % of Total Contract Price
1.	Cash, certified check, cashier's check, manager's check, bank draft or irrevocable letter of credit	Five percent (5%)
2.	Bank guarantee	Ten percent (10%)
	Surety bond	Thirty percent (30%)

Further required for submission are the following contract documents:

- 1. Construction Schedule and S-Curve
- 2. Manpower Schedule
- 3. Construction Methods
- 4. Equipment Utilization Schedule
- 5. Construction Safety & Health Program (CSHP) approved by the Dept. of Labor & Employment (DOLE) or copy of the duly received application for DOLE approval of the CSHP
- 6. PERT-CPM
- 7. Contractor's All Risk Insurance (CARI)

Failure to enter into the said contract or provide the Performance Security shall constitute sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Signed this DEC 27 2023 , Quezon City, Metro Manila.

MA. JOSEFINA G. BELMONTE
City Mayor

Maria Liza (arcia
Signature Over Printed Name

(12 | 28 | 2023) President
Official Designation

12 | 28 | 2023
Date

Company TIN