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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works™) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections | (Instructions to Bidders) and 111 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section 1. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the 1B should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c. The deadline for the submission and receipt of bids; and
d. Any important bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in

the IB must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




REPUBLIC OF THE PHILIPPINES
QUEZON CITY GOVERNMENT

Invitation to Bid

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY

2% floor, Finance Building, Procurement Department, Quezon City Hall Complex, Elliptical Road, Quezon City gaconc pILIPINAS

October 15, 2024

No. P'l:j:d Project Name Location Amount m Office Source Fund
Building — Small B
Proposed Construction of Special
1 | 24-00125 g‘;gl’:;ti;:\r’nagnaatl Gong. B Damayan 1217,31238 | 60 g’;%g‘s;’;ﬁ Education
und
Elementary School
Proposed Rehabilitation of Engineerin Special
2 | 24-00126 | Covered Court at Dona Holy Spirit 5,132,804.11 90 Deg a rtmen? Education
Juana Elementary School P Fund
Proposed Upgrading of
Electrical System at Ehaineatin Special
3 | 24-00127 | Kalantiyaw Elementary Bagumbuhay 8,235,656.93 120 | 9 9 | Education
) epartment
School in Barangay Fund
Bagumbuhay
Proposed Waterproofing of
Roof Deck and General
Rehabilitation of Ceiling Engineering | Fund -
& | 240 (15th Floor) at Main Cerral 8,081, 15008 120 Department | Continuing
Building in Quezon City Appropriation
Hall Compound
Proposed Upgrading of
Plumbing System and Special
5 | 24-00129 232;2:“;?‘%%‘10&';2;‘ Kamuning 8,013,447.20 | 150 E’;%';‘an";ﬁ Education
: und
Elementary School in
Barangay Kamuning
Proposed Upgrading of
Waterline System and . _ Special
6 | 24-00130 Eig?ﬂﬂ'gﬁ“ﬁ;g oot Vasra 11,575,042.08 | 150 E’;%'Qg;";”n% Education
. Fund
Elementary School in
Barangay Vasra
Proposed Upgrading of
Waterline System and A — Special
7 | 24-00131 | Rehabilitation of Comfort San Roque 13,922,881.76 | 150 | o9 9 | Education
_ epartment
Rooms at Dofa Josefa Fund
Elementary School
Proposed Construction of General
Perimeter Fence at Teresa Pasong Putik Engineering | Fund -
4 || EAORSE Heights in Barangay Proper AP0, 1251 120 Department | Continuing
Pasong Putik Proper Appropriation
Proposed Construction of
Covered Activity Area and Engineering Special
9 | 24-00133 | Pathwalk and Rehabilitation Kamuning 18,868,533.38 180 Department Education
of Fernando C. Amorsolo Fund
Senior High School
Proposed Upgrading of
Waterline System and c Special
Rehabilitation of Comfort ngineerin ;
10 | 24-00134 Rooms at Camp General San Roque 19,876,954.60 180 Depa rtmengt ES:gatlon

Emilio Aguinaldo High
School

A —
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Proposed Upgrading of

Waterline System and Engineeri Special
11 | 24-00135 | Rehabilitation of Comfort North Fairview | 19,944,137.23 | 150 | L 97CS"M9 | Education
Rooms at North Fairview epartment | £ind
Elementary School
Building — Medium A
Proposed Rehabilitation of Fund from
Tandang Sora Women's Engineering ;
12 -
24-00136 Museum at Barangay Tandang Sora 39,953,160.12 60 Department f{er;.ti\l:'\’lsr.a
Tandang Sora ontiveros
Building — Large A
Proposed Construction of 20%
Amoranto Indoor Sports C 0 it
Facility Building and Enaineeri D°"“G"“”' y t
13 | 24-00137 | Improvement of Existing Paligsahan 358,866,379.62 | 450 gineering | bevelopmen
Multi - Department | Fund —
ulti-Purpose Building at Coritiriuii
Amoranto Sports Complex, ABire riagt]ion
Quezon City RPEOp
20%
: Community
Proposed Construction of . .
14 | 24-00138 | Six (6) Storey with Deck Central 431,193,763.95 | 720 | Engineering | Development
) At Department | Fund —
Multi-Purpose Building Continuing
Appropriation
Building — Large B
Proposed Construction of
Five (5) Storey with Two (2) 20%
Basement and Roof Deck Cor;munity
Multi-Purpose Building . .
15 | 24-00139 | (Public Market, Barangay Damayan 861,298,881.76 | s4p | Erginesing | Develapment
o Department | Fund —
Hall, Public Library, Health Coritiridin
Center and Day Care ABGEG ria?ion
Center) at Barangay pprop
Damayan
Electrical Work — Small B
Proposed Installation of
Solar Power System at o — Special
16 | 24-00140 | Manuel A. Roxas High Paligsahan 12,080,386.87 120 g 9 | Education
) Department
School Including Net Fund
Metering Application
Proposed Installation of
Solar Power System at Endinasiii Special
17 | 24-00141 | Pasong Tamo Elementary Pasong Tamo 12,148,723.93 120 9 9 | Education
: Department
School Including Net Fund
Metering Application
Proposed Installation of
Solar Power System at EREiRGSHE Special
18 | 24-00142 | Novaliches High School San Agustin 12,228,497.23 120 D 9 9 | Education
: : epartment
Including Net Metering Fund
Application
Proposed Installation of
Solar Power System at San Engineerin Special
19 | 24-00143 | Agustin Elementary School San Agustin 12,242,281.06 120 9 | Education
: : Department
Including Net Metering Fund
Application
Proposed Installation of
Solar Power System at San Engineerin Special
20 | 24-00144 | Bartolome High School San Bartolome 12,307,218.93 120 9 9 | Education
: ; Department
Including Net Metering Fund
Application

#
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Proposed Installation of

Solar Power System at Engineerin Special
21 | 24-00145 | Commonwealth Elementary | Commonwealth 12,317,262.22 120 Beb rtmengt Education

School Including Net P Fund

Metering Application

Proposed Installation of

Solar Power System at & il
2 | 2406145 | JRMP cenem Emii Camp Aguinaldo | 12,346,151.11 | 120 | EN9IN€ering | ey cation

guinaldo High School Department Fund

Including Net Metering

Application

Proposed Installation of

Solar Power System at Special
23 | g4-00147 | Ramon Magsayeay Lourdes 12,355,546.17 | 120 | EM9iN€enng | gy cation

Elementary Schoal Department Fufid

Including Net Metering

Application

Proposed Installation of

Solar Power System at Engineering Special
24 | 24-00148 | Tandang Sora Elementary Tandang Sora 12,406,483.24 120 D Education

; epartment

School Including Net Fund

Metering Application

Proposed Installation of

Solar Power System at Engineering Special
25 | 24-00149 | Batasan Hills National High Batasan Hills 12,468,274.28 120 De Education

. partment

School Including Net Fund

Metering Application

Proposed Installation of

Solar Power System at c Special

Placido Del Mundo . ngineering ;
26 | 24-00150 Elementary School Talipapa 12,544,398.72 120 Department Egrt:gatlon

Including Net Metering

Application

Proposed Installation of

Solar Power System at Engineering Special
27 | 24-00151 | Judge Feliciano Belmonte Holy Spirit 12,607,622.07 120 Department Education

Sr. High School Including Fund

Net Metering Application

Proposed Installation of

Solar Power System at Engineering Special
28 | 24-00152 | Lagro High School Greater Lagro 12,629,898.96 120 Department Education

Including Net Metering Fund

Application

Proposed Installation of

Solar Power System at Engineering Special
29 | 24-00153 | Culiat Elementary School Culiat 12,652,507.89 120 Department Education

Including Net Metering Fund

Application

Proposed Installation of

Solar Power System at Engineering Speciall
30 | 24-00154 | Quirino High School Duyan-Duyan 12,655,519.95 120 Department Education

Including Net Metering Fund

Application

Proposed Installation of

Solar Power System at Engineering Special
31 | 24-00155 | Holy Spirit Elementary Holy Spirit 12,771,548.68 120 Department Education

School Including Net Fund

Metering Application

Proposed Installation of

Solar Powgr System at Engineering Speciall
32 | 24-00156 | New Era High School New Era 12,776,202.97 120 Department Education

including Net Metering Fund

Application

Proposed Installation of s |

Solar Power System at . . pecia
33 | 24-00157 | Culiat High School Culiat 12,870,990.71 | 120 Er;g'gg;r;ﬁ Education

Including Net Metering P Fund

Application

T Sy S R S e T ST, P T T e 3 e N e G s S T S e T e R e e e Y Y SRS N e e e L U L el
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Proposed Installation of
Solar Power System at Engineerin Special
34 | 24-00158 | Juan Sumulong High Tagumpay 13,035,914.96 | 120 Deg . rtmen% Education
School Including Net P Fund
Metering Application
Building — Small B
Proposed Upgrading of Eninactin Special
35 | 24-00159 | Electrical System at Sta. Sta. Lucia 18,093,988.07 | 90 9 9 | Education
e Department
Lucia High School Fund
Flood Control — Small B
Proposed Construction of Local
Slope Protection (Steel Disaster Risk
Sheet Pile) Along Engineering | Reduction
H0 | SAUNIoY Katipunan Avenue (Center Pansol 7,200,191.98 % Department | and
Island Area) at Barangay Management
Pansol Fund
Proposed Drainage System chal y
Disaster Risk
at Usaffe Road from AFP S Hedaction
37 | 24-00161 | Road (Sta 0+000) to Creek Holy Spirit 10,099,069.10 90 9 g
(Sta 0+070) at Barangay Department. | ‘and
Holv Spirit Management
¥ o Fund
; Local
Proposgd Drainage System Disaster Rick
at Dunhill Street from Entingsrin Reduction
38 | 24-00162 | Viceroy Street (Sta. 0+000 Fairview 11,576,060.33 90 9 g
: Department | and
to Sta. 0+050) in Barangay M
=2 anagement
Fairview
Fund
. Local
Propo_sed Drainage System Disastsr Risk
at Valiant Street from Ereinasris Ridiiction
39 | 24-00163 | Fairview Avenue (Sta. Fairview 12,300581.99 | 90 | IOTEERY | "ot
0+000) to Gate (Sta.0+060) P
in Barangay Fairview Management
Fund
. Local
Proposed Drainage System Disaster Risk
at Rachel Lane from Engineerin Reduction
40 | 24-00164 | Regina Lane (Sta.0+000) to Kaligayahan 13,505,820.84 20 g g
. Department | and
Carmen Drive (Sta.0+085)
in Barangay Kaligayahan Management
Fund
Proposed Drainage System Local
at West Riverside Street Disaster Risk
41 | 24-00165 from Valencia Street DaiMsite 19 449 533 38 90 Engineering | Reduction
(Sta.0+000) to Florencia i Department | and
Road (Sta. 0+100) in Management
Barangay Del Monte Fund
glropos;d tCotr_\structlon of Local
PSP el Disaster Risk
{Reinforced Gorcrete Engineerin Reduction
42 | 24-00166 | Retaining Wall) Along Kamuning 20,180,401.70 150 9 g
‘ . Department | and
Kamuning Public Market Management
(Sta. 0+000 - Sta. 0+068.5) B 9
. und
at Barangay Kamuning
Local
Proposed Drainage System Disaster Risk
at Mangga Street : Engineering | Reduction
43 | 24-00167 | i3 04000 to Sta.0+180) in |  atipunan 22,374,396.77 | 90 | penartment | and
Barangay Katipunan Management
Fund
Proposed Drainage System Local
at Capoas Street from Disaster Risk
Gasan Street (Sta.0+000) Engineering | Reduction
44 | 24-00168 o Inaman Street (Sta. Masambong 23,079,798.79 90 Department | and
0+200) in Barangay Management
Masambong Fund
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; Local

Proposed Drainage System Disaster Risk
at Castro Street from Santa Enai ; Reducti

45 | 24-00169 | Marcela (Sta 00+000) to Sta. Lucia 24,742,951.11 B | SR T | e
Creek (Sta 00+250) in eparmen ﬁn”anagemem
Barangay Sta. Lucia Furid

Flood Control — Medium A

. Local

Proposed Drainage System 2 ;
at Kaliraya Street from Enai i glsdasttta_r Risk

46 | 24-00170 | ROTC Hunter (Sta. 0+000) Tatalon 42,499,586.57 | 90 D”g'”ge””? - o
to San Juan River (Sta. Hharash iﬂnanagement
0+280) in Barangay Tatalon Fund
Proposed Construction of Local
Slope Protection (Steel Disaster Risk
Sheet Piles) at Tullahan Engineering | Reduction

47 | 24-00171 River N Ddales San Bartolome 60,764,822.59 90 Dapartivient | and
Subdivision in Barangay Management
San Bartolome Fund

Road — Small B
Proposed Rehabilitation 20%

; (Surface Improvement) of . Engineering | Community

48 | 2400172 Barangay Hall Compound VP vilage 2,540 812,80 60 Department | Development

at Barangay U.P. Village Fund

The QUEZON CITY LOCAL GOVERNMENT, through funding source of various years intends to
apply the sum stated above being the Approved Budget for the Contract (ABC) to payments under the
contract for the above stated Projects. Bids received in excess of the ABC shall be automatically
rejected at bid opening.

The QUEZON CITY LOCAL GOVERNMENT now invites bids for the above Procurement Project.
Completion of the Works is required as stated above. Bidders should have completed a contract similar
to the Project. The description of an eligible bidder is contained in the Bidding Documents, particularly,
in Section II (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using non-discretionary
“pass/fail” criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of
Republic Act (RA) No. 9184.

Interested bidders may obtain further information from QUEZON CITY LOCAL GOVERNMENT -
BAC Secretariat and inspect the Bidding Documents at the address given below weekdays from 8:00
am. — 5:00 p.m.

A complete set of Bidding Documents may be acquired by interested bidders on 16 October 2024
(Wednesday) from given address and website/s below and upon payment of a non-refundable fee for
the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB. The Procuring Entity
shall allow the bidder to present its proof of payment for the fees presented in person.

STANDARD RATES:

Approved Budget for the Contract Maxu:nun(lil(]?t;st:i;)ii;l:il;l;lgli(l)))ocuments

More than 500,000 up to 1 Million 1,000.00

More than 1 Million up to 5 Million 5,000.00

More than 5 Million up to 10 Million 10,000.00

More than 10 Million up to 50 Million 25,000.00

More than 50 Million up to 500 Million 50,000.00

More than 500 Million 75,000.00

The following are the requirements for purchase of Bidding Documents;

1. PhilGEPS Registration Certificate (Platinum — 3 Pages)
2. Document Request List (DRL)

M
e — m—m—m—m—m—m—m—m———————————
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3. Authorization to purchase bidding documents

3.1 Secretary’s Certificate (for corporation)

3.2 Special Power of Attorney (for sole proprietorship)
4. Notarized Joint Venture Agreement (if applicable)
5. Letter of Intent

It must be duly received by the BAC Secretariat at 2™ Floor, Procurement Department, Finance Building,
Quezon City Hall Compound.

6. The QC- BAC- INFRASTRUCTURE & CONSULTANCY will hold a Pre-Bid Conference' on October
24, 2024 at 10:00 AM at 2™ Floor, Procurement Department-Bidding Room, Finance Building,
Quezon City Hall Compound or we encourage the prospective bidders to join through our Virtual
Conference (ZOOM APP) which shall be open to prospective bidders.

Virtual Conference (ZOOM APP)
Meeting ID: 854 9489 0133
Password: 273320

7.  Bids must be duly received by the BAC Secretariat through manual submission at the office address as
indicated below, on or before November 05, 2024 — 9:00 AM. Late bids shall not be accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount stated
in ITB Clause 16.

9. Bid opening shall be on November 05, 2024 — 10:00 AM at 2" Floor, Procurement Department-
Bidding Room, Finance Building, Quezon City Hall Compound and/or via Zoom. Bids will be
opened in the presence of the bidders’ representatives who choose to attend the activity.

Virtual Conference (ZOOM APP)
Meeting 1D: 810 3646 5257
Password: 201522

10. The Quezon City Local Government reserves the right to reject any and all bids, declare a failure of
bidding, or not award the contract at any time prior to contract award in accordance e with Sections 35.6
and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby
incurring any liability to the affected bidder or bidders.

11. For further information, please refer to:

ATTY. DOMINIC B. GARCIA

OIC, Procurement Department

2" Floor, Procurement Department,

Finance Building, Quezon City Hall Compound
Elliptical Road, Barangay Central Diliman, Quezon City.
Tel. No. (02)8988-4242 loc. 8506/8710

Email Add: bacinfra.procurement@gquezoncity.gov.ph
Website: www.quezoncity.gov.ph

12. You may visit the following websites:

For downloading of Bidding Documents: https://quezonci

By:

/7/()/

MS. MARIAN C. ORAYAN
Chairperson, BAC-Infra afid Gonsultancy

l May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a pre-bid
conference.
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Section I1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.




Scope of Bid

The Procuring Entity, Quezon City Government invites Bids for the PROPOSED
INSTALLATION OF SOLAR POWER SYSTEM AT PLACIDO DEL MUNDO
ELEMENTARY SCHOOL INCLUDING NET METERING APPLICATION,
with Project Identification Number 24-00150.

[Note: The Project Identification Number is assigned by the Procuring Entity based o
its own coding scheme and is not the same as the PhilGEPS reference number
whichis generated after the posting of the bid opportunity on the PhilGEPS website.]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for 2024 in the
amount of Twelve Million Five Hundred Forty-Four Thousand Three
Hundred Ninety-Eight Pesos and 72/100 Ctvs. (P 12,544,398.72).

2.2.  The source of funding is:

a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
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through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VI of the Charter of the UN.

Subcontracts

7.1.

7.1.

7.2.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

[If Procuring Entity has determined that subcontracting is allowed during the
bidding , state:] The Bidder must submit together with its Bid the documentary
requirements of the subcontractor(s) complying with the eligibility criterial
stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR
of RA No. 9184 pursuant to Section 23.1 thereof.

[If subcontracting is allowed during the contract implementation stage, state:]
The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the
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10.

implementation of this Contract. Subcontractors must submit the documentary
requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
comply with the eligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address on October 24, 2024 at 10:00 AM at
2nd Floor, Procurement Department-Bidding Room, Finance Building, Quezon
City Hall Compound and/or we encourage the prospective bidders to join through our
Virtual Conference (ZOOM APP) Meeting ID: 854 9489 0133 Password: 273320

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. Avalid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.
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11.

12.

13.

14.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.

13



15.

16.

17.

18.

19.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security in no case shall exceed One Hundred Twenty (120)
calendar days from the date of opening of bids, unless duly extended by the
bidder upon the request of the Head of the Procuring Entity (HoPE) of the
Quezon City Local Government. Any bid not accompanied by an acceptable
bid security shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 5 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
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20.

21.

shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section 111. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause

5.2

For this purpose, similar contracts shall refer to contracts which have the same
major categories of work.

7.1 Subcontracting is not allowed.
10.3 No additional contractor license or permit is required
In addition, eligible bidders shall qualify or comply with the following:
1. Bidders with valid Philippine Contractors Accreditation Board (PCAB)
Type
Electrical Work - Small B
10.4 The minimum work experience requirements for key personnel are the
following:
Qnty. Key Personnel General Experience  Relevant Experience
1 Project-in-Charge (Project 3 years 3 years
Engineer)
1 General Foreman 3 years 3 years
1 Trade Engineers / Leadman 3 years 3 years
for Civil Works
1 Trade Engineers / Leadman 3 years 3 years
for Electrical Works
1 Safety Officer 3 years 3 years
1 DPWH duly accredited 3 years 3 years
Materials/QA/QC Engineer
1 Cost Engineer / Project 3 years 3 years
Scheduler
1 Quiality Assurance / Quality 3 years 3 years
Control Engineer
In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing personnel shall perform work exclusively
for the project until its completion. Please see attached bid forms.
10.5 The minimum major equipment requirements are the following:

Equipment Capacity Number of Units
Dump Truck 12yd3 1
Chipping Gun 1

In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing equipment shall be used exclusively for
the project until its completion. Please see attached bid forms.
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12 [Insert Value Engineering clause if allowed.]

15.1 The bid security shall be in the form of a Bid Securing Declaration with project
number, or any of the following forms and amounts:

a) The amount of not less than Php 250,887.97 or equivalent to two percent
(2%) of ABC if bid security is in cash, cashier’s/manager’s check, bank
draft/guarantee or irrevocable letter of credit; or

b) The amount of not less than Php 627,219.94 or equivalent to five percent
(5%) of ABC if bid security is in Surety Bond.

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

20 No additional requirement.
21 Additional Contract Documents relevant to the Project as required:

1. Construction Schedule and S-curve,

2. Manpower Schedule,

3. Construction Methods,

4. Equipment Utilization Schedule,

5. PERT/CPM or other acceptable tools of project scheduling, shall be
included in the submission of Technical Proposal.
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security
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10.

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.
Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section 1V.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2

Completion of work shall be within 120 calendar days.

4.1

The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon receipt of the Notice to Proceed.

6

The site investigation reports are: [list here the required site investigation
reports.]

7.2

[Select one, delete the other.]

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures:] Fifteen (15) years.

[In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures:] Five (5) years.

[In case of other structures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures:] Two (2) years.

10

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

13

The amount of the advance payment is no more that fifteen percent (15%)
of the Contract Price subject to approval by the HOPE and compliance
with the conditions under RA 9184 and its IRR.

14

No further instructions.

15.1

The date by which operating and maintenance manuals are required is
thirty (30) days

The date by which “as built” drawings are required as part of final
payment

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is ten
(10%) percent of the contract price.
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Section V1. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be accepted
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subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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DED2024_0241

Republic of the Philippines

uezon City

DEPARTMENT OF ENGINEERING

Civic Center Building B, Quezon City Hall Compound, Elliptical Road
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GENERAL CONDITIONS

DEFINITIONS

A. OWNER : Local Government of Quezon City

B. CONTRACTOR: Any person, entity, company, partnership, or association thaf enters an
agreement with the Owner to provide materials, labor, tools, equipment, machinery,
and other necessary facilities for the construction and finalization of the project as
outlined in the accompanying plans and drawings.

EXAMINATION OF MEMBER

The Contractor must thoroughly inspect the premises prior to submitting any bids to ensure
they have the complete understanding of the existing conditions.

LOCATION
The project is situated and must be refered to the approved Location Plan.
EXECUTION, CORRELATION AND INTENT OF DOCUMENTS

A. The Contract Documents shall be signed by all parties in an adequate number of
copies. Should any party fail to sign any item within the set of contract documents,
identification by the Implementing Agency shall serve as sufficient validation.

B. The items, specifications, and all other documents that constitute the contract are
interrelated. Anything depicted in the plans but not explicitly detailed in the
specifications, or vice versa, and anything not expressly stated in either but inherently
implied, shall be provided or executed as if explicitly shown and stated in both, without
additional cost. Where dimensions are provided numerically, they take precedence
over measurements taken by scale.

C. Carry out the work in strict accordance with the agreement, refraining from making
any alterations or deviations without prior approval from the Implementing Agency.

D. The Contractor is responsible for verifying and cross-checking all dimensions,

particularly those specified in the plans. Any discrepancies found during the execution
of the work will be the Contractor's direct responsibility.

DETAILED DRAWINGS AND INSTRUCTIONS

The supplementay documents and/or additional details / drawings and instructions
necessary for the proper execution of the work shall be provided at the jobsite as required.

These supplementary documents shall have equal authority as if they were originally
included.

PLANS AND PROJECT SITE

Ensure that one (1) complete set of approved plans, specifications, supplementary detail
drawings, and instructions is kept in good order and condition at the project site.

SHOP DRAWINGS

During construction, the Implementing Agency and/or Contractor shall provide shop
drawings if deemed necessary. The Contractor must refrain from installing any item
requiring shop drawings until such drawings have been duly approved by the
implementing Agency.
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The Owner and the Implementing Agency may alter or revise the plans, including changes
during the project's progress, without breaching the terms of the agreement as much as
possible within the project schedule. Any additional costs incurred for labor or materials will
be added to or deducted from the original contract price as necessary and validated.

REVISIONS

PROJECT SCHEDULE

The Contractor is required to prepare and submit to the Implementing Agency, prior to
commencing project operations, a comprehensive work schedule outlining the entire
construction duration. This schedule must include estimated timeframes for completing
each project stage and phase (Milestone).

WORKMANSHIP
The project shall be completed with top-tier workmanship in strict accordance with the

plans and specifications, ensuring full approval and acceptance from the Implementing
Agency.

. MATERIALS

Only materials of the highest quality for their respective types shall be used unless otherwise
stated in the plans and technical specifications. They must be stored and protected
adequately to prevent damage.

INSPECTION OF WORK

The Contractor shall make the work accessible for inspection by the Implementing
Agency, the Owner, and other authorized personnel overseeing the project.

SUBSTANDARD WORK

Any work or materials deemed unacceptablée by the Architect must be promptly removed
and replaced with suitable alternatives at no additional cost. Disposed materials must be
promptly removed from the premises.

LAWS AND REGULATIONS

The Contractor is responsible for adhering to all current labor laws and regulations. They
shall indemnify the Owner from any associated liabilities, and at their own cost, promptly

MANNER OF PAYMENT

Payments to the Contractor will be made based on the progress of work completed
within each period, subject to verification, approval, and recommendation by the
Implementing Agency.

RETENTION MONEY

Progress payments will have a ten percent (10%) retention withheld. The retained funds will
be released upon satisfactory completion of the work and issuance of the Certificate of
Final Completion and Acceptance.

TEMPORARY FACILITIES

The Contractor is responsible for arranging temporary water, power, and telephone
services from local utility companies throy ighout the construction period. All associated

M. S LV y

costsisincluded in the contract and shall be shouldered by the Contractor. The Contractor
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must provide a temporary restroom in a discreet and sanitary manner, and it must be
removed once the work is completed.

SITE CLEARING

The site must be clean, cleared and ready for occupancy prior to the issuance of the
cerfificate of completion and acceptance. No construction debris must be left on the site
premises.

TEMPORARY BARRICADES, SIGNAL LIGHTS, BILLBOARDS, ETC.

The contractor shall provide all necessary measures such as but not limited to temporary
enclosures, billboards and safety signages that must be visible on the site premises.

PERFORMANCE AND GUARANTEE BOND

To ensure the Contractor's faithful performance under the confract, they must provide a
Performance Bond equivalent to thirty percent (30%) of the contract price. The bond can
be in the form of cash, manager's check, or surety bond, callable upon request.

TESTING AND COMMISSIONING

The Contractor shall ensure that comprehensive testing and commissioning of the
equipment/system is included as an integral part of the performance obligations under
this Contract. Testing shall be conducted in accordance with industry standards and shall
verify that the equipment/system meets all specified performance criteria and operational
requirements set forth in the Contract documents.

WARRANTY OBLIGATION

The Conftractor hereby warrants that the equipment/system provided under this Contract
shaill be free from defects in materials and workmanship for a period stated in the technical
documents such as but not limited to plans and technical specifications from the date of
commissioning. This warranty includes, but is not limited to, ensuring that the
equipment/system functions in accordance with its specifications and is suitable for its
infended purpose as outlined in the Contract.

CONDITIONS OF WARRANTY

The warranty provided herein shall be subject fo the following conditions: a. Any defect or
non-conformance discovered during the warranty period shall be promptly reported to
the Contractor in writing. b. The Contractor shall, at its own cost and expense, prompitly
repair or replace any defective parts or components of the equipment/system covered
under this warranty. c. The warranty shall not cover damages or defects resulting from
misuse, neglect, improper installation, alterations, accidents, or unauthorized repair or
modification of the equipment/system.

QUESTIONS AND DISAGREEMENTS

Any questions or disputes between the Contractor and the Owner regarding the
interpretation of the plans and specifications shall be referred to the Implementing
Agency. The decision of the Implementing Agency on such matters shall be binding and
final.
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Apart from the warranty period covered by General Condition, hereunder,
added Special Condition for the specific items.

Product Warranty

¢ Solar PV Modules

EQUPMENT WARRANTY COVERAGE TERMS AND CONDITIONS
PERIOD
SOLAR PV PANEL e Atleast 15 Years Covered Componets: o Alteration, disassemble,

reinstailation, and/or

¢ Service and Repairs:
* Replacement
e Repair Services

¢ Bypass Dopdes improper  installation  or
o Atleast 30 Years ¢ Service and Repairs: application.
Performance e Replacement
Warranty ¢ Repair Services Failures caused by
surrounding equipment or
facility of the products or
defective compontets in
the construction on which
the module is mounted.
Harmful objects that may
cause damaged to the
Solar PV Panel,
INVERTER At least 10 Years | Covered Components: Alteration, disassemble,
Product Warranty ¢ Inverter Unit reinstallation, and/or
* Internal Components improper installation  or
+ Cooling System application.

Harmful objects that may
cause damage to the
Inverter,

Unwanted damage due to
the penetration of pest
and/or animails.

RAPID SHUTDOWN
DEVICE (MODULE
TYPE)

5 Years Production
Warranty

Covered Components:
e RSD Module

e Conftrol Unit

¢ Service and Repairs:
* Replacement

Alteration, disassemble,
reinstallation, and/or
improper installation  or
application.

Harmful objects that may

¢ Service and Repairs:
¢ Replacement
* Repair Services

¢ Repair Services cause damaged to
Rackings.
RACKINGS 10 Years Product | Covered Components: Alteration, disassemble,
Warranty * Module Rails reinstallation, and/or
* Mounting Brackets improper installation  or
¢ Clamps and Hardware application.

Harmful objects that may
cause damaged to
Rackings.

Note: The Contractor shall provide the complete contact details of the supplier for the
above-mentioned equipment under Special Condition.
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TECHNICAL SPECIFICATIONS

GENERAL REQUIREMENTS

A.

Comply with the current and existing laws, ordinances and applicable codes, rules
and regulations, and standards. Any works performed confrary fo the existing laws,
rules and regulations, ordinances and standards without nofice shall bear all cost
arising therefrom.

Drawings, specifications, codes and standards are minimum requirements. Where
requirements differ, the more stringent apply.

Should there be any change(s) in drawings or specifications, it is required to comply
with the governing regulations, notify the implementing agency.

On behalf of the City Government, shall secure and seek approval of necessary
documentary requirements from MERALCO including the Distribution Asset Study.

Cerification of Structural Stability of the Public School where the Solar Panels have
to be installed prior to the delivery and installation of solar power system on the
project shall be provided.

Site verification / inspection shall be conducted to validate the scope of works. No
extra compensation and extension of time shall be given due to negligence or
inadvertence. In cases where creation of new rooms for inverters is required to
complete the Project, all necessary cost of materials and labor shall be shouldered
by the Contractor.

- The quaility of materials shall be of the best grade of their respective kinds for the

purpose. The work shall also be performed in the best and most capable manner
in strict accordance with requirements of the plans and details. All materials not
conforming to the requirements of these specifications shall be considered as
defective.

- Allequipment and instaliations shall meet or exceed minimum requirements of the

standards and codes.

Upon completion of the installation of the Solar Power System, the Contractor shall
perform testing as well as pre-commissioning and commissioning tests in the
presence of the City Department of Engineering and other concerned offices to
validate compliance with the Bid Documents, Latest Philippine Electrical Code and
other related and existing codes and regulations

Roof buildings where the Solar Power System were installed must ensure to be free
of leaks.

Photographs shall be taken as, when and where directed at intervals of not more
than one month. The photographs shall be sufficient in number and location, to
record the exact progress of the works. The photographs shall be retained and will
become the property of the Government.

Mobilization and Demobilization (if applicable)

1. Mobilization shall include all activities and related costs for fransportation of
personnel, equipment, and operating supplies to the site; establishment of

offices, buildings, and other necessary general facilities for the operations at
the site.

2. Demobilization shall include all activities and costs for transportation of

personnel, equipment, and supplies not anymore required within the
construction site including the disassembly, removal and site clean-up of offices
and other facilities assembled on the site specifically for Hhic o trm s
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M. Execute work in strict accordance with the best practices of the trades in a
thorough, substantial, workmanlike manner by competent workmen. Provide a
competent, experienced, full-time supervisor who is authorized to make decisions

on behalf of the Contractor.
N. Temporary Facilities and Utilities

1. All facilities shall be near the job site, where necessary and shall conform to the
best standard for the required types.

2. Temporary facilities shall be provided and maintained including sanitary
facilities and first aid stations.

3. Temporary utilities shall be sufficiently provided until the completion of the
project such as water, power and communication.

4. Temporary enclosure shall be provided around the construction site with
adequate guard lights, railings and proper signage.

9. Temporary roadways shaill be constructed and maintained to sustain loads to
be carried on them during the entire construction period.

6. Upon completion of the work, the temporary facilities shall be demolished,
hauled-out and disposed properly.

O. Adequate construction safety and health protection shall be provided at all times
during the execution of work to both workers and property.

1. A fully-trained Medical Aide shall be employed permanently on the site who
shall be engaged solely to medical duties.

2. The medical room shall be provided with waterproofing; it could be a building
orroom designated and used exclusively for the purpose and have a floor areq
of at least 15 square meters and a glazed window area of at least 2 square
meters.

3. The location of the medical room and any other arrangements shall be made
known to all employees by posting on prominent locations and suitable notices
in the site.

4. Additional safety precautions shall be provided in the event of g pandemic.
Protocols set forth by the government shall be strictly followed.

5. Construction safety shall consist of construction canopy and safety net.

P. Necessary protections to the adjacent property shall be provided to avoid
untoward incidents / accidents.

Q. A systematic approach for managing vehicular and pedestrian traffic within the
project area shall be provided adhering to relevant regulations and standards,
prioritizing the safety of workers, motorists, and pedestrians while maintaining the
flow of traffic during construction activities. It shall delineates designated traffic
routes, temporary signage, and itraffic contfrol measures such as flagging
operations or temporary traffic signais.

R. Final cleaning of the work shall be employed prior to the final inspection for the
certification of final acceptance. Final cleaning shall be applied on each surface
or unit of work and shall be of condition expected for a building cleaning and
maintenance program.

R
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2, ELECTRICAL WORKS

A. Photovoltaic Modules

The PV Modules shall be of the crystaliine silicon terrestrial type and conform to PNS [EC 61215-
1-1:2018 - Terrestrial photovoltaic (PV) modules - Design qualification and type approval, PNS
IEC 61730-1:2018 - Photovoltaic (PV) module safety qualification, PNS IEC 62790:2016 -
Junction boxes for photovoltaic modules - Safety requirements and tests. The PV module shall
be supported by a specific qualification certificate issued by an internationally recognized
test facility in accordance with the abovementioned standard. Only PV modules from
manutacturers classified as Tier 1 are acceptable (latest BloombergNEF PV Module Tier | List).

For each module delivered a flash protocol shall be furnished. The flash test of the individual
module shall be submitted showing the -V (current vs. voltage) curve with positive power
tolerance. The final electro luminescence test of the individual module shall be submitted
showing the absence of any mechanical or electrical defects of the cells in the module.

B. Rapid Shutdown Switch (RSS)

The PV system circuits installed in the schools shall include a rapid shutdown function in
accordance with PEC 2017 article 6.90.2.6(A) through (D). Power opfimizers used in the PV
strings must have RSS functionality.

C. DC Combiner Box

Each string of the PV Modules shall be connected to a junction box with a dedicated cable.
Combiner boxes integrated with the inverter can be used. The Supplier shall prepare the
detailed plans and methods of connection of cables. The output voltage of each string shall
be consistent with the input of the power conditioner.

D. Support Structures

The support structures that will hold the solar PV modules in place will be roof mounted with
fixed filt. Flush mount will be used for pitched roofs. Ballasted mounting will be adapted on flat
concrete slab roofs with the optimum tilt as recommended by solar design tools for maximum
generation, soiling considerations, and ventilation.

Mounting materials and clamps should be manufactured from anodized aluminum with
stainless steel bolts and nuts and must meet the installation guidelines and requirements of

the solar PV module manufacturer. Spacers for dissimilar metals shall be used to prevent
galvanic corrosion.

The design of the mechanical systems shall take into consideration the design of the support

structure adopting the JIS C 8955:2017 “Load design guide on structures for PV array” with
wind loads specific for Quezon City as defined in the latest Philippine Building Code.

E. Grid-tied Inverter/Power Conditioning Unit (PCU)

The Inverters used for this project are intended to be grid connected without batteries. These
shall be compliant to PNS IEC 61727:2016 - Photovoltaic (PV} systems - Characteristics of the
utility interface and meet the requirements of the Philippine Distribution Code 2017.

The inverters shall be three phase with frequency of 60 Hz and tapped on the electrical system
of the schools. A matching transformer can be used to match the grid form of the inverter
output and the tapping point of the electrical system. This transformer must be compliant to
IEC 60076-1, 2, 3, 10, 18 for Power Transformers. The total output of the PV system shall be
measured by the REC meter to be supplied by the Supplier. The Supplier shall also provide all

other components necessary mounting structure and components necessary on the output
side of the PV System.

The specifications of the Inverter shall meet the following minimum requirements:

D ——————————
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* Nominal AC Output Voltage range of 230/400/480V, 3-Phase + 6%, 40 Hz (as per the
grid code);

* Equipped with a DC switch which safely isolates DC circuits;

* Ambient temperature of -100C to 500C;

* P65 protection class on sensitive components (Overall IP54 with forced ventilation will
aiso be acceptable)

* Compatible communication protocol with the selected monitoring system:

* Harmonic distortion which shall not exceed limits set by the DU; and
Accepted and approved by the DOE and ERC, and must be approved or inspected
by the Department of Trade and Industry (DTI).

The grid-connected inverters shall be equipped with an anti-islanding function to
disconnect from the grid in the event of a grid failure within the stipulated time frame
primarily defined by the DU and by local/international standards.

F. AC Collection System

AC Distribution Boards shali be installed as a collection system from the grid-connected
inverters and shall achieve the following as a minimum:

* Overcurrent protection on the Inverters and the mains of appropriate trip rating and
short-circuit (kA) rating of the circuit breakers;

e Residual or leakage current protection such as earth leakage relay | ELR) or earth fault
relay (EFR);
Surge protection devices with appropriate rated voltage and surge current:
Suitable enclosure pertaining to site conditions; and
For indoor installations, the enclosure shall have a minimum protection class of IP42.
For outdoor instaliations, the enclosure shall be designed to weatherproof conditions
with a minimum protection class of IP54.

Circuit Breakers shall be of fixed type and equipped with a trip unit that offers the appropriate
level of protection performance to fit fo the application and shall comply with IEC 60947-1
and 2 on the following:

* Operation and behavior in normal service; and

*  Operation and behavior in case of overload and operation and behavior in case of
short-circuit, including  co-ordination in service (discrimination and  back-up
protection)

The design of the AC Distribution Boards shall be capable of Lock-Out, Tag-Out protocols.

Color codes of phase circuits applicable to the internal components shall conform to local
standards.

Any AC switchboards installed outdoor shall be made of materials stable against UV for
mechanical strength and discoloring by UV.

G. Online Monitoring and Control

The Solar PV System shall be equipped with a high-level online monitoring system viq the WIFI-
network of th

e
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thermocouples) for ambient and solar PV module temperatures. The sensor mounting location
shall be prearranged and approved with the City Government.

H. DC and AC Wires and Cables

Selection of cable type, sizing and use of connectors shall be in accordance to the Philippine
Electrical Code 2017 particularly Article 6.90 on photovoltaic systems.

For DC Cables, the following are the standards and requirements:

* Solar Cables shall be Ultraviolet (UV) resistant for outdoor application and with g
minimum insulation rating of 1kV (core to earth) and shall be certified to H17272-K
according to EN50618:

* Positively charged cables shall be colored red, negatively charged cabiles shall be
colored black;

* Solar Cables selected shall be appropriately sized according to the full short-circuit
current of the Solar Modules:

* DC cable design shall not exceed g voltage drop of 1.5%;

* DC cable installation must be free from physical damage and from the possibility of
damages caused by vermin:

* Only single core, double insulated cables shall be used: and
Minimum cable cross-section of 6mm2 or equivalent.

AC Cables selected shall conform to local standards and appropriately sized according to

the full load current it is designed fo operate at, not exceeding a voltage drop limit of 1% at
full load current.

. Metal Enclosures, Conduits, Cable Trays

Design, selection, lay-out and mounting metal enclosures, conduits, and cable trays shall be
in accordance with the latest Philippine Electrical Code.

The design of the enclosures shall be capable of Lock-Out, Tag-Out protocols. Color codes of
phase circuits applicable to the internal components shall conform to local standards.

Appropriate AC and DC cable conduits, cable trays, and supports shall be selected and sized
appropriately to cater for the corresponding number of AC and DC cables. The selected
material shall be resistant to effects of corrosion during the 25-year lifespan of the solar PV
system.

J. Protective Devices (DC and AC)

Protection System - Philippine Electrical Code 2017 Arficle 6.90.2.6 Rapid Shutdown, Over
Current Protection, Surge Protective Devices, Lightning Protection, Grounding and Bonding.

K. Ancillary Materials

Other anciilary materials necessary to facilitate a complete installation shall be deemed to
be included in the scope of the Supplier. These items may include, but are not limited to:

¢ Cable glands, bushings, terminations, and lugs;
* Flexible conduits and cable ties:

s Support brackets and mounting accessories;

e Llabels and tags; and

* Safety equipment and sighages.

Not all ancillary materials may be required, the necessity of the materials shall be determined
in accordance to the assessment of the Supplier. All materials shall be specified based on
external conditions and intended use (e.g., UV resistant for exposure to sun and others) and
must comply with relevant international or local standards.

_——
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3. INSTALLATION

A. General Instaliation Activities

The Conftractor shall undertake the following scope of installation works in accordance to the
approved design drawings, site conditions, and relevant local standards, generally as
stipulated below:

o Allsite preliminaries and establishment such as site offices, work areas, and appropriate
signages. The implementation plan must include the operational requirements and
work instructions of the City Government;

e Compliance to safety regulations for site work as per requirement;

Installation of all supplied equipment necessary for the fully operational solar PV system
in accordance to the approved design, recommended manufacturer installation
parameters, as well as relevant local and international standards and codes:

» Earthing and grounding of all metal structures and equipment to the building earth,
including design and installation of a lightning protection system in accordance with
IEC 62305 with Class lll protection (Philippine Electrical Code 2017, Articles 2.5 and 2.9)
as a minimum and in compliance to local standards;

» Provide fire extinguishers and sand buckets for fire protection;

* Restoration and repair of any structures or building components damaged during
project execution (such as wall and ceiling penetration repairs, including fire sealant
materials - for cable routing, repainting, clearing of concrete chippings and other
debiris, roof leaks, water proofing, and others);

e Proper housekeeping practices which include cleaning of site, debris removal, and strict
enforcement of Health, Safety, and Environmental (HSE) plans and policies;

» Adhere to the planned timeline of the construction phase and arrange for milestone
meetings when necessary; and

» Overall festing, commissioning and final inspection of the system, including the
attendance of the necessary parties for each part.

B. Cabling

Physical separation of AC and DC cables shall be achieved. All data or control cables shall

be installed in separate cable containments from normal power cables to minimize signal
interference.

Conduits, frunking, trays and ladders are acceptable methods of a cable support system in
areas not exposed to the sun. In areas exposed to the sun the cable support system shall be
HDG metal trunking. Earth conductors shall be sized in accordance with local electrical
codes. Where multiple cables are installed, proper cable management system shall be used
to bundle them in a neat fashion. The cable management systems installed outdoors shall be
made of stainless steel. UV rated cable ties are not permissible.

Points of entry and exit of cables into enclosures and support systems shall be secured with
water- tight and flame-resistant cable glands or cable connectors.

C. Access

All associated equipment and companents of the system shall be accessible for future
servicing and maintenance. The Supplier shall provide permanent methods of access to areas
where parts of the system are inaccessible. For example, vertical high walls without @ caged

ladder or confined areas where the parts of the system will be installed in are considered
inaccessible.

D. Coring Work

When coring is necessary, all openings to areas prone to fire shall be sealed with firestop
protection with proper fire-protection laobels and cerfification. Rectification and
recertification may be necessary if penetration will be done through existing fire-sealant
boards or fire-stop material.

R
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For openings with exposure to outdoor environment or areas subjected to water ingress,

openings shall be properly sealed with waterproof sealant material to prevent any seepage
of water.

E. Lightning Protection

Solar PV roof-top instaliations do not pose an addifional risk for lightning strike. On buildings
which due to their exposure are equipped with lightning protection, the PV installation must
be integrated into the system in compliance IEC 62305, EN 50539-1 1, and Philippine Electrical
Code 2017, Article 2.90. Equipotential bonding of the modules and mounting structure shall

be performed and connected into the lightning protection system. Cable sizing for such shall
comply with local codes and standards.

F. Corrosion Management

The Supplier shall take into consideration the effect of corrosion for any related works on site
which involve metal objects. All joints and cuttings shall be of quality standards. Dents,
fractures or incompatible joints which will lead to water seepage into the cable support

system or cable enclosure which can cause rust, corrosion or retention of water will not be
acceptable.

Practice of selection of metals for permanent installation of associated materials shall
consider, but not limited to, the following pointers as guidelines:

» Stainless steel fasteners will be required to prevent galvanic corrosion;

* Use one material to fabricate electrically isolated systems or components where
practical; and

e Cutting and modification must be minimized. Materials of galvanized steel that undergo

modification or cutting process shall be re-coated with zinc spray or equivalent
anticorrosion agent.

The Supplier shall provide a Corrosion Management Plan containing detailed strategies
towards managing the occurrence of corrosion and enhancing the resistance of the support
structure against corrosion. The Corrosion Management Plan shall be integrated as part of
operations and maintenance procedures for the solar PV system structures and buildings on
site, considering the designed lifetime of the facility.

G. Housekeeping

During the progress of the installation phase, the Supplier shall ensure that housekeeping

activities, which includes proper disposal of waste material and debris will be performed on a
daily basis.

The Confractor must strictly enforce HSE Plans and Policies, including among others, fall
protection, materials handiing, electrical safety, use of PPE, emergency response, and
appropriate signages, during the installation phase of the project.

H. Monitoring System

The monitoring system will utilize data loggers and a communication system to receive and
log the transmitted signals from the sensors, inverters, panels and meters. The Supplier shall
ensure that all communication channels from the various devices to the data logger shall be
without interference to the signal transmissions. The Supplier shall have suitably qualified

personnel present during commissioning to establish connection of the logger to the relevant
system parts/sections.

l.  Labelling

As a minimum, labelling shall be done for all the associated cabling for future service and

maintenance of the system, equipment labels shall be engraved traffolyte labels colour

coded to comply with AS1319. Labeling requirements and guidelines shall consider, but not
limited to, the following:
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e Module string numbers for each individual string on the rooftop;

s Module string numbers for each individual pair of solar or DC cables at the Module
strings, Combiner Boxes, and at the DC inputs of the Inverters;

s Inverter numbers and string numbers on DC Surge Protection devices, DC isolators, DC
circuit breakers or fuses where applicable;

¢ Inverter numbers on each individual Inverter, associated AC cables, AC circuit breakers
and AC isolators where applicable;

e Designated tag labels for monitoring equipment, metering and sensors;

+ Designated tag labels for associated enclosures i.e., Array Junction Boxes, AC
Switchboards, Monitoring Accessories; and

e Designated tag labels for DC Cable Support System, AC Cable Support System and
Data or Control Cable Support System at 3 m intervals.

At areas where live conductors may be exposed, labels to caution users to danger of electric
shock shall be implemented, including the exterior of enclosure cubicles or boxes and
protective screens where applicable.

Labels to warn users of a dual supply network shall likewise be implemented on all AC
Equipment installed as a collection system for the solar PV system.

The same label designations for the above shall be consistent with the labels as indicated in
as-built drawings and assigned designation labels for any monitoring matters.

All labels installed outdoors shall be made of materials stable against UV for mechanical
strength and discoloring by UV.

J. Eaquipment Weather Protection

If inverters or monitoring panels will be installed outdoors or in areas with direct sunshine, the
Contractor shall provide a canopy to provide cover from rain and direct sunshine. The
canopy should include proper spacing and design for air circulation to the inverters as per
manufacturer manuals.

[

ENGR. IN M"MARZONIA ENG
E.E., Planning and Design Division C.E.PI

. CLEOFE

ing and Design Division




Section VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section, or annexed in a separate folder.]

28



DED2024 0241

[

ok

= BENTON

=

SCALE: NTS

L o

:.%

&
e,
=

TABLE OF CONTENTS

ELECTRICAL

EL-01 | TABLE OF CONTENTS
LOGATION MAP ) B
VICINTYMAP

| SITE DEVELOPMENT PLAN

EL-02 | SOLAR PANEL LAYOUT
| SOLAR PANEL PLAN B
| SOLAR PANEL DETAIL B

EL-03 | GENERAL NOTES -
PV SYSTEM SINGLE LINE DIAGRAM

EL-04 | MISCELLANEOUS DETAILS

[EL-05 | INVERTER AND COMBINER BOX MOUNTING LAYOUT

£L-06 | RAPID SHUTDOWN WIRING DEVICE

CIVIL WORKS

SITE DEVELOPMENT PLAN

SCALE: NTS

CW-01| INVERTER ENGLOSURE DETAILS
| CANOPY DETAILS

2 LOCATION MAP SCALE: NTS (PLACIDO DEL MUNDO ELEMENTARY SCHOOL )
PROJECT TITLE ; SUBMITTED BY: RECOMMENDING APFPROVAL : APPROVED BY : SHEET CONTENT SHEET NO.
DATE:
Republika ng Pilipinas DESIGNED BY:
VIGINITY MAP

Lungsod ng Quezon
DEPARTMENT OF ENGINEERING

Civic Genter Auilding B, City Had Compaund, EXiptical Road
Diliman, Cenral 1100 Quezan Cry
Trunkine: 463 2 6985 4242
E-mad address: englnesting @quezoncity gov ph

PROPOSED INSTALLATION OF SOLAR POWER SYSTEM AT
PLACIDO DEL MUNDO ELEMENTARY SCHOOL INCLUDING
NET METERING APPLICATION

KELWVIN MARZONIA

ELECTRICAL ENGINEER

ENGR. FREDIS'

LOCATION:
BARANGAY TALIPAPA, DISTRICT 6, QUEZON CITY

REVISION NO.. HEAD, PLA|

DA DL. DE GUZMA|
ING & DESIGN DIVISION

ATTY. MARK MOND P. PERRA._]

ITY ENGINEER

| HON. MA. JOSEFINA G. BELMONTE

CITY MAYOR

LOCATION MAP
SITE DEVELOPMENT PLAN

ELon)

01W




DED2024 0241

800 B 2300 800 2300 600, 2300 . 60

1100

|
|
|
1
=

e
|
|

1100
\
|
|

1100
| ]

—7

|
|

1100

fE=E =

2 SOLAR PANEL PLAN
(PLACIDO DEL MUNDO ELEMENTARY SCHOOL ) SCALE: NTS

160 pes . SOLAR PANELS

" PART OF ROOF

. TOTAL OF 160 PIECES OF SCLAR PANELS

Il
1 ROOF SOLAR PANEL LAYOUT 3 | SOLAR PANEL DETAIL
(PLACIDO DEL MUNDO ELEMENTARY SCHOOL. ) SCALE: NTS (PLACIDO DEL MUNDO ELEMENTARY SCHOOL ) SCALE: NTS
PROJECT TITLE : SUBMITTED BY. RECOMMENDING APPROVAL @ APPROVED BY : SHEET CONTENT SHEET NO.
DATE:
Republika ng Pilipinas DESIGNED BY: o
a Lungsgdng Quezc. PROPOSED INSTALLATION OF SOLAR POWER SYSTEM AT DRAW M SOLAR PANEL LAYOUT
%) DEPARTMENT OF ENGINEERING | PLACIDO DEL MUNDO ELEMENTARY SCHOOL INCLUDING I SOLAR PANEL PLAN EL-02
o Sl °°“‘“’.§::L:;“§;§:E’;T£.§i:‘;£&;‘“"“‘“ ot NET METERING APPLICATION TN FERZONIA SOLAR PANELDETAL | |
runkine: ELECTRICAL ENGINEER | cpEGK) rON | — - T T ==
R s o B o e - “"| ENGR. FREDIS "DE GUZMAN | ATTY. MARK DATI;)Z{ DIAMOND P.PERRAL |  HON. MA. JOSEFINA G. BELMONTE QZM
LOCATION: REVISION NO.: HEAD, PLANNKIG & DESIGN DIVISION CITY ENGINEER £ CITY MAYOR
BARANGAY TALIPAPA, DISTRICT 6, QUEZON CITY




DED2024 0241

EXISTING PLUMBING VENTS, EXHAUST QUILETS, VENTILATION INTAKE AIR
OPENINGS SHALL NOT BE COVERED BY THE PHOTOVO;TAIC SYSTEM.

ALL EQUIPMENTS SHALL BE LISTEFD AND LABELED BY A RECOGNIZED
ELECTRICAL TESTING LABORATORY AND INSTALLED PER THE LISTING
REQUIREMENTS AND THE MANUFACTURERS INSTRUCTIONS.

ALL OUTDOOR EQUIPMENT SHALL BE NEMA 3R RATED, INCLUDING ALL ROOF
MOUNTED TRANSITION BOXES AND SWITCHES.

ALL EQUIPMENT SHALL BE PROPERLY GROUNDED AND BONDED.

ALL CIRCUITS CONNECTED TO MORE THAN ONE SOURCE SHALL HAVE OVER
CURRENT DEVICES LOCATED SO AS TO PROVIDE OVER CURRENT PROTECTION
FROM ALL SOURCES.

ALL PHOTOVOLTAIC (PV) MODULES SHALL BE MOUNTED ON THE ROOF, OTHER
EQUIPMENT OF THE PV SYSTEM SHALL BE LOCATED INSIDE THE BUILDING
NEAR THE MAIN ELECTRICAL SERVICE.

THE UTILITY INTERACTIVE INVERTERS SHALL AUTOMATICALLY DE-ENERGIZE
ITS OUTPUT TO THE CONNECTED ELECTRICAL PRODUCTION AND DISTRIBUTION
NETWORK UPON LOSS OF VOLTAGE IN THE SYSTEM AND SHALL REMAIN IN THE
STATE UNTIL THE GRID PROVIDER VOLTAGE HAS BEEN RESTORED.

DUE TO THE FACT THAT PV MODULES ARE ENERGIZED WHENEVER EXPOSED
TO LIGHT, PV CONTRACTOR SHALL DISABLE THE ARRAY DURING INSTALLATION
AND SERVICE BY SHORT CIRCUITING, OPEN CIRCUITING OR COVERING THE
ARRAY.

ALL VONDUIT EXPOSED TO THE WEATHER SHALL BE LISTED FOR PV WIRE.

ALL CONDUCTORS SHALL BE MARKED ON EACH END FOR UNIQUE
IDENTIFICATION.

PV MODULE NEGATIVE SHALL BE GROUNDED. ALL GRONDED CONDUCTORS
SHALL BE PROPERLY COLOR IDENTIFIED IN WHITE OR GREEN.

ALL THE NEC REQUIRED WARNING SIGNS, MARKINGS AND LABELS SHALL BE
POSTED ON EQUIPMENT AND DISCONNECTS PRIOR TQ ANY INSPECTION TO BE
PERFORMED BY THE INSPECTOR.

PV SYSTEM CONNECTED ON THE LOAD SIDE OF THE SERVICE DISCONNECTING
MEANS OF THE OTHER SOURCE(S) AT ANY DISTRIBUTION. EQUIPMENT ON THE
PREMISES SHALL MEET THE FOLLOWING:

A.  EACH SOURCE CONNECTION SHALL BE MADE AT A DEDICATED
CIRCUIT BREAKER OR FUSIBLE MEANS.

B. THE SUM THE AMPERE RATINGS OF THE OVERCURRENT
PROTECTION DEVICES IN CIRCUITS SUPPLYING POWER TO THE BUS
BAR SHALL NOT EXCEED 120% OF THE BUS BAR RATING OR
CONDUCTOR.

C. THE INTERCONNECTION POINT SHALL BE ON THE LINE SIDE OF ALL
GROUND-FAULT PROTECTION EQUIPMENTS.
EQUIPMENT CONTAINING OVERCURRENT DEVICES IN CIRCUITS
SUPPLYING POWER TO A BUS BAR OR CONDUCTOR SHALL BE
MARKED TO INDICATE THE PRESENCE OF ALL SOURCES.

E. CIRCUIT BREAKER, IF BACKFIRED SHALL BE SUITABLE FOR SUCH
OPERATION.

I METALLIC RACEWAYS OR METALLIC ENCLOSURES ARE REQUIRED
METHOD FOR INSIDE A BUILDING FOR PV SYSTEM.

METALLIC RACEWAYS OR METALLIC ENCLOSURES ARE REQUIRED METHOD
FOR INSIDE A BUILDING FOR PV SYSTEM.

FLEXIBLE FINE STRANDED CABLES SHALL BE TERMINATED ONLY WITH
TERMINALS, LUGS, DEVICES OR CONNECTORS THAT ARE IDENTIFIED AND
LISTED FOR SUCH USE.

CONNECTORS SHALL BE LATCHING OR LOCKING TYPE.
EQUIPMENT GROUNDING CONDUCTOR FOR PV MODULES SMALLER THAN 6

AWG SHALL BE PROTECTED FROM PHYSICAL DAMAGE BY RACEWAY OR CABLE
ARM.

10-SETS OF 2W-6.0 MM2 SOLAR CABLE
WIRES + 8.0 MM2 THW GROUND WIRES

2-SETS OF 3W - 38MM2
THHN WIRES + 1W OF 14.0
MM2 THHN GROUND WIRES

1-SET OF 3W - 125 MM2
THHN WIRES + 1W OF 38.0
MM2 THHN GROUND WIRES
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L AC - COMPUTATIONS DC - COMPUTATIONS
INVERTER 1: INVERTER 1 :
ALL ELECTRICAL INSTALLATION SHALL COMPLY Ne——
WITH THE MIX REQUIREMENTS OF THE PEC AND lac QUTPUT = INVERTER CAPACITY / SYSTEM VOLTAGE /1.732 ( % Efficiency) Vimax = (Voc) x {no. of PV units) x (Temparaturo Coaflicient @ 30 C)
OTHER INTERNATIONAL INSTALLATION STANDARD, e 2NN TR AL 0 B i L RRL
THE RULES AND REGULATIONS OF LOCAL wnax :":fz::‘-:sj“ s MODULE INFORMATION
AUTHORITIES AND OF THE POWER UTILITY. SIZEQFACOUTPUT CONDUBTOR e s A
o 2
- T N CABI R ENT +1-8.0 2 GROUND WIRE = . of PV ) x (T rature Coefficient @ 30°C) .
SOLAR PV SYSTEM SHALL BE DONE IN MR R T AR DR EAINAL RN =S A T, ;“’f;:_,}‘v}v:i:;’,‘:up:"".!‘.i;:‘nf““* o =y ELECTRICAL DATA
ACCORDANCE WITH ARTICLE 6.9 AND 7.8 INVERTER 2: max = lse = 1.28 Banlf s
.28 Amps x 125 ea 'ower 3 S
lac OUTPUT = INVERTER GAPACITY | SYSTEM VOLTAGE /1.732 ( % Effi =171 . o . 0
A PERMANENT PLAQUE OR DIRECTORY DENOTING e Ca0 00 Wils) D40 Yok . i (BUH ] el smnes _ o el A3 Vol
ALL ELECTRICAL POWER PRODUCTION SERVICES =118.60 Amps on ;g‘m;};g;ﬂ;‘;;:;}:;::{;"‘"“m'm Geeherd @20°C) Open Gircuit Voltage S§1.30 VonF;
ON OR IN THE PREMISES SHALL BE INSTALLED AT T T T e s v ShoCiei Gt 1 0 A
EACH SERVICE EQUIPMENT LOCATION. USE: 150 AMPS MOLDED CASE GIRCUIT BREAKER 28 Amps x 1,25
3-38mm2 THHN GABLE OR EQUIVALENT + 1 - 14.0mm2 THHN GROUND WIRE ST Amps MECHANICAL DATA
ALL EXPOSED NON CURRENT CARRYING METALLIC TOTAL INVERTER OUTPUT : Vmax = (Voc) x (na. of PV units) x {Temperature Goefflicient @ 30 °C)
PARTS OF MODULE FRAME EQUIPMENT AND o ; T el vosxiin a1 =8 Solar Cells : Mono-crystalline
CONDUCTOR ENCLOSURES SHALL BE GROUNDED TOTAL lac QUTPUT = lac OUTPUT x 2 Cell Orientation  : 144 cells (6x24)
REGARDLESS OF THE VOLTAGE 3 gggrgg:mpz* 2 et sl %oqu:]e dim. 7 gg:skx 1134 x 30 mm
TR AR STRING § 3 . leight 1321kg
Vimax = {Voc) % (0. of PV units) x (Temperature Coeflicient @ 30 °C) Glass . Solar glass 4.0 mm
SIZE OF AC OUTPUT CONDUCTOR = "
USE: 300 AMPS MOLDED CASE CIRCUIT BREAKER = :?Zlil)::r:lts”‘ﬁ Sz ) Frame: : Aluminum, Silver Anodized
3-125mm2 THHN CABLE OR EQUIVALENT + 1 - 38mm2 THHN GROUND WIRE Imax =lscx 1.26 —t B
FRONT PANEL REAR TERMINALS
GENERAL INFORMATION SHEET = — — -
INVERTER 2 .
TOTAL SPV CAPACITY: 98.60 KW INSTALLATION PROCESS STRING 5
e Urtas = Voc) x (1o, of PV uits) x (Temperaiure C osFiciant @ 31} I NVE RTE R S P EC l Fl c ATIO N S
= {51.30 Volts) x (17 Panels) x (1)
NUMBER OF PV MODULES: 160 PANELS * Complete the preparation before 2 i tom
; ; s = 16c X 1:
NUMBER OF STRINGS: 10 STRING g:;jj”f;}'g”user manual caretuly 28 2mpe x 125 = —
.
NUMBER OF INVERTER: 2 UNITS e Check the preducts and parts 3:;::[‘1’115::1[\0. of BV units) x (Temperature Coefficient @ 30 °C)
T ool i, o Check the installation = 18880 vt (1 Pans ¥ ) . -
The SPV modules generate electricity when exposed to environment 7 TEGHNICAL DATA (INPUT DC)
light. Array of many modules can cause lethal shock and e Fix the panel of inverter i el
burn hazards.DnIy authorized and trained persom::el : g;‘al;“ }EYe:te'r | i f’rﬁ?:{wu(ns, of PV units) x (Temperature Cosfficient @ 30 °C) Max DC Power : 50,000 Watts DC
should have access to these modules. To reduce the risk a ec EC"‘?Z Gonhechion = (B30 Yok 17 Panets 2 {1 s . Max Input Volage : 1100 Volts DC
of electrical shock or burns, modules maybe covered : cﬁﬁﬁiﬁ i :;dee o sl MPP Voltage Range  : 200-950 Volts DG
with an opaque material during installation to avoid « Ground joint el iy Max Input Current (A)  : 30 Amps
shocks or burns. = Connect line of communication. Ve 1 o PVt epertar Goeticient @30°5) T TECHNICAL DATA (QUTPUT AC)
s Inspect PV array 2 pLavdelsls il Panclal x (1) 4 CHNIGAL L
!30 not touch live I;er_m!nals wrth_ bare hands. Use * Inspect AC side bl - Rated Power - 50,000 Watts
insulated tools for electrical connections. * Inspect DC side =17.55 Amps Max AC Power - 55.000 VA
2 | t the li £ di STRING 10 ax Q A
Use appropriate methods to mount SPV modules. Fall of * Inspec 3 :at“;: gngmugelsll% Ymax = Voc)  nc. of PV uns)  (Temperature Coeficient @30 ) Nominal AC Voltage - 240 Volts
. . P mmuni { C = 51.30 Volt: i (1
modules from high place will cause death, injury or ggnnection = v T SrrenpiPaneniad) AC Frequency Range 60 Hz
damage. s B a Max Output Current . 80 Amps
A Max Efficiency 98.6%
Do not short the positive and the negative. Do not
disconnect under load. Be sure connector no gap
between the insulators. In case there is a gap, a fire
and/or an electrical shock may occur. a2t OF BREAKER:
USE 20AMPS, 1,000 VOLTS ON EACH STRING
USE: 2 - 6.0 mm2 PV CABLE OR EQUIVALENT+
2-6.6 mm2 THHN GROUND WIRE ON EACH STRING
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SOLAR PV PANEL
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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PROPOSED INSTALLATION OF SOLAR POWER SYSTEM AT PLACIDO DEL MUNDO ELEMENTARY SCHOOL INCLUDING NET METERING APPLICATION

PROJECT TITLE :
LOCATION BARANGAY TALIPAPA, DISTRICT 6, QUEZON CITY
PROJECT NO. 24 - 000150
DURATION One Hundred Twenty (120) Calendar Days
BREAKDOWN OF COST
TOTAL MARK-UP
ITEM NO. DESCRIPTION ESTIMATED DIRECT COST m VALUE VAT TOTAL INDIRECT COST TOTAL COST
PARTI OTHER GENERAL REQUIREMENTS
PARTII CIVIL AND ELECTRICAL WORKS
PART A REMOVAL WORKS
PART B EARTHWORKS
PART C FINISHING AND OTHER CIVIL WORKS
PARTD ELECTRICAL WORKS
TOTAL

LUMP SUM BID IN WORDS :

Contractor :

TOTAL COST P

Page 3 of 3
Bid Form




PROJECT TITLE :

LOCATION BARANGAY TALIPAPA, DISTRICT 6, QUEZON CITY
PROJECT NO. 24 - 00150

DURATION One Hundred Twenty (120) Calendar Days

BILL OF QUANTITIES
(Electrical Works / Installation Project)

PROPOSED INSTALLATION OF SOLAR POWER SYSTEM AT PLACIDO DEL MUNDO ELEMENTARY SCHOOL INCLUDING NET METERING APPLICATION

ESTIMATED

MARK-UP IN %

TOTAL MARK-UP

TOTAL INDIRECT

ITEM CODE DESCRIPTION QUANTITY | UNIT DIRECT COST | OCM | PROFIT VAT COST TOTAL COST UNIT COST

B.5 Project Billboard / Sign Board 1 each
B.7(1) Occupational Safety and Health 4 month
B.9 Mobilization 1 unit
B.9 Demobilization 1 unit

TOTAL OF PART |

Flashings / Ridge Roll

801(3) Chipping Works 1 sq.m.
TOTAL OF PART A
803(1)a Structure Excavation 4 cu.m.
804(1)a Embankment from Structure Excavation 4 cu.m.
TOTAL OF PARTB
C.1 Concrete Works
1021(3)a |Floor Topping, Plain, 0.15m thick (Restoration) 1 sq.m.
C.2 Masonry Works
1027(1) |Cement Plaster Finish (Electrical Works) 1 sq.m.
C.3 Fabricated Materials
1047(1) 940mm x 1000mm x 350mm - Steel Cage (Inverter) 2 set
1047(1) 350mm x 350mm x 200mm - Steel Cage (RSD Stop 1 set
Button)
1047(1) Canopy Frame 1 set
C.4 Painting, Varnishing and Other Related Works
Painting Works, Masonry Works / Concrete
1032(f)a (Electrical Works) ! sg.m.
C.5 Roofing Works
1014(1)b Prepainted Metal Sheets, Rib Type, Ga.24 2 sg.m.
10132)at Fabricated Metal Roofing Accessory, Gauge 24, 3 Im.

TOTAL OF PART C




ESTIMATED MARK-UP IN % TOTAL MARK-UP TOTAL INDIRECT
ITEM CODE DESCRIPTION QUANTITY | UNIT DIRECT COST | OCM | PROFIT % VALUE VAT COST TOTAL COST UNIT COST
D.1 Conduit, Boxes and Fittings
1100 (2) ¢ 25mm@ IMC Pipe 20 piece
1100 (2) e 40mm@ IMC Pipe 10 piece
1100 (2) g 65mm@ IMC Pipe 20 piece
1100 25mm@ IMC Elbow 10 piece
1100 40mm@ IMC Elbow 4 piece
1100 65mm@ IMC Elbow 4 piece
D.2 Wires and Wiring Devices
1101 8.0mm? THHN Wire 355 l.m.
1101 14mm? THHN Wire 10 l.m.
1101 38mm? THHN Wire 90 l.m.
1101 125mm? THHN Wire 180 l.m.
1101 6.0mm? Single Core XLPE FR Cable 3,155 l.m.
1101 580 Watts, N-Type Mono-Crystalline 170 piece
Grid Tied Inverter, 50kW Inverter, 230V AC 3P, .
1101 2 piece
60Hz
101 PV Moun?, Aluminum Railings, 2400mm and 170 set
Accessories
1101 MC4 Connector Pair (M/F) 150 set
D.3 Panelboard with Main and Branch Breakers
1102 300AT, MDP Solar and ECB with Digital Meter and 1 assy
RSD Controller Box
1102 DC Breaker, 20AT, 1000Vdc, 4P 10 piece
1102 DC SPD 4P 20KA/40KA 10 piece
1102 Solar Panel Rapid Shutdown Device, 1:1 170 piece
1102 DC Combiner Box, 2 input/2 Output 1000V 2 piece
Wire Gutter, 300mm x 300mm x 2000mm, with .
102 Terminal Lugs 2 unit
1102 Grounding Lug 100 set
D.4 Auxillary
1105 Wifi Extender 1 set
1105 UTP Cable, CAT®6, 4-Pairs 50 l.m.
TOTAL OF PARTD
TOTAL OF PART Il
GRAND TOTAL

Page 3 of 3




Section 1X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a)
O (b)
O (c)
O (e)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);

and

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative
Development Authority (CDA) for cooperatives or its equivalent document;

and

Mayor’s or Business permit issued by the city or municipality where the principal
place of business of the prospective bidder is located, or the equivalent document for
Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by the
Bureau of Internal Revenue (BIR).

Technical Documents

O

O (9)

O (h)

1)

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether similar or
not similar in nature and complexity to the contract to be bid (please see attached
prescribed forms required by the QC — BAC for Infrastructure and Consultancy);
and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to the
contract to be bid, except under conditions provided under the rules with an attached
Notice of Award, Notice to Proceed, Contract and Certificate of Acceptance (please
see attached prescribed form required by the QC — BAC for Infrastructure and
Consultancy); and

Philippine Contractors Accreditation Board (PCAB) License;

or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid;

b.  List of contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen), to be assigned to the contract to be bid,
with their complete qualification and experience data (please see attached
prescribed form required by the QC — BAC for Infrastructure and
Consultancy);

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment lessor/vendor for
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O

(k)

the duration of the project, as the case may be (please see attached prescribed
form required by the QC — BAC for Infrastructure and Consultancy); and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all members of
the joint venture giving full power and authority to its officer to sign the OSS and do
acts to represent the Bidder.

Additional Technical Requirements:

[] e Certificate of Site Inspection or Affidavit of Site Inspection as part of
Omnibus Sworn Statement

[0 » Affidavit of Undertaking for Key Personnel and Equipment (please see

attached prescribed form required by the QC — BAC for Infrastructure and

Consultancy)

Equipment Utilization Schedule

Manpower Schedule

Construction Schedule and S-Curve

PERT-CMP

Construction Methods

Ooooo

Financial Documents

O

O (m)

(M

O ()

The prospective bidder’s audited financial statements, showing, among others, the
prospective bidder’s total and current assets and liabilities, stamped “received” by the
BIR or its duly accredited and authorized institutions, for the preceding calendar year
which should not be earlier than two (2) years from the date of bid submission; and
The prospective bidder’s computation of Net Financial Contracting Capacity (NFCC)
(please see attached prescribed form required by the QC — BAC for Infrastructure
and Consultancy).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with RA No.
4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating that they
will enter into and abide by the provisions of the JVA in the instance that the bid is
successful.

I1. FINANCIAL COMPONENT ENVELOPE
(o) Original of duly signed and accomplished Financial Bid Form; and

O

Other documentary requirements under RA No. 9184

O
O

O

(p)
(@

()

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary sheet indicating
the unit prices of construction materials, labor rates, and equipment rentals used ir
coming up with the Bid; and

Cash Flow by Quarter.
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Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]

BID FORM

Date :
Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental
or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, we,
the undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract];

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information];

The discounts offered and the methodology for their application are: [insert
information];

The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of
the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines! for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

1

currently based on GPPB Resolution No. 09-2C""



k.

Name:

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute
and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].

We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:

Date:




Bid Securing Declaration Form

[shall be submitted with the Bid if bidder opts to provide this form of bid security]

REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]
I/We, the undersigned, declare that:

1. I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

2. 1/We accept that: (a) I/'we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt of
your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6
of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by the procuring entity for the commission of acts resulting to
the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and
69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the
government may undertake.

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month] [year]
at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]

GPPB Resolution No. 16-2020, dated 16 September 2020



Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant],
after having been duly sworn in accordance with law, do hereby depose and state that:

1.

[Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name of
Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

[Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of
[Name of Bidder], | have full power and authority to do, execute and perform any and all acts
necessary to participate, submit the bid, and to sign and execute the ensuing contract for
[Name of the Project] of the [Name of the Procuring Entity], as shown in the attached duly
notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of
the Procuring Entity], as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation,
membership, association, affiliation, or controlling interest with another blacklisted
person or entity as defined and provided for in the Uniform Guidelines on

Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

[Select one, delete the rest:]



9.

10.

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the
Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, Procurement Agent if engaged, members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat,
the head of the Project Management Office or the end-user unit, and the project consultants
by consanguinity or affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders
of [Name of Bidder] is related to the Head of the Procuring Entity, Procurement Agent if
engaged, members of the Bids and Awards Committee (BAC), the Technical Working Group,
and the BAC Secretariat, the head of the Project Management Office or the end-user unit,
and the project consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or
any form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

In case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute

criminal liability for Swindling (Estafa) or the commission of fraud with

unfaithfulness or abuse of confidence through misappropriating or converting any

payment received by a person or entity under an obligation involving the duty to

deliver certain goods or services, to the prejudice of the public and the government

of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the

Revised Penal Code.

11. We pledge that the project will be completed in accordance and congruency with the

approved plans and programs.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of __ , 20 at

, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant



[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]



Contract Agreement Form for the

Procurement of Infrastructure Projects (Revised)
[not required to be submitted with the Bid, but it shall be submitted within ten (10) days after
receiving the Notice of Award]

CONTRACT AGREEMENT

THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] between
[name and address of PROCURING ENTITY] (hereinafter called the “Entity”) and [name and
address of Contractor] (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute [name and identification
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for
[contract price in words and figures in specified currency] by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. Inthis Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and
construed as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i. Drawings/Plans;
ii.  Specifications;
iii. Bill of Quantities;
iv. General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and
Financial Proposals, and all other documents or statements submitted:;

Bid form, including all the documents/statements contained in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’'s response
to request for clarifications on the bid), including corrections to the bid, if any,
resulting from the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder’s conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBDs. Winning bidder agrees that
additional contract documents or information prescribed by the GPPB
that are subsequently required for submission after the contract
execution, such as the Notice to Proceed, Variation Orders, and Warranty
Security, shall likewise form part of the Contract.




3. Inconsideration for the sum of [total contract price in words and figures] or such other
sums as may be ascertained, [Named of the bidder] agrees to [state the object of
the contract] in accordance with his/her/its Bid.

4. The [Name of the procuring entity] agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed
the day and year first before written.

[Insert Name and Signature] [Insert Name and Signature]
[Insert Signatory’s Legal Capacity] [Insert Signatory’s Legal Capacity]
for: for:
[Insert Procuring Entity] [Insert Name of Supplier]

Acknowledgment
[Format shall be based on the latest Rules on Notarial Practice]




LIST OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS

NAME OF CONTRACTOR: cenom
CONTRACTOR'S ROLE TOTAL PERCENTAGE
PROJECT TITLE DATEOF - B S NER {SOLE CONTRACTOR, SUBCONTRACTOR, TO::LCT o D::ET?;N CONTRACT VALUE OF OUTSTANDING
(Name of the Contract) NTRAC EROJECTIOWNER & NATURE OF WORK PARTHNER IN A 1V) SONTRA MPLET N or VALUE AT
CONTRACT DURATION POSTAL ADDRESS 4 VALUE AT ESTIMATED ACTUAL PLANNED WORKS (IN PHP)
& EXACT PROJECT LOCATION andPERCENTAGEOF COMPLETION | - coMpUSHMENT | ACCOMPLISHMENT
PARTICIPATION AWARD COMPLETIONTIME IF APPLICABLE

TOTAL AMOUNT (Php) OF
OUTSTANDING WORKS

PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY Page of

¢ e —— —
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LIST OF ALL AWARDED BUT NOT YET STARTED GOVERNMENT AND PRIVATE CONTRACTS OF THE BIDDER

NAME OF CONTRACTOR:

PROJECT TITLE:

PROJECT TITLE & EXACT LOCATION

MAJOR SCOPE OF WORKS & DATE
STARTED

NAME AND ADDRESS
OF PROJECT OWNER

CONTRACT PRICE
(PHP) AS AWARDED

DATE OF SCHEDULED
COMPLETION

ROLE OF BIDDER N THE
CONTRACT SOLE
CONTRACTOR / SUB-
CONTRACTOR/PARTNER IN A

PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY

TOTAL AMOUNT
OF CONTRACT (Php)

Page .. _of
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SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THE CONTRACT TO BE BID

NAME OF CONTRACTOR:

PROJECT TITLE:

PROJECT TITLE
(Name of the Contract)
& EXACT PROJECT LOCATION

DATE OF
CONTRACT

CONTRACT
DURATION

PROJECT OWNER & POSTAL
ADDRESS

NATURE OF WORK

CONTRACTOR'S ROLE
(SOLE CONTRACTOR, SUBCONTRACTOR,
PARTHNER IN A JV)
and PERCENTAGE OF
PARTICIPATION

TOTAL
CONTRACT
VALUE AT

AWARD

DATE OF
COMPLETION or
ESTIMATED
COMPLETIONTIME

TOTAL
CONTRACT
VALUE AT

COMPLETION
IF APPLICABLE

PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY

Page of
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LIST OF MAJOR EQUIPMENT TO BE USED FOR THE PROJECT

NAME OF CONTRACTOR:

PROJECT TITLE:
YEAR PRESENT LOCATION STATUSOF
TYPE DESCRIPTION / CAPACITY SERIAL NO. ACQUIRED (SPECIFIC ADDRESS) AVAILABILITY
(OWNED/LEASED)

PHOTOCOPY ADDITIONAL FORMS, IF NECESSARY

Page_ ol ___
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A. LIST OF KEY CONSTRUCTION PERSONNEL TO BE ASSIGNED TO THE PROJECT

NAME OF CONTRACTOR: _
PROJECT TITLE:
UCATIONAL TYPE OF NO.OF YEARS
NAME POSITION AGE ER MENT CONSTRUCTION WITH THE PROFESSION PRC NO.
ATTAIN EXPERIENCE CONTRACTOR

PHOTOCOPY ADDITIONAL FORMS, 1F NECESSARY

Page

of
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COMPUTATION OF NET FINANCIAL CONTRACTING CAPACITY (NFCC)

NAME OF BIDDER:

CURRENT ASSETS* PHP
(LESS) CURRENT LIABILITIES* (LESS}  PHP
NETWORTH PHP
NETWORTH x 15 k:15 PHP

(LESS) VALUE OF ALL OUTSTANDING ON-GOING
CONTRACTS** (LESS) PHP

(LESS) VALUE OF ALL AWARDED BUT NOT YET

STARTED CONTRACTS AS OF DATE** (LESS)  PHP
NET FINANCIAL CONTRACTING CAPACITY PHP
NOTES: * CURRENT ASSETS AND LIABILITIES BASED ON AUDITED FINANCIAL STATEMENT FOR THE

PRECEDING CALENDAR YEAR SUBMITTED TO B.I.R.

** BASED ON LIST OF ON-GOING AND AWRDED BUT NOT YEY STARTED CONTRACTS
SUBMITTED

QCG.PD.DASD.F.O8



REPUBLIC OF THE PHILIPPINES)

)S.S.

AFFIDAVIT OF UNDERTAKING

I, , of legal age, Filipino, _ [OFFICER OR REPRESENTATIVE]

with office address at after
having been duly sworn to in accordance with law, hereby voluntary depose and state:

That I am duly authorized representative of the _[Name of Bidder to execute this
undertaking as evidenced by Secretary’s Certificate and Board Resolution.

That [Name of Bidder] _ bidding for the (Name of Project)

That relative to the aforementioned Project, the [Name of Bidder] hereby undertake that

the equipment to be use and the key personnel to be assign shall exclusively be used and will
only perform to the project until its completion.

That I am executing this affidavit to attest to the truth of the foregoing and in compliance with
the submission of the technical requirements for the public bidding of the said project.

IN WITNESS HEREOF, I have hereunto signed my name below this day of
at

AFFIANT FURTHER SAYETH NAUGHT.

Affiant

SUBSCRIBED AND SWORN TO BEFORE ME this __ day of

in

affiant  exhibiting to me  his/her issued at
on

Doc. No. ;

Page No. ;

Book No. ;

Series of 2020

Notary Public
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Republic of the Philippines

Government Procurement Policy Board




