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Glossary of Acronyms, Terms, and Abbreviations

ABC - Approved Budget for the Contract.

ADR - Alternative Dispute Resolution.

ARCC - Allowable Range of Contract Cost.

BAC - Bids and Awards Committee.

BIR - Bureau of lnternal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.

COS - Contract of Service.

CPI - Consumer Price lndex.

DOLE - Department of Labor and Employment.

DTI - Department of Trade and lndustry.

GCC - General Conditions of Contract.

GFI - Government Financial lnstitution.

GOCC - Government-Owned and/or -Controlled Corporation.

GoP - Government of the Philippines.

GPPB - Government Procurement Policy Board.

HoPE - Head of Procuring Entity.

JO - Job Order.

IRR - lmplementing Rules and Regulations.

ITB - lnstructions to Bidders.

LCB- Lowest Calculated Bid.

LCRB - Lowest Calculated Responsive Bid.

LGUs - Local Government Units.

LoC - Line of Credit

MAB - Most Advantageous Bid.

MARB - Most Advantageous Responsive Bid.

MEARB - Most Economically Advantageous Responsive Bid.
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MYCA - Multi-Year Contracting Authority.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhiIGEPS - Philippine Government Electronic Procurement System.

PSA - Philippine Statistics Authority.

RA No. - Republic Act Number.

SARB - Single Advantageous and Responsive Bid.

SCC - Special Conditions of Contract.

SCRB - Single Calculated and Responsive Bid.

SEARB - Single Economically Advantageous Responsive Bid.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

SRRB - Single Rated and Responsive Bid.

UN - United Nations.
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Definition of Terms

Bid - a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor,
contractor, consultant, or service provider in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (lRR of RA No. 12009, Section 5[c]).

Bidder - a supplier, manufacturer, distributor, contractor, consultant, and service provider,
whether public or private, who submits a Bid in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (lRR of RA No. 12009, Section 5[d]).

Bidding Documents - the documents issued by the Procuring Entity as the basis for Bids,
furnishing all information necessary to prospective bidder to prepare a Bid for the Goods,
lnfrastructure Projects, and Consulting Services required by the Procuring Entity. (lRR of RA
No. 12009, Section 5[e])

Bill of Quantities - a list of the specific items of the Work and their corresponding unit prices,
lump sums, and/or provisional sums.

Consulting Services - services for lnfrastructure Projects and other types of projects or
activities of the govemment requiring adequate extemal technical and professional expertise
that are beyond the capability or capacity of the government to undertake such as, but not
limited to: (i) advisory and review services: (ii) pre-investment or feasibility studies; (iii) design;
(iv) construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (lRR of RA No. 12009, Section 5[i]).

Contract - the agreement entered into between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works and as recorded in the Contract Form signed by
the parties, including all attachments and appendices thereto and all documents incorporated
by reference therein.

Contract Price - the price stated in the Notice of Award and thereafter to be paid by the
Procuring Entity to the Contractor for the execution of the Works in accordance with this
Contract.

Contract Time Extension (CTE) - the allowable period for the Contractor to complete the
Works in addition to the original Completion Date stated in this Contract.

Contractor - a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

Days - refers to calendar days; months to calendar months.

Dayworks - varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

Defect - any part of the Works not completed in accordance with the Contract.

Defects Liability Certificate - the certificate issued by the Procuring Entity upon correction of
defects by the Contractor.

Defects Liability Period - the one (1) year period between contract completion and final
acceptance within which the Contractor assumes the responsibility to undertake the repair of
any damage to the Works at its own expense.
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Drawings - graphical presentations of the Works. They include all supplementary details,
shop drawings, calculations, and other information provided or approved for the execution of
this Contract.

Effective Date of the Contract - the date indicated in the contract. However, the Contractor
shall commence performance of its obligations only upon receipt of the Notice to Proceed.

Foreign-funded Procurement or Foreign-Assisted Project - refers to the acquisition of Goods,
Consulting Services, and the contracting for lnfrastructure Projects by the Government of the
Philippines which are wholly or pady funded by foreign loans or grants pursuant to a Treaty
or lnternational or Executive Agreement.

Funding Source - Organization named in the SCC.

Goods - refer to (i) all items, supplies, and materials, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal property of any kind, needed in the
transaction of public businesses or in the pursuit of any government undertaking, project or
activity; or (ii) gsneral support services which pertain to all types of services except Consulting
Services and lnfrastructure Projects, such as the repair and maintenance of equipment and
furniture, as well as trucking, hauling, janitorial, security, and related or analogous services.
Personnel Services or individual COS or JO engagements do not fall under this definition;
(lRR of RA No. 12009, Section 5[n]).

lnfrastructure Projects - include the construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as "civil works'or "works;'(lRR of RA No. 12009, Section 5[r]).

Lot - refers to one or more infrastructure poects that are grouped or bundled together based
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or lmplementing Unit of the Procuring Entity. Each lot is distinct within the project and
may be awarded as a separate contract.

MARB - refers to the award criteria in the procurement of lnfrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the most advantageous bid in reference to the highest
rated offer based on the quality component of the bid.

Materials - refer to all supplies, including consumables, used by the Contractor for
incorporation in the Works.

MEARB - refers to the award criteria in the procurement of lnfrastructure where lhe
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the determination of the most economically
advantageous bid in reference to the quality-price ratio allocated to the technical and financial
components of the bid.

Notice to Proceed - refers to a written notice issued by the Procuring Entity to the Contractor
requiring the latter to begin the commencement of the work not later than a specified or
determinable date.
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Online submission - pertains to the submission of the bid for lnfrastructure Projects and the
bid envelopes containing the technical and financial components of the bid through electronic
means or through the electronic bidding facility of the PhilGEPS, once available.

Permanent Works - refer to all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this Contract which
shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal
of all Temporary Works.

Plant - refers to the machinery, apparatus, and the like intended to form an integral part of the
Permanent Works.

Procuring Entity - the organization acquiring the lnfrastructure Project, as named in the SCC.

Project - refers to a specific or identified procurement covering Goods, lnfrastructure Projects
or Consulting Services. A Procurement Project shall be described, detailed, and scheduled in
the Project Procurement Management Plan prepared by the agency which shall be
consolidated in the Procuring Entity's Annual Procurement Plan.

Program of Work - refers to the big-picture plan and comprehensive schedule that details
construction-related tasks to ensure the timely and efficient delivery of the project.

Site lnvestigation Reports - refers to those that were included in the Bidding Documents and
are factual and interpretative reports about the surface and subsurface conditions at the Site.

Slippage - refers to a delay in work execution occurring when actual accomplishment falls
below the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work schedule. This is
actually described as a percentage of the whole Works.

Simple lnfrastructure Projects - refers to construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of structures, technical facilities and systems with an
Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos
(PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods
of the population living in a community and built according to the needs and aspirations of the
community population.

Verified Report - the report submitted by the lmplementing Unit to the HoPE setting forth its
findings as to the existence of grounds or causes for termination and explicitly stating its
recommendation for the issuance of a Notice to Terminate.
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Secfion l. lnvitation to Bid

Notes on the lnvitation to Bid

The lnvitation to Bid provides information that enables potential Bidders to decide whether
to participate in the procurement at hand. The lnvitation to Bid shall be:

a) ln line with the principles of transparency and competitiveness and to ensure the
widest possible dissemination thereof, all invitations to bid shall be published
continuously by the Procuring Entity, for seven (7) calendar days on the Philippine
Govemment Electronic Procurement System (PhilGEPS) website, in any
conspicuous place reserved for this purpose in the premises of the Procuring Entity,
and on the website or social media platforms of the Procuring Entity, if available, or
such other channels as may be authorized by the Government Procurement Policy
Board (GPPB), and the website prescribed by the foreign governmenUforeign or
international financing institution, if applicable; and

b) For justifiable reasons, Procuring Entities that cannot publish procurement
opportunities on its website, social media platform, or such other channels authorized
by the GPPB shall publish its invitation to bid, at least once, in a newspaper of general
nationwide circulation.

Apart from the essential items listed in the Bidding Documents, the lnvitation to Bid should
also indicate the following:

a) The availability of the Bidding Documents, which shall be commence from the time
the lnvitation to Bid is first published until the deadline for submission and continue
until the deadline for submission and receipt of bids;

b) The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c The deadline for the submission and receipt of bids;
d The procurement strategy/ies; and
e The bid award criterion/criteria. (e.9., the application of a margin of preference in

bid evaluation)

The lnvitation to Bid should be incorporated into the Bidding Documents. The information
contained in the lnvitation to Bid must conform to the Bidding Documents, particularly to the
relevant information in the BDS.
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Notes on the lnstructions to Bidders

This Section of the Bidding Documents provides the information necessary for Bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Entity.

It also provides information on the bid submission, eligibility check, opening and evaluation
of bids, post-qualification and award of contract.

This section contains provisions that shall not be changed or modified. Any amendment
shall be reflected in section lll. Bid Data sheet which consists of provisions that
supplement, amend, or specify in detail information or requirements included in this Section

and which are specific to each procurement.

Mafters governing performance of the contractor, payments under the contract, or those

affectinglhe risks, rights, and obligations of the parties under the contract are not normally

includeJ in this Section, but rather under Section lV. General Conditions of Contract (GCC),

and/or section V. Special conditions of contract (scc). lf duplication of a subiect is

inevitable in other sections of the document prepared by the Procuring Entity, prudence

must be exercised to avoid contradictions between clauses dealing with the Same matter.

Sectron ll. lnstructions to Bidders
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1)

2l

3)

A. General

Scope of Bid

1.1 The Procuring Entity named in the BDS, invites Bids for the REHABILITATION
OF CAPRI HEALTH CENTER, with Project ldentification Number OCM(CDF)-
26-BLDG-000'l 1.

The Procurement Prolect (referred to herein as "Project") is for the construction
of Works, as described in Section Vl (Specifications).

'1.2 The winning Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause 1.1.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding Source named
in the !$, ind in the amount indicated in the BDS. lt intends to apply part of the

funds received for this Project to cover eligible payments under the contract.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders

and Contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. ln pursuance of this policy, the

Procuring Entity:

a) defines, for purposes of this provision, the following terms under existing

laws, rules, and regulations:

i) "conupt practice" means an act by which officials in the public

or private sectors improperly and unlaMully enrich themselves,
others, or induce others to do so' by misusing the position in

which they are placed, and includes the offering, giving,

receiving, or soliciting of anything of value to influence the action

of any such official in the procurement process or in contract

execution; entering, on behalf of the government, into any

contract or transaction manifestly and grossly disadvantageous
to the same, whether or not the public officer profited or will profit

thereby, and similar acts as provided in RA No. 3019'

ii) Traudulent practice" means a misrepresentation of facts..for
purposes of influencing a procurement process or the execution

of a contract to the detriment of the Procuring Entity, which

includes collusive practices among Bidders (prior to or after bid

submission) designed to establish bid prices at artificial, non-

competitive levels and to deprive the Procuring Entity of the

benefits of free and open competition.

iii) "collusive practices" means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the

Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels.
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b)

iv) 'coercive practices" means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their
participation in a procurement process, or affect the execution
of a contract;

v) "obstructive practice" is

a) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
governmenUforeign or international financing institution
relative to allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or
intimidating any party to prevent the latter from disclosing its

knowledge of matters relevant to the administrative
proceedings or from pursuing such proceedings or
investigation; or

b) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign governmenUforeign or international financing
institution herein.

Undertakes to reject a proposal for award upon pima facie

determination that the Bidder recommended for award has engaged in

any of the prohibited practices mentioned in this Clause for purposes of
competing for the contract.

3.2 Further, the Procuring Entity will seek to impose the maximum civil,

administrative, and/or criminal penalties available under the applicable laws on

individuals and organizations deemed to be involved in any of the practices

mentioned in ITB Clause 4.

Furthermore, the Funding Source and the Procuring Entity reserve the right to

inspect and audit records and accounts of a Bidder or Contractor in the bidding

for and performance of a contract themselves or through independent auditors

as reflected in the GCC Clause 36.

4)

3.3

Conflict of lnterest

4.1 All Bidders found to have conflicting interests shall be disqualified to participate

in the procurement at hand, without prejudice to the imposition of appropriate

administrative, civil, and criminal sanctions. A Bidder may be considered to

have conflicting interests with another Bidder in any of the events described in

paragraphs (a) ttrrough (c) and a general conflict of interest in any of the

circumstances set out in paragraphs (d) through (f) below:

a) A Bidder has controlling shareholders or beneficial owners in common

with another Bidder;

b) A Bidder receives or has received any direct or indirect subsidy from

any other Bidder;
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c)

d)

e)

A bidder has the same legally authorized representative as that of
another Bidder for purposes of this Bid;

A bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process. This may include a firm or an
organization that lends, or temporarily seconds, its personnel to firms
or organizations that are engaged in consulting services for the
preparation related to procurement for or implementation of the proiect
if the personnel would be involved in any capacity on the same project;

A bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the sub,ect of the bid; or

4.2

4.3

0 A bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project,

if the personnel would be involved in any capacity on the same project.

All Bidding Documents shall be accompanied by an Omnibus Swom Statement
of the Bidder that it is not related, by consanguinity or affinity up to the third civil
degree, to the HoPE, Procurement Agent (if engaged), the head of the Project
Management Office (PMO), the End-User or lmplementing Unit or any
members of the Bids and Awards Committee (BAC), Technical Working Group

(TWG), and BAC Secretariat.l

The Bidder shall also disclose the ultimate beneficial ownership of the entity it

represents. Failure to comply shall be a ground for the automatic
disqualification of the bid in consonance with Section 59 of the lRR. For this

reason, relationship to the aforementioned persons within the third civil degree
of consanguinity or affinity shall automatically disqualify the Bidder from
participating in the procurement of contracts of the Procuring Entity

notwithstanding the act of such persons inhibiting themselves from the
procurement piocess. This Clause shall apply to the following persons and

affiliates:

a) ln the case of individuals or sole proprietorships, to the Bidders and
their spouses;

b) ln the case of partnerships, to the partnership itself and its partners;

c) ln the case of cooperatives, to the cooperative itself and members of
the board of directors, general manager or chief executive officer;

d) ln the case of a partnership, ioint venture, or consortium, to the entity

itself, its members or partners, as well as any person or entity that is a

member of a blacklisted partnership, joint venture, or consortium; and

1 Section 8'1.'l ofthe IRR
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e) ln the case of corporations, a single stockholder, together with their
relatives up to the third civil degree of consanguinity or affinity, and their
assignees, holding at least twenty percent (20%) of the shares therein,
its chairperson and president, shall be blacklisted after they have been
determined to hold the same controlling interest in a previously
blacklisted corporation or in two corporations that have been
blacklisted; the corporations of which they are part shall also be
blacklisted.

5) Eligible Bidders

5.1 Only Bids found to be legally, technically, and financially eligible will be
evaluated. For procurement of lnfrastructure Projects, the following persons
shall be eligible to participate in this bidding:

a) Duly licensed Filipino citizens or sole proprietorships;

b) Partnerships duly organized under the laws of the Philippines and of
which at least sixty percent (60%) of the interest belongs to citizens of
the Philippines;

c) Corporations duly organized under the laws of the Philippines, and of
which at least sixty percent (60%) of the outstanding capital stock
belongs to citizens of the Philippines;

d) Cooperatives duly organized under the laws of the Philippines; and

e) Persons or entities forming themselves into a Joint Venture (JV)' i.e" a
group of two (2) or more persons or entities that intend to be jointly and
ieverally responsible or liable for a particular contract; Provided,
however, that in accordance with relevant laws, rules, and regulations,
Filipino ownership or interest of the ioint venture concerned shall be at
least sixty percent (60%); Provided, further, that joint ventures in which

Filipino ownership or interest is less than sixty percent (60%) may be

eligible where the structures to be built require the application of
techniques or technologies which are not adequately possessed by a
person or entity meeting the sixty percent (60%) Filipino ownership
requirement; Provided, furthermore, that in the latter case, Filipino

ownership or interest shall not be less than twenty-five percent (25%).

For this purpose, Filipino ownership or interest shall be based on the
contributions of each of the member of the ioint venture as specified in

their Joint Venture Agreement (JVA); Provided, finally, that the primary
purpose of each member of the joint venture must be similar or related

to the requirement of the project to be bid out.

5.2

5.3

The Procuring Entity may also invite foreign bidders when provided for under

any Treaty or lnternational or Executive Agreement as specified in the BDS.

ln accordance with RA No. 4566 or the "Contractors' License LaW' as amended

by RA No. 1'1711 or "An Act Further Amending Republic Act No. 4566", the
persons or entities enumerated in Section 52 of the IRR may participate in the
procurement of lnfrastructure Projects if it has been issued a license by the

Philippine Contractors Accreditation Board (PCAB) to engage or act as a
contractor.
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The Bidder must have completed an SLCC that is similar to the procurement
project to be bid, and whose value must be equivalent to at least fifty percent
(50%) of the ABC, adjusted to current prices using the Philippine Statistics
Authority (PSA) consumer price indices; Provided, that any change to the fifty
percent (50%) requirement may be allowed, sublect to the recommendation of
the Procuring Entity, which shall be submitted to the GPPB for consideration;
Provided, further, that contractors under Small A and Small B categories
without similar experience on the procurement prolect to be bid may be allowed
to bid if the cost of such contract is not more than the Allowable Range of
Contract Cost of their registration based on the guidelines as prescribed by the
PCAB.

For foreign-funded procurement, the GoP and the foreign government, or
foreign or international financing institution may agree on another track record
requirement, as specified in the BDS.

Moreover, a contract shall be considered similar to the procurement p@ect if it
has the same major categories of work. The Procuring Entity may clarify in the
Bidding Documents what is regarded as major categories of work, guided by
the principle of proportionality and Fit-for-Purpose approach.

The SLCC shall be supported by an Owner's Certificate of Final Acceptance
issued by the project owner other than the Contractor, or a final rating of at
least Satisfactory in the Constructors Performance Evaluation System (CPES)'

or a similar performance and monitoring system. ln the case of contracts with
the private sector, an equivalent document shall be submitted.

The computation of a bidder's NFCC must be at least equal to the ABC to be

bid, calculated as follows:

NFCC = [(Cunent assets minus current liabilities) (15)] minus the value
of all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started, coinciding with
the procurement project to be bid; Provided, That a different formula may
be adopted subject to the recommendation of the Procuring Enti$, which
shall be submitted to the GPPB for consideration.

The value of the domestic bidder's current assets and current liabilities shall be

based on the latest AFS submifted to the BlR.

For purposes of computing the foreign bidders' NFCC, the value of the current
assets and current liabilities shall be based on their latest AFS prepared in

accordance with international financial reporting standards.

6) Bidder's Responsibilities

6.3 The Bidder undertook the following responsibilities

5.4

5.5

5.6

6.1 The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section lX. Philippine Bidding Documents Related
Forms as required in ITB Clause 1 2.1(h)(iv).

6.2 Before submitting their bids, the Bidders are deemed to be knowledgeable of
all existing laws, decrees, ordinances, acts and regulations of the Philippines
which may affect this Project in any way.
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a)

b)

c)

d)

e)

s)

h)

Took steps to carefully examine and ensure full understanding and
comprehension of the Bidding Document, its requirements, clauses,
and provisions;

Acknowledged all conditions, local or othenvise, affecting the
implementation of the contract;

Made an estimate of the facilities available and needed for the contract
to be bid, if any;

Complied with its responsibility to inquire or secure Supplemental Bid
Bulletin(s);

Ensured that it is not "blacklisted" or barred from bidding by the
Government of the Philippines (GoP) or any of its agencies, offices,
corporations, or LGUs, including foreign government, or foreign/
international financing institutions whose blacklisting rules have been
recognized by the GPPB; by itself or by reason of its relation,
membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

0 Ensured that each of the documents submitted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
that all statements and information provided therein are true and
correct;

Authorized the HoPE or its duly authorized representative/s to verify all

the documents submitted;

Ensured that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform

any and all acts necessary to participate, submit the bid, to sign, and
execute the ensuing contract, accompanied by the duly notarized
Special Power of Attorney, Board or Partnership Resolution, or
Secretary's Certificate, whichever is applicable;

Complied with the disclosure provision under Section 81 and 82 of RA
No. 12009 and its IRR in relation to other provisions of RA No. 3019;

Complied with existing labor laws and standards. Moreover, the Bidder
undertakes to:

i)

i)

i) Ensure the entitlement of workers to wages, hours of work'
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or Collective
Bargaining Agreement (CBA) or arbitration award, if and when
applicable.

ln case there is a finding by the Procuring Entity or the
Department of Labor and Employment (DOLE) of underpayment
or non-payment of workers' wages and wage-related benefits,
the Bidder agrees that the performance security or portion of the
contract amount shall be withheld in favor of the complaining
workers pursuant to appropriate provisions of RA No. 12009'

22



6.4

6.5

ii)

without prejudice to the institution of appropriate actions under
the Labor Code, as amended, and other social legislations;

Comply with Occupational Safety and Health Standards (OSHS)
and correct deficiencies, if any.

ln case of imminent danger, injury or death of the worker, the
Bidder undertakes to suspend contract implementation pending
clearance to resume from the DOLE Regional Office, in
compliance with the Work Stoppage Order; and

iii) lnform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations; or
CBA or arbitration award, if and when applicable, through
posting in two (2) conspicuous places in the establishment's
premises.

k) Ensured that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to
any person or official, personnel or representative of the government in
relation to any procurement project or activity;

r) Examined all instructions, forms, terms, and specifications in the
Bidding Documents;

Determined and complied with all matters pertaining to the contract to
be bid, including but not limited to: (i) the location and the nature of the
contract, project, or work; (ii) climatic conditions; (iii) transportation
facilities; (iv) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water,
electric power and access roads; and (v) other factors that may affect
the cost, duration and execution or implementation of the contract,
project, or work; and

Ensured that all information in the Bidding Documents, including bid or
supplemental bid bulletin(s) issued, are correct and consistent. The
Procuring Entity shall not assume any responsibility regarding
erroneous interpretations or conclusions by the prospective or eligible
Bidder out of the data furnished by the Procuring Entity.

m)

n)

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned;

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

Further, the Bidder shall bear all costs associated with the preparation and
submission of its bid, and the Procuring Entity shall in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the bidding
process.
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6.6

ln case of failure of bidding, the Bidding Documents fee may be applied in the
re-bidding for the same Prolect.

Furthermore, the Bidder should be aware that the Procuring Entity will accept
bids only from those that have paid the applicable fee for the Bidding
Documents at the office indicated in the lnvitation to Bid.

7l

8)

e)

Origin of Goods and Services

Unless otheruvise indicated in the gE, there is no restriction on the origin of Goods,
or Contracting of Works or Services other than those prohibited by a decision of the
United Nations Security Council taken under Chapter Vll of the Charter of the United
Nations.

Subcontracts

8.'l Unless othenrvise specified in the $, the Bidder may subcontract portions of
the Works to an elitent as may be approved by the HoPE and as stated in the
p$. However, the subcontracted portion shall not exceed fifty (50%)' or a
different percentage of the ABC, on a per p@ect basis, as approved by the

GPPB.

8.2 Subcontracting of any portion of lhe Project shall not relieve the Bidder from

any liability or obligation that may arise from the contract.

8.3 Subcontractors must meet the eligibility criteria as stated in the-@and shall

submit the same eligibility documents as the general contractor. Failure of a
subcontractor to meet the eligibility criteria does not affect the eligibility of the

general contractor for the procurement project. ln such case, the portion

intended to be subcontracted to the ineligible subcontractor shall be assumed

by the general contractor.

8.4 Subcontracting arrangement, if allowed, including the time of submission of the

eligibility documents of the subcontractor, shall be disclosed in the BDS'

B. Contents of Bidding Documents

Pre-Bid Conference

g.1 lf so specified in the @, a pre-bid conference shall be held either at the
procuring Entity's physical address and/or online through videoconferencing,

webcasti-ng, oi similir technology, or a combination thereof, on the date

indicated therein, to clarify and adtress the Bidders' questions on the technical

and financial components of this Project.

g.2 The pre-bid conference shall be held at least twelve ('12) calendar days before

the d'eadline for the submission of and receipt of bids, but not earlier than seven

(7)calendardaysfromthepostingoftheinvitationtobidandotherbidding
documents on the PhiIGEPS website.

g.3Biddersarehighlyencouragedtoattendthepre-bidconferencetofully
understand the Procuring Entity's requirements. While non-attendance of the

Bidder will in no way prejudice its bid, the Bidder is deemed to know any

changes and/or amendhents to the Bidding Documents' as may be provided

in the Supplemental Bid Bulletin.
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The proceedings of the pre-bid conference shall be recorded, and the
corresponding minutes shall be prepared not later than five (5) calendar days
after the pre-bid conference. The minutes shall be made available to
prospective Bidders not later than five (5) days upon written request.

9.4 Decisions of the BAC amending any provision of the Bidding Documents shall
be issued in writing through a Supplemental Bid Bulletin at least seven (7)

calendar days before the deadline for the submission and receipt of bids.

10) Clarification and Amendment of Bidding Documents

10. 1 Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and

su6mitted to the BAC of the Procuring Entity at the address or electronic mail

indicated in the Q$ or through the electronic bidding facility of PhiIGEPS' as

may be applicable, at least ten (10) calendar days before the deadline set for
the submission and receipt of Bids.

10.2 The BAC shall respond to the said request by issuing a Supplemental Bid

Bulletin duly signed by the BAC Chairperson. lt shall be made available to all

those who have properly secured the Bidding Documents, at least seven (7)

calendar days before the deadline for the submission and receipt of Bids'

10.3 Supplemental Bid Bulletins may also be issued upon the Procuring _Entity's
initiative for purposes of clarifying or modifying any provision of the Bidding

Documents not later than seven (7) calendar days before the deadline for the

submissionandreceiptofBids.AnymodificationtotheBiddingDocuments
shall be identified as an amendment.

10.4 Any Supplemental Bid Bulletin issued by the BAC shall also be posted on the

PhiIGEPS website, in any conspicuous place in the premises of the Procuring

Entity, and on the websit,e or social media platforms of the Procuring Entity' if

availible, or such other channels as may be authorized by the GPPB. lt shall

betheresponsibilityofallprospectivebidders,includingthosewhohave
properly secured th; Bidding Documents, to inquire and secure supplemental

Bid Bulletins that may be iisued by the BAC. However, Bidders who have

submitted bids befors the issuance of the supplemental Bid Bulletin must be

accordingly informed by the BAC, and be allowed to modify or withdraw their

bids prioi to the deadline for the submission and receipt of bids in accordance

with ITB Clause 21.

11) Language of Bids

The eligibili$ requirements or statements, the bids, and all other documents to be

submitt6d tothe BAC must be in English. lf the eligibility requirements or statements,

the bids, and all other documents submifted to the BAC are in foreign language other

than English, it must be accompanied by a translation of the documents in English.

The doc-uments shall be translated by the relevant foreign government agency, the

foreign government agency authoriied to translate documents, or a registered

translatoi in tne foreignliOOer's country. The Bidder shall cause the authentication of

the translated documents and shall be authenticated by the appropriate Philippine

foreign service establishment or post or the equivalent office having iurisdiction over

the tireign bidder's affairs in the Philippines. However, for Contracting Parties to the

C. Preparation of Bids
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Apostille Convention, the documents shall be authenticated through an apostille by the
Competent Authority, as defined in Section 20.2.9.2 of the lRR, except for countries
identified by the DFA that will still require legalization (red ribbon) by the relevant
Embassy or Consulate. The English translation shall govern, for purposes of
interpretation of the bid.

'l2l Documents Comprising the Bid: Technical and Financial ComPonents

12.1 The first bid envelope shall contain the following technical documents, including
the eligibility documents:

a) Ph|IGEPS Certificate of Registration (Platinum Membership) in
accordance with Section 20 of the IRR;

b) PCAB License and Registration, in case of Joint Venture (JV);

Statement of all its ongoing government and private contracts, including
contracts awarded but not yet started, if any, whether similar or not
similar in nature and complexity to the contract to be bid;

c)

d) Statement of the Bidder's SLCC, in accordance with ITB Clause 5.5

The SLCC shall be supported by an Owner's Certificate of Final

Acceptance issued by the project owner other than the Contractor, or a

final iating of at least satisfactory in the CPES, or a similar performance

and monitoring system. ln case of contracts with the private sector, an

equivalent document shall be submitted;

NFCC computation in accordance with ITB Clause 5.6;e)

0

s)

Joint Venture Agreement (JVA), if applicable;

Bid Security in the prescribed form and amount in accordance with ITB

Clause 16, and validity period under ITB Clause 15;

Project Requirements, which shall include the following:

i) Organizational chart of the personnel to be deployed for the
procurement project to be bid;

h)

ii)

iii)

List of Contractor's personnel (e.9., Project Manager, Project

Engineers, Materials Engineers, and Foremen), to be assigned

to the procurement project to be bid, with their complete
qualifications and experience data. These personnel must meet

the required minimum years of experience set in the BDS;

List of Contractor's major equipment units which are owned,

leased, or under purchase agreements, supported by proof of

ownership or certification of availabili$ of equipment from the

equipment lessor or vendor for the duration of the project, as the

case may be, which must meet the minimum requirements for
the contract set in the EE; and

Omnibus Sworn Statement in accordance with Section 54.3 of
the lRR.

iv)
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12.2 The second bid envelope shall contain the Financial Bid Form, which includes
the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.

'12.3 Whenever necessary, modifications may be made to the foregoing provisions
specifically for major and specialized procurement to suit the particular needs
of the Procuring Entity, subject to the approval of the GPPB.

'12.4 All bids that exceed the ABC shall not be accepted. Unless otheruise indicated
in the !$, for foreign-funded procurement, the ABC shall be applied as the
ceiling to bid prices provided the following conditions are met:

a) Bidding Documents are obtainable free of charge on a freely accessible
website. lf payment of Bidding Documents is required by the Procuring
Entity, payment could be made upon the submission of bids.

b) The Procuring Entity has procedures in place to ensure that the ABC is

based on recent estimates made by the engineer or the responsible unit
of the Procuring Entity and that the estimates are based on adequate
detailed engineering and reflect the quality, supervision and risk, and
inflationary factors, as well as prevailing market prices, associated with
the types of works or goods to be procured.

c) The Procuring Entity has trained cost estimators on estimating prices

and analyzing bid variances. ln the case of lnfrastructure Projects, the
Procuring Entity must also have trained quantity surveyors.

d) The Procuring Entity has established a system to monitor and report bid
prices relative to ABC and engineer's or Procuring Entity's estimate.

e) The Procuring Entity has established a monitoring and evaluation
system for contract implementation to provide feedback on actual total

costs of goods and works.

However, the GoP and the foreign government, or foreign or international
financing institutions may agree to waive the foregoing conditions.

13) Bid Prices

'13.1 The contract shall be for the whole Works' as described in the Bidding
Documents, based on the priced Bill of Quantities submitted by the Bidder'

19.2 The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. ln case partial bids are allowed in the lTB, bids not

addressing or providing all of the required items in the Bidding Documents
including, where applicable, the Bill of Quantities, shall be considered non-

responsive and shall be automatically disqualified. ln this regard, where a

required item is provided, but no price is indicated, the same shall be

considered as non-responsive, but specifying a zero (0) or a dash (-) for the

said item would mean that it is being offered for free to the Government, except

those required by law or regulations to be provided for.

13.3 For the given scope of work in the contract as awarded, all bid prices shall be

considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 45.
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141 Bid Currencies

'14.1 All bid prices shall be quoted in Philippine Peso unless otherwise provided in
the @. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted to Philippine currency based on the exchange
rate as published in the BSP Daily Reference Exchange Rate Bulletin on the

day of the bid opening.2

14.2 lf so allowed in accordance with ITB Clause 14'1 , the Procuring Entity, for
purposes of bid evaluation and comparing the bid prices, will convert the

currencies in which the bid price is expressed to Philippine Peso at the foreign

exchange rates.

14.9 Unless otherwise specified in the !$, payment of the conhact price shall be

made in Philippine Peso.

1s) Bid Validity

15.1 Bids shall remain valid for the period specified in the s which shall not

exceed one hundred twenty (120) calendar days from the date of the opening

of bids.

15.2 Should it become necessary to extend the validity of the bids and the bid

securitiesbeyondonehundredtwenty(120)calendardays,theProcuring
Entity concerned shall request in writing all those who submitted bids for such

extension before the expiration date therefor. Bidders, however, shall have the

righttorefusetograntsuchextensionwithoutforfeitingtheirBidSecurity.

16) Bid Security

16.1 The Bidder, at its option, shall submit a Bid Security in the form and amount as

stated in the S, which may include the following:

Form of Bid SecuritY
Amount of Bid SecuritY

(Not less than the required
Percentage of the ABC)

(a) Cash or cashier's/manage/s check
issued by a bank.

For biddings conducted bY LGUs,
the Cashier's or Manager's check
may be issued by other banks
ceftified by the BSP as authorized
to ,ssue such financial instrument.

Two percent (2%)

(b) Bank drafUguarantee or inevocable
Letter of Credit issued bY a bank;
Provided, however, that it shall be
confirmed or authenticated a

Five percent (5%)

2 FA No. Stge or"An Act to Assure Uniform Value to PhilippineCoin and Cunency'
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The Bid Security shall be denominated in Philippine Peso and posted in favor
of the Procuring Entity.

16.2 The Bid Security should be valid for the period specified in the BDS. Any bid

not accompanied by an acceptable Bid Security shall be considered as non-

responsive and rejected by the Procuring Entity.

16.3 ln no case shall the Bid security be returned later than the expiration of the bid

validity period indicated in the Bidding Documents, unless il has been extended

in accordance with Section 57.2 of the lRR. ln case the bidder is required to

extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing

Declaration for the extended period as a replacement of its Bid Security;

Provided, that the option to substitute is indicated in the BDS.

16.4 Upon signing and execution of the contract, pursuant to ITB Clause 29, and the

posting of th; performance security pursuantto ITB Clause 30, the Bid Security

of the iuccessful Bidder's Bid Security will be discharged, but in no case later

than its validity period as indicated in ITB Clause 15.

16.5 The Bid Security may be forfeited based on any of the following grounds, as

provided under Rule Vlll, X, Xl, and XXI of the IRR:

local bank, if issued by a foreign
bank.

For biddings conducted by LGUs,
the Bank Drafl Guarantee, or
inevocable letter of credit may be
issued by other banks ceftified by
the BSP as authorized fo issue
such financial instrument.

(c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the
lnsurance on as authorized to
issue such security.

Five percent (5%)

(d) Bid Securing Declaration Not Applicable

a) lf a Bidder:

i) With the Lowest Calculated Responsive Bid (LCRB)' Most

Economically Advantageous Responsive Bid (MEARB), Most

Advantageous Responsive Bid (MARB), Single Calculated and

Responsive Bid (SCRB), Single Economically Advantageous
Responsive Bid (SEARB), or Single Advantageous Responsive

Bid (SARB) withdraws, fails, refuses or is unable to: (i) submit

the documents required under Section 66.5 of the IRR; (ii) enter
into contract with the Procuring Entity: or (iii) post the required
performance security within the period stipulated in the IRR and

in accordance with ITB Clause 30;
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ii) Causes the delay, without justifiable cause, of the screening for
eligibility, opening of bids, evaluation and post evaluation of
Bids, and awarding of contracts;

Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

Withdraws a bid, or refuses to accept an award, or refuses or
fails to enter into contract with the Procuring Entity without
justifiable cause, after the approval of the HoPE for having been
the declared LCRB or MEARB, as the case may be;

iii)

iv)

v) Refuses or fails to furnish performance security within the
prescribed time;

Commits of three (3) or more of any of the acts imposed with
suspension, as provided under Section 99 of the IRR;

Uses force, fraudulent machinations, coercion, undue influence
or pressure on any member of the BAC or any officer or
employee of the Procuring Entity to take a particular action for
its own favor or gain, or to the advantage of a particular bidder;

vi)

vii)

viii) Colludes with one (1)or more bidders and submitting different
bids as if they were bona fide, when they knew that one or more
of them was so much higher than the other that it could not be
honestly accepted and that the contract will surely be awarded
to the pre-arranged lowest bid;

ix) Maliciously submits different bids through two (2) or more
persons, corporations, partnerships, or any other business
entity in which it has interest, to create the appearance of
competition that does not in fact exist so as to be declared as

the winning bidder;

x) Enters into an agreement with other bidder/s which call upon

one to refrain from bidding for procurement contracts, or which
call for withdrawal of bids already submitted, or which are
otherwise intended to secure an undue advantage to any of the
bidders;

xi) Fails to faithfully disclose its relationship, regardless of the time
of its discovery, with the HoPE, members of the BAC, the TWG'
and the BAC Secretariat, the head of the PMO or the End-User
or lmplementing Unit, and the proiect consultants of the
Procuring Entity, or of the procurement agent, whichever is

applicable, by consanguinity or affinity up to the third civil degree
pursuant to Section 81 of the IRR;

Submits beneficial ownership information containing false
entries;

xii)

Allows the use of one's name or uses the name of another for
purposes of public bidding;

xiii)
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b)

xiv) Submits eligibility requirements and bids containing false
information or falsified documents or the concealment of such
information that will materially alter the outcome of eligibility
screening or any stage of the procurement;

xv) Accesses the contents of any Bid submitted to the Procuring
Entity before the opening of bids, without authorization;

xvi) Has any documented attempt to unduly influence the outcome
of the bidding;

xv) Employs schemes which stifle or suppress any procurement

activity; or

xvi) Commits a third offense imposed with blacklisting under the Act
by the same Procuring Entity, or a combination of three (3)

violations imposed with blacklisting by the Procuring Entity and
other Procuring Entities, as posted on the GPPB portal;

iii)

iv)

lf a Winning Bidder:

i) Conducts poor performance or unsatisfactory quality and/or
progress of work. Poor performance shall be as follows:

i.i) Negative slippage of fifteen percent (15%) and above
within the critical path of the project due entirely to the
fault or negligence of the winning bidder; or

i.ii) Non-compliance of the materials and workmanship with

the approved specifications arising from the fault or
negligence of the winning bidder.

ii) ln case it is determined prima facie that the winning bidder has

engaged, before or during the implementation of the contract, in

the following unlawful deeds and behaviors relative to contract
acquisition and implementation:

ii.i) Corrupt, fraudulent, collusive and coercive practices;

ii.ii) Drawing up or using forged documents; or

ii.iii) Using adulterated materials, means or methods, or
engaging in production contrary to rules of science or
trade.

Assigns or subcontracts the mntract or any part thereof or

subsiituting key personnel named in the proposal without prior

written approval by the Procuring Entity;

Willfully or deliberately abandons or does not perform the project

or contract by the winning bidder resulting in substantial breach

thereof without lawful and/or just cause;

Has its contract terminated due to its default or unlawful acts; orv)
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vi) Fails to comply with the provision on warranty that requires to
repair any noted defect or damage to the lnfrastructure Proiect
due to the use of materials of inferior quality within ninety (90)
calendar days from the issuance of the order by the HoPE to
undertake such repairs.

171 Format and Signing of Bids

17.1 Bidders shall submit their bids through their duly authorized represenlative
using the appropriate forms provided in Section lX. Philippine Bidding
Documents Related Forms on or before the deadline specilied in the ITB
Clause 19 in two (2) separate sealed bid envelopes which shall be submitted
simultaneously, whether through manual or online submission. The first shall
contain the technical component of the bid, including the eligibility requirements
under ITB Clause 12, and the second shall contain the financial component of
the bid.

17 .2 Forms as mentioned in ITB Clause 17"1 must be completed without any

alterations to their format. No substitute form shall be accepted.

17.3 Each and every page of the Bid Form, including the Bill of Quantities, under

Section lX hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

17.4 Any insertions, erasures, or overwriting shall be valid only if they are signed or

initialed by the duly authorized representative/s of the Bidder.

18) Sealing and Marking of Bids

1 8. 1 Bidders shall enclose their technical documents described in ITB Clause 12 in

onesealedenvelopemarked"TECHN|CALCOMPONENT,",andthefinancial
component in another sealed envelope marked 'FINANCIAL COMPONENT'''
sealing them all in an outer envelope marked "BlD."

,18.2 The Bid shall be typed or written in ink and shall be signed by the Bidder or its

duly authorized representative/s.

18.3 All envelopes shall:

a) contain the name of the contract to be bid in capital letters;

b) bear the name and address of the Bidder in capital letters;

c) be addressed to the Procuring Entity's BAC in accordance with ITB

Clause 18.1;

d) bear the specific identification of this bidding process indicated in the

ITB Clause 1.1; and

e) bear a warning "DO NOT OPEN BEFORE..." the date and time for the

opening of bids, in accordance with lTB Clause 19.

18.4 For manually submitted bid envelopes that are not properly sealed and marked,

as required in the Bidding Documents, the same shall be accepted; Provided,

That the bidder or its duiy authorized representative shall acknovvledge such
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condition of the bid as submitted. On the other hand, unsealed or unmarked
bid envelopes, or bids that cannot be opened or corrupted in case of online
submission, shall be rejected.

The BAC shall assume no responsibility for misplaced or lost contents of the
improperly sealed or marked bid, or for its premature opening.

D. Submission and Opening of Bids

19) Deadline for Submission of Bids

Bids must be received by the Procuring Entity's BAC at the address indicated in the
lnvitation to Bid, or through the e-bidding facility of the PhilGEPS, on or before the
date and time indicated in the BDS.

2Ol Late Bids

Bids, including the eligibility requirements, submitted after the deadline shall be
rejected by the BAC. The BAC shall record in the Minutes of the Meeting the

submission and opening of bids, the Bidder's name, its representative, and the time
the late bid was submitted.

21) Modification and Withdrawal of Bids

21.1 Bidders may modify their bids before the deadline for the submission and

receipt of bids.

a) For manual submission and receipt of bids, the Bidders shall not be

allowed to retrieve their original bid, but shall only be allowed to submit
the bid modification by sending another bid, equally sealed, properly

identified, linked to its original bid, and marked as a "modification,"

thereof, and stamped "received" by the BAC. Bid modifications received

after the applicable deadline shall not be considered and shall be

returned to the bidder unopened.

b) For online submission of bids, the Bidders shall not be allowed to
retrieve their original Bid, but shall only be allowed to submit the bid

modification, send another Bid equally secured, properly identified
labelled as a "modification" of the one previously submitted. The time

indicated in the latest bid receipt page generated shall be the official

time of submission. Bids modification submitted after the applicable
deadline shall not be accepted.

21.2 Bidders may withdraw their bids in writing before the deadline for submission

and receipt of bids. Withdrawal of bids after the applicable deadline shall be

subject to appropriate sanctions as prescribed in the lRR.

Bidders may also express their intention not to participate in the bidding in

writing, which should be received by the BAC before the deadline for

submission and receipt of bids. Bidders that withdraw their bids shall no longer

be allowed to submit another bid for the same contract, directly or indirectly.

No bid may be modified after the deadline for submission and receipt of bids.
Further, no bid may be withdrawn in the interval between the deadline for
submission and receipt of bids, and the expiration of bid validity specified by

21.3
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the Bidder in the Financial Bid Form. Withdrawal of bid during this interval shall
result in the forfeiture of the Bidder's Bid Security pursuant to ITB Clause 15.5,
and the imposition of administrative sanctions as prescribed by RA No. 12009
and without prejudice to the imposition of civil and criminal sanctions as
provided under applicable laws.

Alternative Bids shall be rejected. Forthis purpose, Alternative Bid shall pertain
to an offer made by a bidder in addition or as a substitute to its original bid,
which may be included as part of its original bid or submitted separately. A bid
with options shall likewise be considered an Alternative Bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the E,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause all the proposals with the Bidder's participation to be disqualified.
This shall be without prejudice to any applicable criminal, civil and
administrative penalties that may be imposed upon the persons and entities
concerned.

221 Opening and Preliminary Examination of Bids

22.1 The BAC shall open the bids in public, immediately after the deadline for
submission and receipt of bids, as specified in the BDS. ln case the Bids
cannot be opened as scheduled due to justifiable reasons, the BAC shall take
custody of the submitted Bids and reschedule the opening of Bids on the next
working day or at the soonest possible time, through the issuance of a Notice
of Postponement to be posted on the Ph|IGEPS website and the website of the
Procuring Entity concerned.

22.2 The manner of opening of the bids for lnfrastructure Projects shall depend on
the award criterion to be adopted, as follows:

a) For LCRB and MEARB, the BAC shall open the technical and financial
proposals on the same day; and

b) For MARB, only the technical proposals shall be opened while the financial
proposals shall remain unopened and shall be kept securely by the BAC
until the specified time of their opening as indicated in the BDS. Only the
financial proposals of the bidders who have met the highest technical score
for MAB shall be opened.

22.3 The Procuring Entity shall prepare the minutes of the proceedings of the bid

opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security' findings of
preliminary examination, and whether there is a withdrawal or modification; and
(b) attendance sheet. The BAC members shall sign the abstract of bids as read.
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22.4 The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of bids, as read, and the minutes of the bid
opening shall be made available to the public, upon written request and
payment of a specified fee to recover the cost of materials.

22.5 To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all bidders whose bids it has received
through mail at its Phi|GEPS-registered physical address or official e-mail
address. The said notice shall be issued within seven (7) calendar days from
the date of the bid opening.

E. Evaluation and Comparison of Bids

231 Process to be Confidential

23.1 Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as
Observers, are prohibited from making or accepting any communication with
any bidder regarding the evaluation of their bids until the issuance of the Notice
of Award, unless otherwise allowed in the case of tTB Clause 24.

23.2 Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity's
decision in respect of bid evaluation, bid comparison or contract award will
result in the rejection of the bid.

241 Clarification of Bids

To assist in the evaluation, comparison, and post4ualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All responses

to requests for clarification shall be in writing. Any clarification submitted by a Bidder
in respect to its bid that is not in response to the request of the Procuring Entity shall
not be considered.

25) Detailed Evaluation and Gomparison of Bids

25.1 The Procuring Entity's evaluation of bids shall be based on the bid price quoted

in the Bid Form, which includes the Bill of Quantities.

25.2 The Procuring Entity will undertake the detailed evaluation and comparison of
the bids which have passed the opening and preliminary examination of bids,
pursuant to tTB Clause 22, to determine the Lowest Calculated Bid (LCB)' Most

Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB).

25.3 The award criterion shall be determined as follows:

a) For LCB:

i) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

ii) The ranking of the total bid prices as so calculated from the lowest to

highest, where the bid with the lowest price shall be identified as the
LCB.
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b) For MEAB, the BAC shall evaluate the quality and price proposals to
determine the MEAB using the following steps:

i) The quality proposal together with the price proposal shall be
considered in the evaluation of bids. The quality proposals shall be

evaluated first using the criteria in the $. The price proposals of the
bids that meet the minimum quality score shall then be opened.

ii) The price and quality proposals shall be given corresponding weights' 
with the price proposal given a minimum weight of fifteen percent (15%)

up to a maximum of forty percent (40%)' The weight of the quality

criteria shall be adjusted accordingly such that their total weight in

percent together with the weight given to the price proposal shall be

equal to one hundred percent (100%).

iii) To further promote green public procurement, the sustainability of
materials or structures with green specifications shall be given greater
weight in the evaluation of bids. As approved by the BAC' the exact

weights shall be indicated in the !@ The BAC shall rank the bidders

in descending order based on the combined numerical ratings of their
quality and price proposals. The bidder with the best overall score using

the quality-price ratio shall be referred to as the MEAB.

iv) The HoPE shall approve or disapprove the recommendations of the

BAC within two (2) calendar days after receipt of the results of the

evaluation from the BAC.

The quality component shall be assessed on the basis of criteria with

conesponding nttmerical weights indicated in the BDS, which may include

qualitative, environmental, or social aspects linked to the subject matter of the

contract. These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and

a credible track record;

b) Aesthetic and functional design and characteristics;

c) Approach and methodology;

d) Accessibility;

e) Tools and equiPment;

f) Social, environmental, economic, and innovative

characteristics;

S) Organization, qualification, and experience of employees or

staff assigned to perform the contract;

h) Ongoing contracts and work commitments; or

i) Other relevant criteria in relation to the subject lnfrastructure
Projects to be Procured.

c) For MAB
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i) The BAC shall evaluate the quality proposals to determine the MAB
using the quality components. The quality components shall be
assessed on the basis of the criteria with corresponding numerical
weights indicated in the Eto determine the bidder with the highest
technical rating.

ii) The second bid envelope of the bidder obtaining the highest technical
rating shall be opened. lf the financial proposal is equal to or lower than
the ABC, the bid shall be accepted and determined as the MAB;
otherwise, the same shall be rejected and the bidder will be disqualified.

25.4 ln order to eliminate bias in evaluating the quality proposals, it is recommended
that the highest and lowest scores for each bidder for each criterion shall not
be considered in determining the average scores of the bidders, except when
the evaluation is conducted in a collegial manner.

25.5 The BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the following:

s) Completeness of the bid. Unless the @ allows partial bids, bids not
addressing or providing all of the required items in the BDS shall be
considered non-responsive and, thus, automatically disqualified.

However, when no price or a zero (0) or a dash (-) is indicated in a
required item in the bid form, the same shall be construed that it is being
offered for free to the Government, except those required by law or
regulations to be provided for; and

Arithmetical corrections. The BAC shall consider computational errors
and omissions to enable proper comparison of all eligible bids. lt may
also consider bid correction if expressly allowed in the BDS. Any
adjustment shall be calculated in monetary terms to determine the
calculated prices.

25.6 Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identify the LCB, MEAB, or MAB. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

25.7 The BAC shall evaluate all bids on an equal footing to ensure fair and
competitive bid comparison. For this purpose, all bidders shall be required to
include in their bids the cost of all taxes, such as, but not limited to, value-added
tax (VAT), income tax, local taxes, and otherfiscal levies and duties. Such bids,
including said taxes, shall be the basis for the bid evaluation and comparison.

25.8 lf so indicated pursuant to ITB Clause 1.1, bids may be submitted for individual
lots, or for any combination thereof, provided that all bids and combinations of
bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond to all of the requirements specified for each lot. Bid Security as

b)
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required by ITB Clause 16 shall be submitted for each contract (lot) separately.
The basis for evaluation of lots is specified in BDS Clause 25.5 (a).

26) Post - Qualification

26.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the LCB, MEAB, or MAB, as the case may be, complies
with and is responsive to all the requirements and conditions specified in ITB
Clauses 5 and 12. The Bidder, within a non-extendible period of five (5)
calendar days from receipt of notice from the BAC that it submitted the LCB,
MEAB, or MAB, shall submit all the eligibility documents supporting its
PhiIGEPS Certificate of Registration (Platinum Membership), its latest income
and business tax returns filed for the preceding quarter which should not be
earlier than two (2) quarters from the date of submission and receipt of bid, and
other appropriate licenses and permits required by law and stated in the S.

26.2 Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award; Provided,
That in the evenl that a finding against the veracity of any of the documents
submitted is made, it shall cause the forfeiture of the Bid Security.

26.3 The determination shall be based upon an examination of the documentary
evidence of the Bidder's qualifications submitted pursuant to tTB Glause 12, as
well as other information as the Procuring Entity deems necessary and
appropriate, using a non-discretionary "pass/fail" criterion, which shall be
completed within a period of twelve (12) calendar days.

26.4 lf the BAC determines that the bidder with the LCB, MEAB, or MAB passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
IMEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and
recommend to the HoPE the award of contract to the said bidder at its
submitted bid price or its calculated bid price, whichever is lower or, in the case
of quality-based evaluation procedure, submitted bid price or its negotiated
price, whichever is lower.

lf, however, the BAC determines that the bidder with the LCB, MEAB, MAB,
SCB, SEAB, or SAB fails to meet the posfqualification criteria, it shall
immediately notify the Bidder in writing of its post-disqualification and the
grounds for such determination.3

26.5 lmmediately after the BAC has notified the first bidder of its post-
disqualification, and notwithstanding any pending request for reconsideration
thereof, the BAC shall initiate and complete the same post-qualification process
on the bidder with the second LCB, MEAB, or MAB. lf the second bidder passes
the poslqualification and provided that the request for reconsideration of the
first bidder has been denied, the second bidder shall be post-qualified as the
bidder with the LCB, MEAB, or MAB.

26.6 lf the second bidder, however, fails the post-qualification, the procedure for
post-qualification shall be repeated for the bidder with the next LCB, MEAB, or
MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is

3 Sec 63.5 ot the lRR.
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determined for award, subject to the procedure of Notice and Execution of
Award.

26.7 Within a period not exceeding ten (10) calendar days from the determination
by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the
recommendation to award the contract, the HoPE or its duly authorized
representative shall approve or disapprove the said recommendation.

26.8 ln case of approval, the HoPE or its duly authorized representative shall
immediately issue the Notice of Award to the bidder with the LCRB, MEARB,
MARB, SCRB, SEARB, or SARB, as the case may be.

ln the event that the approving authority shall disapprove the resolution on the
award of the contract, such disapproval shall be based only on valid,
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR
to be expressed in writing. A copy of the decision disapproving the resolution
shall be furnished to the BAC and the bidder.

271 Reservation Clause

27.1 Notwithstanding the eligibility or post-qualification of a bidder and without
incurring any liability, the HoPE or its duly authorized representative at any
stage of the procurement, reserves the right to review its qualifications, reject
any and all bids, declare a failure of bidding or not award the contract in the
following situations:

a) lf it has reasonable grounds to believe that a misrepresentation has
been made by the said bidder; or

b) lf it has reasonable grounds to believe that there has been a change in
the bidder's capability to undertake the project from the time it submitted
its eligibility requirements.

Should such review uncover any misrepresentation made in the eligibility and
bidding requirements, slatements or documents, or any changes in the
situation of the Bidder which will adversely affect its capability to undertake the
Project so that it no longer meets the prescribed eligibility or bid evaluation
criteria, the Procuring Entity shall consider the said Bidder as ineligible and
disqualify it from participating further in the bidding process or being awarded
the contract.

27.2 Based on the following grounds, the HoPE or its duly authorized representative
reseryes the right to reject any and all Bids, declare a Failure of Bidding at any
time prior to the contract award, or not lo award the contract, without thereby
incurring any liability, and make no assurance that a contract shall be entered
into as a result of the bidding:

a) lf there is pima facie evidence of collusion betvveen appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition or influences or tends to influence the bidding
process:
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b) lf the BAC is found to have failed in complying with the applicable law
or in following the prescribed bidding procedures; or

c) lf there are any justifiable and reasonable ground where the award of
the contract will not redound to the benefit of the government, in
instances where (i) the physical and economic conditions have
significantly changed so as to render the project no longer
economically, financially or technically feasible as determined by the
HoPE; (ii) the Project is no longer necessary as determined by the
HoPE; and (iii) the source of funds for the Project has been withheld or
reduced through no fault of the Procuring Entity.

F. Award of Gontract

28) Gontract Award

28.1 Subject to ITB Clause 26, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.

28.2 Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the winning Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally or
by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by the Bidder with the LCRB, MEARB, MARB,
SCRB, SEARB, or SARB, as applicable, and submitted personally or sent by
registered mail or electronically to the Procuring Entity.

28.3 Within ten (10) calendar days from receipt by the winning bidder of the Notice
of Award, the following conditions should be complied with before the contract
may be awarded:

a) Submission of the following documents:

i) Valid JVA, if applicable;

ii) The SEC Certificate of Registration of the foreign corporation, if
applicable; or

iii) Valid PCAB license and registration for the type and cost of the
Project for foreign bidders when the Treaty or lnternational or
Executive Agreement expressly allows submission of such
license and registration as a pre-condition to the Notice of
Award.

b) Posting of the performance security in accordance with ITB Clause 30;
and

c) Signing of the contract as provided in ITB Clause 29.

40



29) Signing of the Contract

29.1 Within ten (10) calendar days from receipt of the Notice of Award, the winning
Bidder shall post the required performance security, sign and date the contract,
and return it to the Procuring Entity.

29.2 The Procuring Entity shall enter into a contract with the successful Bidder within
the same ten ('10) calendar day period provided that all the documentary
requirements are complied with.

29.3 The following documents shall form part of the contract:

a) Contract Agreement;

b) Bidding Documents;

c) Winning Bidder's bid, including the technical and financial proposals,
and all other documents/statements submitted (e.9., Bidder's response
to request for clarifications on the bid), including corrections to the bid,
if any, resulting from the Procuring Entity's bid evaluation;

d) Performance Security;

e) Notice of Award of Contract; and

f) Other contract documents that may be required by existing laws and/or
specified in the @.

30) PerformanceSecurity

30.1 To guarantee the faithful performance by the winning bidder of its obligations
under the contract, it shall post a performance security prior to the signing of
the contract. Furthermore, the successful bidder shall be required to update the
performance security posted before to the issuance of a variation order, if any.

30.2 Sectors enumerated under Section 76.14 of the IRR may be allowed to post
Performance Securing Declaration (PSD) as specified in the BDS.

4 Section 76.1. The GPPB, once dala is available trom rclevant agencies, shall maintain a registry of entities belonging to the
following sectots:
a) Famers as cedified by the Depadmenl of Agiculturc (DA);
b) Fisheiolk as cedilied by the Bureau of Fishedes and Aquatic Resources (BFAR);
c) Persons wilh disabililies as cedified by the National Council fot Disabilily Affairs (NCDA) purcuant to RA No. 7277, olherwise
known as the Magna Caia for Disabled Persons, as amended:
d) Solo patents as cedilied by the Depaftment of Social wellarc and Development (DSWD); e) Micrcenlerydses and social
entetpises as ceftified by the MSMED Council;
0 Stadups, spin-offs, and olhet forms of enw involved in science, technology, and innovation activities as ceftified by the DTl,
DICT, NIC ot the Depadment of Science and Technology (DOS7), as may be applicable;
9) Cooperatives duly registered with the CDA pursuant to R4 No. 693e othetwise known as the Coopentive Code of the
Philippines, as amended; and
h) Othet relevant sectots as may be determined by lhe GPPB to ensurc inclusivity and divesity in the procurcment process.
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30.3 The performance security shall be in a form selected by the Procuring Entity in
the amount indicated in the BDS, which shall not be less than the percentage
of the ABC in accordance with the following price schedule:

Form of Performance Security Amount of Performance Security
(Not less than the Percentage of

the Total Contract Price)

a) Cash or Cashier's or Manager's
check issued by a bank.

For biddings conducted by LGUs, the
cashier's or manager's check may be
issued by other banks certified by the
BSP as authorized to lssue such
financial instrument.

Ten percent (10%)

b) Bank draft or guarantee or
irrevocable Letter of Credit issued by a
local bank. lf issued by a foreign bank,
it shall be confirmed or authenticated
by a local bank.

c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the lC as
authorized to issue such security.

Thirty Percent (30%)

30.4 The performance security shall be denominated in Philippine Peso and posted
in favor of the Procuring Entity, which shall be forfeited in the event it is
established that the winning bidder is in default in any of its obligations under
the contract.

31) Notice to Proceed

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later
than three (3) calendar days from the date of approval of the contract by the
appropriate signatories. All notices called for by the terms of the contracl shall be
effective only at the time of receipt thereof by the successful Bidder.

32) Protest Mechanism

Decisions of the BAC in all stages of procurement may be protested to the HoPE in
accordance with Section 83 of the lRR.
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Notes on the Bid Data Sheet

This Section is intended to assist the Procuring Entity in providing specific information
relative to corresponding clauses in the ITB included in Section ll. lnstructions to Bidders,
and has to be prepared for each specific procurement.

The Procuring Entity should specify in the BDS the information and requirements relevant
to the circumstances of the Procuring Entity, including procurement processing details; the
applicable rules regarding bid price and currency; and the bid evaluation criteria that will

apply to the bids. ln preparing Section lll, the following aspects should be checked:

a) lnformation that specifies and complements provisions of Section ll. lnstructions to
Bidders must be incorporated; and

b) Amendments and/or supplements, if any, to provisions of Section ll. lnstructions to
Bidders as necessitated by the circumstances of the specific procurement, must

also be inco rated

Secfion lll. Bid Data Sheef
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Bid Data Sheet

,

ITB Clause

't.1 The Procuring Entity is Quezon City Local Govemment Unit.

The Project title is REHABILITATION OF CAPRI HEALTH CENTER.

The identification number of the Contract is OCM-CDF(ENGINEERING)-26-
BLDG-0001 1.

2 The Funding Source is:

2.1 The GOP through the source of funding as indicated below for 2026 the
amount of TEN MILLION SEVEN HUNDRED FIFTY-SIX THOUSAND ONE
HUNDRED THIRTY.ONE PESOS AND 16/100 CENTAVOS ONLY
(P10,756,131 .16).

2.2 The source of funding is:

LGUs, the Annual or Supplemental Budget, as approved by the
Sanggunians.

No further instructions3.1

Bidding is restricted to eligible bidders as defined in ITB Clause 5.25.2

Contracts similar to the Project shall be those described as follows:

BUILDING - SMALL B

5.4

No further instructions.7

Subcontracting is not allowed.8.1

8.3 Not applicable.

Subcontracting is not allowed.8.4

9.1 The Procuring Entity will hold a pre-bid conference
February 26, 2026 - 9:30 AM al 2nd Floor, Procurement
Room, Finance Building, Quezon City Hall Compound and/or we encourage

the prospective bidders to ioin through our Viiual Conference (ZOOM APP)

for this Project on
Department-Bidding

^teeting 
lD: 980 7412 2832

Passcode: QCBAC2026
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10.1 The Procuring Entity's address is:

MA. VICTORIA L. TEJEDOR, MMPA
OlC, Procurement Depafiment
2nd Floor, Procurement Depaftment,
Finance Building, Quezon City Hall Compound
Elliptical Road, Barangay Central Diliman, Quezon City.
Ema il Add : risd. procuremen@q uezoncity.gov. ph
Tel. No. (02)8988-4242 loc. 8506/8710
We b site : www. q u e zon city. g ov. ph

The minimum work experience requirements for key personnel are the
following:

1 Project-in-charge
(Project Engineer)

1 General Construction
Foreman

1 Trade Engineers
i Leadman for Civil
Works

1 Trade Engineers
/Leadman for
Electrical Works

'1 Trade Engineers
/Leadman for
Mechanical Works

1 Safety Officer - DOLE
Accredited

1 Materials Engineer -
DPWH Accredited

General Experience

3 years3 years

3 years3 years

Kev Personnel

3 years

3 years

3 years

3 years

3 years

3 years

3 years

3 years

3 years

Relevant Exoerience
3 years

12.1(hxii)

The minimum major equipment requirements are the

Dump Truck
Welding Machine
One Bagger Mixer
Bar Cutter
Bar Bender
Cutting Outfit
Portable Breaker

1

1

1

1

1
,|

1

following:

Equipmenl Number of UnitsCaoacitv
't2yd3

500 amp

12.1(h)(iii)

12.4 The ABC is TEN MILLION SEVEN HUNDRED FIFTY-SIX T
HUNDRED THIRTY-ONE PESOS AND 16/1OO CENTAVOS ONLY
(P10,756,1 31 .1 6).

Any bid with a financial component exceeding this amount shall not be

accepted.

HOUSAND ONE

I
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'14.1 The bid prices shall be quoted in Philippine Peso

14.3 Not applicable.

1 5 1 Bids will be valid lor one hundred twenty (120) calendar days from b id

opening

The Bid Security shall be in the form of a Bid Securing Declaration' an
choose at least two (2) from any of the following:

'l ) The amount of not less than 215,122.62 or 2o/o ot ABC, if bid security
is in cash.

The amount of not less than 215,122.62 or ZYo of ABC, if bid security
is in cashier's check.

The amount of not less lhan 215,122.62 or 2o/o of ABC, if bid security
is in manager's check.

The amount of not less than 537,806.56 or 5% of ABC, if bid security

is in bank draft.

The amount of not less than 537,806.56 or 5% of ABC, if bid security

is in guarantee.

The amount of not less than 537,806.56 or 5% of ABC, if irrevocable

Letter of Credit.

7) The amount of not less than 537,806.56 or 5% of ABC, if Surety Bond'

2)

3)

4)

5)

6)

dI 6 1

The Bid Security shall be valid until one hindred lwenty (120) calendar
days from bid opening.

16.2

Substitution of the bid security is not allowed16.3

2nd Floor, Procurement DePartment,
Finance Building, Quezon City Hall Compound
Eltiptical Road, Barangay Central Diliman, Quezon City'

The deadline for submission of bids is March 12, 2026 - 9:30 AM

The address for submission of bids IS19

No further instructions21.5

2nd Floor, Procurement Deqattment,
Finance Building, Quezon City Hall Compound
Elliptical Road, Barangay Centtal Diliman, Quezon City

The date and time of bid oPening is March 1 2, 2026 - 10:30 AM

The place of bid oPening is

22.1

Not applicable.22.2(b)
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The quality component shall be assessed on the basis of criteria with
corresponding numerical weights, which may include qualitative,
environmental, or social aspects linked to the subject matter of the contract.
These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and a
credible track record;

b) Aesthetic and functional design and characteristics;

c) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovative characteristics;

g) Organization, qualification, and experience of employees or staff
assigned to perform the contract;

h) Ongoing contracts and work commitments;

i) After-sales service and technical assistance;

j) Delivery conditions, such as delivery period and delivery process;

k) Disposal measures; or

l) Other relevant criteria in relation to the subject Goods or
lnfrastructure Projects to be procured.

25.3 (bXi)

Not applicable.2s.3 (bxiii)

Not applicable.25.3(b)

Not applicable.25.3 (cXi)

25.5 (a) Partial bid is not allowed. The infrastructure p

lot and the lot shall not be divided into sub-lots for the purpose of bidding'

evaluation, and contract award.

roject is packaged in a single

2s.s (b) Bid correction shall be allowed.

No further instructions.25.6

None.26.1

l
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Additional Contract Documents relevant to the Project as requhed:

1 ) Construction Schedule and S-curve,

2) Manpower Schedule,

3) Construction Methods,

4) Equipment Utilization Schedule,

5) PERT/CPM or other acceptable tools of project scheduling, shall be

included in the submission of Technical Proposal.

6) Notarized Affidavit of Undertaking for the Conduct of Site lnspection

2e.3(0

Posting Performance Securing Declaration in lieu of performance security

may be allowed in this Project.
30.2

The Performance Security shall be in the form: [choose one
following:l

'l) The amount of not less than 1,075,613.12 or 10% of ABC, if
performance security is in cash.

2) The amount of not less than 1,075,613/12 or 10% of ABC, if
performance security is in cashier's check.

3) The amount of not less than 1 ,075,613. 12 or 10o/o of ABC, if
performance security is in manager's check.

4) The amount of not less than 1 '075,613J12 
or 'l 0% of ABC' if

performance security is in bank draft.

5) The amount of not less than 'l ,075,613' 12 or 10% of ABC, if
performance security is in guarantee.

6) The amount of not less than 1,075,613.12 or'10% of ABC' if
performance security is irrevocable LoC. Or

The amount of not less than 3,226,839.35 or 30% of ABC, if
performance security is Surety Bond.

7l

from any of the30.3

*
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Section lV. General Conditions of Contract

Notes on the General Conditions of Contract

The GCC in Section lV, read in conjunction with the SCC in Section V and other documents
listed therein, should be a complete document expressing all the rights and obligations of
the parties.

The GCC herein shall not be altered. Any changes and complementary information which
may be needed shall be introduced only through the SCC in Section V.
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1) General Terms

ln this Contract, the following terms shall be interpreted as indicated:

1.1 The lntended Completion Date refers to the date specified in the $ when
the Contractor is expected to have completed the Works. The intended
Completion Date may be revised only by the Procuring Entity by issuing an
extension of time or an acceleration order.

1.2 The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCG.

1.3

1.4 The Start Date, as specified in the S, is the date when the Contractor is

obliged to commence execution of the Works. lt does not necessarily coincide
with any of the Site Possession Dates.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any tests

before acceptance by the Procuring Entity; (iii) and the carrying out of all duties
and obligations of the Contractor imposed by this Contract as described in the

& ln line with this, Temporary Works are works designed, constructed' and
instatteO by the Contractor that are needed for construction or installation of the
Permanent Works, which are subsequently removed.

1.5

lnterpretation

2.1 ln interpreting the Conditions of Contract, singular also means plural, male also

means female or neuter, and the other way around' Headings have no

significance. Words have their normal meaning under the language of this

Contract unless specifically defined. The Procuring Entity will provide

instructions clarifying queries about the Conditions of Contract.

2.2 lf sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the lntended Completion Date

apply to any Section of the Works (other than references to the Completion Date

and lntended Completion Date for the whole of the Works).

2.3 The documents forming this contract shall be interpreted in the following order

of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) lnstructions to Bidders;

d) Addenda to the Bidding Documents;

The Sitc is the place provided by the Procuring Enti$ where the Works shall
be executed and any other place or places which may be designated in the

$, or notified to the Contractor by the Procuring Entity as forming part of the
Site.

2l
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3)

4l

e) Special Conditions of Contract;

f) General Conditions of Contract;

S) Specifications;

h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1 This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

3.2 This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contract which are exchanged by the parties shall be written
in English.

Communications

5.3

5.4

communications between parties that are referred to in the conditions shall be

effective only if made in writing. A notice shall be effective only when it is received by

the concerned party.

5) Possession of Site

5.1 On the date specified in the @, the Procuring Entity shall grant the contractor
possession of so much of the Site as may be required to enable it to proceed

with the execution of the Works. lf the Contractor suffers delay or incurs cost
from failure on the part of the Procuring Entity to give possession in accordance
with the terms of this clause, the Procuring Entity shall give the Contractor a
Contract Time Extension and certify such sum as fair to cover the cost incurred,

which sum shall be paid by Procuring Entity.

5.2 lf possession of a portion is not given by the date stated in the SCC Clause 1 '3,
the Procuring Entity will be deemed to have delayed the start of the relevant

activities. The resulting adjustments in contract time to address such delay shall

be in accordance with GCC Clause 44.

The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to the Site. The Contractor shall

also provide at its own cost any additional facilities outside the Site required by

it for purposes of the Works.

The Contractor shall allow the Procuring Entity and any person authorized by

the Procuring Entity access to the Site and to any place where work in
connection with this Conkact is being carried out or is intended to be canied
out.
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6) The Contractor's Obligations

6.1 The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractor's Equipment, which may be required. All Materials and Plant on
Site shall be deemed to be the property of the Procuring Entity.

6.2 The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity, and

complete them by the lntended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity that comply

with the applicable laws where the Site is located.

The Contractor shall employ the key personnel named in the Schedule of Key

Personnel, as refened to in the SCC, to carry out lhe supervision of the Works'
The Procuring Entity will approve any proposed replacement of key personnel

only if their relevant qualifications and abilities are equal to or better than those

of the personnel listed in the Schedule.

lf the Procuring Entity asks the Contractor to remove a member of the

Contractor's stiff or work force, for justifiable cause, the Contractor shall

ensure that the person leaves the Site within seven (7) days and has no further

connection with the Work in this Contract.

During contract implementation, the contractor and its subcontractors shall

abidelt all times by all labor laws, including child labor related enactments,

and other relevant rules.

The Contractor shall submit to the Procuring Entity for consent the name and

particulars of the person authorized to receive instructions on behalf of the

Contractor.

The contractor shall cooperate and share the site with other contractors, public

authorities, utilities, and the Procuring Entity between the dates given in the

schedule of other contractors particularly when they shall require access to the

site. The contractor shall also provide facilities and services for them during

this period. The Procuring Entity may modify the schedule of other contractors,

and shall notify the Contractor of any such modification thereto'

Should anything of historical or other interest or of significant value.be
unexpectedlydiscoveredontheSite,itshallbethepropertyoftheProcuring
Entity. The iontractor shall notify the Procuring Entity of such discoveries and

carry out the Procuring Entity's instructions in dealing with them'

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

7l Subcontracting

7.1 Unless otherwise indicated in the scc, the contractor shall not subcontract

portionsoftheWorksbeyondthepercentagespecifiedinBDSClauseS.l'lf
subcontracting is allowed' the arrangement, including the timing for submission

of the subconiractor's eligibility documents, shall be disclosed'
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7.2 For subcontracting arrangements, the following rules shall apply for both
locally-funded projects and to projects financed through Official Development
Assistance, except those covered by treaty, or international, or executive
agreements:

a) The subcontracted portion of the contract shall be subject to the
approval of the HoPE and the following conditions:

i) The subcontracted portion shall not exceed fifty percent (50%),
or a different percentage on a per project basis as approved by
the GPPB. The threshold percentages fixed herein shall be
subject to the periodic review and adjustments as may be
deemed appropriate by the GPPB; and

ii) The subcontracted portion shall be limited to components that
are not deemed "significant or material" to the project as
determined by the Procuring Entity.

b) Subcontracting arrangement, if allowed, including the time of
submission of the eligibility documents of the subcontractor, shall be
disclosed in the Bidding Documents,

c) Subcontractors must meet the eligibility criteria and shall submit the
same eligibility documents as the general contractor.

Failure of a subcontractor to meet the eligibility criteria does not affect
the eligibility of the general contractor for the procurement project. ln
such case, the portion intended to be subcontracted to the ineligible
subcontractor shall be assumed by the general contractor;

d) The general contractor shall remain liable for the subcontractor's
actions, defaults, delays, and negligence;

e) The general contractor and the subcontractor are obliged to comply with
the provisions of the contract and shall share liability, jointly and
severally, in cases of violation of safety standards or other labor
standards insofar as the subcontracted portion is concerned; and

For purposes of post-qualification in accordance with its objective and
process under the lRR, the value of the entire completed and accepted
Project, including the subcontracted portion, shall be credited as
experience of the general contractor. ln the case of the subcontractor,
the following rules shall apply:

i) The subcontractor shall get credit for one hundred percent
(100%) of the value of the subcontracted portion of the proiect
performed;

ii) Subcontractors shall be eligible to concessional windows of GFls
that treat receivables from the government as loan security; the
receivables of subcontractors due lrom their general contractor
shall similarly be accepted as loan security by GFls; and

0
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iii) Contract performance monitoring, such as the use of CPES,
among others, shall also be mandatorily applied to the work
experience of the subcontractors.

8) Advance Payment

8.1 The Procuring Entity shall make an advance payment on the Contract Price to
the Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price to be made in lump sum or, at the most, two installments
according to a schedule specified in the SCC.

8.2 The advance payment shall be made only upon:

i) Written request of the contractor which shall form part of the contract
document; and

ii) Submission of an irrevocable standby Letter of Credit of equivalent value
from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety
bond callable upon demand issued by a duly licensed surety or insurance
company, at the option of the Procuring Entity.

8.3 The advance payment shall be recovered from the Contractor through
deductions in amounts equivalent to the percentage of the total contract price
that corresponds to the value of the advance payment granted.

8.4 Once a month, Contractors may submit documents, such as Monthly

Certificates,s to show the progress or partial completion of a project. The
Contractor may reduce its standby letter of credit or guarantee instrument by
the amounts refunded by the Monthly Certificates, or any equivalent document
subject to auditing and accounting rules, in the advance payment.

9) Progress Payments

9.1 Once a month, the Contractor may submit a statement of work accomplished
(SWA) or progress billing and corresponding request for progress payment for
work accomplished. The SWA should show the amounts which the Contractor
considers itself to be entitled to up to the end of the month, to cover (i) the
cumulative value of the Works it executed to date, based on the items in the
Bill of Quantities, and (ii) adjustments made for approved Variation Orders
executed. Alternatively, the Procuring Entity may require in the Bidding
Documents that the SWA or progress billing and the corresponding request for
progress payment may only be submifted upon actual completion of the
lnfrastructure Project or a specific portion, segment, mileslone or phase
thereof.

The Procuring Entity or Project Engineer shall check the Contractor's SWA and
certify the amount to be paid to the Contractor as progress payment. Materials
and equipment delivered onsite but not yet incorporated in the Works shall not
be included for payment, except as otherwise stipulated in the SCC.

5 Commission on Audit (COA) Circular 2012{01
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9.2

9.3

9.4

9.5

10.4

The Procuring Entity shall deduct the following from the certified gross amounts
to be paid to the Contractor as progress payment:

a) Cumulative value of the work previously certified and paid for.

b) Portion of the advance payment to be recouped.

c) Retention money in accordance with the conditions of the contract.

d) Amount to cover third-party liabilities.

e) Amount to cover uncorrected discovered defects in the Works.

Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity within twenty-eight (28) days from the
date each certificate was issued. No payment of interest for delayed payments

and adjustments shall be made by the Procuring Entity.

The first progress payment may be paid by the Procuring Entity to the-

Contractoi, ai indicateb in the SCc; Provided, That at least a percentage of

the Works has been accomplished as certified by the Procuring Entity and as

indicated in the SCC.

Items of the Works for which a price of "0" (zero) has been entered will not be

paid for by the Procuring Entity and shall be deemed covered by other rates

and prices in the Contract.

10) Payment Documents

.10..1 Subject to existing accounting and auditing rules and regulations,6 the

ContractorShallsubmittotheProcuringEntitymonthlyStatementsofthe
estimated value of the work executed less the cumulative amount certified

previouslY.

1|O.2 The procuring Entity shall check the Contractor's monthly statement and certify

the amount to be paid to the Contractor'

10.3 The value of Work executed shall:

a) be determined by the Procuring Entity;

b)comprisethevalueofthequantitiesoftheitemsintheBillofQuantities
completed; and

c) include the valuations of approved variations'

The Procuring Entity may exclude any item certified in a previous certificate or

reduce the pioportion of any item previously certified in any certificate in the

light of later information.

6 cOA circular No. 2012401
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'l'l) Retention

11.1 The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC
Clause 1 1.2. The said amount will serve to guarantee indemnity for
uncorrected discovered defects and third-party liabilities arising from this
Contract. This retention money shall be utilized if the contractor fails to repair
the discovered defects. Should the retention money be insufficient, the PE may
forfeit the performance security, which may ultimately lead to the termination of
the contract.T

11.2 Progress payments are subject to retention of ten percent (10%) refened to as
the retention money. Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of the Works, as determined by
the Procuring Entity, are completed.

lf, after fifty percent (50%) completion, the work is satisfactorily done and on
schedule, no additional retention shall be made; otheruvise, the ten percent
(10%) retention shall be imposed, which may be decreased to 5 percent (5%)

by the Procuring Entity based on justifiable 
""rr"..'

'l 1.3 The total retention money shall be due for release upon final acceptance of the
Works. The Conhactor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby Letters of Credit from
a bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent to the retention money substituted for and acceptable to
Government; Provided, That the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to
be posted in favor of the Government shall be valid for a duration to be
determined by the concerned implementing office/agency or Procuring Entity
and will answer for the purpose for which the ten (10%) percent retention is
intended, r.e., to cover uncorrected discovered defects and third party liabilities.

'l'l.4 On completion of the whole Works, the Contractor may substitute retention
money with an "on demand" Bank guarantee in a form acceptable to the
Procuring Entity.

'l2l PerformanceSecurity

12.1 Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity, but in no case later than the signing of the contract by both
parties, the winning Contractor shall furnish the performance security in any of
the forms prescribed in [!! Clause 30 in relalion to EE Clause 30.2 and 30.3.

7 Supreme Court rulings (e.g. New Bian Yek Commercial, lnc. vs. Office of lhe Ombudsman, et. al., GR No. 169338[2009], and
Tondo Medical Center vs. Rante, G.R. No. 230645 [2019] have affirmed this purpose, stating lhal retention money is a form of
security to ensure the satisfactory completion ot works and to cover any defects or third-party claims that may arise afrer project
completion.

I Section 71.2.8 of the lRR.
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12.2 The performance securi$ posted in favor of the Procuring Entity shall be
forfeited in the event it is established that the Contractor is in default in any of
its obligations under the contract.

12.3 The performance security shall remain valid until issuance by the Procuring
Entity of the Certificate of Final Acceptance. ln case the performance security
issued is valid for a specific period shorter than the term of the contract,
including the defects liability period, the same shall be renewed or extended as
often as necessary and immediately submitted to the Procuring Entity. ln case
of approved contract time extensions, the Contractor shall cause the extension

of the validity of the performance security to cover the said extensions.

12.4 The performance security may be released by the Procuring Entity after the

issuance of the certificate of Final Acceptance; Provided, That the Procuring

Entity has no claims filed against the performance security.

12.5 The contractor shall post an additional performance security following the

amount and form specified in tTB clause 30 to cover any cumulative increase

of more than ten percent (10%) over the original value of the contract as a result

of change orders, extra work orders and supplemental agreements, as the case

may be.

12.6 ln case of a reduction in the contract value or for partially completed works
under the contract which are usable and accepted by the Procuring Entity the

useofwhich,inthejudgmentoftheimplementingagencyortheProcuring
Entity, will not affect the itructural integrity of the entire project, the Procuring

Entity shall allow a proportional reduction in the original performance security,

provided that any such reduction is more than ten percent (10olo) and that the

aggregateofsuchreductionsisnotmorethanfiftypercent(50%)oftheoriginal
performance securitY.

12.7 Unless othenrvise indicated in the SCC, the contractor, by entering into the

contract with the Procuring Entity=cknowledges the right of the Procuring

Entity to institute action pursuant to Act No. 3688e against any subconkactor

betheyanindividual,firm,partnership,corporation,orassociationsupplying
theContractorwithlabor,materialsand/orequipmentfortheperformanc.eof
this Contract.

13) Detailed Engineering and Site lnvestigation Reports

13.1 The contractor, in preparing the Bid, shall rely on all Site lnvestigation.Reports

referred to in the'sic supplemented by any information obtained by the

Contractor.

13.2 Detailed engineering shall proceed only on the basis of the feasibility or

preliminary engineeing study made which establishes the technical viability of

ine proleci ani conforitance to land use and zoning guidelines prescribed by

exisiing taws. The findings contained in the feasibility study, if undertaken for

the prolect, shall be examined. lf, in the course of this exercise, it is found that

amendments would be desirable in the design standards of principal features,

as proposed, specific recommendations for such changes shall be supported

I Also known as 'An Act for lhe protection of Persons Fumishing Material and Labor for the Construction Ot Public Wotks"
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by detailed justifications, including their effects on the cost, and the economic
justifi cations, if necessary.

13.3 A schedule of detailed engineering activities shall include the following:

a) Survey;

b) Site lnvestigation;

c) Soils and Foundation lnvestigation;

d) Construction Materials lnvestigation;

e) Preparation of Design Plans;

f) Preparation of Technical Specifications;

S) Preparation of Quantity and Cost Estimates;

h) Preparation of Scope of Work;

i) Preparation of Proposed Construction Schedule (and estimated Cash
Flow for projects with Schedule over six (6) months;

j) Preparation of Site or Right-olWay Plans including Schedule of
Acquisition;

k) Preparation of Utility Relocation Plan;

l) Preparation and Submission of Design Report;

m) Environmental lmpact Statement for critical project, as defined by the

Department of Environment and Natural Resources;

n) Preparation of minimum requirements for a Construction Safety and

Health Program for the project being considered;

o) Value Engineering Studies; and

p)Preparationofreportonassetclimatehazards,riskassessment,disaster
response strategies, and readiness planning.

13.4 Work under detailed architectural and engineering design shall include, among

others, the items stated in Section 8.3 of the lRR.

14) Licenses and Permits

The Procuring Entity may, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

15) Contractor's Risk and Warranty Security

15.1 From the time project construction commenced up to final acceptance,-the
contractor shall assume full responsibility for any damage or destruction of the

works, except those occasioned by force maieure; and the safety, protection,

security, and convenience of its personnel, third parties, and the public at large,
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as well as the works, equipment, installation and the like to be affected by its
construction work.

15.2 The defects liability period for infrastructure proiects shall be one (1) year from
project completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at its own expense, of
any damage to the Works on account of the use of materials of inferior quali$,
defects in the construction, or due to any violation of the terms of the contract,
within ninety (90) calendar days from the time the HoPE has issued an order
to undertake repair. ln case of failure or refusal to comply with this mandate,
the Procuring Entity shall undertake such repair works and shall be entitled to
full reimbursement of expenses incurred therein upon demand.

'15.3 The defects liability period shall be covered by the performance security of the
Contractor required in Section 68 of the lRR, which shall guarantee that the
Contractor performs its responsibilities stated in GCC Clause 15.1 Unless
otherwise indicated in the SGC, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security'
subject its properties to attachment or garnishment proceedings, and may
impose the appropriate penalty under Sections 99, 100, and 101 of the lRR. All
payables of the GoP in its favor shall be offset to recover the costs.

15.4 The foltowing persons shall be held responsible for "Structural Defects"' i.e',
major faults or flaws or deficiencies in one or more key structural elements of
the project which may lead to structural failure of the completed elements or
structuie, or "structural Failures," i.e., where one or more key slructural
elements in an infrastructure facility fails or collapses, thereby rendering the

facility or part thereof incapable of withstanding the design loads, and/or

endangering the safety of the users or the general public:

a) Contractor - Where Structural Defects or Failures arise due to faults

attributable to improper construction, use of inferior quality/substandard

materials, and any violation of the contract plans and specifications, the

Contractor shall be held liable;

b)

c)

d)

Consultants - Where Structural Defects or Failures arise due to faulty
and/or inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook

construction supervision for the proiect shall be held liable;

Procuring Entity's Representatives or Project Manager or Construction
Managers and Supervisors - The project owner's representative,
project manager, construction manager, and supervisor shall be held

iiable in cases where the Structural Defects or Failures are due to their
willful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noied defects or deficiencies in the design and/or specifications and

the use of substandard construction materials in the project;

Third Parties - Third Parties shall be held liable in cases where

Structural Defects or Failures are caused by work undertaken by them

such as leaking pipes, diggings or excavations, underground cables

and electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable waranty to such structure should be levied

to third parties for their construction or restoration works; and
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e) Users - ln cases where Structural Defects or Failures are due to abuse
or misuse by the End-User or lmplementing Unit of the constructed
facility and/or non-compliance by a user with the technical design limits
and/or intended purpose of the same, then the user concerned shall be
held liable.

15.5 The warranty against Structural Defects or Failures, except those occasioned
by force majeure, shall cover the period specified in the SCC reckoned from
the date of issuance of the Certificate of Final Acceptance by the Procuring
Entity. On the other hand, such warranty shall likewise be applied against non-
structural defects for instances that pertain to faults or deficiencies in non-load
bearing components or finishes of the Proiect, such as minor cracks, leaks, or
defects in workmanship or materials, which do not affect the stability or safety
of the structure but may impact its appearance, functionality, or usability.

15.6 To guarantee that the Contractor shall perform its responsibilities, it shall be
required to post a warranty security, which shall be stated in Philippine Peso,
in the form chosen by the Procuring Entity in accordance with the following
schedule:

Form of Warranty
Amount of Warranty Security
Not less than the Percentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by bank;
Provided, however, that the letter of
credit shall be confirmed or
authenticated by a local bank, if
issued by a foreign bank.

For biddings conducted by LGUs, the
Letter of Credit may be issued bY

other banks certified by the BSP as
authorized to issue such financial
instrument.

Five Percent (5%)

(b) Bank guarantee confirmed by bank.

For biddings conducted by LGUs, the
bank drafUguarantee may be issued
by other banks certified by the BSP
as authorized to issue such financial
instrument.

Ten Percent (10%)

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the lnsurance Commission

Thirty Percent (30%)

'15.7 The warranty security shall be stated in Philippine Peso and shall remain
effective within one (1) year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of the
said one (1) year period. This one (1)year period shall cover both structural
and non-structural defects or failures; Provided, That in cases of structural
defects or failures, wananties beyond the one (1) year period shall be subiect
to applicable laws, rules, and regulations such as the New Civil Code of the

Philippines.
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15.8 ln case of structural/non-structural defects or failure occurring during the

applicable warranty period provided in GGG Clause 15.5, the Procuring Entity

shall undertake the necessary restoration or reconstruction works and shall be

entitled to full reimbursement by the parties found to be liable for expenses
incurred therein upon demand, without prejudice to the imposition of
administrative sanctions as prescribed by RA No. '12009 and without prejudice

to the imposition of civil and criminal sanctions as provided under applicable

laws against the responsible persons as well as the forfeiture of the warranty

security posted in favor of the Procuring Entity.

16) Procuring Entity's Risk

.16.1 From the start Date until the certificate of Final Acceptance has been issued,

the following are risks of the Procuring Entity:

a) The risk of personal injury, death' or loss of or damage to property

(excluding the Works, Plant, Materials, and Equipment), which are due

to:

i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the Works; or

ii) negligence, breach of statutory duty, or interference with any

tegitiignt uy ttre Procuring Entity or by any person employed or

contracted by it, except the Contractor'

The risk of damage to the Works, Plant, Materials, and Equipment to

the extent that it is due to a fault of the Procuring Entity or in the

Procuring Entity's design, or due to war or radioactive contamination

directly akecting the country where the Works are to be executed'

b)

171 lnsurance

17.'lTheContractorshall,underitsnameandatitsownexpense'obtainand
maintain,forthedurationofthiscontract,thefollowinginsurancecoverage:

a) Contractor's All Risk lnsurance, with an exception for Simple

lnfrastructure Projects, as applicable:

b) Transportation to the proiect Site of Equipment' Machinery' and

SuPPlies owned bY the Contractor;

c) Personal injury or death of Contractor's employees; and

d) Comprehensive insurance for third party liability to Contractor's direct

or indirect act or omission causing damage to third persons'

lT.2ThecontractorshallprovideevidencetotheProcuringEntitythatthe
insurances required under this Contract have been effected and shall, within a

reasonable time, provide copies of the insurance policies to the Procuring

Entity.

lT.3TheContractorShallnotifytheinsurersofchangesinthenature,extent,or
program for the execution of the Works and ensure the adequacy of the

insurancesatalltimesinaccordancewiththetermsofthiscontractandShall
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produce to the Procuring Entity the insurance policies in force including the
receipts for payment of the cunent premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity.

17.4 lf the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance required to be obtained under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such
insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contraclor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

17 .5 ln the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor's expense, take whatever measure is deemed
necessary for its protection and that of the Contractor's personnel and third
parties, and/or order the interruption of dangerous Works. ln addition, the
Procuring Entity may refuse to make the payments under GCG Clause 9 until
the Contractor complies with this Clause.

17.6 The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity's demand, with a' new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

a) The issuer of the insurance policy to be replaced has:

i) become bankrupt;

ii) been placed under receivership or under a management
committee;

iii)

iv)

been sued for suspension of payment;

been suspended by the lnsurance Commission and its license
to engage in business or its authority to issue insurance policies
has been cancelled; or

v) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

18) Liquidated Damages

18.1 When the Contractor fails to satisfactorily complete the Works under the
contract within the specified contract duration, inclusive of duly granted time
extensions, if any, the Contractor shall be liable for liquidated damages in an
amount equal to at least one-tenth (1/10) of one percent (1%) of the cost of the
unperformed portion of the Works for every day of delay.

18.2 ln computing liquidated damages, the Procuring Entity shall determine the
usability of the project. A project or a portion thereof may be deemed usable
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when it starts to provide the desired benefits as certified by the End-User or
lmplementing Unit and approved by the HoPE.

18.3 To be entitled to liquidated damages, the Procuring Entity does not have to
prove that it has incurred actual damages. Such amount shall be deducted from
any money due, or which may become due the Contractor under the contract,
collected from the retention money or other securities posted by the Contractor,
or a combination thereof, whichever is convenient to the Procuring Entity.

18.4 ln case the total sum of liquidated damages reaches ten percent (10%) of the
total contract price, the Procuring Entity may rescind or terminate the contract,
without prejudice to other courses of action and remedies available under the
circumstances.

18.5 lf the lntended Completion Date is extended after liquidated damages have
been paid, the Procuring Entity shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment schedule.

19) Settlement of Disputes

19.1 Any dispute arising from the implementation of a contract covered by the Act
and the IRR shall primarily be resolved and seftled amicably by mutual
consultation or agreement.

19.2 ln case of failure to settle the dispute amicably, the parties may mutually agree
in writing to resort to other modes of alternative dispute resolution (ADR) to
promote efficiency in the procurement process. Accordingly, they are
encouraged to select the most expeditious mode of ADR available.

lf arbitration is chosen as the ADR method, this shall be incorporated as a
provision in the contract and referred to the Arbitrator specified in the SCC.

19.3 lf the dispute remains unresolved after exhausting the remedies provided
above, it may be submitted to other forms of ADR, such as mediation,
conciliation, early neutral evaluation, mini-trial, or any combination thereof, in
accordance with RA No. 9285, otherwise known as the "Alternative Dispute
Resolution Act of 2004". However, disputes that are within the competence or
jurisdiction of the Construction lndustry Arbitration Commission shall be

referred to the same for resolution.l0

20l. Liability of the Contractor

Subject to additional provisions, if any, set forth in the $, the Contractor's liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

21|. Termination for Breach of Contract

21.1 The Procuring Entig shall terminate the conlract for breach thereof when any
of the following conditions are present:

10 Executive Order No. 1OO8 (Conslruction lndustry Arbikation Law); and Construclion lndustry Arbitration Commission Revised

Rules of Procedure
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a)

b)

c)

d)

e)

s)

h)

f)

Due to the Contractor's fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree No. 1870, s. 1983;

Due to the Contractor's fault and after the contract time has expired, it
has incurred a negative slippage of ten percent (10%) or more in the
completion of the work;

The Contractor abandons the contract works, plainly demonstrates an
intention not to continue the performance of the Contractor's obligations
under the contract, refuses or fails to comply with the Procuring Entity's
instructions, or fails to proceed expeditiously and without delay despite
a written notice by the Procuring Entity;

When the Contractor, without reasonable excuse, fails to comply with
the Notice of Rejection given by the Project Engineer that, after
examination therein, the lnfrastructure Project is found to be defective
or otheruvise not in accordance with the Contract, or a Project
Engineer's instruction to conduct remedial work, within 30 days after
receiving the said notice;

The Contractor does not actually have on the project site the minimum
essential equipment listed on the Bid necessary to prosecute the Works
in accordance with the approved work plan and equipment deployment
schedule as required for the poect;

The Contractor does not execute the Works in accordance with the
contract or persistently or flagrantly neglects to carry out its obligations
under the contract;

The Contractor neglects or refuses to remove materials or to perform a
new work that has been rejected as defective or unsuitable;

The Contractor subcontracts any part of the contract works without
approval by the Procuring Entity; or

The Contractor becomes bankrupt or insolvent; goes into liquidation,
administration, reorganization, winding-up, or dissolution; becomes
subject to the appointment of a liquidator, receiver, administrator,
manager, or trustee; enters into a composition or arrangement with the
Contractor's creditors; or any act is done or any event occurs which is
analogous to or has a similar effect to any of these acts or events under
applicable laws.

i)

21.2 All materials on the Site, Plant, Works, including Equipment paid under this
Contract, including those identified bythe Procuring Entity in the SCC pursuant
to GCC Clause 9.1, shall be deemed to be the property of the Procuring Entity
if this Contract is terminated because of the Contractor's breach.

22) Termination Due to Force Majeure

22.1 For purposes of this Contract the terms "force majeure" and 'fortuitous event'
may be used interchangeably. ln this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which could not have been
foreseen, or though foreseen, was inevitable. lt shall not include ordinary
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unfavorable weather conditions, and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

22.2 lf this Contract is discontinued by an outbreak of war or by any other similar
event entirely outside the control of either the Procuring Entity or the
Contractor, the Procuring Entity shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving the certificate and shall be paid for all Works carried
out before receiving it and for any Work carried out afterwards to which a
commitment was made by the Procuring Entity.

22.3 lf the event continues for a period of eighty-four (84) days, either party may
then give notice of termination, which shall take effect twenty-eight (28) days
after the giving of the notice.

22.4 After termination, the Contractor shall be entitled to payment of the unpaid
balance of the.value of the Works executed and of the materials and Plant, in
relation to GCC Clause 9.1 and 21.2, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 30; and

(b) any sum to which the Procuring Entity is entitled.

22.5 The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

231 Termination by Contractor

The Contractor may terminate this Contract with the Procuring Entity if the Works are
completely stopped for a continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract;

b) Substantial failure of the Procuring Entity to perform its obligations under the
contract, and such failure constitutes a material breach of the Procuring Entity's
obligations under the contract;

Prolonged suspension by the Procuring Entity, through no fault of the
Contractor, which affects the substantial part of the lnfrastructure Project; or

c)

d) The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

24) Termination for Convenience

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in
whole or in part, at any time, if it has determined the existence of any of the following
conditions that make contract implementation economically, financially, or technically
impractical or unnecessary:
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a) lf physical and economic conditions have significantly changed so as to render
the project no longer economically, financially, or technically feasible, as
determined by the HoPE; or

b) The HoPE has determined the existence of conditions that make project
implementation impractical or unnecessary, such as, but not limited to,
fortuitous events, changes in laws and government policies.

Termination for Unlawful Acts

The Procuring Entity may terminate the contract in case it is determined prima facie
that the Contractor, including any joint venture partner therein, has engaged, before or
during the implementation.of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation. These unlawful acts include, but are not
limited to, the following:

a) Corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in ITB
Clause 3.1 , unless otherwise specified in the g;

b) Drawing up or using forged documents;

c) Using adulterated materials, means, or methods, or engaging in production contrary
to rules of science or trade; or

d) Any other act analogous to the foregoing.

26) Termination for Other Causes

26.1

26.2

The Procuring Entity may lerminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if physical and economic conditions have
significantly changed so as to render the project no longer economically,
financially, or technically feasible, as determined by the HoPE; or if the HoPE
has determined the existence of conditions that make project implementation
impractical or unnecessary, such as, but not limited to, fortuitous events,
changes in laws and government policies.

The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

26.3 Other breaches of Contract shall include, but shall not be limited to, the
following:

a) The Contractor stops work for twenty-eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has
not been authorized by the Procuring Entity;

b) The Procuring Entity instructs the Conlractor to delay the progress of
the Works, and the instruction is not withdrawn within twenty-eight (28)
days;

c) A payment certified by the Procuring Entity is not paid to the Contractor
within eighty-four (84) days from the date of the Procuring Entity's
certificate;
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d) The Procuring Entity gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Procuring
Entity;

e) The Contractor does not maintain a Security, which is required;

The Contractor has delayed the completion of the Works by the number
of days for which the maximum amount of liquidated damages can be
paid, as deflned in the GCC 18; and

0

26.4 The Funding Source or the Procuring Entig, as appropriate, will seek the
imposition of administrative sanctions as prescribed by RA No. 12009 and
without prejudice to the imposition of civil and criminal sanctions as provided
under applicable against individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices.

26.s When persons from either party to this Contract gives notice of a fundamental
breach to the Procuring Entity in order to terminate the existing contract for a
cause other than those listed under GCC Clause 26.3, the Procuring Entity
shall decide whether the breach is fundamental or not.

26.6 lf this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

27) Procedures for Termination of Contracts

27.1 The following provisions shall govern the procedures for the termination of this
Contract:

a) Verification - Upon receipt of a written report of acts or causes which
may constitute grounds for terminalion as aforementioned, or upon its
own initiative, the End-User or lmplementing Unit shall, within a period
of seven (7) calendar days, verify the existence of such grounds and
cause the execution of a Verified Report, with all relevant evidence
attached;

b) Notice to Terminate - Upon recommendation by the End-User or
lmplementing Unit, the HoPE shall terminate contracts only by written
notice to the Contractor conveying the termination of the contract. The
notice shall state:

(i) that the Contract is being terminated for any of the grounds
aforementioned, and a statement of the acts that constitute the
grounds constituting the same;

(ii) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this
contract should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;
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c) Show Cause - Within a period of seven (7) calendar days from receipt
of the Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper stating why the contract should not be
terminated. lf the Contractor fails to show cause after the lapse of the
seven (7) day period, either by inaction or by default, the HoPE shall
issue an order terminating the contract;

d) Rescission of Notice of Termination - The Procuring Entity may, at
any time before receipt of the Contractor's verified position paper,
withdraw the Notice to Terminate if it is determined that certain items or
works subject of the notice had been completed, delivered, or
performed before the Contractor's receipt of the notice;

e) Decision - Within a non-extendible period of ten (10) calendar days
from receipt of the verified position paper, the HoPE shall decide
whether or not to terminate the contract. lt shall serve a written notice
to the Contractor of its decision and, unless otheruise provided, the
contract is deemed terminated from receipt of the Contractor of the
notice of the decision. The termination shall only be based on the
grounds stated in the Notice to Terminate.

Contract Termination Review Gommittee (CTRG) - The HoPE may
create a committee to assist him in the discharge of its functions under
the lRR. All decisions recommended by the CTRC shall be subject to
the approval of the HoPE

s) Take-over of Contracts - lf a Procuring Entity terminates the contract
due to default, insolvency, or for cause, it may enter into a Negotiated
Procurement (Take-over of Contracts) pursuant to Section 35.3 of the
IRR.

h) Notice by Contractor - The Contractor must serve a written notice to
the Procuring Entity of its intention to terminate the contract at least
thirty (30) calendar days before its intended termination. The contract is
deemed terminated if it is not resumed in thirty (30) calendar days after
the receipt of such notice by the Procuring Entity.

27.2 Notwithstanding Section 99 of RA No. 12009 and as provided by applicable
laws, the Procuring Entity shall impose on Contractors after the termination of
the contract, the penalty of suspension for one (1) year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, as stated in the $.

28l. Approval of Drawings and Temporary Works by the Procuring Entity

28.1 All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity before its use.

0

28.2

28.3

The Contractor shall be responsible for design of Temporary Works.

The Procuring Entity's approval shall not alter the Contractor's responsibility for
design of the Temporary Works.
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28.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

29) Acceleration and Delays Ordered by the Procuring Entity

29.1 When the Procuring Entity wants the Contractor to finish before the lntended
Completion Date, the Procuring Entity will obtain priced proposals for achieving
the necessary acceleration from the Contractor. lf the Procuring Entity accepts
these proposals, the lntended Completion Date will be adjusted accordingly
and confirmed by both the Procuring Entity and the Contractor.

29.2 lf the Contractor's Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

30) Gontracto/s Right to Claim

lf the Contractor incurs cost as a result of any of the events under GCC Clauses 22,
23 and 24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount
of such cost. lf as a result of any of the said events, it is necessary to change the
Works, this shall be dealt with as a Variation.

31) Dayworks

31.1 Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in

the S, the Contractor shall determine the Dayworks rates to be included or
indicated in the Bid. The Dapvorks rates in the Contractor's bid shall be used
for small additional amounts of work only when the Procuring Entity has given
written instructions in advance for additional work to be paid for in that way.

31.2 All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity. Each completed form shall be verified
and signed by the Procuring Entity within two (2) days of the work being done.

31.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms from both the Procuring Entity and Contractor.

321 Early Warning

32.1 The Contractor shall warn the Procuring Entity at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works.

32.2 The Contractor shall cooperate with the Procuring Entity in making and
considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Procuring Entity. Should such events or
circumstances arise which increase the Contract price or delay the execution
of Works, the provisions on variation order shall apply.

33) Program of Work

33.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.
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33.2 An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

33.3 The Contractor shall submit to the Procuring Entity for approval an updated
Program of Work at intervals no longer than the period stated in the SCC. lf
the Contractor does not submit an updated Program of Work within this period,
the Procuring Entity may withhold the amount stated in the S from the next
payment schedule and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been submitted.

33.4 The Procuring Entity's approval of the Program of Work shall not alter the
Contractor's obligations. A revised Program of Work produced by the
Contactor shall show the effect of any approved Variations, and shall include
all Variations. The Contractor may revise the Program of Work, based on the
Variation Order, and submit it to the Procuring Entity again.

33.5 When the Program of Work is updated, the Contractor shall provide the
Procuring Entity with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

34) ManagementConferences

34.1 Either the Procuring Entity or the Contractor may require the other to attend a

Management Conference. The Management Conference shall review the
plans for remaining work and deal with matters raised in accordance with the
early warning procedure.

34.2 The Procuring Entity shall record the business of Management Conferences
and provide copies of the record to those attending the Conference and to the
Procuring Entity. The responsibility of the parties for the actions to be taken
shall be decided by the Procuring Entity either at the Management Conference
or after the Management Conference. The Procuring Entity shall communicate
these responsibilities in writing to all who attended the Conference.

35) Bill of Quantities

35.1 The Bill of Quantities shall contain items of work for the construction,
installation, testing, commissioning of work, materials, and labor among others,
to be done by the Contractor.

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

35.3 lf the final quantity of any work item completed differs from the quantity

indicated in the Bill of Quantities, and the difference does not exceed twenty-
five percent (25%) ot the original quantity for that item, the Procuring Entity
shall adiust the Contract accordingly.

This shall be allowed only if the total amount of all such changes does not go
beyond ten percent (10olo) of the total Contract price, subject to applicable laws,
rules, and regulations.
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35.4 lf requested by the Procuring Entity, the Contractor shall provide the Procuring
Entity with a detailed cost breakdown of any rate in the Bill of Quantities.

36) tnstructions, lnspections and Audits

36.'l The Procuring Entity shall at all reasonable times during construction of the
Works be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

36.2 lf the Procuring Entity instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and any samples. ln the
absence of any defect, the test shall be a compensation event with no adverse
consequences to the contractor.

36.3 The Contractor shall permit the Funding Source named in the $ to inspect
the Contractor's accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

37) ldentifyingDefects

The Procuring Entity shall check the Contractor's work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor's responsibilities.
The Procuring Entity may instruct the Contractor to check noted defects and test any
work that the Procuring Entity considers as substandard and/or defective.

38) Correction of Defects

38.1 The Procuring Entity shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which is one (1) year from project
completion up to final acceptance by the Procuring Entity.

38.2 Every time notice of a defect is given, the Contractor shall correct the notified
defect within ninety (90) calendar days from the time the HoPE has issued an
order to undertake repair.

38.3 The Contractor shall correct the defects which they notice themselves before
the end of the Defects Liability Period.

38.4 The Procuring Entity shall certify that all defects have been duly corrected.

39) UncorrectedDefects

39.1 The Procuring Entity shall give the Contractor at least fourteen (14) days' notice
of its intention to use a third party to conect a Defect. lf the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the conection will be deducted
from the Contract Price.

39.2 The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.
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40) Variation Orders

4O.1 Variation Orders may be issued by the Procuring Entity to cover any increase
or decrease in quantities, including the introduction of new work items that are
not included in the original contract or reclassification of work ilems that are
either due to change of plans, design or alignment to suit actual field conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the "as staked plans" or construction drawings prepared after a
joint survey by the Contractor and the Government after award of the contract.

Provided, That in case of positive or additive Variation Order/s, the cumulative
amount thereof shall not exceed ten percent (10%) of the original contract price;

Provided, further, That the scope of works shall not be reduced as to
accommodate a positive Variation Order. ln all cases, the addition of works
under Variation Orders should be within the general scope of the project as bid
and awarded.

40.2 Any cumulative positive Variation Order beyond ten percent (10%) of the
original contract price shall be the subject of another procurement project to be
bid out if the Works are separable from the original contract' ln exceptional
cases where it is urgently necessary to complete the original smpe of work, the
HoPE, upon the recommendation of the End-User or lmplementing Unit, may
authorize positive Variation Order/s resulting to a cumulative value of the
positive Variation Orders beyond ten percent (10%) but not more than twenty
percent (20%) of the original contract price.

All progress payments shall first be charged against the advance payment until
the latter has been fully exhausted, at the option of the Procuring Entity.

40.3 A Variation Order may either be in the form of a Change Order or Extra Work
Order:

a) A Change Order may be issued by the HoPE or duly authorized' 
represenlative to cover any increase or decrease in quantities of original
work items in the contract.

b)

40.4 For Variation orders, the contractor shall be paid for additional work items

whose unit prices shall be derived based on the following:

a) For additional or extra wo*s duly covered by Change Orders involving
work items which are exactly the same or similar to those in the original
contract, the applicable unit prices of work items original contract shall

be used.

An Extra Work Order may be issued by the implementing official to

cover the introduction of new work necessary for the completion'
improvement or protection of the project which was not included as
items of work in the original contract, such as' where there are

subsurface or latent physical conditions at the site differing materially
from those indicated in the contract, or where there are duly unknown
physical conditions at the site of an unusual nature differing materially
from those ordinarily encountered and generally recognized as inherent

in the work or character provided for in the contract.
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b) For additional or extra works duly covered by Extra Work Orders
involving new work items that are not in the original contract, the unit
prices of the newwork items shall be based on the direct unit costs used
in the original contract (e.9., unit cost of cement, rebars, form lumber,
labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices; Provided, The same is acceptable to both the
Government and the Contractor; Provided further, That the direct unit
costs of new components shall be based on the Contracto/s estimate
as validated by the Procuring Entity concerned via documented
canvass in accordance with existing rules and regulations. The direct
cost of the new work item shall then be combined with the mark-up
factor (i.e., taxes and profit) used by the Contractor in its bid to
determine the unit price of the new work item.

41) ContractCompletion

once the project reaches an accomplishment of ninety-five percent (95%) of the total

contract amount, the Procuring Entity may constitute an inspectorate team to conduct
preliminary inspection and submit a punch-list to the Contractor in preparation for the

iinal turnover of the project. Said punch-list will contain, among others, the remaining

works, work deficiencies for necessary corrections, and the specific duration/time to

fully complete the poect within the approved remaining contract time. This, however,

sniu noi preclude the claim of the Procuring Entity for liquidated damages, if

applicable.

40.5 Under no circumstances shall a Contractor proceed to commence work under
any Change Order or Extra Work Order unless it has been approved by the
HoPE or its duly authorized representative. However, under any of the following
conditions, the Procuring Entity's representative or Project Engineer may'
subject to the availability of funds and within the limits of its delegated authority,
allow the immediate start of work under any Change Order or Extra Work
Order:

a) ln the event of an emergency where the prosecution of the work is

urgent to avoid detriment to public service, or damage to life and/or
property; and/or

b) When time is of the essence;

Provided, however, That such approval is valid on work done up to the point

where the cumulative increase in value of work on the project which has not
yet been duly fully approved does not exceed five percent (5%) ofthe adiusted
original contract price.

Provided, further, That immediately after the start of work, the corresponding

Change Order or Extra Work Order shall be prepared and submitted for
approval in accordance with the abovementioned rules. Payments for Works
satisfactorily accomplished on any Change Order or Extra Work Order may be

made only after approval of the same by the HoPE or its duly authorized
representative.

Provided, finally, That for a Change Order or Extra Work Order involving a

cumulative amount exceeding five percent (5%) of the original contract price,

no work thereon may be commenced unless said Change Order or Extra Work

Order has been approved by the HoPE or its duly authorized representative.
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42) Suspension of Work

42.1 The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous event or for failure on the part of the Contractor
to correct bad conditions which are unsafe for workers or for the general public,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions
as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

42.2 The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects or activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer, regional director, consultant or
equivalent official, as the case may be, due to the following:

a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

b) Requisite construction plans which must be owner furnished are not
issued to the Contractor precluding any work called for by such plans.

c) Peace and order conditions that make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing by
the Philippine National Police station which has responsibility over the
affected area and confirmed by the Department of the lnterior and Local
Government (DILG) Regional Director.

d) There was a failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

e) Delay in the payment of Contractor's claim for progress billing beyond
forty-five (45) calendar days from the time the Contracto/s claim has
been certified by the Procuring Entity's authorized representative that
the documents are complete, unless there are justifiable reasons for the
delay in payment which shall be communicated in writing to the
Contractor.

42.3 ln case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed to the Contractor by adjusting the contract time accordingly.

43) Payment on Termination

43.1 lf the Contract is terminated because of a breach of Contract by the Contractor,
the Procuring Entity shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue
of the certificate, and less the percentage to apply to the value of the work not
completed, as indicated in the SCC. Additional liquidated damages shall not
apply. lf the total amount due to the Procuring Entity exceeds any payment
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due to the Contractor, the difference shall be a debt payable to the Procuring
Entity.

43.2 lf the Contract is terminated for the Procuring Entity's convenience, or due to a
breach of Contract by the Procuring Entity, the Procuring Entity shall issue a
certificate for the value of the work done, Materials ordered, the reasonable
cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and
securing the Works, and less advance payments received up to the date of the
certificate.

43.3 The net balance due shall be paid or repaid within twenty-eight (28) days from
the notice of termination.

43.4 lf the Contractor has terminated the Contract under GCC Clauses 23lo 24, the
Procuring Entity shall promptly return the Performance Security to the
Contractor.

4l Extension of Contract Time

44.1 Should the amount of additional work or other special circumstances warrant
the entitlement of the Contractor to an extension of contract time, the Procuring
Entity shall determine the amount of such extension; Provided, That the
Contractor has notified the Procuring Entity of its claim for extension of contract
time prior to the expiration of the contract time, and within thirty (30) calendar
days after the additional work has been commenced or the circumstances
leading to such claim have arisen, as the case may be, in order to give the
Procuring Entity the opportunity to investigate the daim. Failure to provide such
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt
of full and detailed particulars, the Procuring Entity shall examine the facts and
extent of the delay and shall extend the contract time to complete the contract
work when, in the Procuring Entity's opinion, the findings of facts justify an

extension.

44.2 No extension of contract time shall be granted to the Contractor due to ordinary

unfavorable weather conditions and inexcusable negligence of the Contractor
to provide the required equipment, supplies, or materials.

44.3 Extension of contract time may be granted only when the affected activities fall

within the critical path of the PERT, CPM, Precedence Diagram Method or any

other project management tool.

44.4 No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
of the original contract time during the conduct of detailed engineering and in
the prepaiation of the contract documents as agreed upon by the parties before

contract perfection.

44.5

44.6

Extension of contract time may be granted in the cases indicated in the SCC.

The written consent of the bank, or surety or insurance company, as the case

may be, must be aftached to any request of the Contractor for extension of
coniract time and submitted to the Procuring Entity for consideration and the

validity of the Performance Security shall be correspondingly extended.
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44.7 The Procuring Entity shall extend the lntended Completion Date if a Variation
is issued which makes it impossible for the lntended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional costs. No payment
shall be made for any event which may warrant the extension of the lntended
Completion Date.

44.8 The Procuring Entity shall decide whether and by how much to extend the
lntended Completion Date within twenty (20) days of the Contractor asking the
Procuring Entity for a decision thereto after fully submitting all supporting
information. lf the Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new lntended Completion Date.

45) Price Escalation

ln the event of an extraordinary increase in prices of specific components of the
lnfrastructure Proiect, price escalation may be considered, subject to prior approval of
the GPPB. lf the cost of construction components increases by more than ten percent
(10olo) of the unit price of work items, as determined against the prevailing price indices
of the PSA, a price escalation may be authorized at a noJoss, no-gain basis, using the
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA

shall ensure that its price indices are region-specific and updated on a monthly basis

46) Completion

The Contractor shall request the Procuring Entity to issue a Certificate of Completion
of the Works, and the Procuring Entity will do so upon determining that the work is
completed.

47) Taking Over

The Procuring Entity shall take over the site and the works within seven (7) days from

the date of issuance of a certificate of completion; Provided, That it shall not release

the Contractor of its responsibilities within the defects liability period.

48) Operating and Maintenance Manuals

48.1 lf "as built" Drawings and/or operating and maintenance manuals are required,

the Contractor shall supply them by the dates stated in the g:li.

48.2 lf the contractor does not supply the Drawings and/or manuals by the dates

stated in the $, or they do not receive the Procuring Entity's approval, the

Procuring gntity snatt withhold the amount stated in the $ from payments

due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

similar to the BDS, the clauses in this section are intended to assist the procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements
linked to the special circumstances of the Procuring Entity, the procuring Entity's country,
the sector, and the Works procured. ln preparing this Section, the following aspects should
be checked:

a) lnformation that complements provisions of Section lV. General Conditions of
Contract must be incorporated.

b) Amendments and/or supplements to provisions of Section lV. General Conditions of
Contract, as necessitated by the circumstances of the specific project, must also be
incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of Section lV. General Conditions of Contract should be incorporated herein.
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Special Conditions of Contract

I

GCC Clause

1.1 The lntended Completion Date is One Hundred Fifty (150) Calendar
Days.

NOTE: The contract duration shall be reckoned from the staft date and
not from contract effectivity date.

1.2 The Procuring Entity is Quezon City Local Government Unit

'1.3 The Site is located at BARANGAY BARANGAY CAPRI and is defined in
the drawings.

1.4 The Start Date is the date of receipt of the Notice to Proceed.

1.5 The Works consist of [inse'1. a bief summary, including relationship to
other contracts under this Projectl.

2.2 lf different dates are specified for completion of the Works by section
("sectional completion'), these dates should be listed here

5.1 The Procuring Entity shall give possession of all parts of the Site to the
Cont actot [i n se ft d ate].

6.5 The Contractor shall employ the following Key Personnel:

[List key personnel by name and designation]

7.',| No further instructions.

8.1 The amount of the advance payment is [insert amount as percentage of
the Contract Price and schedule of paymentl, to be made in [choose one
and delete the other: lump sum or two installmentsl.

9.1 No further instructions.

9.4 [Choose one and delete the othed

All progress payments shall first be charged against the advance
payment until the latter has been fully exhausted, at the option of the
Procuring Entity. Or

The advance payment shall be repaid by the contractor by deducting
fifteen percent ('15%) from his periodic progress payments a percentage
equal to the percentage of the total contract price used for the advance
payment.

The first progress payment may be paid by lhe Procuring Entity to the
Contractor; Provided, That at least [insert percentage,/ of the Works has
been accomplished as certified by the Procuring Entity.

12.7 No further instructions
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1 3 1 The site investigation reports are: flist here or state nonel

15.3 No fu(her instructions.

15.5 Se/ect one, delete the others.

ln case of permanent structures, such as buildings of types 4 and 5 as
c/ass/?ed under the National Building Code of the Philippines and oth

dams, tunnels, filtration and treatment plants, sewerage sysfems, powe

ln case of semi-permanent structures, such as buildings of types 1 , 2,

structures made of steel, iron, or concrete which comply with relevant
structural codes (e.9., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircrafr movement areas, potts,

plants, transmission and communication towers, railway system, and
other similar permanent structures: Fifteen ('15) years.

3 as classrfed under the National Building Code of the Philippines,
concrete or asphalt roads, concrete river control, drainage, iigation lined
canals, river landing, deep wells, rock causeway, pedestian overpass,
and other similar semi-permanent structures: Five (5) years.

ln case of other structures, such as Bailey and wooden bidges, shallow
wells, spring developments, and other similar structures: Two (2) years.

19.2 The Arbitrator is the person appointed jointly by the Procuring Entity and
the Contractor: flnseft namel

finseft addressl

20 State here '1\o additional provision- " or, if the Contractor is a ioint venture,
All partners to the joint venture shall be jointly and severally liable to the
Procuring Entity."

25(a) No further instructions.

27.2 [indicate violations which will wananl suspension which may include, but
is not limited to the tollowing violations belowl

a) Failure of the Contractor, due solely to its fault or negligence, to
mobilize and start work or performance within the specified period in the
Notice to Proceed ("NTP");

b) Failure by the Contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the
Contractor to comply with any written lawful instruction of the
Procuring Entity or its representative(s) pursuant to the
implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, laMul
instructions include but are not limited to the following:

i) Employment of competent technical personnel,

competent engineers and/or work supervisors;

ii) Provision of warning signs and barricades in accordance
with approved plans and specifications and contract provisions;
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iii) Stockpiling in proper places of all materials and removal
from the project site of waste and excess materials, including
broken pavement and excavated debris in accordance with
approved plans and specifications and contract provisions;

iv) Deployment of committed equipment, facilities, support
staff and manpower; and

v) Renewal of the effectivity dates of the performance
security after its expiration during the course of contract
implementation.

Assignment and subcontracting of the contract or any part thereof
or substitution of key personnel named in the proposal without
prior written approval by the Procuring Entity.

Poor performance by the Contractor or unsatisfactory quality
and/or progress of work arising from its fault or negligence as
reflected in the CPES rating sheet. ln the absence of the CPES
rating sheet, the existing performance monitoring system of the
Procuring Entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:

i) Negative slippage of fifteen (15%) and above within the
critical path of the project due entirely to the fault or negligence of
the Contractor; and

ii) Quality of materials and workmanship not complying with
the approved specifications arising from the Contractot's fault or
negligence.

Willful or deliberate abandonment or non-performance of the
proiect or contract by the Contractor resulting to substantial
breach thereof without lawful and/or iust cause.

ln addition to the penalty of suspension, the performance security

c)

d)

e)

osted b the Contractor shall also be forfeited.
31 .1 [Choose one, delete the other]

Dayworks are applicable at the rate shown in the Contractor's original
Bid.

No dayworks are applicable to the contract.

or

The Contractor shall submit the Program of Work to the Procur
within linsert num berl days of delivery from the Notice of Award.

ing Entity33.'l

33.3 The period between Program of Work updates is ftnserf n

The amount to be withheld for late submission of an updated Program of
W ork is [insert amount].

umberl days.

The Funding Source is the Government of the Philipp ,res.36.3
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43.1 The percentage to apply to the value of the work not completed is fnsert
percentagel.

44.5 /rnserf cases when ertension of contract time may be granted which may
include the enumeration belowl

a) rainy/unworkable days considered unfavorable for the prosecution of
the Works at the site, based on the actual conditions obtained at the site,
in excess of the number of rainy/unworkable days pre-determined by the
Procuring Entity in relation to the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents
as agreed upon by the parties before contract perfection, and/or

b) major calamities such as exceptionally destructive typhoons, floods
and earthquakes, and epidemics,

c) delays aftributable to the Procuring Entity, such as non-delivery on time
of materials, working drawings, or wriften information to be furnished by
the Procuring Entity, non-acquisition of permit to enter private properties
or non-execution of deed of sale or donation within the right-otway
resulting in complete paralyzation of construction activities, and

d) other meritorious causes as determined by the Procuring Entity and
approved by the HoPE such as shortage of construction materials,
general labor strikes, and peace and order problems that disrupt
construction operations through no fault of the Contractor may be

considered as additional grounds for extension of contract time provided

they are publicly felt and certified by appropriate government agencies
such as DTl, DOLE, DILG, and DND, among others.

48.1 The date by which operating and maintenance manuals are requi red is

[date].

The date by which "as built" drawings are required is [date].

48.2 The amount to be withheld for failing to produce "as built" drawings and/or
operating and maintenance manuals by the date required is [amount in
local currencyl.
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Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. ln the context of Competitive Bidding, Limited Source Bidding, or
Competitive Dialogue, the specifications must be drafted to permit the widest possible
competition and, at the same time, present a clear statement of the required standards of
workmanship, materials, and performance of the goods and services to be procured. Only
if this is done will the objectives of economy, efficiency, and fairness in procurement be
realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated
in the Works be new, unused, of the most recent or current models, and incorporate all
recent improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBD.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Prudence must be exercised in drafting specifications to ensure that they are not restrictive.
ln the specification of standards for goods, materials, and workmanship, recognized
international standards should be used as much as possible. Where other particular
standards are used, whether national standards or other standards, the specifications
should state that goods, materials, and workmanship that meet other authoritative
standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

The following clause may be inserted in the SCC:

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by
the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision ofthe relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Procuring Entity's prior review and wriften consent. Differences
between the standards specified and the proposed alternative standards shall be fully
described in writing by the Contractor and submitted to the Procuring Entity at least twenty-
eight (28) days prior to the date when the Contractor desires the Procuring Entity's consent.
ln the event the Procuri Enti determines that such sed deviations do not ensure

Sectron Vl. Specifications

84



substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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Section Vll. Drawings

lnseft here a list of Drawings. The actual Drawings, including slte p/ans, should be attached
to fhis section or annexed in a separate folder.



Secfion Vlll. Bill of Quantities

Notes on the Bill of Quantities

Objectives

The objectives of the Bill of Quantities are:

a) to provide sufficient information on the quantities of Works to be performed to enable
Bids to be prepared efficiently and accurately; and

b) when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed,

ln order to attain these objectives, Works should be itemized in the Bill of Quantities in

sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give

rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Dayrork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the
realism of rates quoted by the Bidders, the Daywork schedule should normally comprise
the following:

a) A list of the various classes of labor, materials, and constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a

statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork
rates as Bid. The rate to be entered by the Bidder against each basic Daywork item

should include the Contractor's profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by

inciuding a provisional sum in the Summary Bill of Quantities. Similarly, a contingency

allowanie for possible price increases should be provided as a provisional sum in the

Summary Bill of Quantities. The inclusion of such provisional sums often facilitates

budgetary approval by avoiding the need to request periodic supplementary approvals as

the f-uture need arises. Where iuch provisional sums or contingency allowances are used,

the SCC should state the manner in which they will be used, and under whose authority

(usually the Procuring Entity's).

The estimated cost of Spec a tzed wo rk to be camed out oI of Specia soods to be supplied

bv otheI con lactorS refeI o Gcc c lauSE 7 ShoU td be nd tcated n the re evan pa rt of the

B of ouantities as a particU lar provl s ona SUm th an appropnate brief descnpt on A

Separate procurement procedure s norma ly carned oU by the Procunns Entity o SE ect

Such spec a zed contractorS To prov de an elemen of competit on amons the B dde rS n

reSpect of anv tac ities amen it eS attendance etc to be provided bv the nn ng B dde

n e tas me contractof for the uSC and conve nce o the s ec a is contractorS each re a ed
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provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to
quote a sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where
the authorized representative of the Bidder shall affix its signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of its bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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Notes to the Philippine Bidding Document Retated Forms

The Bidder shall complete and submit with its Bid the Bid Form, together with the Bill of
Quantities, detailed estimates that include a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rentals used in coming up with the Bid,
and Cash Flow by Quarter, in accordance with tTB Clause 13, and all those requirements
indicated in the Bidding Documents and the format set out in this Section.

When requested in the BDS, the Bidder should provide the Bid Security, either in the form
included hereafter or in another form acceptable to the Procuring Entity, pursuant to ITB
Clause 16.

The Contract Form, when it is finalized at the time of contract award, should incorporate
any correction or modification to the accepted Bid resulting from price corrections. The
needed attachments, as aforementioned which form part of the contract should be modified
accordingly.

The Omnibus Sworn Statement must be completed by all Bidders in accordance with ITB
Clause 4.3. Failure to do so and submit it with the Bid shall result in the rejection of the Bid

and the Bidder's disqualification.

The Performance Securing Declaration and Bank Guarantee Form for Advance
Payment shall be completed only by the successful Bidder in accordance with one of the
forms indicated herein or in another form acceptable to the Procuring Entity and pursuant

to GCC Clause 12 and its corresponding SCC provision.

Sectron lX. Philippine Bidding Documents Related Forms
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Bid Form for Procurement of lnfrastructure Projects

[Note: The duly accomplished form shall be submitted with the Bid]

BID FORM

Project ldentification No.: finseft numberl

To: [Name of Procuring Entifl

Having examined the Philippine Bidding Documents (PBD) including the Supplemental Bid
Bulletin Numbers [inseft numbers], the receipt of which is hereby duly acknowledged, we, the
undersigned, declare that:

a) lAlVe have no reservation to the PBD, including the Supplemental Bid Bulletins, for the
Procurement P rciect [Project Title];

b) l/VVe offer to execute the Works for this Contract in accordance with the PBD;

c) The total price of our Bid in words and figures, excluding any discount offered below,
is [inseft information]

d) The discounts offered and the methodology for their application, il any, are [inseft
informationli or indicate N/A if no discount offeredl

e) The total bid price in words and figures, after applying the applicable discount, includes
the cost of all taxes, such as, but not limited to[specify the applicable taxes, e.g. (i)
value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and
duflesJ, which are itemized in the Detailed Estimates.

f) This Bid shall remain valid within a period stated in the PBD, and it shall be binding
upon me/us at any time before the expiration of that period;

g) lf our bid is accepted, l/we commit to enter to a contract and provide a performance
security in the form, amounts, and within the times prescribed in the PBD, and hereby
acknowledge the consequences under the IRR of RA No. 12009 on forfeiture of Bid
Security or enforcement of Bid Securing Declaration and on Blacklisting.

Until a formal Contract is prepared and executed, this Bid, together with your written
acceptance thereof and your Notice of Award, shall be binding upon the Bidder.

ltVVe understand that you are not bound to accept the Lowest Calculated Bid or any Bid you
may receive.

l/We certify/confirm that we comply with the eligibility requirements pursuant to the PBD.

The undersigned is authorized to submit the bid on behalf of [Name of the Bidder] as
evidenced by the attached [State the Wriften Authoity].

l/We acknowledge that failure to sign each and every page of this Bid Form, including the
attached Schedule of Prices, shall be a ground for the rejection of our bid.
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Duly authorized to sign the Bid for and behalf of:

finseft Bidder's Namel

[Signature over Pinted Name]
[P o s iti on/ D e sig n ation]
[Date]
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Contract Form

[Note: The duly accomplished form is not required to be submitted with the Bid but shalt be
submitted within ten (10) days after receiving the Notice of Awardl

CONTRACT FOR finsert Project Title]

THIS CONTRACT executed on the _ day of 20 between:

[Name of Procuing Entity], a government agency of the Republic of the Philippines,
hereinafter called "the Entity";

-and-
[Name of Contractorl Filipino of legal age or a company duly organized and existing under the
laws of [city and country], with principal office at [insert address], hereinafter called "the
Contractor".

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly
[Brief desciption of Project];

WHEREAS, the Contractor submitted a responsive bid and was awarded the contract for
the procurement in the total amount of [Contract price in words and figures, including
currencyl, hereinafter referred to as the "Contract Price."

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereby agree as follows:

1) Unless otherwise stated, terms and expressions used in this Contract shall have the
same meanings as those assigned to them in the Conditions of Contract, which form an
integral part of this Contract,

2) The following documents as required by the lmplementing Rules and Regulations of
Republic Act No. 12009 shall be deemed to form and be read and construed as integral
part of this Contract, yz.:

a) Philippine Bidding Documents (PBD);

L

ii.
iii.
iv.

vi.

vii.
viii.
ix.
x.

DrawingsiPlans;
Scope of Work;
lnvitation to Bid;
lnstructions to Bidders;
Bid Data Sheet;
Bid Form, including all the documents/statements contained in the Bidder's
bidding envelopes, as annexes, and all other documents submitted (e.9.,
Bidder's response to request for clarifications on the bid), including corrections
to the bid, if any, resulting from the Procuring Entity's bid evaluation;
Bill of Quantities;
General and Special Conditions of Contract;
Supplemental Bid Bulletins, if any; and
Other contract documents that may be required by existing laws and/or the
Entity.
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b) Winning bidder's bid, including the Eligibility Requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

c)

d)

e)

Performance Security;

Notice of Award of Contract; and the Bidder's Conforme thereto; and

Other contract documents that may be required by existing laws and/or the
Procuring Entity concemed in the PBD, such as but not limited to the Notice to
Proceed and Warranty Security.

3) ln consideration of the Contract Price of [Contract Price in words and fguresJ, or such
other sums as may be determined in accordance with the terms of the Contract, the
Supplier agrees to deliver and perform the items and related services for lhe I Project
Iitle/ described herein in accordance with the terms and conditions specified in the
Contract and its annexed documents.

4) The [Name of the Procuing Entity] a$ees to pay the above-mentioned sum to the
Supplier in accordance with the schedule and manner provided in the Bidding
Documents and its annexes.

5) Any dispute, difference, or claim arising out of or relating to this Contract, including its
existence, validity, interpretation, breach, or termination thereof, may be submitted to
arbitration or other form of alternative dispute resolution in accordance with the
applicable law, such as Republic Act (RA) No. 9285 (Alternative Dispute Resolution Act
ot 2004) or Executive Order No 1008, series 1985 (Construction lndustry Arbitration
Law).

lN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed
in accordance with the laws of the Republic of the Philippines on the day and year first above
written

For the Procuring Entity
Head of the Procuring Entity or Duly
Authorized Representative

[Signature over Printed
N a mel [Po s ition/ D e sig n ation]

[Date]

For the Bidder

Duly authorized to sign the Contract
for and behall ol [Bidders Name]:

[Signature over Pinted Name]

[Po siti o n/De sig n ation ]
IDate]

Signed in the presence of:

[Name and Signature] [Name and Signature]

Witiess - Procuring Entity Witness- Supplier
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ACKNOWLEDGMENT

BEFORE ME, A Notary Public for and in the City/Province of
this _ day of 20-, personally

appeared the above-named persons who have satisfactorily proven to me their identity,
through their identifying documents written below their names and signatures, that they are
the same persons who executed and voluntarily signed the foregoing instrument consisting of
_ pages, including this page where this Acknowledgement is written, which they
acknowledged before me as their free and voluntary act and deed.

WITNESS MY HAND AND SEAL this _ day of [month] [year]

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for _ until

Roll of Attorneys No. _
PTR No. _, ldate issued], [place issued]

IBP No. _, ldate issued], [place issued]

Doc. No.

Page No.

Book No.

Series of
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Omnibus Sworn Statement Form

[Note: The duly accomplished form shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES

CITY/MUNICIPALITY OF

)

)S.S.

OtrrNteus Swonru Srareuerur

l, lName of Affiant], of legal age, [Civil Status], [Nationality], and with residence at
[Address of Affiant], after having been duly sworn in accordance with law, do hereby depose
and state that:

1) Se/ecf one, delete the others:
o lf sole propietorship: I am the sole proprietor or authorized representative of [Name

of Bidderl with office address at [Address of Bidder];

lf paftnership, corporation, cooperative, or joint venture: I am the duly authorized
and designated representative ot [Name of Bidder] wilh office address at lAddress
of Bidderl;

lf individual consultant not registered under a sole proprietorship, in case of
Consulting SeMces: I am the individual consultant or authorized representative of
[Name of Bidderl with office address al [Address of Bidder];

2) Select one, delete the others:

lf sole proprietorshlp.'As the owner and sole proprietor or authorized representative
of [Name of Bidderl, I have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contract for [Project Title] of lhe [Name of the Procuring Entity]finsert "as
supported by the attached duly notarized Special Power of Attorney' for authorized
representativel;

lf parinership, corporation, cooperative, or joint venture: I am granted full power
and authority to do, execute and perform any and all acts necessary to participate,
submit the bid, and to sign and execute the ensuing contract for [Project Title] of
the lName of the Procuing Entityl, as supported by the aftached duly notarized
Special Power of Attorney, Board/Partnership Resolution, or Secretary's
Certificate, whichever is applicable,-

lf individual consultant not registered under a sole proprietorship, in case of
Consulting Servrces: As the individual consultant or authorized representative of
[Name of BidderJ, I have full power and authority to do, execute and perform any
and all acts necessary to participate, submit the bid, and to sign and execute the
ensuing contracl for [Project Title] ot the [Name of the Procuring Entity], as

a

a

a

rt
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supported by the attached duly notarized Special Power of Attorney for authorized
representativei

3) [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign governmenuforeign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board; by itself
or by relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

4) Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5) [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submifted;

6) Se/ect one, delete the others:

lf sole proprietorshrp ; The [Name of Bidder] and its spouse are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or lmplementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

lf paftnership: The partnership itself and the partners of [Name of Bidder] are nol
related by consanguinity or affinity up to the third civil degree to the Head of the
Procuring Entity, Procurement Agent (if engaged), End-User or lmplementing Unit,
project consultants, head of the Project Management Office, or the members of the
Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

a

a

lf cooperative: The cooperative itself and members of the board of directors,
general manager, or chief executive officer of [Name of Bidder] arc not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or lmplementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

lf cotporction, or joint venture: The corporation or joint venture itself, and officers,
directors, and controlling stockholders of [Name of Bidder] are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring
Entity, Procurement Agent (if engaged), End-User or lmplementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

lf individual consultant not registered under a sole proprietorship, in case of
Consulting Seryices: The individual consultant and its spouse are not related by
consanguinity or affinity up to the third civil degree to the Head of the Procuring

a
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Entity, Procurement Agent (if engaged), End-User or lmplementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

7) lt is understood that failure to faithfully disclose its relationship with the HoPE,
members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the
end-user unit or implementing unit, and the project consuhants of the Procuring Entity,
or of the procurement agent by consanguinity or affinity up to the third civil degree, as
well as its submission of beneficial ownership information containing false entries shall
be subject to blacklisting under Section 100 of the IRR of RA No. '12009, without
prejudice to criminal and civil liabilities under applicable laws, including their accessory
penalties, if any.

Select one, delete the rest:

ln case of corporations: [Name of Bidder] declares its beneficial ownership
information consistent with its updated General lnformation Sheet or Beneficial
Ownership Declaration Form or any other document duly submitted to the SEC and
has maintained a valid and updated file therein in compliance with Sections
20.2.9.1 , 81 , and 82 of the IRR of Republic Act (RA) No. '12009.

a

ln case of Foreign Bidders: [Name of Bidderl submitted an appropriate equivalent
document in English issued by the country of the bidder concerned in accrrdance
with Section 20.2.9.2 of the IRR of RA No. 12009.

8) [Name of Bidder] complies with existing labor laws and standards; and

9) [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;
b) Acknowledge all conditions, local or otherwise, affecting the implementation

of the Contract;
c) Made an estimate of the facilities available and needed for the contract to be

bid, if any; and
d) lnquire or secure Supplemental Bid Bulletin(s) issued for the [Project Title].

10\ [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otherwise, to any person or official,
personnel or representative of the government in relation to any procurement project
or activity.

1 1 ) ln case advance payment was made or given to lName of Bidder], failure to perform
or deliver any of the obligations and undertakings in the contract shall be sufficient
grounds to constitute criminal liability under existing laws.

lN WITNESS WHEREOF, I have hereunto set my hand this _ day of _,20_ al
Philippines.

a
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Duly authorized to sign the Bid for and behalf of:

lnseft Bidder's Namel

[Affiant's Signature over Printed Name]

[Po siti on/D e s i gn ati on]

IDate]

JURAT

SUBSCRIBED AND SWORN to before me this _ day of [month] [yeai al [place of
executionl, Philippines. AffianVs is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-13-SC). AffianVs exhibited to me his/her [insefi type of government identification card
usedJ, with hisiher photograph and signature appearing thereon, with no. _.

WITNESS MY HAND AND SEAL this _ day of [month] [year]

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for _ until _
Roll of Attorneys No. _
PTR No. _, [date issued], [place issued]

IBP No. _, [date issued], [place issued]

Doc. No.

Page No.

Book No.

Series of
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Bid Securing Declaration Form
[The duly accomplished form shall be submitled with the Bid

if bidder opts to provide this type of bid securityl

REPUBLIC OF THE PHILIPPINES

CITY/MUNICIPALITY OF

)

) S.S.

BID SECURING DECLARATION
Project ldentification No.: [Number]

To: flnsert name of the Procuring Entityl

l/VVe, the undersigned, declare that:

1) lAlVe understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration;

2) ll\Ne accept that:

a) llVVe shall enter into contract with the Procuring Entity and furnish the required
performance security within ten (10) calendar days as indicated in the Bidding
Documents, from receipt of the Notice of Award;

b) l/we will be automatically disqualified from bidding for any procurement contract with
any Procuring Entity upon receipt of your Blacklisting Order; and

c) lAlVe will pay the applicable fine within fifteen (15) days from receipt of the written
demand by the Procuring Entity forthe commission of acts resulting to the enforcement
of the Bid Securing Declaration under Sections 52.2 (a),63.2, 69.1 and 100, except
100.3 (c), of the IRR of RA No. 12009; without prejudice to other legal action the
government may undertake;

Applicable Fine

a) in the case of a single bidder i) two percenl (2o/ol of the Approved
Budget for the Contract (ABC); or

ii) the difference between the
evaluated bid price and the ABC
whichever is higher

b) in the case of multiple bidders i) lwo percent (2%) of the ABC; or

the difference between the
evaluated bid prices with the

ii)
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bidder with Lowest
Calculatedi Highest Rated Bid and
the bidder with the next Lowest
Calculated/Highest Rated Bid,
and so on whichever is higher

c) in case of violations committed
prior to the opening of the
financial envelope

i) a fixed amount of two percent of
the ABC,

3) lAlVe understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/we failed to timely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right;

c) I am/we are declared the bidder with the flnsefi Award Criterionll and l/we have
furnished the performance security and signed the Contract.

lN WITNESS WHEREOF, lAlVe have hereunto set my/our hand/s this _ day of [month]
[yeaf al [place of execution].

Duly authorized to sign the Bid for and behalf of:

lnsert Bidder's Namel

[Signature over Printed Name]

[Po sition/De si g nati o n ]
[Date]
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JURAT

SUBSCRIBED AND SWORN to before me this _ day ol [month] [year] al [place of
executionl, Philippines. Afflanus is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-1 3-SC). AffianUs exhibited to me his/her [inseft type of government identification card
used,f, with his/her photograph and signature appearing thereon, with no. _.

WITNESS MY HAND AND SEAL this _ day of fmonth] [year]

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for _ until

Roll of Attorneys No. _
PTR No. _, [date issued], [place issued]

IBP No. _, [date issued], [place issued]

Doc. No.

Page No.

Book No.

Series of
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