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Glossary of Acronyms, Terms, and Abbreviations

ABC - Approved Budget for the Contract.

ADR - Alternative Dispute Resolution.

ARCC - Allowable Range of Contract Cost.

BAC - Bids and Awards Committee.

BIR - Bureau of lnternal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.

COS - Contract of Service.

CPI - Consumer Price lndex.

DOLE - Department of Labor and Employment.

DTI - Department of Trade and lndustry.

GCC - General Conditions of Contract.

GFI - Government Financial lnstitution.

GOCC - Government-Owned and/or -Controlled Corporation.

GoP - Government of the Philippines.

GPPB - Government Procurement Policy Board.

HoPE - Head of Procuring Entity.

JO - Job Order.

IRR - lmplementing Rules and Regulations.

ITB - lnstructions to Bidders.

LCB- Lowest Calculated Bid.

LCRB - Lowest Calculated Responsive Bid.

LGUS - Local Government Units.

LoC - Line of Credit

MAB - Most Advantageous Bid.

MARB - Most Advantageous Responsive Bid.

MEARB - Most Economically Advantageous Responsive Bid.
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MYCA - Multi-Year Contracting Authority.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhiIGEPS - Philippine Government Electronic Procurement System.

PSA - Philippine Statistics Authority.

RA No. - Republic Act Number.

SARB - Single Advantageous and Responsive Bid.

SCC - Special Conditions of Contract.

SCRB - Single Calculated and Responsive Bid.

SEARB - Single Economically Advantageous Responsive Bid.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Completed Contract.

SRRB - Single Rated and Responsive Bid.

UN - United Nations.
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Definition of Terms

Bid - a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor,
contractor, consultant, or service provider in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (lRR of RA No. 12009, Section 5[c]).

Bidder - a supplier, manufacturer, distributor, contractor, consultant, and service provider,
whether public or private, who submits a Bid in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (lRR of RA No. 12009, Section 5[d]).

Bidding Documents - the documents issued by the Procuring Entity as the basis for Bids,
furnishing all information necessary to prospective bidder to prepare a Bid for the Goods,
lnfrastructure P@ects, and Consulting Services required by the Procuring Entity. (lRR of RA
No. 12009, Section 5[e])

Bill of Quantities - a list of the specific items of the Work and their conesponding unit prices,
lump sums, and/or provisional sums.

Consulting Services - services for lnfrastructure Projects and other types of projects or
activities of the government requiring adequate external technical and professional expertise
that are beyond the capabilig or capacity of the govemment to undertake such as, but not
limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design;
(iv) construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (lRR of RA No. 12009, Section 5[i]).

Contract - the agreement entered into between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works and as recorded in the Contract Form signed by
the parties, including all attachments and appendices thereto and all documents incorporated
by reference therein.

Contract Price - the price stated in the Notice of Award and thereafter to be paid by the
Procuring Entity to the Contractor for the execution of the Works in accordance with this
Contract.

Contract Time Extension (CTE) - the allowable period for the Contractor to complete the
Works in addition to the original Completion Date stated in this Contract.

Contractor - a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

Days - refers to calendar days; months to calendar months.

Dayworks - varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

Defect - any part of the Works not completed in accordance with the Contract.

Defects Liability Certificate - the certificate issued by the Procuring Entity upon correction of
defects by the Contractor.

Defects Liability Period - the one (1) year period between contract completion and final
acceptance within which the Contractor assumes the responsibility to undertake the repair of
any damage to the Works at its own expense.
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Drawings - graphical presentations of the Works. They include all supplementary details,
shop drawings, calculations, and other information provided or approved for the execution of
this Contract.

Effective Date of the Contract - the date indicated in the contract. However, the Contractor
shall commence performance of its obligations only upon receipt of the Notice to Proceed.

Foreign-funded Procurement or Foreign-Assisted Project - refers to the acquisition of Goods,
Consulting Services, and the contracting for lnfrastructure Projects by the Government of the
Philippines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty
or lnternational or Executive Agreement.

Funding Source - Organization named in the SCC.

Goods - refer to (i) all items, supplies, and materials, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal property of any kind, needed in the
transaction of public businesses or in the pursuit of any govemment undertaking, project or
activity; or (ii) gsneral support services which pertain to all types of services except Consulting
Services and lnfrastructure Projects, such as the repair and maintenance of equipment and
furniture, as well as trucking, hauling, janitorial, security, and related or analogous services.
Personnel Services or individual COS or JO engagements do not fall under this definition;
(lRR of RA No. 12009, Section 5[n]).

lnfrastructure Projects - include the construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitation, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as "civil works" or "works;" (lRR of RA No. 12009, Section 5[r]).

Lot- refers to one or more infrastructure projects that are grouped or bundled together based
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or lmplementing Unit of the Procuring Entity. Each lot is distinct within the project and
may be awarded as a separate contract.

MARB - refers to the award criteria in the procurement of lnfrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the most advantageous bid in reference to the highest
rated offer based on the quality component of the bid.

Materials - refer to all supplies, including consumables, used by the Contractor for
incorporation in the Works.

MEARB - refers to the award criteria in the procurement of lnfrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the determination of the most economically
advantageous bid in reference to the quality-price ratio allocated to the technical and financial
components of the bid.

Notice to Proceed - refers to a written notice issued by the Procuring Entity to the Contractor
requiring the latter to begin the commencement of the work not later than a specified or
determinable date.
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Online submission - pertains to the submission of the bid for lnfrastructure Projects and the
bid envelopes containing the technical and financial components of the bid through electronic
means or through the electronic bidding facility of the PhilGEPS, once available.

Permanent Works - refer to all permanent structures and all other project features and
facilities required to be constructed and completed in accordance with this Contract which
shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal
of all Temporary Works.

Plant - refers to the machinery, apparatus, and the like intended to form an integral part of the
Permanent Works.

Procuring Entity - the organization acquiring the lnfrastructure Project, as named in the SCC.

Project - refers to a specific or identified procurement covering Goods, lnfrastructure Projects
or Consulting Services. A Procurement POect shall be described, detailed, and scheduled in
the Poect Procurement Management Plan prepared by the agency which shall be
consolidated in the Procuring Entity's Annual Procurement Plan.

Program of Work - refers to the big-picture plan and comprehensive schedule that details
construction-related tasks to ensure the timely and efficient delivery of the pOect.

Site Investigation Reports - refers to those that were included in the Bidding Documents and
are factual and interpretative reports about the surface and subsurface conditions at the Site.

Slippage - refers to a delay in work execution occurring when actual accomplishment falls
below the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work schedule. This is
actually described as a percentage of the whole Works.

Simple lnfrastructure Projects - refers to construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of structures, technical facilities and systems with an
Approved Budget for the Contract (ABC) not exceeding Ten Million Pesos
(PhP 10,000,000.00) built at the community level for the sustenance of lives and livelihoods
of the population living in a community and built according to the needs and aspirations of the
community population.

Verified Report - the report submitted by the lmplementing Unit to the HoPE setting forth its
findings as to the existence of grounds or causes for termination and explicitly stating its
recommendation for the issuance of a Notice to Terminate.
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Secfion l. lnvitation to Bid

Notes on the lnvitation to Bid

The lnvitation to Bid provides information that enables potential Bidders to decide whether
to participate in the procurement at hand. The lnvitation to Bid shall be:

a) ln line with the principles of transparency and competitiveness and to ensure the
widest possible dissemination thereof, all invitations to bid shall be published
continuously by the Procuring Entity, for seven (7) calendar days on the Philippine
Government Electronic Procurement System (PhilGEPS) website, in any
conspicuous place reserved for this purpose in the premises of the Procuring Entity,
and on the website or social media platforms of the Procuring Entity, if available, or
such other channels as may be authorized by the Govemment Procurement Policy
Board (GPPB), and the website prescribed by the foreign governmenVforeign or
international financing institution, if applicable; and

b) For justifiable reasons, Procuring Entities that cannot publish procurement
opportunities on its website, social media platform, or such other channels authorized
by the GPPB shall publish its invitation to bid, at least once, in a newspaper of general
nationwide circulation.

Apart from the essential items listed in the Bidding Documents, the lnvitation to Bid should
also indicate the following:

a) The availability of the Bidding Documents, which shall be commence from the time
the lnvitation to Bid is first published until the deadline for submission and continue
until the deadline for submission and receipt of bids;

b) The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c) The deadline for the submission and receipt of bids;
d) The procurement strategy/ies; and
e) The bid award criterion/criteria. (e.9-, the application of a margin of preference in

bid evaluation)

The lnvitation to Bid should be incorporated into the Bidding Documents. The information
contained in the lnvitation to Bid must conform to the Bidding Documents, particularly to the
relevant information in the BDS.
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Notes on the lnstructions to Bidders

This Section of the Bidding Documents provides the information necessary for Bidders to
prepare responsive bids, in accordance with the requirements of the procuring Entity.
It also provides information on the bid submission, eligibility check, opening and evaluation
of bids, post-qualification and award of contract.

This Section contains provisions that shall not be changed or modified. Any amendment
shall be reflected in Section lll. Bid Data Sheet which consists of provisions that
supplement, amend, or specify in detail information or requirements included in this Section
and which are specific to each procurement.

Mafters governing performance of the Contractor, payments under the contract, or those
affecting the risks, rights, and obligations of the parties under the contract are not normally
included in this Section, but rather under Section lV. General Conditions of Contract (GCC),
and/or Section V. Special Conditions of Contract (SCC). lf duplication of a subject is
inevitable in other sections of the document prepared by the Procuring Entity, prudence
must be exercised to avoid contradictions between clauses dealing with the same matter.

Secfion ll. lnstructions to Bidders
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A. General

1) Scope of Bid

1.1 The Procuring Entity named in the BDS, invites Bids for the CONSTRUCTION
OF ROAD, REINFORCED CONCRETE PIPE AND BOX CULVERT AT
DONAFTELD ROAD (StTtO CASTRO COMPOUND) tN BARANGAY STA.
LUCIA, with Project ldentification Number OCM-CDF(ENG|NEER|NG)-26-
FLOOD-00048.

The Procurement Project (refened to herein as "Projecf') is for the construction
of Works, as described in Section Vl (Specifications).

1.2 The winning Bidder will be expected to complete the Works by the intended
completion date specified in SCC Clause '1 .1 .

2l Source of Funds

3)

The Procuring Entity has a budget or received funds from the Funding Source named
in the BDS, and in the amount indicated in the BDS. lt intends to apply part of the
funds received for this Project to cover eligible pafrEnts under the contrici.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

3.1 Unless otherwise specified in the BDS, the Procuring Entity, as well as Bidders
and Contractors, shall observe the highest standard of ethics during the
procurement and execution of the contract. ln pursuance of this policy, the
Procuring Entity:

a) defines, for purposes of this provision, the following terms under existing
laws, rules, and regulations:

i) "corrupt practice" means an act by which officials in the public
or private sectors improperly and unlawfully enrich themselves,
others, or induce others to do so, by misusing the position in
which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence the action
of any such official in the procurement process or in contract
execution; entering, on behalf of the government, into any
contract or transaction manifestly and grossly disadvantageous
to the same, whether or not the public officer profited or will profit
thereby, and similar acts as provided in RA No. 3019.

"fraudulent practice" means a misrepresentation of facts for
purposes of influencing a procurement process or the execution
of a contract to the detriment of the Procuring Entity, which
includes collusive practices among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial, non-
competitive levels and to deprive the Procuring Entity of the
benefits of free and open competition.

"collusive practices" means a scheme or anangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices at artificial,
non-competitive levels.

q

iii)
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iv) "coercive practices" means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their
participation in a procurement process, or affect the execution
of a contract;

v) "obstructive practice" is

a) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
government/foreign or international financing institution
relative to allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or
intimidating any party to prevent the latter from disclosing its
knowledge of matters relevant to the administrative
proceedings or from pursuing such proceedings or
investigation; or

b) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign governmenUforeign or international financing
institution herein.

b) Undertakes to reject a proposal for award upon prima facie
determination that the Bidder recommended for award has engaged in
any of the prohibited practices mentioned in this Clause for purposes of
competing for the contract.

3.2 Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on
individuals and organizations deemed to be involved in any of the practices
mentioned in ITB Clause 4.

3.3 Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a Bidder or Contractor in the bidding
for and performance of a contract themselves or through independent auditors
as reflected in the GCC Clause 36.

4) Conflict of lnterest

4.1 All Bidders found to have conflicting interests shall be disqualified to participate
in the procurement at hand, without prejudice to the imposition of appropriate
administrative, civil, and criminal sanctions. A Bidder may be considered to
have conflicting interests with another Bidder in any of the events described in
paragraphs (a) through (c) and a general conflict of interest in any of the
circumstances set out in paragraphs (d) through (f) below:

a) A Bidder has controlling shareholders or beneficial owners in common
with another Bidder;

A Bidder receives or has received any direct or indirect subsidy from
any other Bidder;

b)

18
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c) A bidder has the same legally authorized representative as that of
another Bidder for purposes of this Bid;

d) A bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the Procuring
Entity regarding this bidding process. This may include a firm or an
organization that lends, or temporarily seconds, its personnel to firms
or organizations that are engaged in consulting services for the
preparation related to procurement for or implementation of the project
if the personnel would be involved in any capacity on the same project;

e) A bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

A bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project,
if the personnel would be involved in any capacity on the same project.

All Bidding Documents shall be accompanied by an Omnibus Sworn Statement
of the Bidder that it is not related, by consanguinity or affinity up to the third civil
degree, to the HoPE, Procurement Agent (if engaged), the head of the Poect
Management ffice (PMO), the End-User or lmplementing Unit or any
members of the Bids and Awards Committee (BAC), Technical Working Group
(TWG), and BAC Secretariat.l

The Bidder shall also disclose the ultimate beneficial ownership of the entity it
represents. Failure to comply shall be a ground for the automatic
disqualification of the bid in consonance with Sebtion 59 of the lRR. For this
reason, relationship to the aforementioned persons within the third civil degree
of consanguinity or affinity shall automatically disqualify the Bidder from
participating in the procurement of contracts of the Procuring Entity
notwithstanding the act of such persons inhibiting themselves from the
procurement process. This Clause shall apply to the following persons and
affiliates:

a) ln the case of individuals or sole proprietorships, to the Bidders and
their spouses;

b) ln the case of partnerships, to the partnership itself and its partners;

c) ln the case of cooperatives, to the cooperative itself and members of
the board of directors, general manager or chief executive officer;

d) ln the case of a partnership, joint venture, or consortium, to the entity
itself, its members or partners, as well as any person or entity that is a
member of a blacklisted partnership, joint venture, or consortium; and

4.2

4.3

1 Section 81.1 of the IRR
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e) ln the case of corporations, a single stockholder, together with their
relatives up to the third civil degree of consanguinity or affinity, and their
assignees, holding at least twenty percent (20%) of the shares therein,
its chairperson and president, shall be blacklisted after they have been
determined to hold the same controlling interest in a previously
blacklisted corporation or in two corporations that have been
blacklisted; the corporations of which they are part shall also be
blacklisted.

s) Eligible Bidders

5.1 Only Bids found to be legally, technically, and financially eligible will be
evaluated. For procurement of lnfrastructure Projects, the following persons

shall be eligible to participate in this bidding:

a) Duly licensed Filipino citizens or sole proprietorships;

b) Partnerships duly organized under the laws of the Philippines and of
which at least sixty percent (60%) of the interest belongs to citizens of
the Philippines;

c) Corporations duly organized under the laws of the Philippines, and of
which at least sixty percent (60%) of the outstanding capital stock
belongs to citizens of the Philippines;

d) Cooperatives duly organized under the laws of the Philippines; and

e) Persons or entities forming themselves into a Joint Venture (JV), i.e'' a
group of two (2) or more persons or entities that intend to be jointly and

ieverally responsible or liable for a particular contract; Provided,
however, that in accordance with relevant laws, rules, and regulations,
Filipino ownership or interest of the joint venture concemed shall be at

leait sixty percent (60%); Provided, further, that joint ventures in which

Filipino ownership or interest is less than sixty percent (60%) may be

eligible where the structures to be built require the application of
teChniques or technologies which are not adequately possessed by a
person or entity meeting the sixty percent (60%) Filipino ownership
iequirement; Provided, furthermore, that in the latter case' Filipino

ownership or interest shall not be less than wventy-five percent (25%).

For this purpose, Filipino ownership or interest shall be based on the

contributions of each of the member of the joint venture as specified in

their Joint venture Agreement (JVA); Provided' finally' that the primary

purpose of each member of the joint venture must be similar or related

to the requirement of the project to be bid out'

The Procuring Entity may also invite foreign bidders when provided for under

any Treaty oalntemational or Executive Agreement as specified in the BDS.

ln accordance with RA No. 4566 or the "Contractors' License LaW" as amended

by RA No. 11711 or "An Act Further Amending Republic Act No. 4566"' the
person" or entities enumerated in Section 52 of the IRR may participate in the
procurement of lnfrastructure Projects if it has been issued a license by the

Philippine Contractors Accreditation Board (PCAB) to engage or act as a
contractor.

5.2

5.3

20



5.4

5.5

5.6

The Bidder must have completed an SLCC that is similar to the procurement
poect to be bid, and whose value must be equivalent to at least fifty percent
(SO"t") of the ABC, adjusted to current prices using the Philippine Statistics
Authority (PSA) consumer price indices; Provided, that any change to the ffty
percentisb%) iequirement may be allowed, subject to the recommendation of
ihe Procuring Entity, which shall be submitted to the GPPB for consideration;

Provided, further, that contractors under Small A and Small B categories

without similar experience on the procuroment project to be bid may be allowed

to bid if the cost of such contract is not more than the Allowable Range of
Contract Cost of their registration based on the guidelines as prescribed by the

PCAB.

For foreign-funded procurement, the GoP and the foreign govemment' or

foreign or-international financing institution may agree on another track record

requirement, as specified in the BDS.

Moreover, a contract shall be considered similar to the procurement projec,t if it

has the same major categories of work. The Procuring Entity may clarify in.the

Bidding Documents wtrai is regarded as major categories.of work, guided by

the principle of proportionality and Fit-for-Purpose approach.

The SLCC shall be supported by an Owne/s Certificate of Final Acceptance

issued by the project owner other than the Contractor, or a final rating of at

least Satisfactory in the Constructors Performance Evaluation System (CPES)'

or a similar performance and monitoring system. ln the case of contracts with

the private sector, an equivalent document shall be submitted'

The computation of a bidder's NFCC must be at least equal to the ABC to be

bid, calculated as follows:

NFCC = [(Cunent assets minus cunent liabilities) (15)] minus the value

of all outstanding or uncompleted portions of the projects under ongoing

contracts, including awarded contracts yet to be started, coinciding with

the procurement pioject to be bid; Provided, That a different formula may

be adopted subiect to the recommendation of the Procuring Entity, which

shall be submitted to the GPPB for consideration.

The value of the domestic biddeds cunent assets and cunent liabilities shall be

based on the latest AFS submitted to the BlR.

For purposes of computing the foreign bidders' NFCC, lhe value of the cunent

asr"ts ind current liabilities shall be based on their latest AFS prepared in

accordance with international financial reporting standards'

6) Bidder's ResPonsibilities

6.1 The Bidder or its duly authorized representative shall submit a swom statement

intneformprescribedinSectionlX.PhilippineBiddingDocumentsRelated
Forms as required in ITB Clause 12.1(h)(iv).

6.2 Before submitting their bids, the Bidders are deemed to be knowledgeable of

all existing laws,-decrees, ordinances, acts and regulations of the Philippines

which may affect this Project in any way.

6.3 The Bidder undertook the following responsibilities:
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a)

b)

c)

d)

e)

s)

h)

i)

t)

0

Took steps to carefully examine and ensure full understanding and
comprehension of the Bidding Document, its requirements, clauses,
and provisions;

Acknowledged all conditions, local or otherwise, affecting the
implementation of the contract:

Made an estimate of the facilities available and needed for the contract
to be bid, if any;

Complied with its responsibility to inquire or secure Supplemental Bid

Bulletin(s);

Ensured that it is not "blacklisted' or barred from bidding by the
Govemment of the Philippines (GoP) or any of its agencies, offices,
corporations, or LGUs, including foreign government, or foreigni
intemational financing institutions whose blacklisting rules have been
recognized by the GPPB; by itself or by reason of its relation,
membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

Ensured that each of the documents submifted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and

that ail statements and information provided therein are true and

conect;

Authorized the HoPE or its duly authorized representative/s to verify all
the documents submitted;

Ensured that the signatory is the duly authorized representative of the

Bidder, and granted full power and authority to do, execute and perform

any and all acts necessary to participate, submit the bid, to sign, and

execute the ensuing contract, accompanied by the duly notarized

Special Power of Attomey, Board or Partnership Resolution, or
Secretary's Certificate, wttichever is applicable;

Complied with the disclosure provision under Section 81 and 82 of RA

No. 12009 and its IRR in relation to other provisions of RA No. 3019;

Complied with existing labor laws and standards. Moreover, the Bidder

undertakes to:

i) Ensure the entitlement of workers to wages, hours of work,' 
safety and health and other prevailing conditions of work as

established by national laws, rules and regulations: or Collective
Bargaining Agreement (CBA) or arbitration award, if and when

applicable.

ln case there is a finding by the Procuring Entity or the
Department of Labor and Employment (DOLE) of underpayment
or non-payment of workers' wages and wage-related benefits'
the Bidder agrees that the performance security or portion of the
contract amount shall be withheld in favor of the complaining
workers pursuant to appropriate provisions of RA No. 12009'
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ii)

iii)

without prejudice to the institution of appropriate actions under
the Labor Code, as amended, and other social legislations;

Comply with Occupational Safety and Health Standards (OSHS)
and conect deficiencies, if any.

ln case of imminent danger, injury or death of the worker, the
Bidder undertakes to suspend contract implementation pending

clearance to resume from the DOLE Regional Office, in

compliance with the Work Stoppage Order; and

lnform the workers of their conditions of work, labor clauses
under the contract specifying wages, hours of work and other
benefits under prevailing national laws, rules and regulations; or

CBA or arbitration award, if and when applicable, through
posting in two (2) conspicuous places in the establishment's
premises.

r)

k)

m)

n)

Ensured that it did not give or pay, directly or indirectly, any commission,

amount, fee, or any form of consideration, pecuniary or otherwise, to
any person or official, personnel or representative of the government in

relation to any procurement project or activity;

Examined all instructions, forms, terms; and specifications in the

Bidding Documents;

Determined and complied with all matters pertaining to the contract to

be bid, including but not limited to: (i) the location and the nature of the

contract, proieCt, or work; (ii) climatic conditions; (iii) transportation
facilities; (iv)-nature and condition of the terrain, geological conditions

at the site communication facilities, requirements, location and

availability of construction aggregates and other materials, labor, water,

electric power and access roads; and (v) other factors thal may affect

the cost, duration and execution or implementation of the contract,
project, or work; and

Ensured that all information in the Bidding Documents, including bid or

supplemental bid bulletin(s) issued' are conect and consistent. The
Procuring Entity shall not assume any responsibility regarding

enoneous interpretations or conclusions by the prospective or eligible

Bidder out of the data furnished by the Procuring Entity.

6.4

6.5

Failure to observe any of the above responsibilities shall be at the risk of the

Bidder concerned;

The Bidder, by the act of submifting its bid, shall be deemed to have inspected

the site, deteimined the general characteristics of the contract works and the

conditions for this Project and examine all instructions, forms, terms, and

project requirements in the Bidding Documents.

Further, the Bidder shall bear all costs associated with the preparation and

submission of its bid, and the Procuring Entity shall in no case be responsible

or liable for those costs, regardless of the conduct or outcome of the bidding

process.
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ln case of failure of bidding, the Bidding Documents fee may be applied in the
re-bidding for the same Project.

Furthermore, the Bidder should be aware that the Procuring Entity will accept
bids only from those that have paid the applicable fee for the Bidding
Documents at the office indicated in the lnvitation to Bid.

9) Pre-Bid Confurence

9.'1

9.2

6.6

7l Origln of Goods and Services

Unless otheMise indicated in the BDS, there is no restriction on the origin of Goods,
or Contracting of Works or Services other than those prohibited by a decision of the
United Nations Security Council taken under Chapter Vll of the Charter of the United
Nations.

8) Subcontracts

8.1 Unless otherwise specified in the @, the Bidder may subcontract portions of
the Works to an extent as may be approved by the HoPE and as stated in the

@. However, the subcontracted portion shall not exceed fifly (50%), or a
EFlerent percentage of the ABC, on a per project basis, as approved by the
GPPB.

8.2 Subcontracting of any portion of the Project shall not relieve the Bidder from

any liabili$ or obligation that may arise from the contract.

8.3 Subcontractors must meet the eligibility criteria as stated in the_@land shall

submit the same eligibility documents as the general contractor. Failure of a

subcontractor to meet the eligibility criteria does not affect the eligibility of the
general contractor for the procurement project. ln such case,. the portion

intended to be subcontracted to the ineligible subcontractor shall be assumed

by the general contractor.

8.4 Subcontracting arrangement, if allowed, including the time of submission of the

eligibility documents of the subcontractor, shall be disclosed in the BDS'

B. Contents of Bidding Documents

lf so specffied in the BDS, a pre'bid conference shall be held either at the

Procuring Entity's physical address and/or online through videoconferencing,
webcasting, oi similar technology, or a combination thereof, on the date

indicated t-herein, to clarify and address the Bidders' questions on the technical

and financial components of this Project.

The pre-bid conference shall be held at least twelve (12) calendar days before

the deadline for the submission of and receipt of bids, but not earlier than seven
(7) calendar days from the posting of the invitation to bid and other bidding

documents on the PhiIGEPS website.

Bidders are highly encouraged to aftend the pre-bid conference to fully

understand the Procuring Entity's requirements. While non-attendance of the
Bidder will in no way prejudice its bid, the Bidder is deemed to know any

changes and/or amendments to the Bidding Documents, as may be provided

in the Supplemental Bid Bulletin.

9.3
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10)

The proceedings of the pre-bid conference shall be recorded, and the

conesponding minutes shall be prepared not later than five (5) calendar-days

after ihe pre-bid conference. The minutes shall be made available to

prospective Bidders not later than five (5) days upon written request.

9.4 Decisions of the BAC amending any provision of the Bidding Documents shall

be issued in writing through a Supplemental Bid Bulletin at least seven (7)

calendar days befoie the deadline for the submission and receipt of bids'

Clarification and Amendment of Bidding Documents

10.1 Prospective bidders may request for clarification(s) on and/or interpretation of
any part of the Bidding Documents. Such a request must be in writing and

submitted to the BAC of the Procuring Entity at the address or electronic mail

indicatedinthepSorthroughtheelectronicbiddingfacilityofPhilGEPS,as
may be applicaS-le, at least ten (10) calendar days before the deadline set for

the submission and receipt of Bids.

10.2 The BAC shall respond to the said request by issuing a supplemental Bid

Bulletin duly signed by the BAC Chairperson. lt shall be made available to all

those who have property secured the Bidding Documents, at least seven (7)

calendar days betore the deadline for the submission and receipt of Bids'

10.3 Supplemental Bid Bulletins may also be issued upon the Procuring Entity's

initiative for purposes of clarifying or modifying any provision .of the Bjdding

Documents not iater than seven (7) calendar days before the deadline for the

SubmissionandreceiptofBidS.AnymodificationtotheBiddingDocuments
shall be identified as an amendment.

10.4 Any supplemental Bid Bulletin issued by the BAC shall also be posted on the
pnircgpb website, in any conspicuous place in the premises of the Procu. ring-

gntit)/, ,no on the websiie or social media platforms of the Procuring Entity, if

avaitiute, or such other channels as may be authorized by the GPPB. lt shall

betheresponsibilityofallprospectivebidders,includingthosewhohave
piop"rrv secured the Bidding Documents, toinquire and secure supplemental
'Bid'eriletint that may be issued by the BAC. However, Bidders who have

submitted bids before the issuance of the supplemental Bid Bulletin must be

"i"oroingrv 
informed by the BAC, and be allowed to modify or withdraw their

Uids prioito the deadline for the submission and receipt of bids in accordance

with ITB Clause 21.

C. Preparation of Bids

11) Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be

submitt6d tothe BAC must be in English. lf the eligibility requirements or statements,

the bids, and all other documents submitted to the BAC are in foreign language other

tnan enltisn, it must be accompanied by a translation of the documents in English.

Thedoc-umentsshallbetranslatedbytherelevantforeigngovemmentagency,the
foreign government agency authoriied to translate documents, or a registered

translatoi in tne foreign-biddlr's country. The Bidder shall cause the authentication of

the translated documents and shall be authenticated by the appropriate Philippine

foreign service establishment or post or the equivalent office having jurisdiction over

the f6reign bidder,s affaks in the Philippines. However, for Contracting Parties to the
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Apostille Convention, the documents shall be authenticated through an apostille by the
Competent Authority, as defined in Section 20.2.9.2 of the lRR, except for countries
identified by the DFA that will still require legalization (red ribbon) by the relevant
Embassy or Consulate. The English translation shall govem, for purposes of
interpretation of the bid.

121 Documents Comprising the Bid: Technlcal and Financlal Components

12.1 The first bid envelope shall contain the following technical documents, including
the eligibility documents:

a) Ph|IGEPS Certificate of Registration (Platinum Membership) in

accordance with Section 20 of the IRR;

b) PCAB License and Registration, in case of Joint Venture (JV);

c) Statement of all its ongoing govemment and private contracts, including
contracts awarded but not yet started, if any, whether similar or not
similar in nature and complexity to the contract to be bid;

d) Statement of the Bidder's SLCC, in accordance with ITB Clause 5.5.

The SLCC shall be supported by an Owner's Certificate of Final

Acceptance issued by the proiect owner other than the Contractor, or a

final rating of at least satisfactory in the CPES, or a similar performance
and monitoring system. ln case of contracts with the private sector, an
equivalent document shall be submitted;

NFCC computation in accordance with lTB Clause 5.6;e)

0

s)

Joint Venture Agreement (JVA), if applicable;

Bid Security in the prescribed form and amount in accordance with ITB
Clause 16, and validity period under lTB Clause 15;

Project Requirements, which shall include the following:

i) Organizational chart of the personnel to be deployed for the
procurement project to be bid;

ii) List of Contractor's personnel (e.9., Proiect Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned
to the procurement p@ect to be bid, with their complete
qualifications and experience data. These personnel must meet
the required minimum years of experience set in the p$;

List of Contractor's rhajor equipment units which are owned,
leased, or under purchase agreements, supported by proof of
ownership or certification of availability of equipment from the
equipment lessor or vendor for the duration of the project, as the
case may be, which must meet the minimum requirements for
the contract set in the @; and

Omnibus Sworn Statement in accordance with Section 54.3 of
the lRR.

iii)

h)

iv)

26



12.2 The second bid envelope shall contain the Financial Bid Form, which includes
the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1.

12.3 Whenever necessary, modifications may be made to the foregoing provisions

specifically for major and specialized procurement to suit the particular needs
of the Procuring Enti$, subject to the approval of the GPPB.

12.4 All bids that exceed the ABC shall not be accepted. Unless otheMise indicated
in the $, for foreign-funded procurement, the ABC shall be applied as the
ceiling to bid prices provided the following conditions are met:

a) Bidding Documents are obtainable free of charge on a freely accessible
website. lf payment of Bidding Documents is required by the Procuring
Entity, payment could be made upon the submission of bids.

b) The Procuring Entity has procedures in place to ensure that the ABC is

based on recent estimates made by the engineer or the responsible unit
of the Procuring Entity and that the estimates are based on adequate
detailed engineering and reflect the quali$, supervision and risk, and
inflationary factors, as well as prevailing market prices, associated with
the types of works or goods to be procured'

c) The Procuring Entity has trained cost estimators on estimating prices

and analyzing bid variances. ln the case of lnfrastructure Proiects, the

Procuring Entity must also have trained quantity surveyors.

d) The Procuring Entity has established a system to monitor and report bid
prices relative to ABC and enginee/s or Procuring Entity's estimate.

e) The Procuring Entity has established a monitoring and evaluation
system for contract implementation to provide feedback on actual total

costs of goods and works.

However, the GoP and the foreign government, or foreign or international

financing institutions may agree to waive the foregoing conditions.

13) Bld Prices

13.1 The contract shall be for the whole works, as described in the Bidding

Documents, based on the priced Bill of Quantities submitted by the Bidder'

13.2 The Bidder shall fill in rates and prices for all items of the Works described in

theBillofQuantities.lncasepartialbidsareallowedinthelTB'bidsnot
addressing or providing all of the required items in the Bidding Documents

including, where applicable, the Bill of Quantities, shall be considered non-

responsive and shall be automatically disqualified. ln this regard, where a
required item is provided, but no price is indicated, the same shall be

considered as non-responsive, but specifying a zero (0) or a dash (-) for the

said item would mean that it is being offered for free to the Govemment, except
those required by law or regulations to be provided for.

'13.3 For the given scope of work in the contract as awarded, all bid prices shall be

considered as fixed prices, and therefore not subject to price escalation during

contract implementation, except under extraordinary circumstances as

sPecmed in GCC Clause 45.
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141 Bid Currencies

14.1 All bid prices shall be quoted in Philippine Peso unless otherwise provided in
the EE. However, for purposes of bid evaluation, bids denominated in foreign
cunencies shall be converted to Philippine currency based on the exchange
rate as published in the BSP Daily Reference Exchange Rate Bulletin on the

day of the bid opening.2

14.2 lf so allowed in accordance with ITB Clause '14.1, the Procuring Entity, for
purposes of bid evaluation and comparing the bid prices, will convert the
cunencies in which the bid price is expressed to Philippine Peso at the foreign
exchange rates.

14.3 Unless otherwise specified in the @, payment of the contract price shall be
made in Philippine Peso.

15) Bid Validity

15.1 Bids shall remain valid for the period specmed in the BDS which shall not
exceed one hundred twenty (120) calendar days from the date of the opening
of bids.

15.2 Should it become necessary to extend the validity of the bids and the bid

securities beyond one hundred twenty (120) calendar days, the Procuring
Entity concemed shall request in writing all those who submitted bids for such
extension before the expiration date therefor. Bidders, however, shall have the
right to refuse to grant such extension without forfeiting their Bid Security.

16) Bld Security

16.1 The Bidder, at its option, shall submit a Bid Security in the form and amount as
stated in the BDS, which may include the following:

Form of Bid Security
Amount of Bid Securlty

(Not less than the required
Percentage of the ABC)

(a) Cash or cashie/s/manage/s check
issued by a bank.

For biddings conducted by LGUs,
the Cashier's or Manager's check
may be issued by other banks
certified by the BSP as authoized
lo lssue such tinancial instrument.

Two percent (2%)

(b) Bank drafUguarantee or inevocable
Letter of Credit issued by a bank;
Provided, however, that it shall be
confirmed or authenticated by a

Five percent (5%)

2 RA No. 8183 or ?n Act to Assur€ Uniform Value to Phitippine Coin and Cunency.'
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local bank, if issued by a foreign
bank.

For biddings conducted by LGUs,
the Bank Drafr/ Guanntee, or
inevocable letter of credit may be
issued by other banks certified by
the BSP as authoized lo issue
su ch fi nan ci al i nstrume nt.

(c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified bY the
lnsurance on as authorized to
issue such secu

Five percent (5%)

(d) Bid Securing Declaration Not Applicable

't6.2

16.3

16.4

16.5

The Bid Security shall be denominated in Philippine Peso and posted in favor

of the Procuring Entity.

The Bid Security should be valid for the period specified in the 98 . Any bid

not accompanied by an acceptable Bid Security shall be considered as non-

responsive and rejected by the Procuring Entity.

ln no case shall the Bid Security be returned later than the expiration of the bid

vatidity period indicated in the Bidding Documents, unless ithas been extended

in iidoiO"n"" with Section 57.2 of the lRR. ln case the bidder is required to

"*tena 
its uio ,"lidity, the bidder may, at its discretion, Substitute a Bid Securing

Oeifaiation for the extended period as a replacement of its Bid Security;

Provided, that the option to substitute is indicated in the pDS'

Upon signing and execution of the contract, pursr'rant to ITB-Clause 29' and the

oostino 6f th-e performance securig pursuant to ITB Clause 30, the Bid Security

[iit 
" 
""r.."rifrl Bidder's Bid Seiurity will be discharged, but in no case later

than its validity period as indicated in ITB Clause 15'

The Bid Securi$ may be forfeited based on any of the following grounds' as

provided under Rule Vlll, X' Xl, and XXI of the IRR:

a) lf a Bidder:

i) With the Lowest Calculated Responsive Bid (LCRB)' Most

Economically Advantageous Responsive Bid (MEARB)' Most

Advantageous Responiive Bid (MARB), Single Calculated and

Responsive Bid (SCRB), Single Economically Advantageous

Responsive Bid (SEARB), or Single Advantageous Responsive

eio isnnal withdraws, fiils, refuses or is unable to: (i) submit

the documents required under Section 66'5 of the IRR; (ii) enter

into contract with ihe Procuring Entity; or (iii) post the required

performance security within the period stipulated in the IRR and

in accordance with ITB Clause 30;
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ii) Causes the delay, without iustifiable cause, of the screening for
eligibilig, opening of bids, evaluation and post evaluation of
Bids, and awarding of contracts;

iii) Refuses to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days from
receipt of the request for clarification;

Withdraws a bid, or refuses to accept an award, or refuses or
fails to enter into contract with the Procuring Entity without
justifiable cause, after the approval of the HoPE for having been
the declared LCRB or MEARB, as the case may be;

iv)

v) Refuses or fails to furnish performance security within the
prescribed time;

vi) Commits of three (3) or more of any of the acts imposed with
suspension, as provided under Section 99 of the IRR;

Uses force, fraudulent machinations, coercion, undue influence
or pressure on any member of the BAC or any officer or
employee of the Procuring Entity to take a particular action for
its own favor or gain, or to the advantage of a particular bidder;

vii)

viii) Colludes with one (1)or more bidders and submitting different
bids as if they were bona fide, when they knew that one or more
of them was so much higher than the other that it could not be
honestly accepted and that the contract will surely be awarded
to the pre-ananged lowest bid;

ix)

x)

xi)

xii)

Maliciously submits different bids through two (2) or more
persons, corporations, partnerships, or any other business
entity in which it has interest, to create the appearance of
competition that does not in fact exist so as to be declared as
the winning bidder;

Enters into an agreement with other bidder/s which call upon
one to refrain from bidding for procurement contracts, or which
call for withdrawal of bids already submitted, or which are
otheMise intended to secure an undue advantage to any of the
bidders;

Fails to faithfully disclose its relationship, regardless of the time
of its discovery, with the HoPE, members of the BAC' the TWG'
and the BAC Secretariat, the head of the PMO or the End-Usei
or lmplementing Unit, and the poect consultants of the
Procuring Entity, or of the procurement agent, whichever is

applicable, by consanguinity or affinity up to the third civil degree
pursuant to Section 81 of the IRR;

Submits beneficial ownership information containing false
entries;

Allows the use of one's name or uses the name of another for
purposes of public bidding;

xiii)
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b)

xiv) Submits eligibility requirements and bids containing false
information or falsified documents or the concealment of such
information that will materially alter the outcome of eligibility
screening or any stage of the procurement;

xv) Accesses the contents of any Bid submitted to the Procuring
Entity before the opening of bids, without authorization;

iii)

iv)

xvi) Has any documented attempt to unduly influence the outcome
of the bidding;

w) Employs schemes which stifle or suppress any procurement
activity; or

xvi) Commits a third offense imposed with blacklisting under the Act
by the same Procuring Enti$, or a combination of three (3)
violations imposed with blacklisting by the Procuring Entity and
other Procuring Entities, as posted on the GPPB portal;

lf a Winning Bidder:

i) Conducts poor performance or unsatisfactory quality and/or
progress of work. Poor performance shall be as follows:

i.i) Negative slippage of fifleen percent (15%) and above
within the critical path of the project due entirely to the
fault or negligence of the winning bidder; or

i.ii) Non-compliance of the materials and workmanship with

the approved specifications arising from the fault or
negligence of the winning bidder.

ii) ln case it is determined prima facie that the winning bidder has

engaged, before or during the implementation oJ the contract, in

the following unlawful deeds and behaviors relative to contract

acquisition and implementation:

ii.i) Com.rpt, fraudulent, collusive and coercive practices;

ii.ii) Drawing up or using forged documents; or

ii.iii) Using adulterated materials, means or methods, or
engaging in production contrary to rules of science or
trade.

Assigns or subcontracts the contract or any part.thereof or
substituting key personnel named in the proposal without prior

written approval by the Procuring Enti$;

Willfully or deliberately abandons or does not perform the project

or contract by the winning bidder resulting in substantial breach
thereof without lawful and/or just cause;

Has its contract terminated due to its default or unlawful acts; orv)
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vi)

17) Format and Signing of Bids

Fails. to comply with the provision on warranty that requires to
repair any noted defect or damage to the lnfristructure project
due to the use of materials of inferior quality within ninety (90)
calendar days from the issuance of the order by the HohE to
undertake such repairs.

'17.1 Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section lX. philippine Bidding
Documents Related Forms on or before the deadline specified in the ITB
Clause 19 in two (2) separate sealed bid envelopes which shall be submitted
simultaneously, whether through manual or online submission. The first shall
contain the technical component of the bid, including the eligibility requirements
under ITB Clause 12, and the second shall contain the financial component of
the bid.

17 .2 Forms as mentioned in ITB Clause '17.1 must be completed without any
alterations to their format. No substitute form shall be accepted.

'17.3 Each and every page of the Bid Form, including the Bill of euantities, under
Section lX hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

17.4 Any insertions, erasures, or overwriting shall be valid only if they are signed or
initialed by the duly authorized representative/s of the Bidder.

18) Sealing and Marking of Bids

18.1 Bidders shall enclose their technical documents described in ITB Clause 12 in
one sealed envelope marked "TECHNICAL COMPONENT,", and the financial
component in another sealed envelope marked "FINANCIAL COMPONENT,',
sealing them all in an outer envelope marked "BlD."

18.2 The Bid shall be typed or written in ink and shall be signed by the Bidder or its
duly authorized representative/s.

18.3 All envelopes shall:

a) contain the name of the contract to be bid in capital letters;

b) bear the name and address of the Bidder in capital letters;

c) be addressed to the Procuring Entity's BAC in accordance with ITB
Clause 18.1;

d) bear the specific identification of lhis bidding process indicated in the
ITB Clause 1.1; and

e) bear a warning 'DO NOT OPEN BEFORE..." the date and time for the
opening of bids, in accordance with ITB Clause 19.

18.4 For manually submitted bid envelopes that are not properly sealed and marked,
as required in the Bidding Documents, the same shall be accepted; Provided,
That the bidder or its duly authorized representative shall acknowledge such
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condition of the bid as submitted. On the other hand, unsealed or unmarked
bid envelopes, or bids that cannot be opened or corrupted in case of online
submission, shall be rejected.

The BAC shall assume no responsibility for misplaced or lost contents of the
improperly sealed or marked bid, or for its premature opening.

D. Submission and Opening of Bids

19) Deadline for Submission of Bids

Bids must be received by the Procuring Entity's BAC at the address indicated in the

tnvitation to Bld, or through the e-bidding facility of the PhilGEPS, on or before the

date and time indicated in the BDS.

201 Late Bids

Bids, including the eligibility requirements, submitted after the deadline shall be

rejected by th" BAC. The BAC shall record in the Minutes of the Meeting the

suOmissiori and opening of bids, the Bidder's name, its representative, and the time

the late bid was submitted.

211 Modification and Withdrawal of Bids

21.1 Bidders may modify their bids before the deadline for the submission and

receiPt of bids.

a) For manual submission and receipt of bids, the Bidders shall not be

allowedtoretrievetheiroriginalbU,butshallonlybeallowedtosubmit
the bid modification by sending another bid, equally sealed, properly

identified, linked to iti original bid, and marked as a 'modification,'

thereof, and stamped "received' by the BAC' Bid modifications received

after the applicairle deadline shall not be considered and shall be

retumed to the bidder unopened.

b) For online submission of bids, the Bidders shall not be allowed to

retrieve their original Bid, but shall only be allowed to submit the bid

modification, send another Bid equally secured, properly identified

labelled as a "modification' of the one previously submitted. The time

indicated in the latest bid receipt page generated shall be the official

time of submission. Bids modification submitted after the applicable

deadline shall not be accepted.

2',t.2 Bidders may withdraw their bids in writing before the deadline for submission

and receipt of bids. Withdrawal of bids after the applicable deadline shall be

subiect to appropriate sanctions as prescribed in the lRR.

Bidders may also express their intention not to participate in the bidding in

writing, which should be received by the BAC before the deadline for

submiision and receipt of bids. Bidders that withdraw their bids shall no longer

be allowed to submit another bid for the same contract, directly or indirectly'

No bid may be modified after the deadline for submission and receipt of bids'

Further, no bid may be withdrawn in the interval between the deadline for

submission and receipt of bids, and the expiration of bid validity specified by

21.3
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the Bidder in the Financial Bid Form. Withdrawal of bid during this interval shall
result in the forfeiture of the Bidder's Bid Security pursuant to ITB Clause 16.5,
and the imposition of administrative sanctions as prescribed by RA No. 12009
and without prejudice to the imposition of civil and criminal sanctions as
provided under applicable laws.

Alternative Bids shall be rejected. Forthis purpose, Alternative Bid shall pertain

to an offer made by a bidder in addition or as a substitute to its original bid,

which may be included as part of its original bid or submitted separately. A bid

with options shall likewise be considered an Altemative Bid regardless of
whether said bid proposal is contained in a single envelope or submitted in two
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding

Documents, including the basic technical design as indicated in the drawings

and specifications. Unless there is a value engineering clause in the BDS'
alternative bids shall not be accepted.

EachBiddershallsubmitonlyoneBid,eitherindividuallyorasapartnerina
JV. A Bidder who submits or participates in more than one bid (other than as

a subcontractor if a subcontractor is permitted to participate in more than one

bid) will cause all the proposals with the Bidder's participation.to.be_disqualified.

Thisshallbewithoutprejudicetoanyapplicablecriminal,civiland
administrative penalties that may be imposed upon the persons and entities

concemed.

221 Opening and Preliminary Examination of Bids

22.1 The BAC shall open the bids in public, immediately after the deadline_for

submissionandreceiptofbids,asspecifiedinthe@'lncasetheBids
cannot be opened as lcheduled due to iustmable reasons, the BAC shall take

custodyofthesubmittedBidsandrescheduletheopeningofBidsonthenext
workingdayoratthesoonestpossibletime,throughtheissuanceofaNotice
ofPosponementtobepostedonthePhilGEPSwebsiteandthewebsiteofthe
Procuring EntitY concemed.

22.2 The manner of opening of the bids for lnfrastructure Projects shall depend on

the award criterion to be adopted, as follows:

a)ForLCRBandMEARB,theBAcshallopenthetechnicalandfinancial
proposals on the same day; and

b)ForMARB,onlythetechnicalproposalsshallbeopenedwhilethefinancial
proposals shali remain unopened and shall be kept securely b-y the BAC

until the specmed time of their opening as indicated in the BDS. Only the

financial pioposals of the bidders who have met the highest technical score

for MAB shall be oPened.

22.gTheProcuringEntityshallpreparetheminutesoftheproceedingsofthebid
opening that ihall include, as a minimum: (a) names of Bidders, their bid price

(per btl if applicable, and/or including discount, il any), bid securi-ty' findings of

ireliminary examinaiion, and whethei there is a withdrawal or modification; and

io) attendince sheet. The BAC members shall sign the abstract of bids as read.

34



22-4 The Bidders or-theh duly authorized representatives may attend the opening of
bids. The BAC shal ensure the integrity, security, and confidentiarity oi a
submitted bids. The Abstract of bids, as read, and the minutes ot ihe bid
opening shall be made available to the public, upon wriften request and
payment of a specified fee to recover the cost of materials.

22.5 To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all bidders whose bids it has received
through mail at its Phi|GEPS-registered physical address or official e_mail
address. The said notice shall be issued within seven (7) calendar days from
the date of the bid opening.

E. Evaluation and Comparison of Bids

231 Process to be Confidential

23.1 Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as
Observers, are prohibited from making or accepting any communication with
any bidder regarding the evaluation of their bids until the issuance ofthe Notice
of Award, unless otherwise allowed in the case of ITB Clause 24.

23.2 Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity's
decision in respect of bid evaluation, bid comparison or contract award will
result in the rejection of the bid.

24) Clarification of Bids

To assist in the evaluation, comparison, and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All responses
to requests for clarification shall be in writing. Any clarification submitted by a Bidder
in respect to its bid that is not in response to the request of the Procuring Entity shall
not be considered.

25) Detailed Evaluation and Comparison of Bids

25.1 The Procuring Entity's evaluation of bids shall be based on the bid price quoted
in the Bid Form, which includes the Bill of Quantities.

25.2 The Procuring Entity will undertake the detailed evaluation and comparison of
the bids which have passed the opening and preliminary examination of bids,
pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most
Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB).

25.3 The award criterion shall be determined as follows:

a) For LCB

i) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

ii) The ranking of the total bid prices as so calculated from the lowest to
highest, where the bid with the lowest price shall be identified as the
LCB.
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b) For MEAB, the BAC shall evaluate the quality and price proposals to
determine the MEAB using the following steps:

i) The.quality proposal together with the price proposal shall be
considered in the evaluation of bids. The quality proposals shall be
evaluated flrst using the criteria in the BDS. The price proposals of the
bids that meet the minimum quality score shall then be opened.

ii) The price and quality proposals shall be given corresponding weights
with the price.proposal given a minimum weight of fifteen percent (15%)
up to a maximum of forty percent (40%). The weight of the quality
criteria shall be adjusted accordingly such that their total weight in
percent together with the weight given to the price proposal shall be
equal to one hundred percent (100%).

iii) To further promote green public procurement, the sustainability of
materials or structures with green specifications shall be given greater
weight in the evaluation of bids. As approved by the BAC, the exact
weights shall be indicated in the BDS. The BAC shall rank the bidders
in descending order based on the combined numerical ratings of their
quality and price proposals. The bidder with the best overall score using
the quality-price ratio shall be referred to as the MEAB.

iv) The HoPE shall approve or disapprove the recommendations of the
BAC within two (2) calendar days after receipt of the results of the
evaluation from the BAC.

The quality component shall be assessed on the basis of criteria with
corresponding numerical weights indicated in the @, which may include
qualitative, environmental, or social aspects linked to the subject matter of the
contract. These may include any or a combination of the following:

a) Qualig and technical meiit, including technical competence and
a credible track record;

b)

c)

d)

e)

0

Aesthetic and functional design and characteristics;

Approach and methodology;

Accessibility;

Tools and equipment;

Social, environmental,
characteristics;

economic, and innovative

Organization, qualification, and experience of employees or
staff assigned to perform the contract;

h) Ongoing contracts and work commitments; or

s)

i) Other relevant criteria in relation to the subject lnfrastructure
Projects to be procured.

c) For MAB
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i) The BAC shall evaluate the quality proposals to determine the MAB
using the quality components. The quality components shall be
assessed on the basis of the criteria with corresponding numerical
weights indicated in the BDS to determine the bidder with the highest
technical rating.

ii) The second bid envelope of the bidder obtaining the highest technical
rating shall be opened. lf the financial proposal is equal to or lower than
the ABC, the bid shall be accepted and determined as the MAB;
otherwise, the same shall be rejected and the bidderwill be disqualified.

25.4 ln orderto eliminate bias in evaluating the quality proposals, it is recommended
that the highest and lowest scores for each bidder for each criterion shall not
be considered in determining the average scores of the bidders, except when
the evaluation is conducted in a collegial manner.

25.5 The BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the following:

a) Comoleteness of the bid . Unless the BDS allows partial bids, bids not
addressing or providing all of the required items in the BDS shall be
considered non-responsive and, thus, automatically disqualified.

However, when no price or a zero (0) or a dash (-) is indicated in a
required item in the bid form, the same shall be construed that it is being
offered for free to the Government, except those required by law or
regulations to be provided for; and

!) Arithmetical corrections. The BAC shall consider computational errors
and omissions to enable proper comparison of all eligible bids. lt may
also consider bid correction if expressly allowed in the BDS. Any
adjustment shall be calculated in monetary terms to determine the
calculated prices.

25.6 Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational enors,
discounts and other modifications, to identify the LCB, MEAB, or MAB. Total
calculated bid prices, as evaluated and corrected for computational enors,
discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

25.7 The BAC shall evaluate all bids on an equal footing to ensure fair and
competitive bid comparison. For this purpose, all bidders shall be required to
include in their bids the cost of all taxes, such as, but not limited to, value-added
tax (VAT), income tax, local taxes, and otherfiscal levies and duties. Such bids,
including said taxes, shall be the basis for the bid evaluation and comparison.

25.8 lf so indicated pursuant to ITB Clause 1 .1, bids may be submitted for individual
lots, or for any combination thereof, provided that all bids and combinations of
bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond to all of the requirements specified for each lot. Bid Security as
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26) Post - Qualification

26.'l The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the LCB, MEAB, or MAB, as the case may be, complies
with and is responsive to all the requirements and conditions specmed in ITB
Clauses 5 and 12. The Bidder, within a non-extendible period of five (5)

calendar days from receipt of notice from the BAC that it submitted the LCB,

MEAB, or MAB, shall submit all the eligibility documents supporting its
Ph|IGEPS Certificate of Registration (Platinum Membership), its latest income

and business tax retums filed for the preceding quarter which should not be

earlier than two (2) quarters from the date of submission and receipt of bid, and

other appropriate iicenses and permits required by law and stated in the @'
26.2 Failure to submit any of the post{ualification requirements on time, or a finding

againsttheveracitythereof,shalldisqualifytheBidderforaward;Provided,
Thatintheeventthatafindingagainsttheveracityofanyofthedocuments
submitted is made, it shall cause the forfeiture of the Bid Security'

required by ITB Clause 16 shall be submitted for each contract (lot) separately.
The basis for evaluation of lots is specified in BDS Clause 25.5 (a).

The determination shall be based upon an examination of the documentary

evidence of the Bidder's qualifications submitted pursuant to ITB Clause 12, as

well as other information as the Procuring Entity deems necessary and

appropriate, using a non-discretionary "pass/fail' criterion, which shall be

completed within a period of twelve (12) calendar days.

lf the BAC determines that the bidder with the LCB, MEAB, or MAB passes all

the criteria for postqualification, it shall declare the said bid as the LCRB'

MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and

recommend to ine noPE the award of contract to the said bidder at its
submitted bid price or its calculated bid price, whichever is lower or, in the case

of quality-basecl evaluation procedure, submitted bid price or its negotiated

price, whichever is lower.

lf, however, the BAC determines that the bidder with the LCB, MEAB, MAB'

Sbe, SEAB, or SAB fails to meet the post{ualification criteria, it shall

immediatelynotifytheBidderinwritingofitspost-disqualificationandthe
grounds for such determination.'

lmmediately after the BAC has notified the first bidder of its post-

disqualificaiion, and notwithstanding any pending request for reconsideration

thereof, the BAC shall initiate and complete the same post{ualification process

on the bidder with the second LCB, MEAB, or MAB. lf the second bidder passes

the post4ualification and provided that the request for reconsideration of the

first biddei has been denied, the second bidder shall be post4ualilied as the

bidder with the LCB, MEAB, or MAB.

lf the second bidder, however, fails the post4ualification, the procedure for

Dost-qualification shall be repeated for the bidder with the next LCB' MEAB, or

[rrna ino so on, until the LbRB, MEARB, or MARB, as the case may be, is

26.3

26.4

26.5

26.6

3 Sec 6g.s ot tt 
" 

tRR
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determined for award, subject to the procedure of Notice and Execution of
Award.

26.7 within a period not exceeding ten (10) calendar days from the determination
by the BAC of the LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the
recommendation to award the contract, the HopE or its duly authorized
representative shall approve or disapprove the said recommendation.

26.8 ln case of approval, the HoPE or its duly authorized representative shall
immediately issue the Notice of Award to the bidder with the LCRB, MEARB,
MARB, SCRB, SEARB, or SARB, as the case may be.

ln the event that the approving authority shall disapprove the resolution on the
award of the contract, such disapproval shall be based only on valid,
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR
to be expressed in writing. A copy of the decision disapproving the resolution
shall be furnished to the BAC and the bidder.

27) Reservation Clause

27 .'l Notwithstanding the eligibllity or postqualification of a bidder and without
incurring any liability, the HoPE or its duly authorized representative at any
stage of the procurement, reseryes the right to review its qualifications, reject
any and all bids, declare a failure of bidding or not award the contract in the
following situations:

a) lf it has reasonable grounds to believe that a misrepresentation has
been made by the said bidder; or

b) lf it has reasonable grounds to believe that there has been a change in
the bidder's capability to undertake the pOect from the time it submitted
its eligibility requirements.

Should such review uncover any misrepresentation made in the eligibility and
bidding requirements, statements or documents, or any changes in the
situation of the Bidder which will adversely affect its capability to undertake the
Project so that it no longer meets the prescribed eligibility or bid evaluation
criteria, the Procuring Entity shall consider the said Bidder as ineligible and
disqualify it from participating further in the bidding process or being awarded
the contract.

27.2 Based on the following grounds, the HoPE or its duly authorized representative
reserves the right to reject any and all Bids, declare a Failure of Bidding at any
time prior to the contract award, or not to award the contract, without thereby
incurring any liability, and make no assurance that a contract shall be entered
into as a result of the bidding:

a) lf there is prma facrie evidence of collusion between appropriate public
ofiicers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the collusion is between or among the bidders
themselves, or between a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullify competition or influences or tends to influence the bidding
process;
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b) lf the BAC is found to have failed in complying with the applicable law
or in following the prescribed bidding procedures; or

c)

F. Award of Contract

281 Contract Award

28.1 Subject to ITB Clause 26, the HoPE or its duly authorized representative shall

awaid the contract to the Bidder whose bid has been determined to be the

LCRB, MEARB, MARB' SCRB, SEARB, or SARB, as the case may be'

28.2 Prior to the expiration of the period of bid validity, the Procuring Entity shall

notify the winning Bidder in writing that its bid has been accepted, through a

Notice of Award duly received by the Bidder or its representative personally or

by registered mail br electronically, receipt of which must be confirmed in

*iitin{ *ittin two (2) days by the Bidder with the LCRB, MEARB' MARB'

SCRd, SEARB, or'SAnA, as applicable, and submitted personally or sent by

registered mail or electronically to the Procuring Entity'

28.3 Within ten (10) calendar days from receipt by the winning bidder of the Notice

of Award, tire iollowing conditions should be complied with before the contract

may be awarded:

a) Submission of the following documents:

i) Valid JVA, if applicable;

ii) The SEC Certmcate of Registration of the foreign corporation' if

applicable; or

ii ) 
Xll:I?*ii:":!i"o?lo'"i3'1,',1!"JilJT#J3:'Xii#'#: li?
Executive Agre6ment expressly allows submission. of . such

license and 
-registration as a pre-condition to the Notice of

Award.

b)PostingoftheperformanceSecurityinaccordan@withlTBClause30;
and

c) Signing of the contract as provided in ITB Clause 29'

lf there are any justifiable and reasonable ground where the award of
the contract will not redound to the benefit of the government, in

instances where (i) the physical and economic conditions have
significantly changed so as to render the project no longer
economically, financially or technically feasible as determined by the
HoPE; (ii) the Project is no longer necessary as determined by the
HoPE; and (iii) the source of funds for the Project has been withheld or
reduced through no fault of the Procuring Entity.
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291 Signing of the Contract

29.1 Within ten ('t0) calendar days from receipt of the Notice of Award, the winning
Bidder shall post the required performance security, sign and date the contract,
and return it to the Procuring Entity.

29.2 The Procuring Entity shall enter into a contract with the successful Bidder within
the same ten ('10) calendar day period provided that all the documentary
requirements are complied with.

29.3 The following documents shall form part of the contract:

a) Contract Agreement;

b) Bidding Documents;

c) Winning Bidder's bid, including the technical and financial proposals,

and all other documentsi/statements submitted (e.9., Bidde/s response
to request for clarifications on the bid), including corrections to the bid'
if any, resulting from the Procuring Entity's bid evaluation;

d) PerformanceSecuritY;

e) Notice of Award of Contract; and

f)othercontractdocumentsthatmayberequiredbyexistinglawsand/or
specified in the E.

30) PerformanceSecurity

30.1 To guarantee the faithful performance by the winning bidder of its obligations

under the contract, it shail post a performance security prior to the signing of

the contract. Furthermore, tire successful bidder shall be required to update the

performanceSecuritypostedbeforetotheissuanceofavariationorder,ifany.

30.2 Sectors enumerated under Section 76.14 ol the IRR may be allowed to post

Performance Securing Declaration (PSD) as specified in the @

4 Section 76.1. The GppB, once data is avaitable frcm retevant agqlcies, sha maintain a Bgistty ol ent ies belonging to tho

lollowing sectots
d Farnirs as cerlified bv the Depadment of Agtict]/tu,B (DA):

li eiiirtaiii i"rttn"d'bv the Eiuqau of FishAties and Aquath Resources (BFAR);-i';;;;;';tt;ei;;;;i:Jd;; i" nai"a ov ui i"tionat co;ncit tot Disabitity AfiatF (NoDA) pusuant to RA No 7277' otherwise

inown as the Magna Cada fot Dlsabted Pe6ons' es anended;
ii 3lirf ij.lrt" ilt *rtm"u oy u. o.iiini i Sociat wetfare an<t Devetoprnent (DswD); e) Mbroentepdses and societ

enteBises as cedified by the MSMED Council;
,l .sle.tuDs. soin-o,1s. ana oher Arms ot-Jf involved in science, technology, dnd innovatlon actlvities as ceftified W lhe DTl,

bil, iie' itn" oip"dment d science and Technotogv (DosT), as mav-be applicable:

;-c;;;;ii;; e;iy-.st"t"ia rn ni cdiiiiiiit't" ne'N". 6958, aieruise known as the coopetr,tive code ot the

Philippines, as ameMed: and'h)"ii;;;;:;r;i ;a;; is may be detemined by the cpp9 to ensure inctusivity and diveBw in the ppcuoment process.
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30.4 The performance security shall be denominated in Philippine Peso and posted

infavoroftheProcuringEntity,whichshallbeforfeitedintheeventitis
established that the winning bidder is in default in any of its obligations under

the contract.

31) Notice to Proceed

The procuring Entity shall issue the Notice to Proceed to the winning Bidder not later

than three (5) cat6nOar days from the date of approval of the contract by.the
appropriate iignatories. All notices called for by the terms of the contract shall be

eifective only it the time of receipt thereof by the successful Bidder'

321 Protest Mechanism

Decisions of the BAC in all stages of procurement may be protested to the HoPE in

accordance with Section 83 of the lRR.

30.3 The performance security shall be in a form selected by the Procuring Entity in
the amount indicated in the BDS, which shall not be less than the percentage
of the ABC in accordance with the following price schedule:

Form of Performance Security Amount of Performance Security
(Not less than the Percentage of

the Total Gontract Price)

a) Cash or Cashier's or Manage/s
check issued by a bank.

For biddings conducted by LGUs, the
cashierb or manager's check may be
issued by other banks cedified by the
BSP as authoized fo issue such
fnancial instrument.

Ten percent (10o/o)

b) Bank draft or guarantee or
irrevocable Letter of Credit issued by a
local bank. lf issued by a foreign bank,
it shall be confirmed or authenticated
by a local bank.

c) Sure$ bond callable uPon demand
issued by a surety or insurance
company duly certffied bY the lC as
authorized to issue such security.

ThiO Percent (30%)
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Notes on the Bid Data Sheet

This Section is intended to assist the Procuring Entity in providing specific information
relative to conesponding clauses in the ITB included in Section ll. lnstructions to Bidders,
and has to be prepared for each specific procurement.

The Procuring Entity should specify in the BDS the information and requirements relevant
to the circumstances of the Procuring Entity, including procurement processing details; the
applicable rules regarding bid price and cunency; and the bid evaluation criteria that will
apply to the bids. ln preparing Section lll, the following aspects should be checked:

a) lnformation that specifies and complements provisions of Section ll. lnstructions to
Bidders must be incorporated; and

b) Amendments and/or supplements, if any, to provisions of Section ll. lnstructions to
Bidders as necessitated by the circumstances of the specific procurement, must
also be in ted.

Sectron lll. Bid Data Sheet
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!TB Clause

The Procuring Entity is Quezon City Local Govemment Unit.

The Project title is CONSTRUCTION OF ROAD' REINFORCED
CONCRETE PIPE AND BOX CULVERT AT DONAFIELD ROAD (SITIO

CASTRO COMPOUND) IN BARANGAY STA. LUCIA.

The identification number of the Contract is OCM-CDF(ENGINEERING)-26-
FLOOD-00048

't.1

The Funding Source is:

2.1 The GOP through the source of funding as indicated below for 2026lhe
amount of FIVE MILLION NINE HUNDRED SEVEN THOUSAND TWO

HUNDRED TWO PESOS AND 48/1OO CENTAVOS ONLY

(P5,907 ,202.48).

2.2 The source of funding is:

LGUS, the Annual or Supplemental Budget, as approved by the

Sanggunians.

2

No further instructions.3.'1

Bidding is restricted to eligible bidders as defineO in tfA Clause 5.2.
5.2

FLOOD CONTROL - SMALL B

those described as followsContracts similar to the Project shall be5.4

No further instructions.7

Subcontracting is not allowed.8.1

Not applicable.8.3

Subcontracting is not allowed.8.4

prospective bidders to ioin through

Meeting lD: 980 7412 2832

roj
nt-BiddingFloor,30,

HaFin Building,
P)

oect ntsth Pfor Aprilnced nferecoa -bwil oldhEntrocunP prenhT e itvs RoommentcurePro Departmed2nA atM6 9 3002 2
thencouraeweaound gend/orilzonueo CompCityance

P,AOMorencefeConVirtual (zuro

Passcode : QCBAC2026

9.'r

Bid Data Sheet
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10.1 The Procuring Entity's address is:

MA, VICTORIA L. TEJEDOR, MMPA
OlC, Procurement Department
2nd Floor, Procurement Depaftment,
Finance Building, Quezon City Hall Compound
Elliptical Road, Barangay Central Diliman, Quezon CW.
Email Add : risd.procuremen@quezoncity.gov. ph
Tel. No. (02)8988-4242 loc. 850il8710
We b site : www.q uezo nc ity. g ov. ph

12.1(hxii) The minimum work experience requirements for key personnel are the
following:

Kev Personnel
1 Project Manager
1 Project-in-Charge

(Project Engineer)
1 General Foreman
1 Trade Engineers /

Leadman for Civil
Works

'1 Safety Officer - DOLE
Accredited

1 Materials Engineer -
DPWH Accredited

1 Cost Engineer /
Project Scheduler

GeneralExperience RelevantExperience
3 years
3 years

3 years
3 years

3 years
3 years

3 years
3 years

3 years

3 years

3 years

3 years

3 years

3 years

12.1(hXiii) The minimum major equipment requirements are the following:

Equipment Caoacitv
12 cu.yd.

1 .50 cu.m., 1 10 hp
0.80 cu.m., 50 HP

0.80 cu.m.

Number of Units
Dumptruck
Payloader
Backhoe
Backhoe w/ Pavement
Breaker
Motorized Road
Grader
Vibratory Roller
Water Truck
Concrete Vibrator
Concrete Screeder
Concrete Saw
Bar Cufter
Joint Sealer Machine
Plate Compactor
One Bagger Mixer
Bar Bender
Applicator Machine
Kneading Machine
Cargo Truck/Delivery
Truck

140 hp

2
1

1

1

1

1

'l

2
1

1

2
1

1

1

2
1

1

1

10 m.t.
160001

(7.5 hp) 14" Blade o

(s HP)

(2-s) mt
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12.4 The ABC is FIVE MILLION NINE HUNDRED SEVEN THOUSAND TWO
HUNDRED TWO PESOS AND 48/100 CENTAVOS ONLY (p5,907,202.4S).

Any bid with a financial component exceeding this amount shall not be
accepted.

14.1 The bid prices shall be quoted in Philippine Peso

14.3 Not applicable.

1 5 ,| Bids will be valid for one hundred awenty (120) calendar days from bid
opening.

1 6 1 The Bid Security shall be in the form of a Bid Securing Declaration, and
choose at least two (2) from any of the following:

1) The amount of not less than 1'18,144.05 or 2o/o of ABC, if bid security
is in cash.

2) The amount of not less than 1'18,144.05 or 2o/o of ABC, if bid securig
is in cashieds check.

3) The amount of not less than 1'18,144.05 or 2Yo of ABC, if bid security
is in manager's check.

4) The amount of not less than 295,360.12 or 5% of ABC, if bid security
is in bank draft.

5) The amount of not less than 295,360.12 or 5% of ABC, if bid security
is in guarantee.

6) The amount of not less than 295,360]12 or 5% of ABC, if irrevocable
Letter of Credit.

7) Theamountof not less than 295,360.12o1 5% of ABC, if Surety Bond

16.2 The Bid Security shall be valid until one hundred twenty (120) calendar
days from bid opening.

16.3 Substitution of the bid security is not allowed.

19 The address for submission of bids is

2nd Floor, Procurement Department,
Finance Building, Quezon City Hall Compound
Elliptical Road, Barangay Central Diliman, Quezon City.

The deadline for submission of bids is May 14,2026 - 9:30 AM.

2'1.5 No further instructions.
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22.1 The date and time of bid opening is May 14, 2026 - 10:30 AM

The place of bid opening is

2nd Floor, Procurement Depaftment,
Finance Building, Quezon City Hall Compound
Eiliptical Road, Barangay Central Diliman, Quezon CW

22.2(b) Not applicable.

25.3 (bxi) The quality component shall be assessed on the basis of criteria with
corresponding numerical weights, which may include qualitative,
environmental, or social aspects linked to the subject matter of the contract.
These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and a
credible track record;

b) Aesthetic and functional design and characteristics;

c) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

f) Social, environmental, economic, and innovativecharacteristics;

g) Organization, qualiflcation, and experience of employees or staff
assigned to perform the contract;

h) Ongoing contracts and work commitments;

i) After-sales service and technical assistance;

j) Delivery conditions, such as delivery period and delivery process;

k) Disposal measures; or

l) Other relevant criteria in relation to the subject Goods or
lnfrastructure Projects to be procured.

25.3 (bXiii) Not applicable.

25.3(b) Not applicable.

25.3 (c)(i) Not applicable.

25.s (a) Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

25.5 (b) Bid correction shall be allowed.
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No further instructions.25.6

None26.1

Additional Contract Documents relevant to the Proiect as required:

1) Construction Schedule and S-curve,

2) Manpower Schedule,

3) Construction Methods,

4) Equipment Utilization Schedule,

5) PERT/CPM or other acceptable tools of proiect scheduling, shall be

included in the submission of Technical Proposal.

6) Notarized Affidavit of Undertaking for the Conduct of Site lnspection

7) Notarized Affidavit of Undertaking stating that the foregoing
personnel and equipment shall be used exclusively for the project until

its com letion.

2e.3(0

Posting Performance Securing Declaration
may be allowed in this Project.

in lieu of performance securitY30.2

Ttre Performance Security shall be in the
following:l

1) The amount of not less than 590,720.25 or 10% of ABC, if
performance security is in cash.

2) The amount of not less than 59O,72o.25 or't0%of ABC, if
performance security is in cashie/s check.

3) The amount of not less than 590,720.25 or 10% of ABC, if
performance security is in manager's check.

4) The amount of not less than 590,720.25 or 100/o of ABC, if

performance security is in bank draft.

5) The amount of not less than 590,720.25 or 10% of ABC' if
performance security is in guarantee.

6) The amount of not less than 590 ]20.25 or 10% of ABC, if
performance security is irrevocable LoC. Or

7) The amount of not less than 1'772,160.74 or30%of ABC' if
performance security is Surety Bond.

form: fchoose one from anY of the30.3

4E
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Secfion lV. General Conditions of Contract

Notes on the General Conditions of Gontract

The GCC in Section lV, read in conjunction with the SCC in Section V and other documents
listed therein, should be a complete document expressing all the rights and obligations of
the parties.

The GCC herein shall not be altered. Any changes and complementary information which
may be needed shall be introduced only through the SCC in Section V.
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,l)

2l

General Terms

ln this Contract, the following terms shall be interpreted as indicated:

'1.1 The lntended Completion Date refers to the date specified in the SCC when
the Contractor is expected to have completed the Works. The intended
Completion Date may be revised only by the Procuring Entity by issuing an
extension of time or an acceleration order.

1.2 The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SCC.

1.3 The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
$, or notified to the Contractor by the Procuring Entity as forming part of the
Site.

1.4 The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. lt does not necessarily coincide
with any of the Site Possession Dates.

1.5 Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any tests
before acceptance by the Procuring Entity; (iii) and the carrying out of all duties
and obligations of the Contractor imposed by this Contract as described in the
@ ln line with this, Temporary Works are works designed, constructed, and
installed by the Contractor that are needed for construction or installation of the
Permanent Works, which are subsequently removed.

lnterpretation

2.1 ln interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity will provide
instructions clarifying queries about the Conditions of Contract.

2.2 lf sectional completion is specified in the $, references in the Conditions of
Contract to the Works, the Completion Date, and the lntended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and lntended Completion Date for the whole of the Works).

2.3 The documents forming this Contract shall be interpreted in the following order
of priority:

a) Contract Agreement;

b) Bid Data Sheet;

c) lnstructions to Bidders;

d) Addenda to the Bidding Documents;
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e) Special Conditions of Contracl;

f) General Conditions of Contract;

S) Specifications;

h) Bill of Quantities; and

i) Drawings.

3) Governing Language and Law

3.1 This Contract shall be interpreted in accordance with the laws of the Republic
of the Philippines.

3.2 This Contract has been executed in the English language, which shall be the
binding and controlling language for all matters relating to the meaning or
interpretation of this Contract. All correspondence and other documents
pertaining to this Contrac{ which are exchanged by the parties shall be written
in English.

4l Communications

Communications between parties that are refened to in the Conditions shall be
effective only if made in writing. A notice shall be effective only when it is received by
the concemed party.

5) Possession of Site

5.1 On the date specified in the g, the Procuring Entity shall grant the Contractor
possession of so much of the Site as may be required to enable it to proceed
with the execution of the Works. lf the Contractor suffers delay or incurs cost
from failure on the part of the Procuring Enti$ to give possession in accordance
with the terms of this clause, the Procuring Entity shall give the Contractor a

Contract Time Extension and cert'rfy such sum as fair to cover the cost incuned,
which sum shall be paid by Procuring Entity.

5.2 lf possession of a portion is not given by the date stated in the SCC Clause 1 .3,

the Procuring Entity will be deemed to have delayed the start of the relevant

activities. The resutting adiustments in contract time to address such delay shall
be in accordance with GCC Clause 44.

5.3

5.4

The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to lhe Site. The Contractor shall

also provide at its own cost any additional facilities outside the Site required by

it for purposes of the Works.

The Contractor shall allow the Procuring Entity and any person authorized by

the Procuring Entity access to the Site and to any place where work in
connection with this Contract is being canied out or is intended to be canied
out.
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6) The Contractor's Obligations

6.1 The contractor shall carry out the works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, plant
and Contracto/s Equipment, which may be required. All Materials and plant on
Site shall be deemed to be the property of the procuring Entity.

6.2 The Contractor shall commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the program of Work submitted
by the Conkactor, as updated with the approval of the procuring Entity, and
complete them by the lntended Completion Date.

The Contractor shall be responsible for the safety of all activities on the Site.

The Contractor shall carry out all instructions of the Procuring Entity that comply
with the applicable laws where the Site is located.

6.3

6.4

6.5 The Contractor shall employ the key personnel named in the Schedule of Key
Personnel, as refened to in the S, to carry out the supervision of the Works.
The Procuring Entity will approve any proposed replacement of key personnel
only if their relevant qualifications and abilities are equal to or befter than those
of the personnel listed in the Schedule.

6.6 lf the Procuring Entity asks the Contractor to remove a member of the
Contractor's staff or work force, for justifiable cause, the Contractor shall
ensure that the person leaves the Site within seven (7) days and has no further
connection with the Work in this Contract.

6.7 During Contract implementation, the Contractor and its subcontractors shall
abide at all times by all labor laws, including child labor related enactments,
and other relevant rules.

6.8 The Contractor shall submit to the Procuring Entity for consent the name and
particulars of the person authorized to receive instructions on behalf of the
Contractor.

6.9 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Procuring Entity between the dates given in the
schedule of other contractors particularly when they shall require access to the
Site. The Contractor shall also provide facilities and services for them during
this period. The Procuring Entity may modify the schedule of other contractors,
and shall notify the Contractor of any such modifi€tion thereto.

6.10 Should anything of historical or other interest or of significant value be
unexpectedly discovered on the Site, it shall be the property of the Procuring
Entity. The Contractor shall notify the Procuring Entity of such discoveries and
carry out the Procuring Entity's instructions in dealing with them.

7l Subcontracting

7.1 Unless otherwise indicated in the SCC, the Contractor shall not subcontract
portions of the Works beyond the percentage specified in BDS Clause 8.1. lf
subcontracting is allowed, the arrangement, including the timing for submission
of the subcontractor's eligibility documents, shall be disclosed.
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7.2 For subcontracting anangements, the following rules shall apply for both
locally-funded projects and to p@ects financed through Official Development
Assistance, except those covered by treaty, or international, or executive
agreements:

a) The subcontracted portion of the contract shall be subject to the
approval of the HoPE and the following conditions:

i) The subcontracted portion shall not exceed fifty percent (50o/o),

or a different percentage on a per pro,ect basis as approved by
the GPPB. The threshold percentages fixed herein shall be

subject to the periodic review and adjustments as may be

deemed appropriate bY the GPPB; and

ii) The subcontracted portion shall be limited to components that
are not deemed 'significant or material' to the project as
determined by the Procuring Entity.

b)

c)

d)

e)

Subcontracting arangement, if allowed, including the time of
submission oithe eligibility documents of the subcontractor, shall be

disclosed in the Bidding Documents;

Subcontractors must meet the eligibility criteria and shall submit the

same eligibility documents as the general contractor.

Failure of a subcontractor to meet the eligibility criteria does not affect

the eligibility of the general contractor for the procurement poect' ln

such ;se, ihe portion intended to be subcontracted to the ineligible

subcontractor shall be assumed by the general contractor;

The general contractor shall remain liable for the subcontrac{o/s

actions, defaults, delays, and negligence;

The general contractor and the subcontractor are obliged to comply with

tine iiorision. of the contract and shall share liabili$, jointly and

""r"irffy, 
in cases of violation of safety standards or other labor

itrno"rtl insofar as the subcontracted portion is concerned; and

For purposes of postAualif ication in accordance with its objective and

Drocess under the lRR, the value of the entire completed and accepted

Fr"i"a. incfuOinq the subcontrac{ed portion, shall be credited as

""p'"ti*"" 
of thJ general contractor. ln the case of the subcontractor'

the following rules shall aPPIY:

i) The subcontractor shall get credit for one.hundred percent
' (1OOo/o) of the value of thd subcontracted portion of the projecl

performed;

ii) Subcontractors shall be eligible to concessional windows of GFls"' 
that treat receivables fromlhe govemment as loan security; the

receivables of subcontractors due from their general contraclor

shall similarly be accepted as loan security by GFls; and

0
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iii) Contract performance monitoring, such as the use of CPES,
among others, shall also be mandatorily applied to the work
experience of the subcontractors.

8) Advance Payment

8.2 The advance payment shall be made only upon:

i) Written request of the contractor which shall form part of the contract
document; and

8.1 The Procuring Entity shall make an advance payment on the Contract price to
the Contractor in an amount not exceeding fifteen percent (1,o/o) of the total
contract price to be made in lump sum or, at the most, two installments
according to a schedule specified in the SCC.

8.3

ii) Submission of an irrevocable standby Letter of Credit of equivalent value
from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety
bond callable upon demand issued by a duly licensed surety or insurance
company, at the option of the Procuring Entity.

The advance payment shall be recovered from the Contractor through
deductions in amounts equivalent to the percentage of the total contract price
that corresponds to the value of the advance payment granted.

8.4 Once a month, Contractors may submit documents, such as Monthly
Certificates,s to show the progress or partial completion of a project. The
Contractor may reduce its standby lefter of credit or guarantee instrument by
the amounts refunded by the Monthly Certificates, or any equivalent document
subject to auditing and accounting rules, in the advance payment.

9) Progress Payments

9.1 Once a month, the Contractor may submit a statement of work accomplished
(SWA) or progress billing and conesponding request for progress payment for
work accomplished. The SWA should show the amounts which the Contractor
considers itself to be entitled to up to the end of the month, to cover (i) the
cumulative value of the Works it executed to date, based on the items in the
Bill of Quantities, and (ii) adjustments made for approved Variation Orders
executed. Alternatively, the Procuring Entity may require in the Bidding
Documents that the SWA or progress billing and the corresponding request for
progress payment may only be submitted upon actual completion of the
lnfrastructure Project or a specific portion, segment, milestone or phase
thereof.

The Procuring Entity or Project Engineer shall check the Contractor's SWA and
certify the amount to be paid to the Contractor as progress payment. Materials
and equipment delivered onsite but not yet incorporated in the Works shall not
be included for payment, except as otherwise stipulated in the $.

5 Commission on Audit (COA) Ci.cular 2012401
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9.2

9.3

9.4

9.5

The Procuring Entity shalldeductthe following from the certified gross amounts
to be paid to the Contractor as progress payment:

a) Cumulative value of the work previously certmed and paid for.

b) Portion of the advance payment to be recouped.

c) Retention money in accordance with the conditions of the contract.

d) Amount to cover third-party liabilities.

e) Amount to cover uncorrected discovered defects in the Works.

Payments shall be adjusted by deducting therefrom the amounts for advance

paiments and retention. The Procuring Enlity shall pay 
-the 

Contractor the

amounts certified by the Procuring Entity within twEnty-eight (28) days from the

date each certificate was issued. No payment of interest for delayed payments

and adjustments shall be made by the Procuring Entity'

The first progress payment may be paid by the Procuring Entity to the-

Contraaoi, ,i inoi"itei in the $; Provided, That at least a percentage of

the Works has been accomplish-ecl as certmed by the Procuring Entity and as

indicated in the SCC.

Items of the works for which a price of "0" (zero) has been entered will not be

paid for by the Procuring Entity and shall be deemed covered by other rates

and prices in the Contract.

10) Payment Documents

10.1 Subject to existing accounting and auditing rules and regulations,6 the

Coniractor shall sJbmit to the Procuring Entity monthly statements of.lhe
estimatedvalueofthewo*executedlessthecumulativeamountcertified
PreviouslY.

10.2 The Procuring Entity shall check the contractor's monthly statement and certify

the amount to be paid to the Contractor'

10.3 The value of Work executed shall:

a) be determined by the Procuring Entity;

b) comprise th6 value of the quantities of the items in the Bill of Quantities

comPleted; and

c) include the valuations of approved variations'

10.4 The Procuring Entity may exclude any item certified in a previous c€rtificate or

reduce the proporti;n of any item previously certified in any certificate in the

light of later information.

6 coA Circular No. 2o124ol
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1 1) Retention

11.1 The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC
Clause 1 1.2. The said amount will serve to guarantee indemnity for
uncorrected discovered defects and third-party liabilities arising from this
Contract. This retention money shall be utilized if the contractor fails to repair
the discovered defects. Should the retention money be insufficient, the PE may
forfeit the performance security, which may ultimately lead to the termination of
the contract.T

11.2 Progress payments are subject to retention of ten percent (10%) referred to as
the retention money. Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of the Works, as determined by
the Procuring Entity, are completed.

lf, after fifty percent (50%) completion, the work is satisfactorily done and on
schedule, no additional retention shall be made; othenrise, the ten percent
(10%) retention shall be imposed, which may be decreased to 5 percent (5%)

by the Procuring Entity based on justifiable 
""rr"".'

11.3 The total retention money shall be due for release upon final acceptance of the
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby Lefters of Credit from
a bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent to the retention money substituted for and acceptable to
Government; Provided, That the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby lefters of credit, bank guarantees and/or surety bonds, to
be posted in favor of the Government shall be valid for a duration to be
determined by the concerned implementing officeJagency or Procuring Entity
and will answer for the purpose for which the ten (10%) percent retention is
intended, r'.e., to cover uncorrected discovered defects and third party liabilities.

11.4 On completion of the whole Works, the Contractor may substitute retention
money with an "on demand' Bank guarantee in a form acceptable to the
Procuring Entity.

121 PerformanceSecurity

12.1 Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity, but in no case later than the signing of the contract by both
parties, the winning Contractor shallfurnish the performance security in any of
the forms prescribed in lTB Clause 30 in relation to !$ Clause 30.2 and 30.3.

7 Supreme Court rulings (e.g. New Bian Yek Commercial, lnc. vs. Ofiice ot the Ombudsman, et. al., GR No. 't 69338[2009], and
Tondo Medical Center vs. Rante, G.R. No. 230645 [2019] have affirmed this purpose, stating that retention money is a fom of
security to ensure the satisfactory completion of works and to cover any defects or third+arty claims that may arise after project
completion.

I Section 71.2.8 of the IRR
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12.2

12.3

12.4

The .performance security posted in favor of the procuring Entity shall be
forfeited in the event it is established that the contractor is iridefauit in any of
its obligations under the contract.

The performance security shall remain valid until issuance by the procuring
Entity of the Certificate of Final Acceptance. ln case the performance securit!
issued is valid for a specific period shorter than the term of the contraci
including the defects liability period, the same shall be renewed or extended as
often as necessary and immediately submitted to the procuring Entity. ln case
of approved contract time extensions, the Contractor shall cause the extension
of the validity of the performance security to cover the said elitensions.

The performance security may be released by the procuring Entity after the
issuance of the Certificate of Final Acceptance; provided, That the procuring
Entity has no claims filed against the performance security.

12.5 The Contractor shall post an additional performance security following the
amount and form specified in ITB Clause 30 to cover any cumulative increase
of more than ten percent (10%) overthe originalvalue ofthe contract as a result
of change orders, extra work orders and supplemental agreements, as the case
may be.

12.6 In case of a reduction in the contract value or for partially completed Works
under the contract which are usable and accepted by the Procuring Entity the
use of wtrich, in the judgment of the implementing agency or the Procuring
Entity, will not affect the structural integrity of the entire p@ect, the Procuring
Entity shall allow a proportional reduction in the original performance security,
provided that any such reduction is more than ten percent (10%) and that the
aggregate of such reductions is not more than fifty percent (50%) ofthe original
performance security.

12.7 Unless otherwise indicated in the $, the Contractor, by entering into the
Contract with the Procuring Entity, acknowledges the right of the Procuring
Entity to institute action pursuant to Act No. 3688s against any subcontractor
be they an individual, firm, partnership, corporation, or association supplying
the Contractor with labor, materials and/or equipment for the performance of
this Contract.

13) Detailed Engineering and Site lnvestigation Reports

13.1 The Contractor, in preparing the Bid, shall rely on all Site lnvestigation Reports
referred to in the @supplemented by any information obtained by the
Contractor.

13.2 Detailed engineering shall proceed only on the basis of the feasibility or
preliminary engineering study made which establishes the technical viability of
the project and conformance to land use and zoning guidelines prescribed by
existing laws. The findings contained in the feasibility study, if undertaken for
the project, shall be examined. lf, in the course of this exercise, it is found that
amendments would be desirable in the design standards of principal features,
as proposed, specific recommendations for such changes shall be supported

9 Also known as'An Act Ior the Protection of Pe6ons Fumishing Material and Labo. forlhe Construction Of Public Works'
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r5)

by detailed justifications, including their effects on the cost, and the economic
justifications, if necessary.

13.3 A schedule of detailed engineering activities shall include the following:

a) Survey;

b) Site lnvestigation;

c) Soils and Foundation lnvestigation;

d) Construction Materials lnvestigation;

e) Preparation of Design Plans;

0 Preparation of Technical Specifications;

S) Preparation of Quantity and Cost Estimates;

h) Preparation of Scope of Work;

i) Preparation of Proposed Construction Schedule (and estimated Cash
Flow for projects with Schedule over six (6) months;

j) Preparation of Site or Rightof-Way Plans including Schedule of
Acquisition;

k) Preparation of Utility Relocation Plan;

l) Preparation and Submission of Design Report;

m) Environmental lmpact Statement for critical project, as defined by the
Department of Environment and Natural Resources;

n) Preparation of minimum requirements for a Construction Safety and
Health Program for the project being considered;

o) Value Engineering Studies; and

p) Preparation of report on asset climate hazards, risk assessment, disaster
response strategies, and readiness planningl

13.4 Work under detailed architectural and engineering design shall include, among
others, the items stated in Section 8.3 of the lRR.

Licenses and Permits

The Procuring Entity may, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

Gontractor's Risk and Warranty Security

15.1 From the time project construction commenced up to final acceptance, the
Contractor shall assume full responsibility for any damage or destruction of the
works, except those occasioned by force majeure; and the safety, protection,
security, and convenience of its personnel, third parties, and the public at large,
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't5.2

15.3

15.4

as well as the works, equipment, installation and the like to be affected by its
construction work.

The defects liability period for infrastructure projects shall be one (1) year from
project completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at its own expense, of
any damage to the Works on account of the use of materials of inferior quali$'

deiects in ihe construction, or due to any violation of the terms of the contract,

within ninety (90) calendar days from the time the HoPE has issued an order

to undertakL iepair. ln case of failure or refusal to comply with this mandate'

the Procuring Entity shall undertake such repair works and shall be entitled to

full reimbursement of expenses incuned therein upon demand'

The defects liability period shall be covered by the performance security of the

contractor required'in section 68 of the lRR, which shall guarantee that.the

contractor performs its responsibilities stated in GCC Clause 15.1 Unless

otherwise indicated in the $, in case the contractor fails to comply with the

pi"LOing paragraph, the Fi-ocuring Entig shall forfeit.its performance security,

subjea ils profieiies to attachment or garnishment proceedings, an! m1y

irplt" G ipp.priate penalty under Sectionsgg, 100, and 101 of the IRR' All

payables ot t'nb Oop in its favor shall be offset to recover the costs'

Thefollowingpersonsshallbeheldresponsiblefor..StructuralDefects,''i.e.,
,"pi t*lti ""i naws or deficiencies in one or more key structural elements of

itre oroiect which may lead to structural failure of the completed elements or

;i;;i*", "; 
;struaurat Failures," i.e" where one or more key struclural

elements in an infrastructure facility fails or collapses, thereby rendering the

t".iifiy . part thereof incapable of withstanding the design loads' and/or

endangering the safety of the users or the general public:

a) Contractor - Where Structural Defects or Failures arise due to faults

attributable to improper construction, use of inferior quali$/substandard

miteriits, and any violation of the contract plans and specifications' the

Contractor shall be held liable;

hl Consultants - Where Structural Defects or Failures arise due to faulty

,naioi i*i"qurte design and specifications as well as construction

.rp"*i.lon, then the coisultant who prepared thedesign or undertook

construction supervision for the proiect shall be held liable;

c\ Procurino Entitv's Representatives or Project Manager or Construction

M;.-i;t;; supirvisors - The project owner's representative'

project manager, construction managel, and sJPervisor shall be held

iiaute in casei *trere the struc.tural Defects or Failures are due to their

wittiut intervention in altering the designs and other specifications;

n"glig"n"" ot o.ission in notZpproving or.acting.on proposed changes

io ioieo defects or deficiencies in the design and/or specmcations and

ihe use of substandard construction materials in the prolect;

d) Third Parties - Third Parties shall be held liable in cases where

StructuralDefectsorFailuresarecausedbyworkundertakenbythem
ir"tt "" 

leaking pipes, diggings or excavations' underground cables

and electrical *ires, unOeig-round tunnel, mining shaft and the like' in

whictr case the applicable ilananty to such structure should be levied

io itriio parties toi iheir construaion or restoration works; and
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e) Users - ln cases where Structural Defects or Failures are due to abuse
or misuse by the End-User or lmplementing Unit of the constructed
facility and/or non--compliance by a user with the technical design limits
and/or intended purpose of the same, then the user concerned shall be
held liable.

15.5 The warranty against Structural Defects or Failures, except those occasioned
by force majeure, shall cover the period specified in the SCC reckoned from
the date of issuance of the Certificate of Final Acceptance by the Procuring
Entity. On the other hand, such warranty shall likewise be applied against non-
structural defects for instances that pertain to faults or deficiencies in non-load
bearing components or finishes of the Project, such as minor cracks, leaks, or
defects in workmanship or materials, which do not affect the stability or safety
of the structure but may impact its appearance, functionality, or usability.

15.6 To guarantee that the Contractor shall perform its responsibilities, it shall be
required to post a warranty security, which shall be stated in Philippine Peso,
in the form chosen by the Procuring Entity in accordance with the following
schedule:

15.7 The wanang security shall be stated in Philippine Peso and shall remain
effective within one (1) year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and retumed only after the lapse of the
said one (1) year period. This one (1) year period shall cover both structural
and non-structural defects or failures; Provided, That in cases of structural
defects or failures, warranties beyond the one (1)year period shall be subject
to applicable laws, rules, and regulations such as the New Civil Code of the
Philippines.

Form of Warranty
Amount of Warranty Security
Not less than the Percentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by bank;
Provided, however, that the letter of
credit shall be confirmed or
authenticated by a local bank, if
issued by a foreign bank.

For biddings conducted by LGUs, the
Letter of Credit may be issued by
other banks certified by the BSP as
authorized to issue such financial
instrument.

Five Percent (5%)

(b) Bank guarantee confirmed by bank.

For biddings conducted by LGUs, the
bank drafUguarantee may be issued
by other banks certified by the BSP
as authorized to issue such financial
instrument.

Ten Percent (10%)

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the lnsurance Commission

Thirty Percent (30%)
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16)

15.8 ln case of structural/non-structural defects or failure occurring during the
applicable warranty period provided in GGc crause 15.s, the proluring Entity
shall undertake the necessary restoration or reconstruction works and Jhall be
entitled to full reimbursement by the parties found to be liable for expenses
Incuned therein upon demand, without prejudice to the imposiiion of
administrative sanctions as prescribed by RA No. .12009 and without prejudice
to the imposition of civil and criminal sanctions as provided under applicable
laws against the responsible persons as well as the forfeiture of the wananty
security posted in favor of the procuring Entity.

Procuring Entity's Risk

16.1 From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

a) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

ii)

any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the Works; or

negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed or
conhacted by it, except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity's design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

17) lnsurance

17.1 The Contractor shall, under its name and at its own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

a) Contractor's All Risk lnsurance, with an exception for Simple
lnfrastructure Projects, as applicable;

b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Conkactor;

c) Personal injury or death of Contractor's employees; and

d) Comprehensive insurance for third party liability to Contractor's direct
or indirect act or omission causing damage to third persons.

17 .2 The Contractor shall provide evidence to the Procuring Entity that the
insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring
Entity.

17.3 The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Contract and shall

i)
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17.4

17.5

17.6

produce to the Procuring Entity the insurance policies in force including the

receipts for payment of the cunent premiums.

The above insurance policies shall be obtained from any reputable insurance

company approved by the Procuring Entity.

lf the Contrac{or fails to obtain and keep in force the insurances referred to

herein or any other insurance required to be obtained under the terms of this

Contrac{, th-e Procuring Entity may obtain and keep in force any such

insurances and pay such premiums as may be necessary for the purpose'

From time to time, ihe Procuring Entity may deduct the amount it shall pay for

said premiums including twenty five percent (25olo) therein from any monies

due, or which may become due, to the Contractor, without prejudice to the

Procuring Entity exercising its right to impose other sanctions against the

Contractor pursuant to the provisions of this Contract.

ln the event the contractor fails to observe the above safeguards, the Procuring

Entity may, at the Contractor's expense, trake whatever measure is deemed

n"""rrrryforitsprotectionandthatoftheContractor'spersonnelandthird
parties, and/or order the intemrption of dangerous Works. ln addition, the

ijro"rting Entity may refuse to make the payments under GCC Clause 9 until

the Contractor complies with this Clause.

The Contractor shall immediately rbplace the insurance policy obtained as

required in this Contract, without need of tho Procuring Entity's demand, with a

new policy issued by a new insurance company acceptable to the Procuring

Entity for any of the following grounds:

a) The issuer of the insurance policy to be replaced has:

i) become bankruPt;

ii) been plac€d under receivership or under a management

commiftee;

iii) been sued for suspension of payment;

iv) been suspended by the lnsurance Commission and its license' 
to engage in business or its authority to issue insurance policies

has been cancelled; or

v) Where reasonable grounds eist 
-that 

the.insurer may not be' able, fully and promptly, to fulfill its obligation under the

insurance Policy.

18) Liquidated Damages

18.1 When the contractor fails to satisfactorily complete the works under the

contract within the specified contract duration, inclusive of duly granted.time

extensions,ifany,theContractorShallbeliableforliquidateddamagesin-an
amountequaltoatleastone.tenth(1/10)ofonepercent(1%)ofthecostofthe
unperformed portion of the Works for every day of delay'

18.2 ln computing liquidated damages, the Procuring Entity shall .determine the

usabilityottneprolea.Aprojectoraportionthereofmaybedeemedusable
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1s)

20) Liability of tho Contrac{or

Subjecttoadditionalprovisions,ifany,setforthinthescc.thecontractot,sliability
under this Contraa snaff i'e'ai prouiO6O uy tne laws of th-e Republic of the Philippines.

211 Termination for Breach of Contract

2l.lTheProcuringEntityshallterminatethecontractforbreachthereofwhenany
of the following conditions are present:

1 0 Executive order No. 1 oog (construction lndustry Arbitration Law): and construclion lndustry Arbitration commission Revised

when it starts to provide the desired benefits as cedfied by the End-User or
lmplementing Unit and approved by the HoPE.

18.3 To be entitled to liquidated damages, the Procuring Entity does not have to
prove that it has incuned actual damages. Such amount shall be deducted from

any money due, or which may become due the Contractor under the contract,

collected from the retention money or other securities posted by the contractor,
or a combination thereof, whichever is convenient to the Procuring Entity'

18.4 ln case the total sum of liquidated damages reaches ten percent (10%) oJ the

total contract price, the Procuring Entity may rescind or terminate the contract,

without prejudice to other courses of action and remedies available under the

circumstances.

18.5 lf the lntended completion Date is extended after liquidated dam€ges have

beenpaid,theProcuringEntityshallcorrectanyoverpaymentofliquidated
damages by the Contracior by adiusting the next payment schedule'

Settlement of DlsPutes

,lg.lAnydisputearisingfromtheimplementationof.aconhactcoveredbytheAct

"nott'"lRRshallprimarilyberesolvedandsettledamicablybymutualconsultation or agreement.

,1g.2 ln case of failure to settle the dispute amicably, the parties may mutually agree

in writing to resort to other modes of altemative dispute resolution _(ADR) 
to

ptorot"" efficiency in the procurement proces-s' Accordingly' they are

encouraged to select the most expeditious mode of ADR available'

lf arbitration is chosen as the ADR method, this shall be incorporated as a

f rori"ion in the contract and refened to the Arbitrator specified in the g11:

lg.3lfthedisputeremainsunresolvedafterexhaustingtheremediesprovided
above, it' may be submitted to other forms of ADR' such as mediation'

conciliation, eirly neutral evaluation, mini-trial, or any combination thereof in

"iloro"n"" 
with m No. g2g5, otherwise known as the "Alternative Dispute

Rlsolution Act of 2004". However, disputes that are within the competence or

j;ili;ii;;'ot it,e constrrcrion tndustry Arbitration commission shall be

refened to the same for resolution'lo

Rules of Procedure
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a)

b)

c)

d)

e)

s)

h)

i)

0

Due to the Contractor's fault and while the project is on-going, it has

incurred negative slippage of frfteen percent (15%) or more in

accordance with Presidential Decree No. '1870, s. 1983;

Due to the Contractor's fault and after the contract time has expired, it

has incuned a negative slippage of ten percent (10%) or more in the

completion of the work;

The Contractor abandons the contract works, plainly demonstrates an

intention not to continue the performance of the Contracto/s obligations

under the contract, refuses or fails to comply with the Procuring Entity's

instructions, or fails to proceed expeditiously and without delay despite

a written notice by the Procuring Entity;

When the Contractor, without roasonable excuse, fails to comply with

the Notice of Reiection given by the Project Engineer that, after

examination therein, the lnfrastructure Project is found to be defective

or otherwise not in accordance with the Contract, or a P@ect

Engineer's instruction to conduct remedial work, within 30 days after

receiving the said notice;

The Contractor does not actually have on the pro,ect site the minimum

essential equipment listed on the Bid necessary to prosecute the Works

in accordance with the approved work plan and equipment deployment

schedule as required for the project;

The Contractor does not execute the Works in accordance with the

contract or persistently or flagrantly neglects to carry out its obligations

under the contract:

The Contractor neglects or refuses to remove materials or to perform a

new work that has been rejected as defective or unsuitable:

The Contractor subcontracts any part of the contract works without

approval by the Procuring Entity; or

The Contractor becomes bankrupt or insolvent; goes into liquidation'

administration, reorganization, winding-up, or dissolution; becomes

subject to the appointment of a liquidator, receiver, administrator'

,ri"ger, or trustee; enters into a composition or arrangement with the

Contrictor's creditors; or any act is done or any event occurs which is

analogous to or has a similai effect to any of these acts or events under

applicable laws.

21.2 All materials on the Site, Plant, Works, including Equipment paid under this

Contr"a, including those identified by the Procuring Entity-in the SCC pursuant

to CCC bf"rr" 9.ll , shall be deemed to be the property of the Procuring Entity

if this Contract is terminated because of the Contractot's breach'

221 Termination Due to Force Majeure

22.1 For purposes Of this contract the terms "force maieure" and 'fortuitous event"

may be used interchangeably. ln this regard, a fortuitous event or force

i4"un shall be interpreted io mean an event which could not have been

foreseen,orthoughforeseen,wasinevitable.ltshallnotincludeordinary
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unfavorable weather conditions, and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

22.2 lf this Contract is discontinued by an outbreak of war or by any other similar
event entirely outside the control of either the procuiing Entity or the
Contractor, the Procuring Entity shall certify that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving the certiflcate and shall be paid for all Works caried
out before receiving it and for any Work carried out afterwards to which a
commitment was made by the Procuring Entity.

22.3 lf the event continues for a period of eighty-four (84) days, either party may
then give notice of termination, which. shall take effect twenty-eight (28) days
after the giving of the notice.

22.4 After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and plant, in
relation to GCC Clause 9.1 and 21.2, adjusted bythe following:

(a) any sum to which the Contractor is entitled under GCC Clause 30; and

(b) any sum to which the Procuring Entity is entitled.

22.5 The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

23) Termination by Contractor

The Contractor may terminate this Contract with the Procuring Entity if the Works are
completely stopped for a continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-otway, or other items it is obligated to furnish under the terms
of this Contract;

b) Substantial failure of the Procuring Entity to perform its obligations under the
contract, and such failure constitutes a material breach ofthe Procuring Entity's
obligations under the contract;

c) Prolonged suspension by the Procuring Entity, through no fault of the
Contractor, which affects the substantial part of the lnfrastructure Project; or

d) The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

241 Termination for Gonvenience

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in
whole or in part, at any time, if it has determined the existence of any of the following
conditions that make contract implementation economically, financially, or technically
impractical or unnecessary:
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a) lf physical and economic conditions have significanfly changed so as to render
the project no longer economically, financially, or technically feasible, as
determined by the HoPE; or

The HoPE has determined the existence of conditions that make project
implementation impractical or unnecessary, such as, but not limited to,
fortuitous events, changes in laws and government policies.

b)

25) Termination for Unlawful Acts

The Procuring Entity may terminate the contract in case it is determined prima facie
that the Contractor, including any joint venture partner therein, has engaged, before or
during the implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation. These unlawful acts include, but are not
limited to, the following:

a) Corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in ITB
Clause 3.1, unless otherwise specified in the S;
b) Drawing up or using forged documents;

c) Using adulterated materials, means, or methods, or engaging in production contrary
to rules of science or trade; or

d) Any other act analogous to the foregoing

26) Termination for Other Causes

26.1 The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if physical and economic conditions have
significantly changed so as to rendei the proiect no longer economically,
financially, or technically feasible, as determined by the HoPE; or if the HoPE
has determined the existence of conditions that make project implementation
impractical or unnecessary, such as, but not limited to, fortuitous events,
changes in laws and government policies.

26.2 The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

26.3 Other breaches of Contract shall include, but shall not be limited to, the
following:

a) The Contractor stops work for twenty-eight (28) days when no stoppage
of work is shown on the cunent Program of Work and the stoppage has
not been authorized by the Procuring Entity;

b) The Procuring Entity instructs the Contractor to delay the progress of
the Works, and the instruction is not withdiawn within twenty-eight (28)
days;

c) A payment certified by the Prbcuring Entity is not paid to the Contractor
within eightyjour (84) days from the date of the Procuring Entity's
certificate;
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26.4

26.5

26.6

The Funding Source or the Procuring Entity, as appropriate' will seek the
imposition of administrative sanctions as prescribed by RA No. 12009 and
without prejudice to the imposition of civil and criminal sanctions as provided

under applicable against individuals and organizations deemed to be involved

with corrupt, fraudulent, or coercive practices.

When persons from either party to this Contract gives notice of a fundamental

breach to the Procuring Entity in order to terminate the existing contract for a

cause other than those listed under GCC Clause 26.3, the Procuring Entity

shall decide whether the breach is fundamental or not.

lf this Contract is terminated, the Contractor shall stop work immediately, make

the Site safe and secure, and leave the Site as soon as reasonably possible.

d) The Procuring Entity gives Notice that failure to conect a particular
Defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Procuring
Entity;

e) The Contractor does not maintain a Security, which is required;

0 The Contractor has delayed the completion of the Works by the number
of days for which the maximum amount of liquidated damages can be
paid, as defined in the GCC 18; and

271 Procedures for Terminatlon of Gontracts

27.1 The following provisions shall govern the procedures for the termination of this

Contract:

a) Verification - Upon receipt of a written report of acts or causes which

may constitute grounds for termination as aforementioned, or upon its
own initiative, the End-User or lmplementing Unit shall, within a period

of seven (7) calendar days, verify the existence of such grounds and

cause the execution of a Verified Report, with all relevant evidence

attached;

b) Notice to Terminat€ - Upon recommendation by the End'User or
lmplementing Unit, the HoPE shall terminate contracts only by written

notice to the Contractor conveying the termination of the contract' The
notice shall state:

(i) that the Contract is being terminated for any of the grounds

aforementioned, and a statement of the acts that constitute the
grounds constituting the same;

(ii) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this
contract should not be terminated; and

(iv) special instructions of the Procuring Entity' if any'

The Notice to Terminate shall be accompanied by a copy of the Verified

Report;
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d)

c)

e)

s)

Show Cause - Within a period of seven (7) calendar days from receipt
of the Notice of Termination, the Contractor shall submit to the HoPE a
verified position paper stating why the contract should not be
terminated. lf the Contractor fails to show cause after the lapse of the
seven (7) day period, either by inaction or by default, the HoPE shall
issue an order terminating the contract;

Resclssion of Notice of Termination - The Procuring Entity may, at
any time before receipt of the Contractor's verified position paper,

withdraw the Notice to Terminate if it is determined that certain items or
works subject of the notice had been completed, delivered, or
performed before the Contractor's receipt of the notice;

Decision - Within a non-extendible period of ten (10) calendar days
from receipt of the verified position paper, the HoPE shall decide
whether or not to terminate the contract. lt shall serve a written notice

to the Contractor of its decision and, unless otherwise provided' the
contract is deemed terminated from receipt of the Contractor of the

notice of the decision. The termination shall only be based on the
grounds stated in the Notice to Terminate.

Contract Termination Review Committee (CTRC) - The HoPE may

create a committee to assist him in the discharge of its functions under

the lRR. All decisions recommended by the CTRC shall be subject to
the approval of the HoPE

Take-over of Contiacts - lf a Procuring Entity terminates the contract

due to default, insolvency, or for cause, it may enter into a Negotiated

Procurement (Take-over of Contracts) pursuant to Section 35.3 of the

IRR.

0

281

h) Notice by Contractor - The Contrac{or must serve a written notice to

the Procuring Entity of its intention to terminate the contract at least

thirty (30) calendar days before its intendeil termination. The contract is

deemed ierminated if it is not resumed in thirty (30) calendar days after

the receipt of such notice by the Procuring Entity.

27.2 Notwithstanding section 99 of RA No. 12009 and as provided by applicable_

laws, the procuiring Entity shall impose on Contractors after the termination of
the contract, the plnalty of suspension for one (1) year for the first offense,

suspension for two (2) years for the second offense from participating in the

puOiic UiOOing process, for violations committed during the contract

implementation stage, as stated in the gill

Approval of Drawings and Temporary Works by the Procurlng Entity

28.1 All Drawings prepared by the Contractor for the execution of the Temporary

Works, are subject to prior approval by the Procuring Entity before its use'

28.2 The Contractor shall be responsible for design of Temporary Works.

28.g The Procuring Entity's approval shall not alter the contractor's responsibility for
design of the TemPorary Wo*s.
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28.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the procuring Entity.

29) Acceleration and Detays Ordered by the Procuring Entity

29.1 When the Procuring Entity wants the Contractor to finish before the lntended
Completion Date, the Procuring Entity will obtain priced proposals for achieving
the necessary acceleration from the Contractor. lf the procuring Entity accepts
these proposals, the lntended Completion Date will be adjusted accordingly
and confirmed by both the Procuring Entity and the Contractor.

29.2 lf the Contractor's Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract price and treated as a
Variation.

30) Contracto/s Right to Claim

lf the Contractor incurs cost as a result of any of the events under GCC Clauses 22,
23 and 24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount
of such cost. lf as a result of any of the said events, it is necessary to change the
Works, this shall be dealt with as a Variation.

31) Dayworks

31.1 Subject to GGC Clause 40 on Variation Order, and if applicable as indicated in
the SCC, the Contractor shall determine the Dayworks rates to be included or
indicated in the Bid. The Dayworks rates in the Contractor's bid shall be used
for small additional amounts of work only. when the Procuring Entity has given
written instructions in advance for additional work to be paid for in that way.

31.2 All work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity. Each completed form shall be verified
and signed by the Procuring Entity within two (2) days of the work being done.

31.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms from both the Procuring Entity and Contractor.

321 Early Warning

32.1 The Contractor shall warn the Procuring Entity at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works.

32.2 The Contractor shall cooperate with the Procuring Entity in making and
considering proposals for how the effect of such dn event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Procuring Entity. Should such events or
circumstances arise which increase the Contract price or delay the execution
of Works, the provisions on variation order shall apply.

33) Program of Work

33.1 Within the time stated in the SGC, the Contractor shall submit to the Procuring
Entity for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.
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33.5 When the Program of Work is updated, the Contractor shall provide the
Procuring Entity with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

34) lttlanagementConferences

94.1 Either the Procuring Entity or the contractor may require the other to attend a

Management Conference. The Management Conference shall review the
plans for remaining work and deal with matters raised in accordance with the
earlY warning Procedure.

34.2 The Procuring Entity shall record the business of Management conferences
and provide copies of the record to those attending the Conference and to the

Procuring Entity. The responsibili$ of the parties for the actions to be taken

shall be aecided by the Procuring Entity either at the Management Conference
or after the Management Conference. The Procuring Entity shall communicate
these responsibilities in writing to all who attended the Conference.

33.2 An update of the Program of Work shall show the actual progress achieved on
each activity and the effect of the progress achieved on the timing of the
remaining work, including any changes to the sequence of the activities.

33.3 The Contractor shall submit to the Procuring Entity for approval an updated
Program of Work at intervals no longer than the period stated in the SGC. lf
the Contractor does not submit an updated Program of Work within this period,
the Procuring Entity may withhold the amount stated in the SCC from the next
payment schedule and continue to withhold this amount until the next payment
after the date on which the overdue Program of Work has been submitted.

33.4 The Procuring Entity's approval of the Program of Work shall not alter the
Contracto/s obligations. A revised Program of Work produced by the
Contactor shall show the effect of any approved Variations, and shall include
all Variations. The Contractor may revise the Program of Work, based on the
Variation Order, and submit it to the Procuring Entity again.

35) Bill of Quantities

35.1 The Bill of Quantities shall contain items of work for the construction,
installation, testing, commissioning of work, materials' and labor among others,
to be done by the Contractor.

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

35.3 lf the final quantity of any work item completed differs from the quantity

indicated in the Bill of Quantities, and the difference does not exceed twenty-
five percent (25Vo) of the original quantity for that item, the Procuring Entity
shall adiust the Contract accordingly.

This shall be allowed only if the total amount of all such changes does not go

beyond ten percent (10%) of the total Contract price, subiect to applicable laws,

rules, and regulations.
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35.4 lf requested by the Procuring Entity, the Contractor shall provide the Procuring
Entity with a detailed cost breakdown of any rate in the Bill of Quantities.

36) lnstructions, lnspections and Audlts

36.1 The Procuring Entity shall at all reasonable times during construction of the
Works be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construclion.

36.2 lf the Procuring Entity instructs the Contractor to carry out a test not specified
in the Specification to check whether any work has a defect and the test shows
that it does, the Contractor shall pay for the test and any samples. ln the
absence of any defect, the test shall be a compensation event with no adverse
consequences to the contractor.

36.3 The Contractor shall permit the Funding Source named in the $ to inspect
the Contractor's accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

37) ldentifyingDefects

The Procuring Entity shall check the Contractor's work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor's responsibilities.
The Procuring Entity may instruct the Contractor to check noted defects and test any
work that the Procuring Entity considers as substandard and/or defective.

38) Correction of Defucts

38.1 The Procuring Enti$ shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which is one (1) year from proiect
completion up to final acceptance by the Procuring Entity.

38.2 Every time notice of a defect is given, the Contractor shall conect the notified
defect within ninety (90) calendar days from the time the HoPE has issued an
order to undertake repair.

38.3 The Contractor shall conect the defects which they notice themselves before
the end of the Defects Liability Period.

38.4 The Procuring Entity shall certify that all defects have been duly conected.

39) UncorrectedDefects

39.1 The Procuring Entity shall give the Contractor at least fourteen (14) days' notice
of its intention to use a third party to conect a Defect. lf the Contractor does not
conect the Defect himself within the period, the Procuring Enti$ may have the
Defect conected by the third party. The cost of the corection will be deducted
from the Contract Price.

39.2 The use of a third party to conect defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.
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40) Variation Orders

4O.1 Variation Orders may be issued by the Procuring Entity to cover any increase
or decrease in quantities, including the introduction of new work items that are
not included in the original contract or reclassification of work items that are
either due to change of plans, design or alignment to suit actual field conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the "as staked plans" or construction drawings prepared after a
joint survey by the Contractor and the Government after award of the contract.

Provided, That in case of positive or additive Variation Order/s, the cumulative
amount thereof shall not exceed ten percent (10%) of the original contract price;
Provided, further, That the scope of works shall not be reduced as to
accommodate a positive Variation Order. ln all cases, the addition of works
under Variation Orders should be within the general scope of the project as bid
and awarded.

40.2 Any cumulative positive Variation Order beyond ten percent (10%) of the
original contract price shall be the subject of another procurement project to be
bid out if the Works are separable from the original contract. ln exceptional
cases where it is urgently necessary to complete the original scope of work, the
HoPE, upon the recommendation of the End-User or lmplementing Unit, may
authorize positive Variation Order/s resulting to a cumulative value of the
positive Variation Orders beyond ten percent (10olo) but not more than twenty
percent (20%) of the original contract price.

All progress payments shall first be charged against the advance payment until
the latter has been fully exhausted, at the option of the Procuring Entity.

40.3 A Variation Order may either be in the form of a Change Order or Exra Work
Order:

a) A Change Order may be issued by the HoPE or duly authorized
representative to cover any increase or decrease in quantities of original
work items in the contract.

b) An Extra Work Order may be issued by the implementing official to
cover the introduction of new work necessary for the completion,
improvement or protection of the project which was not included as
items of work in the original contract, such as, where there are
subsurface or latent physical conditions at the site differing materially
from those indicated in the contract, or where there are duly unknown
physical conditions at the site of an unusual nature differing materially
from those ordinarily encountered and generally recognized as inherent
in the work or character provided for in the contract.

40.4 For Variation Orders, the Contractor shall be paid for additional work items
whose unit prices shall be derived based on the following:

a) For additional or extra works duly covered by Change Orders involving
work items which are exactly the same or similar to those in the original
contract, the applicable unit prices of work items original contract shall
be used.
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b) For additional or extra works duly covered by Extra Work Orders
involving new work items that are not in the original contract, the unit
prices ofthe new work items shall be based on the direct unit costs used
in the original contract (e.9., unit cost of cement, rebars, form lumber,
labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices; Provided, The same is acceptable to both the
Government and the Contractor; Provided further, That the direct unit
costs of new components shall be based on the Contracto/s estimate
as validated by the Procuring Entity concerned via documented
canvass in accordance with existing rules and regulations. The direct
cost of the new work item shall then be combined with the mark-up
factor (i.e., taxes and profit) used by the Contractor in its bid to
determine the unit price of the new work item.

40.5 Under no circumstances shall a Contractor proceed to commence work under
any Change Order or Extra Work Order unless it has been approved by the
HoPE or its duly authorized representative. However, under any of the following
conditions, the Procuring Entity's representative or Project Engineer may,
subject to the availability of funds and within the limits of its delegated authority,
allow the immediate start of work gnder any Change Order or Extra Work
Order:

a) ln the event of an emergency where the prosecution of the work is
urgent to avoid detriment to public service, or damage to life and/or
property; and/or

b) When time is of the essence;

Provided, however, That such approval is valid on work done up to the point
where the cumulative increase in value of work on the project which has not
yet been duly fully approved does not exceed five percent (5%) of the adjusted
original contract price.

Provided, further, That immediately after the start of work, the corresponding
Change Order or Extra Work Order shall be prepared and submitted for
approval in accordance with the abovementioned rules. Payments for Works
satisfactorily accomplished on any Change Order or Extra Work Order may be
made only after approval of the same by the HoPE or its duly authorized
representative.

Provided, finally, That for a Change Order or Extra Work Order involving a
cumulative amount exceeding five percent (5%) of the original contract price,
no work thereon may be commenced unless said Change Order or Extra Work
Order has been approved by the HoPE or its duly authorized representative.

411 ContractCompletion

Once the project reaches an accomplishment of ninety-five percent (95%) of the total
contract amount, the Procuring Entity may constitute an inspectorate team to conduct
preliminary inspection and submit a punch-list to the Contractor in preparation for the
final turnover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
fully complete the project within the approved remaining contract time. This, however,
shall not preclude the claim of the Procuring Entity for liquidated damages, if
applicable.
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421 Suspension of Work

42.1 The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous event or for failure on the part of the Contractor
to conect bad conditions which are unsafe for workers or for the general public,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions
as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

42.2 The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects or activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer, regional director, consultant or
equivalent official, as the case may be, due to the following:

a) There exist right-of-way problems which prohibit the Contractor from
performing work in a@ordance with the approved construction
schedule.

b) Requisite construction plans which must be owner furnished are not
issued to the Contractor precluding any work called for by such plans.

Peace and order conditions that make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing by
the Philippine National Police station which has responsibility over the
affected area and confirmed by the Department of the lnterior and Local
Government (DILG) Regional Director.

c)

d) There was a failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

e) Delay in the payment of Contracto/s claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor's claim has
been certified by the Procuring Entity's authorized representative that
the documents are complete, unless there are justifiable reasons for the
delay in payment which shall be communicated in writing to the
Contractor.

42.3 ln case of tgtal suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed to the Contractor by adjusting the contract time accordingly.

43) Payment on Termination

43.1 lf the Contract is terminated because of a breach of Contract by the Contractor,
the Procuring Entity shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue
of the certificate, and less the percentage to apply to the value of the work not
completed, as indicated in the $. Additional liquidated damages shall not
apply. lf the total amount due to the Procuring Entity exceeds any payment
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due to the Contractor, the difference shall be a debt payable to the Procuring
Entity.

43.2 lf the Contract is terminated for the Procuring Entity's convenience, or due to a
breach of Contract by the Procuring Entity, the Procuring Entity shall issue a
certificate for the value of the work done, Materials ordered, the reasonable
cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contracto/s costs of protecting and
securing the Works, and less advance payments received up to the date of the
certificate.

43.3 The net balance due shall be paid or repaid within twenty-eight (28) days from
the notice of termination.

43.4 lf the Contractor has terminated the Contract under GCC Clauses 23 to 24,lhe
Procuring Entity shall promptly return the Performance Security to the
Contractor.

441 Extension of Contract Time

44.1 Should the amount of additional work or other special circumstances warrant
the entitlement of the Contractor to an extension of contract time, the Procuring
Entity shall determine the amount of such extension; Provided, That the
Contractor has notified the Procuring Entity of its dlaim for extension of contract
time prior to the expiration of the contract time, and within thirty (30) calendar
days after the additional work has been commenced or the circumstances
leading to such claim have arisen, as the case may be, in order to give the
Procuring Entity the opportunity to investigate the claim. Failure to provide such
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt
of full and detailed particulars, the Procuring Entity shall examine the facts and
extent of the delay and shall extend the contract time to complete the contract
work when, in the Procuring Entity's opinion, the findings of facts justify an
extension.

44.2

44.3

44.4

44.5

44.6

No extension of contract time shall be granted to the Contractor due to ordinary
unfavorable weather conditions and inexcusable negligence of the Contractor
to provide the required equipment, supplies, or materials.

Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT, CPM, Precedence Diagram Method or any
other project management tool.

No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

Extension of contract time may be granted in the cases indicated in the SCC.

The written consent of the bank, or surety or insurance company, as the case
may be, must be attached to any request of the Contractor for extension of
contract time and submitted to the Procuring Entity for consideration and the
validity of the Performance Security shall be correspondingly extended.
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44.7 The Procuring Entity shall extend the lntended Completion Date if a Variation
is issued which makes it impossible for the lntended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional costs. No payment
shall be made for any event which may warrant the extension of the lntended
Completion Date.

44.8 The Procuring Entity shall decide whether and by how much to extend the
lntended Completion Date within twenty (20) days of the Contractor asking the
Procuring Entity for a decision thereto after fully submifting all supporting
information. lf the Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new lntended Completion Date.

45) Price Escalation

ln the event of an extraordinary increase in prices of specific components of the
lnfrastructure P@ect, price escalation may be considered, subject to prior approval of
the GPPB. lf the cost of construction components increases by more than ten percent
(10%) of the unit price of work items, as determined against the prevailing price indices
of the PSA, a price escalation may be authorized at a no-loss, nogain basis, using the
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA
shall ensure that its price indices are region-specific and updated on a monthly basis

46) Completion

The Contractor shall request the Procuring Entity to issue a Certificate of Completion
of the Works, and the Procuring Entity will do so upon determining that the work is
completed.

471 Taking Over

The Procuring Entity shall take over the Site and.the Works within seven (7) days from
the date of issuance of a Certificate of Completion; Provided, That it shall not release
the Contractor of its responsibilities within the defects liability period.

48) Operating and Maintenance Manuals

48.1 lf "as built' Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the &.

48.2 lf the Contractor does not supply the Drawings and/or manuals by the dates
stated in the SCC, or they do not receive the Procuring Entity's approval, the
Procuring Entity shall withhold the amount stated in the $ from payments
due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in

providing contract-specific information in relation to conesponding clauses in the GCC.

The provisions of this Section complement the GCC, specifying contractual requirements

linked to the special circumstances of the Procuring Entity, the Procuring Entity's country,

the sector, and the Works procured. ln preparing this Sec{ion, the following aspects should

be checked:

a) lnformation that complements provisions of section lV. General conditions of
Contract must be incorporated.

b) Amendments and/or supplements to provisions of_section lV. General conditions of

contract, as necessitated by the circumstances ofthe specific project, must also be

incorporated.

However, no special condition which deleats or negates the general intent and purpose_of

the provisions of Section lV. General Conditions of Contract should be incorporated herein.
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GCG Clause

1.1 The lntended Completion Date is Sxfy (60) Calendar Days.

NOTE: The contract duration shall be reckoned from the staft date and
not from contract effectivity date.

1.2 The Procuring Entity is Quezon City Local Government Unit.

1.3 The Site is located at BARANGAY STA. LUCIA and is defined in the
drawings.

1.4 The Start Date is the date of receipt ofthe Notice to Proceed

1.5 The Works consist of [insert a brief summary, including relationship to
other contracts under this Projectl.

2.2 lf different dates are specified for completion of the Works by section
("sectional completion'), these dates should be listed here

5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor fnsert dafeJ.

6.5 The Contractor shall employ the following Key Personnel:

[List key personnel by name and designation]

7.1 No further instructions.

8.1 The amount of the advance payment is [inseft amount as percentage of
the Contract Price and schedule of 'paymentl, to be made in [choose one
and delete the other: lump sum or two installmentsl.

9.1 No further instructions.

9.4 [Choose one and delete the other]

All progress payments shall first be charged against the advance
payment until the latter has been fully exhausted, at the option of the
Procuring Entity. Or

The advance payment shall be repaid by the contractor by deducting
fifteen percent (15%) from his periodic progress payments a percentage
equal to the percentage of the total contract price used for the advance
payment.

The first progress payment may be paid by the Procuring Entity to the
Contractor; Provided, That at least linsert percentage] of the Works has
been accomplished as certified by the Procuring Entity.

12.7 No further instructions.

3 11 The site investigation reports are: flist here or state none]

Specia! Conditions of Contract
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15.3 No further instructions.

15.5 Select one, delete the others.

ln case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, ircn, or concrete which comply with relevant
structural codes (e.9., DPWH Standard Specifications), such as, but not
limited to, steeUconcrete bidges, flyovers, airerafr movement areas, ports,
dams, tunnels, tiftration and treatment plants, sewerage systems, power
plants, trcnsmission and communication towers, railway system, and
other similar permanent structures; Fifteen (15) years.

ln case of semi-permanent struclures, such as buildings of types 1,2, and
3 as c/assrfled under the National Building Code of the Philippines,
concrete or asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similar semi-permanent structures: Five (5) years.

ln case of other structures, such as Bailey and wooden bidges, shallow
wells, spring developments, and other similar sfrucfures.' Two (2) years.

19.2 The Arbitrator is the person appointed jointly by the Procuring Entity and
the Contractor: flnsert namel

flnsert addressl

20 State here '1\o additional provision. " or, if the Contractor is a joint venture,
3ll partners to the joint venture shall be jointly and severally liable to the
Procuring Entity."

25(a) No further instructions

27.2 [indicate violations which will warranf suspenslon which may include, but
is not limited to the following violations belowl

a) Failure of the Contractor, due solely to its fault or negligence, to
mobilize and start work or performance within the specified period in the
Notice to Proceed ('NTP");

b) Failure by the Contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the
Contractor to comply with any written lawful instruction of the
Procuring Entity or its representative(s) pursuant to the
implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful
instructions include but are not limited fo the following:

i) Employment of competent technical personnel,
competent engineers and/or work supervisors;

ii) Provision of warning signs an{ barricades in accordance
with approved plans and specifications and contract provisions;
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ng in proper places of all materials and removal
from the project site of waste and excess materials, including
broken pavement and excavated debris in accordance with
approved plans and specifications and contract provisions;

iv) Deployment of committed equipment, facilities, support
staff and manpower; and

v) Renewal of the effectivity dates of the performance
security after its expiration during the course of contract
implementation.

Assignment and subcontracting of the contract or any part thereof
or substitution of key personnel named in the proposal without
prior written approval by the Procuring Entity.

Poor performance by the Contractor or unsatisfactory quality
and/or progress of work arising from its fault or negligence as
reflected in the CPES rating sheet. ln the absence of the CPES
rating sheet, the existing performance monitoring system of the
Procuring Entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:

i) Negative slippage of fifteen (15%) and above within the
critical path of the project due entirely to the fault or negligence of
the Contractor; and

ii) Quality of materials and workmanship not complying with
the approved specifications arising from the Contracto/s fault or
negligence.

Willful or deliberate abandonment or non-performance of the
project or contract by the Contractor resulting to substantial
breach thereof without lawful and/or just cause.

ln addition to the penalty of suspension, the performance security

c)

d)

e)

iii) Stockpili

osted the Contractor shall also be forfeited.
31.1

Dayworks are applicable at the rate shown in the Contractor's original
Bid.

No dayworks are applicable to the contract.

or

[Choose one, delete the othed

33.1 The Contractor shall submit the Program of Work to the Procuring Entity
wilhin [insert numberJ days of delivery from the Notice of Award.

33.3 The period between Program of Work updates is [inseft numbe4 days.

The amount to be withheld for late submission of an updated Program of
Work is [inseft amount].

36.3 The Funding Source is the Govemment of the Philippines
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43.1 The percentage to apply to the value of the work not completed is frrsel
percentagel.

44.5 [inseft cases when extension of contract time may be granted which may
include the enumention belowl

a) rainy/unworkable days considered unfavorable for the prosecution of
the Works at the site, based on the actual conditions obtained at the site,
in excess of the number of rainy/unworkable days predetermined by the
Procuring Entity in relation to the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents
as agreed upon by the parties before contract perfection, and/or

b) major calamities such as exceptionally destructive typhoons, floods
and earthquakes, and epidemics,

c) delays attributable to the Procuring Entity, such as non-delivery on time
of materials, working drawings, or written information to be furnished by
the Procuring Entity, non-acquisition of permit to enter private properties
or non-execution of deed of sale or donation within the right-of-way
resulting in complete paralyzation of construction activities, and

d) other meritorious causes as determined by the Procuring Entity and
approved by the HoPE such as shortage of construction materials,
general labor strikes, and peace and order problems that disrupt
construction operations through no fault of the Contractor may be
considered as additional grounds.for extension of contract time provided
they are publicly felt and certified by appropriate government agencies
such as DTl, DOLE, DILG, and DND, among others.

48.1 The date by which operating and maintenance manuals are required is
[date].

The date by which "as built" drawings are required is [date].

48.2 The amount to be withheld forfailing to produce'as built" drawings and/or
operating and maintenance manuals by the date required is [amount in
local currencyl.
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Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. ln the context of Competitive Bidding, Limited Source Bidding, or
Competitive Dialogue, the specifications must be drafted to permit the widest posiible
competition and, at the same time, present a clear statement of the required standards of
workmanship, materials, and performance of the gobds and services to be procured. Only
if this is done will the objectives of economy, efficiency, and faimess in procurement be
realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated
in the Works be new, unused, of the most recent or current models, and incorporate all
recent improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBD.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Prudence must be exercised in drafting specifications to ensure that they are not restrictive.
ln the specification of standards for goods, materials, and workmanship, recognized
international standards should be used as much as possible. Where other particular
standards are used, whether national standards or other standards, the specifications
should state that goods, materials, and workmanship that meet other authoritative
standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

The following clause may be inserted in the SCC:

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by
the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otheMise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Procuring Entity's prior review and written consent. Differences
between the standards specified and the proposed alternative standards shall be fully
described in writing by the Contractor and submitted to the Procuring Entity at least twenty-
eight (28) days prior to the date when the Contraclor desires the Procuring Entity's consent.
ln the event the Procuri Enti determines that sdch deviations do not ensure

Secfion Vl. Specifications
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substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting

the Bidding Documents. They should not be included in the final Bidding Documents.
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Secfion Wl. Drawings

hsert here a list of Drawings. The actual Drawings, including site ptans, should be attached
to this section or annexed in a separate folder.



Secfion Vl,l. Bill of Quantities

Notes on the Bi!! of Quantities

Objectlves

The objectives of the Bill of Ouantities are:

a) to provide sufficient information on the quantities of works to be performed to enable' 
Bids to be prepared efficiently and accurately; and

b) when a contract has been entered into, to provide a priced Bill of Quantities for use

in the periodic valuation of Works executed'

ln order to attain these obiectives, Works should be itemized in the Bill of Quantities in

sumcient oetait to distinguish between the different classes of Works, or between Works of

th" ,rr" nature canied out in different locations or in other circumstances which may give

iise io Oifferent considerations of cost. Consistent with these requirements, the layout and

contentoftheBillofQuantitiesshouldbeassimpleandbriefaspossible.

Daywork Schedule

A Daywork Schedule should be included onlv if the proba-biliy 
"l yll9t"*:^ly9t:{:ll:

the it6ms included in the Bill of Quantities, is high. To facilitate checking by the Entrty oI Ine

i"rfi", of ,ri". quoted by the Bidders, the Diywork Schedule should normally comprise

the following:

a)Alistofthevariousclassesoflabor,materials,andConstructionalPlantforwhich
basicdayworkratesorpricesaretobeinsertedbytheBid-der,togethe.rwitha
statement of the conditions under which the Contractor will be paid for work

executed on a daywork basis.

b)NominalquantitiesforeachitemofDaywork,tobepricedbyeachBidderatDaywork
ratesasBid.TheratetobeenteredbytheBidderagainsteachbasic.Day\^,orkitem
shouldincludetheContractor'sprofit,overheads,supervision'andothercharges'

Provisional Sums

A oeneral orovision for physical contingencies (quantity ovenuns) may be made by

;;"iliil; -p*irion"r ,rh'in the sumrnary Bi1 of euantities. similarly, a contingency

;ik;;;;;" f; ,oisibte price increases shoutd be provided as a provision-al sum.in the

il;;;t biir !i-or"niiti"s. The inctusion of such provisionat sums often facilitates

ilil;i;6/ ,ppr*"i-uv avoidins the need to request periodic. supplem"",lP.g-1t^p::li:::'
tt,e iitrrd need arises. where such provisional sums or contingency allowances are_use.o,

in" scc should state the manner in which they will be used, and under whose authority

(usually the Procuring Entity's).

The ti ted of spec al ized work to be ca lTted out, or of specia soods to be SUpp ed
es ma cos

of th
by oth conttactors refer to Gcc c aUSE 7 shou td be nd cated n the re leva nt pa rt

er
b ef descripti A

Bi f o an itieS as part cu ar prov S ona Sum wlth an appropr ate n on
o u

n Enti ty to lect
arate proCU rement procedure s norma llv carled out by the Procu ng SE

sep
petiti the Bidders n

SUch spec al ized contractors To provrde an element of com on among

ct of lac itiES amen ies attendance etc. to be prov ded by the wnn ng B dder
respe anv

n teaS nme Contractor for the uSC and conve nce of the s a St con tac'tors each related
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provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to
quote a sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where
the authorized representative of the Bidder shall affix its signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of its bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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Notes to the Philippine Bidding Document Related Forms

The Bidder shall complete and submit with its Bid the Bid Form, together with the Bill of
Quantities, detailed estimates that include a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rentals used in coming up with the Bid,
and Cash Flow by Quarter, in accordance with lTB Clause 13, and all those requirements
indicated in the Bidding Documents and the format set out in this Section.

When requested in the BDS, the Bidder should provide the Bid Security, either in the form
included hereafter or in another form acceptable to the Procuring Entity, pursuant to ITB
Clause 16.

The Contract Form, when it is finalized at the time of contract award, should incorporate
any correction or modification to the accepted Bid resulting from price conections. The
needed aftachments, as aforementioned which form part of the contract should be modified
accordingly.

The Omnibus Sworn Statement must be completed.by all Bidders in accordance with ITB
Clause 4.3. Failure to do so and submit it with the Bid shall result in the rejection of the Bid
and the Bidder's disqualification.

The Performance Securing Declaration and Bank Guarantee Form for Advance
Payment shall be completed only by the successful Bidder in accordance with one of the
forms indicated herein or in another form acceptable to the Procuring Entity and pursuant
to GGC Clause 12 and its corresponding SCC provision.

Secfion lX. Philippine Bidding Documents Related Forms
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Bid Form for Procurement of Infrastructure Projects

[Note: The duly accomptished form shall be submitted with the Btd]

To: [Name of Procuring EntitY]

Having examined the Philippine Bidding Documelg (fa.O) including the Supplemental Bid

iirri"ii" Nr.o"* [inseft numbers], the receipt of which is hereby duly acknowledged, we, the

undersigned, declare that:

a) lM/e have no reservation to the PBD, including the supplemental Bid Bulletins, for the

Procurement Ptqecl [Proiect Title]i

b) l^/Ve offer to execute the works for this contract in accordance with the PBD;

c) The total price of our Bid in words and figures, excluding any discount offered below,

is [in sert inform ati on]

d) The discounts offered and the methodology for their application, if any, are: finsert

informationl; or indicate N/A if no discount offeredl

e) The total bid price in words and figures, a-fter applying the applicable discount, includes

the cost of all taxes, 
"u.t' "., 

n-ut noi timited totspecifr th9.?Pplt:abl: tax,?s' .?'9' 0
iJ*iaiea ta* (vAD: @ iname tax, (iii) localTaxes, and (iv) other fiscal levies and

dulies/, which are itemized in the Detailed Estimates'

fl This Bid shall remain valid within a period stated in the PBD, and it shall be binding

' upon me/us at any time before the expiration of that period;

g) lf our bid is accepted, l/we commit !o- 9n!9r t9 a contract and provid-e-a performance

", secrritv in the form, amounts, ano within the times, prescribed in the PBD, and hereby

acknowledge tn" *n""qr"ntes unaer the IRR oJ RA No. '12009 on forfeiture of Bid

security oienrorcement bf Bid Securing Declaration and on Blacklisting.

Until a formal Contract is prepared and executed, this Bid' togetheJ. with your written

i'"|"pi"n"" in"reof and your'Noiice of Award, shall be binding upon the Bidder'

l^Ne understand that you are not bound to accept the Lowest calculated Bid or any Bid you

may receive.

lM/ecertify/confirmthatwecomplywiththeeligibilityrequirementspursuanttothePBD.

Theundersignedisauthorizedtosubmitthebidonbehalfof[NameoftheBidder]as
evidenced bi the attached [State the wriften Authoity]'

lANeacknowledgethatfailuretosigneachandeverypageofthisBid.Form,includingthe
uttrin"o Schedu'ie of Prices, shall be a ground for the reiection oJ our bid'

BID FORM

Project ldentification No.: finser'. numberl
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Duly authorized to sign the Bid for and behalf of:

lnseft Bidder's Namel

[Signature over Pinted Name]

[P o siti o n/ D e si g n ati o n ]
[Date]
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Contract Form

lvote: The duty accomptished form is not required to be submilted with the Bid but shall be- 
suo mltled withtn ten (10) days after rccelvlng the Notlce of Awardl

CONTRACT FOR [tnsert Proiect Title]

THIS CONTRACT executed on the 

- 

day of 20_ between:

[Name of Procuing Entity], a govemment agency of the Republic of the Philippines,

hereinafter called "the Entity"; 
_and_

[Name of contraclorJ Filipino of legal age or a-company duly organized and.existing u.nder.the

iil; ;it"ity anO countryl, with [rincipal office at [insert address], hereinafter called "the

Contractod.

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly

[Brief description of Proiect]' WHER'EAS, the C6ntrlAor submitted a responsive bid and was awarded the contract for

ttre procwemeni in ttr" total amount ol [Contnct price in words and figures, including

cunencyl, hereinafter refened to as the "Contract Price'"

NoW,THEREFORE,forandinconsiderationoftheforegoingpremises,theparties
hereby agree as follows:

.l ) unless otherwise stated, terms and expressions used in this contract shall have the'' ;;;;;;"ings as those assigned to them in the conditions of contract, which form an

integral Part of this Contract.

2\ The followinq documents as required by the lmplementing Rules and Regulations of

CJ-prrii" na"r..r". fioog 
"n"rr 

be 
'deemed 

to form and be read and construed as integral

part of this Contrcd, viz.l

a) Philippine Bidding Documents (PBD);

i. Drawings/Plans;
ii. ScoPe of Work;
iii. lnvitation to Bid;
iv. lnstructions to Bidders;
v. Bid Data Sheet;
vi.BidForm,includingallthedocuments/statementscontainedintheBidder's

bidding enveloperJ a" 
"nn"res, 

and all other documents submifted (e.9.,

Biddeis ,"spons" io request for clarifications on the bid), including corrections

tothebid,ifany,resultingfromtheProcuringEntity'sbidevaluation;
vii. Bill of Quantities;
viii. General and Special Conditions of Contract;

ix. Supplemental Bid Bulletins, if any; and
x. other contracadocuments that may be required by existing laws and/or the

Entity.
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b)

c)

d)

e)

Winning bidder's bid, including the Eligibility Requirements, Technical and

Financial Proposals, and all other documents or statements submitted;

Performance Security;

Notice of Award of Contract; and the Bidder's Conforme thereto; and

Other contract documents that may be required by existing laws and/or the

Procuring Enti$ concerned in the PBD, such as but not limited to the Notice to

Proceed and Wananty Security'

3) ln consideration of the contract Price ol [contract Pice in words and figuresJ, or such
' other sums as may be determined in accordance with the terms of the contract, the

supptier agrees to deliver and perform the items and related services tot lhe I Proiect

filei OesciiUeO herein in accoidance with the terms and conditions specified in the

Contract and its annexed documents.

4) Ihe [Name of the Procuing Entrty] agrees to pay the above-mentioned sum to the
' Suppiier in accordance wiin the 

-scnedule 
and manner provided in the Bidding

Documents and its annexes.

5) Anv disoute, difference, or claim arising out of or relating to this contract, including its

;;[d"*, validity, interpretation, breaah, or termination thereof, may be submitted to

,rOitr"tion or ot[rer fom of ahernative dispute resolution in accordance with the

"ppii*ur" 
law, such as Republic Ac1 (RA) No: 9_285 (Alternative Dispute Resolution Act

"i|Ob+i"'. 
Eiecutive Order No 100b, series 1985 (Construction lndustry Arbitration

Law).

lN WITNESS WHEREOF, the parties hereto have caused this contract to be executed

in accordance with the laws of the Republic of the Philippines on the day and year first above

written

For the Procuring EntitY
Head of the Procuring Entity or Duly
Authorized Representative

[Signature over Pinted
N a mel [P ositi o n/Desig n ation]

IDate]

For the Bidder

Duly authorized to sign the Contract
for and behalf of lBidders Name]:

lsignature over Printed Name]

I P o si ti o n/ D e s i g n ati o n ]
[Date]

Signed in the Presence of:

[Name and Signature] [Name and Signature]

Witness - Procuring Entity Witness- Supplier
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ACKNOWLEDGMENT

BEFORE ME, A NOtAry Public for and in the , City/Province of
20 personally

--' 

this day of
appeared the above-named persons who have satisfactorily proven to me their identity,

through their identifying documents written below their names and signatures, that they are

the same persons who executed and volunta rily signed the foregoing instrument consisting of
pages, including this Page where th is Acknowledgement is written, which they

acknow ledged before me as their free and volunta ry act and deed.

WITNESS MY HAND AND SEAL this 

- 
day ot lmonth] [year].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for 

- 

until 

-
Roll of Attomeys No. 

-
PTR No. 

-, 
[date issued], [place issued]

IBP No. 
-, 

[date issued], [place issued]

Doc. No.

Page No. 

-
Book No.

Series of
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Omnibus Sworn Statement Form

lNote: The duly accomplished form shall be submitted wlth the BidI

REPUBLIC OF THE PHILIPPINES

ctfi/MUNICIPALITY OF _
)

) S.S.

OuNBus Swonl Sreremelr

l,[NameofAffiant],oflegalage,[Civilstatus],lNationality],andwithresidenceat
[Address 

'iiAmail],after hiving 6een duly sworn in accordance with law, do hereby depose

and state that:

1) Serect one, delete the others:
. tf sole proprietorshrp.' I am the sole proprietor or authorized representative of fName

of BiAderiwtd:r office address al [Address of Biddel;

.lfpainership,corporation,cooperative,orioint.venture:lamthedulyauthorized
iiJ oesignateo representative of [Name of Bidder] with office address at fAddress

of Bidderl;

. lf individuat consuttant not registered under a sole propietolship' in case of

consu ng servrces: i im ttre iridividual consultant or authorized representative of

1ir,^" of'eiAd"4 with office address al [Address of Bidder];

2) Select one, delete the others:

.lfsoleproprieforsh,p:Astheownerandsoleproprietororauthorizedrepresentative
ol plalie'of Bidderf, I nave full power and authority to do, execute and perform any

and all acts n""""1'"ry to participate, submit the bid, and to sign and_ ex€cute the

ensuinq contraa iii iproiict liflej ot the [Nam.e of the Procuing Entity]fins.ert "as

supported uy tne atiattreioury noiarlzeo Special Power of Aftomey" for authoized

representativell

.lfpaftnership,corporation,cooperative,orjointventure:lamgrantedfull-power
and authority to oi 

"i""ri" 
ant perform any and all acts necessary to participate,

submit the oio, 
"ni 

ioiign and execute the ensuing contract for [Proiect Title] of

in" Orrr" orihe'-P;;;i;s intltv], as.supportgq bti!: 
?lt3-clred^dulYnotarized

Special power of 
-nttori"i, 

Board/partherstrip Resolution, or Secretary's

Certmcate, whichever is applicable;

.tfindividuatconsultantnotregisteredunderasolepropietorship,inca.seof
co,niultng s"rri"e", n" itr" iniividual consultant or authorized representative of

liatme or-BiaAerj,l have full power and authoritv.lo. dol t-T:"I!t- 
11d- T.1::T "'v

and all acts n"""L"rry to fariicipate, submit ths bid, and to sign and execute the

ensuing contract-iir'tiiie"t iitl"J ot tt'" [Name of the Procuing EntM' as
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supported by the attached duly notarized Special Power of Attomey for authorized
representative;

3) [Name of Bidder] is not "blacklisted' or barred from bidding by the Government of the' 
enitippines or any of its agencies, offices, corporations, or Local Government Units,
foreign govemmenuforeign or intemational financing institution whose blacklisting
ruleJnave been recognized by the Govemment Procurement Policy Board; by itself
or by relation, membership, association, affiliation, or controlling interest with another

blacklisted person or entity;

4) Each of the documents submitted in satisfaction of the bidding. requirements is 
.an

authentic copy of the original, complete, and all statements and information provided

therein are true and conect;

5) lName of BidderJ is authorizing the Head of the Procuring Entity or its duly authorized' 
iepresentative(s) to verify all the documents submitted;

6) Se/ect one, delete the others:

o lf sole propietorship: The fName of Bidde4 and its spouse are-not related.by

consanguinity or affinity up t1o the third civil degree to the Head of the Procuring

Entity, Frocurement Agent (if engaged), End-t Ls9-r 
or lmplementing Unit, project

consultants, head of thi Project Management Ofiice, or the members of the Bid-s

and Awards Committee (BAC), the iechnical Working Group, and the BAC

Secretariat;

ra

a

tf painership: The partnership itself and the partners of [Na me of Bidder] ate nol
related by consanguinity or affinity up to the third civil degree to the Head of the

erocurinj Entity, Piocurement Agent (if engaged), End-User or lmplementing Unit,

project c6nsultints, head of the project Managemel! offige, or the members of the

biOi anO Awards Committee (BAC), the Technical Working Group, and the BAC

Secretariat;

tf cooperative: The cooperative itself and members of the board of directors,

t"nla ,"n"g"r, or chief executive officar of [Name of Bidder] are not related by

Ionsanguinity-or affinity up to the third civil degree to.the_ Head of the Procuring

Entit,, Fro".ir"rent Ageni (if engaged), End-U-ser or lmplementing Unit' pr-ojec{

conilritants, heacl of thie Project Management Office, or the members of the Bids

,nO A*ato" committee (BAc), the Technical Working Group, and the BAC

Secretariat;

lf corporation, or ioint venture: The corporation or ioint venture itself, and officers'

Oir".ior., and c6ntrolling stockholders ol [Name of Biclder] are not related by

*nirngrinitv or affinity 
-up 

to the third civil degree to.the. Head of the procuring

intity, Ftocr't"rent 4ieni (if engaged), End-User or lmplementing Unit' prolegt

consuttants, head of the Prdle6 Management Office, or the members of the Bids

"na 
n*Jrol Committee (BAc), the lechnical working Group, and the BAc

Secretariat;

lf individuat consultant not registered under a sole prcpietorship, in case of
Coiniufting Seryices: The individual consultant and its spouse are not related by

Jn"rnguinity or affinity up to the third civil degree to the Head of the Procuring

a

a
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7\

Entity, Procurement Agent (if engaged), End-User or lmplementing Unit, project

consultants, head of the Proiect Management Oftice, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group' and the BAC
Secretariat;

It is understood that failure to faithfully disclose its relationship with the HoPE,

members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the

end-user unit or implementing unit, and the project consultants of the Procuring Entity,

or of the procurement agent by consanguinity or affinity up to the third civil degree, as

well as its submission of beneficial ownership information containing false entdes shall

be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without
prejudiie to criminal and civil liabilities under applicable laws, including their accessory
penalties, if anY.

Setect one, delete the rest:

a ln case of corporations: [Name of Bidder] declares its beneficial ownership

information consistent with its updated General lnformation sheet or Benelicial

ownership Declaration Form or any other document duly submitted to the sEc and

has maintained a valid and updated file therein in compliance with Sections

20.2.9.'1,81, and 82 of the IRR of Republic Act (RA) No. 12009.

c ln case of Foreign Bidders: lName of Bidder] submitted an appropriate equivalent

document ln engtisn issued by the country of the bidder concemed in acmrdance

with Section 20.2.9.2 of the IRR of RA No. 't2009'

8\ [Name of Bidder] complies with existing labor laws and standards; and

9) IName of Bidderl is aware of and has undertaken the following responsibilities as a

Carefully examine all of the Bidding Documents;
Acknowiedge all conditions, local or otheruise, affecting the implementation

of the Contract;
Made an estimate of the facilities available and needed for the contract to be

bid, if any; and
lnquire oi secure Supplemental Bid Bulletin(s) issued for the [Proiect Title]'

10)INameofBidder]didnotgiveorpaydirectlyorindirectly,anycommission',q9,.n!''iaq o, any forrn of consiJeration, pecuniary or otherwise, to any person or official,

personnelorrepresentativeofthegovemmentinrelationtoanyprocurementproject
or activity.

1 1 ) ln case advance payment was made or given lo [N?me of Biddel, failure to peform
' oi O"iir", any ot in6 obligations and undertakings in the contract shall be sufficient

grounds to constitute criminal liability under existing laws.

Bidder:
a)
b)

c)

d)

lN WITNESS WHEREOF, I have hereunto set my hand this 
- 

day of 

-' 
20-at

Philippines.
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SUBSCRIBED AND SWORN to before me this 

- 

day ol [month] [year] al [place of
executionl, Philippines. AffianUs is/are personally known to me and was/were identified by me

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.

No. Or3-1$.SC). Affianus exhibited to me his/her lrn sert rype of govemment identification card

usedJ, with his/her photograph and signature appearing thereon, with no. 

-.

JURAT

WITNESS MY HAND AND SEAL this 

- 
day ol lmonth] [year].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Duly authorized to sign the Bid for and behalf of:

flnseft Bidder's Namel

[Affiant's Signaturc over Pinted Name]

[Po sition/De sig n atio n]

IDate]

Notary Public for 

- 

until

Roll of Attorneys No. 

-
PTR No. _, [date issued], [place issued]

IBP No. _, [date issued], [place issued]

Doc. No.

Page No.

Book No.

Series of _.
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Bid Securing Declaration Form

[The duly accomPtished form shall be submltted with the Bid

if bidder opts to provide this type of bid securityl

REPUBLIC OF THE PHILIPPINES )

) s.s.CITY/MUNICIPALITY OF

BID SECURING DECLARATION

Project ldentiflcation No.: [Number]

To: |nse name of the Procuing Entityl

lMe, the undersigned, declare that:

1) l^/Ve understand that, according to your conditions,_bids must be supported by a Bid

Security, which may be in the form of a Bid Securing Declaration;

2) l/We accept that:

a) lM/e shall enter into contract with the Procuring Entity and fumish the tsY'I"d
performance security within ten (10) calendar days as indicated in the Bidding

Documents, from receipt of the Notice of Award;

b) l/we will be automatically disqualified from bidding for any procurement contract with

any Procuring Entity upon receipt of your Blacklisting Order; and

c) l^^/e will pay the applicable fine within frfteen (15) days from receipt of the written

demand by tire procuring Entity for the commission of acts resulting to the enforcement

of the Bid Securing DeClaration under Sections 52-2 (a)' 63.2, 69.1 and 100, except

100.3(c),ofthelRRofRANo.l2OOg;withoutprejudicetootherlegalactionthe
govemment may undertake;

Applicable Fine

a) in the case of a single bidder i) two percent (2%) of the APProved
Budget for the Contract (ABC); or

the difference between the
evaluated bid price and the ABC

ii)

whichever is h her

b) in the case of multiPle bidders i) two percent (2olo) of the ABC; or

ii) the difference between the
evaluated bid prices w{! !!e
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bidder with Lowest
Calculated/Highest Rated Bid and
the bidder with the next Lowest
Calculated/Highest Rated Bid,
and so on whichever is higher

c) in case of violations committed
prior to the opening of the
financial envelope

i) a fixed amount of two percent of
the ABC,

3) lM/e understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your

request;

b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/we failed to timely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right;

c) I am/we are declared the bidder with the finseft Award Citerionl l and l/we have

furnished the performance security and signed the Contract.

lN WITNESS WHEREOF, lflVe have hereunto set my/our hand/s this _ day ot [month]

lyead al hlace of execution].

Duly authorized to sign the Bid for and behalf of:

flnseft Bidder's Namel

lsignature over Printed Name]

[Po s it i o n/ D e s i g n ati o n ]
IDate]
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SUBSCRIBED AND SWORN to before me this 

- 

day ot [month] [year] al [place of
executionl, Philippines. AffianUs is/are personally known to me and wasi/were identified by me

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.

No. Or-8-13-SC). Affianus exhibited to me his/her [n seft type of govemment identification card
used], with his/her photograph and signature appearing thereon, with no. 

-.

JURAT

WITNESS MY HAND AND SEAL this 

- 
day of Imonthl lyear]

Doc. No.

Page No.

Book No.

Series of

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for 

- 

until 

-
Roll of Attorneys No. _
PTR No. , [date issued], [place issued]

IBP No. 
-, 

[date issued], [place issued]
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Repu blic of the Philippines

gopb
Goverin enl Plc:urerenl Po cy gcard

103

.. .: ,-: . rr-t r-.,1, ,.. ...,.,.. .. I t:r..a.q :/.:e/irr',nr,,:. ....


