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TERMS OF REF'ERENCE

DESIGN AND BUILD FOR THE CONSTRUCTION OF A TERRA
(TRANSFORMATIVE, EIWIRONMENTAL, RISK-RESILIENT, AND ADAPTIVE)

FACILITY IN BARANGAY GREATER LAGRO, QUEZON CITY

1. PROJECTDESCRIPTION

This Terms of Reference (TOR) outline the scope, technical requirements, and

conkactual obligations for the detailed architectural and engineering design of TERRA
Facilities in accordance with the provisions of Republic Act No. 12009 and its
Implementing Rules and Regulations (lRR). The project aims to deliver buildings that

are safe, sustainable, cost-effective, and energy-eIlicient.

1.1. Rationale

In alignment with the vision and legal provisions of RA l0l2l and the National
Disaster Risk Reduction and Management (NDRRM) Framework ihat envisions a

country of "safer, adaptive and disaster resilient Filipino communities toward
sustainable development", the Quezon City Govemment (QCG) is committed to
implementing projects and programs that adapt to the changing climate.

The proposed construction of multi-purpose infrastructures on the site of existing
recreational building represents a strategic and integrated response to the growing
demands of disaster risk reduction and climate change adaptation. The project is

envisioned to function simultaneously as an evacuation center, recreational space,

and urban green area, ad&essing multiple community needs within a single
development. Importantly, this initiative directly responds to a common concem in
infrastucture planning: the development of single use disaster-related facilities
often results in the loss of open and recreational spaces. By adopting a multi-
functional and inclusive design approach, the proposed facility avoids this trade-
off and instead enhances land use efficiency, community resilience, and

sustainability.

As climate-related hazards such as typhoons, flooding, and earthquakes become
increasingly severe and frequent, the availability of safe, accessible, and

structurally sound evacuation centers remains a pressing necessity. Located within
the heart of communities, the sites ensure ease of access during emergencies,
reduoing response time and resources required for evacuation. Unlike conventional
evacuation structues that often remain unused outside of emergencies, these
facilities are designed for year-round utilization, ensuring its ongoing maintenance
and reinforcing community familiarity with the space.
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I.2. Objectives

The main objective of this project is to develop a detailed desigrr template for the

construction of TERRA facilities within the city, with which pilot TERRA facilities
will be constructed on sites identified by the Quezon City Drainage Master Plan as

priority areas for flood mitigation and disaster response facility development.

The design of the TERRA facilities will not only be resilient to different hazards

but also adaptive to climate change while being a model green building. Further,
the project aims to develop a design that will be replicable in other areas with the

same needs.

1,3. Allocation of Risks

In accordance with Republic Act No. I 2009 and its Implementing Rules and

Regulations (IRR), the allocation ofrisks between the procuring entity, hereinafter
refered to as "QCG", and the winning design-and-build contractor, hereinafter

referred to as "contractor", is outlined below. This aims to foster ellicient project
execution, encouraging innovation, and minimizing disputes.

Risk Allocation Based on Capacity to Manage
Risks shall be allocated to the party best able to manage, mitigate, or absorb the
consequences of such risks in terms of cost, time, and expertise, consistent with
prudent industry practices and govemment procwement guidelines.

Equitable Risk Sharing
The allocation of risks shall be equitable and shall take into consideration the
integration of design and construction responsibilities inherent in the design and

build methodolory.

Clarity and Specificity
All identified risks and their respective allocation shall be explicitly stated in the
confract documents to avoid ambiguity and to streamline contract administration
and dispute resolution.

1.3.1. Design Deficiencies
The contractor is responsible for both the design and construction of
TERRA Facilities, and thus is expected to ensure that the desigr meets
performance and statutory requirements.

L.3.2. Construction Defects and Quality
The contractor is fully liable for workmanship, quality control, and
compliance with the approved detailed architectural and engineering
drawings and technical specifications.

1.3.3. Site Conditions
The contractor is expected to perform due diligence and site investigation
before bidding.
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L.3.4. Permits and Clearances
The conkactor shall be responsible for securing permits and clearances

required for the implementation of the project.

1.3.s. Force Majeure Events

Risks due to force majeure events, Acts of God, war, pandemics, etc., shall

be handled as per Republic Act No. 12009 and its Implementing Rules

and Regulations (IRR).

13.6. Utilitie.s and Right-of-Way Access

The QCG shall be responsible for securing unimpeded right-of-way
access to the site, unless otherwise specified. The contractor shall be

responsible for the coordination, relocation, or removal of utility posts and

other third-party obstructions necessary for the execution of the work,
including all associated costs.

1.3.7. Delays due to Government Action or Inaction
The QCG shall be liable for delays arising from delays in approvals or
changes in laws and regulations after contract award.

1.3.8. Changes in Scope/Design by the Procuring Entify
Variation orders shall be handled as per Republic Act No. 12009 and its

Implementing Rules and Regulations (lRR).

1.3.9. Third-Party Claims Arising from Contractor's Liability
The contractor shall be liable for third-party claims arising from the

contractor's fault. This includes, but is not limited to, property damage,

injury, or death caused by construction activities.

2 CONCEPTUAL DESIGN

2.1. General Description

The project aims to develop a new design for a climate-adaptive infrastructure
facility that will respond to the community's pressing need for a safe evacuation
facility, adequate green space, and functional recreation are4 but at the same time,
taking the opportunity to help in flood mitigation and urban heat reduction. The
multi-purpose facility will be named the "TERRA (Transformative,
Environmeutal, Risk-Resilient, and Adaptive) FACILITY".

The TERRA facility will be unique in its dual role as a multi-purpose space and
evacuation center. In many urban and peri-urban areas, the development of new
infrastructure frequently comes at the cost ofopen space-spaces that are essential
for physical activity, mental health, and social cohesion. This facility aims to
preserve and enhance such spaces by incorporating both indoor and outdoor
recreational features. The preservation of access to safe, open areas strengthens
overall well-being and community morale, particularly important in tlre post-
disaster recovery phase.
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Moreover, the inclusion of green infrastructure components contributes
significantly to the community's capacity for climate change adaptation. The
planned integration of vegetation, permeable surfaces, and rainwater management
systems will mitigate heat stress, improve air quality, and reduce localized
flooding. These environmental enhancements not only deliver ecological benefits
but also foster a deeper community appreciation for sustainable practices through
public access, educational signage, and participatory greening programs.

The project exemplifies resource-efficient and environmentally responsible urban
development by repurposing an existing recreational building facility. It revitalizes
a site already familiar and meaningful to the community, avoiding the ecological
disruption and social displacement often associated with new construction. This
approach aligns with contemporary principles of sustainable development, offering
a model that is both replicable and adaptable to similar contexts.

The development of a TERRA facility reflects a progressive, inclusive vision for
community infrastructure----one that harmonizes the imperatives of disaster
resilience, public health, and environmental sustainability. It demonshates that
critical infrastructure need not come at the expense ofopen space but can instead
serve as a formdation for a safer, healthier, and more climate-resilient community.

The proposed TERRA facility will be located at Centennial Park, Brgy. Greater
Lagro, Quezon City. The location is prioritized as outlined in the euezon City
Drainage Master Plan.

2.2. Scope, Physical and Structural Requirements, and Proposed Methods

The Design and Build contract is hereby adapted for the design ahd construction
of the TERRA facilities to fast-hack the implementation of the above-mentioned
program. By incorporating the planning and design aspect in the proposed
construction, the contractor will be bringing in an experienced team ofArchitects,
Designers, and Engineers in this field who have completed similar projects and
have qualifications in the field.

2.2,1. Research and Conceptual Phase

The contractor shall submit the conceptual design as part oftheir technical
proposal. This will be submitted for approval to the eCG in no later than
fifteen (15) days from the issuance of Notice to proceed (NTp). The
contractor shall prepare the design based on the schemes and
specifications approved by the QCG. The contractor shall prepare a
technical report including, but not limited to:

2.2.1.1. Verihcation of site surveys and geotechnical investigations.
A comprehensive site analysis and technical invgstigations shall
be conducted for the acquisition ofdata needed for the design and
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Geodetic Survey

To map topography, elevation

contours, existing struchues

boundaries, existing trees. etc.

2.2.1.3.

construction of TERRA Facilities. These investigations include,

but are not limited to:

2.2.1.1.1.

2.2.1.r.2. Geotechnical and Soil Investigation -
To assess soil stability, bearing capacity, hydrologic
conditions, and substructure recommendations.

2.2.1.1.3. Site Investigation

Locations, dimensions, site elevations, and other
pertinent data on:

i. Existing Utility Lines (electricity, water, and

telco)

ii. Road levels and elevations

iii. Drainage lines

iv. Existing kees/vegetation

2.2.1 .2. Statement of Probable Construction Cost

Work Plan Methodology and Inspection Findings Submission.
The contractor shall submit a detailed prograrn-ofworks within
thirty (30) calendar days after the issuance of the Notice to
Proceed for approval by the QCG that shall include, among
others:

The sequence intended to carry out the work, including
anticipated timing for each stage of design/detailed

construction;

Periods for review of specific outputs and any other
submissions and approvals;

ll

levels, and landform
and features, site

asiii. Sequence of timing for inspections and tests

specified in the contract documents;

iv. General descriptions of the design and construction
methods to be adopted;

Number and names of personnel to.be assigned for
each stage of work;

vi. Description ofthe quality control system to be utilized
for the project; and

a

a
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vii. Minimum requirements for the Construction Safety

and Health Program for the Project

The research and concepfual design shall be presented to the

QCG for comments before proceeding with the design

development and detailed architechral and engheering design.

2.2.1.4. Any errors, omissions, inconsistencies, or inadequacies

submined by the contractor, or any submissions that do not
comply with the requirements, shall be rectified, resubmitted,

reviewed, and approved at the contractor's cost. If the

contractor wishes to modi$ a design or document that has been

previously submitted, reviewed and approved, the contraclor
shall notify the Quezon City Govemment within a reasonable

period of time and shall shoulder the cost ofsuch changes.

2.2.2. Design Development Phase

2.2.2.1. Detailed Architectural and Engineering @AED) Plans
Submission

The contractor shall prepare and submit a comprehensive and

well-integrated Architectural and Engineering Design Plan of
the Proposed TERRA Facility. These plans must strictly adhere

to the minimum design and construction standards of the

National Building Code ofthe Philippines and its referral codes,

existing ordinances, and applicable rules, regulations, and

guidelines. Refer to Section 3 for specific performance

standards and design parameters.

a. Complete Architectural Plans

The contractor shall produce a fulI set of architectural
design drawings to support the functional, operational, and

technical requirements of the TERRA facility. All
architectural plans shall be signed and sealed by a duly
licensed architect.

Site Development and Layout Plan

Illustrates the lot boundaries, existing and proposed

structures, easements, access points, iite circulation,
setback requirements, and topographic oontour lines.

Detailed Floor Plans

Fully annotated architectural floor plans, indicating
wall configurations, spatial layouts, intemal
partitions, fxture locations, floor finishes, doors and

a

a

11.
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1.

lv.

vl

vll

vr.

tx

windows location, clearances, and critical

dimensions.

Detailed Setting-Out Plans

Dimensioned plans providing primary and secondary

gridlines, reference coordinates, control points, and

datum levels required for the accurate on-site staking

of architectural and structural elements.

Detailed Interior and Exterior Architectural
Elevations

Exterior facade drawings detailing vertical surfaces,

material heatrnents, fenestration layouts, cladding

systems, and architectural levels dimensions.

Detailed Cross and Longitudinal Sections

Detailed building sections cutting through principal

o(es, illusfating spatial relationships, floor
assemblies, slab levels, and floor-to-ceiling heights.

Reflected Ceiling Plans

Ceiling layout drawings showing ceiling grids, soffit
levels, lighting fixture locations, ventilation,

sprinklers, ceiling type and materials, and any special

feafures or service routes.

Roof Plan

Rooflayout showing slopes, ridges, valleys, drainage

outlets, roof build-up composition, waterproofing

details, parapets, and all rooftop MEP installations.

Door and Window Schedules

Schedule of doors and windows cross-referenced to
plans and elevations, providing detailed

specifications including types, dimensions,

materials, glazing details, fire ratings, acoustic

requirements, hardware inclusions, and installation
notes.

Architectural Details and Materials Plan

Drawings of key details, materials, finishes, and

detailed architectural components. Includes wall
section details, joinery profiles, and other critical
assemblies.

b. Complete Structural Plans

The conhactor shall produce a full set of structural design
drawings to support the fiurctional, operational, and
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technical requirements of the TERITA Facility. All
structural plans shall be signed and sealed by a duly
licensed structural engineer.

Structural Standards

Detailing the structural standards of the proposal,

including notes on concrete mixing and placing,
reinforcing steel bars, beams and girders, and

welding.

Foundation Plan

Shows the dimensions and layout of stnrctural

footings, slabs, basement, or crawlspace walls,
illustrating how the structure will be supported by the
ground.

o

lll Structural Framing Plan

Depicts the structural framework iniluding beams,
joists, trusses, and load-bearing walls, ensuring it
supports specialized functions.

lv. Structural Details
Detailing critical structural joints such as stair details,
truss design and details, and structural end-bay
sections.

Complete Plumbing and Sanitary Plans

Outlines the design and layout of plumbing and sanitation
systems, which includes water supply, drainage, and waste

disposal systems, including the use of water-efficient
fixtures and other sustainable means. It shall ensure

hygienic conditions within the structure and help maintain
public health.

The contractor shall include the proposed floodwater
detention basins, taking into consideration the maximum
volume capacity determined by the Quezon City Disaster
Risk Reduction and Management Office.

All Plumbing and Sanitary Plans shall be signed and sealed

by a duly licensed Sanitary Engineer.

d. Complete Electrical Plans

Lighting Layout
Drawings indicating the placement, type, and control
ofall lighting fixtures. Includes luminaire schedules,
mounting heights, switching zones, emergency and

a
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ll.

l1l.

exit lighting, and coordination with ceiling systems

and architectural features.

Power Layout
Detailed plans showing the distribution of general

and dedicated power outlets, switchgear locations,

equipment connections, panelboard designations,

and ctcuiting. All socket outles, isolators, and

power points shall be tagged and coordinated with
equipment loads and room functions.

Electrical Load Computations and Riser Diagrams

Comprehensive load computation for each

distribution board, including demand factors,
diversity, and total connected loads. Nser and single-
line diagram illustrating the hierarchical dishibution
of electrical power from the main switchboard down
to the final circuits, including cable size, protective
devices, earthing/grounding systems, metering
points, and panel schedules.

e Complete Mechanical Plans

Outlines the design, layou! and specifications of the
structure's mechanical systems, including heating,
ventilation, and air-conditioning, ensuring effrcient and

safe installation and operation of the system. It shall
include details of elevators (if applicable). Mechanical
plans shall be coordinated with Architectural Plans,
Electrical Plans, and Structural Plans to ensure a cohesive
design.

f. ElecEonic and Communication Plans

Outlines the design, layout, components, and specifications
of all electronic, communication, automation, and data
systems within the facility. It shall be integrated into
modem construction, enabling efiiciency, safety, and
innovation in various aspects ofthe building.

E. Fire Protection Plan

Outlines the design and layout of fire protection systems,
including sprinklers, fire alarms, and other related fire
safety equipment. It shall minimize fire hazards and
incolporate structural fire protection measures.

The complete Detailed Architectural and Engineering
Drawings shall be presented to the QCG for comments and
approval. Any erors, omissions, inconsistencies, or
inadequacies submitted by the contractor, or any submissions
that do not comply with the requirements, shall be rectified,
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l.

ll

resubmitted, reviewed, and approved at the contractor's cost.

Suppose the conkaotor wishes to modiff a design or document
that has been previously submitted, reviewed, and approved. In
that case, the contractor shall notiff the QCG within a

reasonable period of time and shall shoulder the cost of such

changes.

2.2.2.2. Sustainability Integratiotr

Incorporate green technologies such as, but not limited to, solar
panels, rainwater collection systems, energy-effrcient lighting,
water-eflicient fixtures, passive heating/coolirig systems, and

other applicable technologies in compliance with the Quezon
City Green Building Code (Ordinance No. 448, 5-2025).
Ensure the design minimizes energy and water consumption
and maximizes the use of renewable resources.

2.2.2.3. TERRA Facility/Space Requirements

a. Minimum Requirements

Information Board
Kitchen Area with Basic Equipment
Potable Water Supply
Provision and installation of basic communication
systems

Inclusive Toilet and Bath
Designated Hand-Washing Facilities
Waste Disposal systems

Flood Water Detention Basins that utilize the
maximum volume capacity of the site, based on the

Quezon City Drainage Masterplan (at least 2,100
cu.m.)
Rainwater harvesting system
Use ofresilient floor frnishes, especially for areas
with high foot traflic
Solarization to reduce reliance on non-renewable
energy

rlr.

iv.

vi.
vii.
viii.

rx

x.

xi

b. Other Functional Requirements

i. Space for health service station
ii. Mezzanine level for additional multi-use spaces
iii. Provision and installation of a power supply with a

back-up system sufficient to run the facility.
iv. AdministrativeOffice
v. Dry and Hygienic Storage Area
vi. Laundry area capable of accommodating 20 persons

at any given time
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vl Dedicated space for domestic animals separated

from the accommodation of IDPs
Provision and Installation of a Closed Circuit
Television (CCTV) system

c

vll,

lt.

iii.
iv.

Socially Inclusive Facilities

Secured, well-ventilated, and wellJit breastfeeding

station

Couple's room

Child-friendly learning spaces

Women-friendly spaces

Ramps, or other assistive devices for PWDs and the
e lderly

2.2.2.4. Detailed Engineering Documents

The contractor shall prepare detailed engineering documents,
including a complete summary of the bill of quantities, detailed
unit price analysis, quantity take-off, material and labor cost (up
to date with the latest rates), technical specifications,
construction schedule, structural analysis report, and

construction management plans.

2,2.3, Implementation Phase

The contractor shall perform the construction works ifter the QCG
approves the Detailed Architectural and Engineering Drawings.

2.2.3.1. The contractor shall supply labor, materials, equipment, and
other requirements deemed necessary for t}te construction and

implementation of the project.

2.2.3.2. The contractor shall be responsible for obtaining all necessary

information as to risks, contingencies, and other circumstances
that may affect the works. It shall prepare and submit all
necessary documents specified by the concemed Stakeholders
to meet all regulatory approvals as specified in the contract
documents.

2.2.3.3. The contractor shall be responsible for obtaining all necessary
permits and fees, including but not limited to demolition and
building permits.

2.2.3.4. The conEactor shall be responsible for the demolition of
existing structures and hauling out ofdebris.

The contractor shall execute the construction activities to
complete the project in accordance with the approved
architectural design and construction drawings and

2.2.3.5.
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specifications in the highest degree of workmanship, integrity,

and professionalism.

2.2.3.6. Secure compliance of the requirements of RA 11058 and its

Implementing Rules and Regulations; and DOLE Department

Order 198- 18, specifically the Basic Component3 and Company

Occupational Safety and Health (OSH) Program and Policy
(DO 198-18, Chapter IV, Section 12).

2.2.3.7. Prepare Daily Activity Reports and bimonthly accomplishment

reports supported with progress photographs and S-curve to

monitor performance as the basis for progress billing.

2.2.3.8. The quality of materials to be fumished or work to be done shall

be in accordance with the approved specifications and accepted

by the QCG and its Stakeholders. However, if specified
materials are not available, the design-and-build contractor
shall immediately propose acceptable altematives in writing to
the QCG.

2.2.3.9. The contractor shall test the materials they will use on the

project such as but not limited to fine aggregates, coarse

aggregate, cement, concrete, reinforced steel bar, etc. and

submit the result to the QCG. AII material testing shall be done
by a reputable testing laboratory and with an authorized
representative of the QCG as a Witness. The contractor shall
provide the QCG a copy of the material test results.

2.2.3.10. Space planning wlll be govemed by the standards, rules and

regulations on the design as prescribed by the QCG. Building
design shall conform to the provisions of the National Building
Code ofthe Philippines (PD 1096), Accessibility Law (BP 344),
National Structural Code of the Philippines, Electrical
Engineering Law (RA 7920), Mechanical Engineering Law
(RA 5336), Plumbing Code (RA 1378, 1993-1994 revisions),
Fire Code (RA 9514), Quezon City Green Building Code, and

other laws and regulations covering environmental concems
and local ordinances and regulations.

2.2.3.11. The contractor shall comply with the pertinent regulations and
shall adopt iafety measures, such as but riot limited to:
enclosures, shielding, covering, waming devices, off limits
signs, etc.

2.2.3.12. Representatives from the QCG may, at any time, inspect the
progress of the project and may issue a stoppage when the
progress compromises or tends to compromise the integrity and
security/safety ofthe site and structures around site.

it
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2.2.3.r3 The contractor shall at all times carD/ out its duties and

responsibilities as expeditiously as possible and shall begin.

perform, and complete its services so that the ivork progresses

in accordance with ttre construction schedule and is finally
completed by the date of final completion.

2.2.3.14. The contractor shall initiate coordination meetings regularly, at

least every other week, to discuss the progress of ttre project

2.2.3.15. Prior to the tumover and acceptance of the project, a final run

and tour of the TERRA Facilities shall be conducted in the

presence of representatives of the QCG, Stakeholders,

concemed Quezon City Departrnents and Office of the City

Mayor.

2.2.3.16. As a rule, contract implementation guidelines for procurement

of infrastructure projects shall comply with the guidelines for
the implementation of contracts for DESIGN AND BUILD
infrastructure projects pursuant to RA 12009 and its
Implementing Rules and Regulations (IRR). The following
provisions shall supplement these procedures:

a. Submit the prescribed detailed design drawings as required

by the Local Govemment Unit.

b. Put board-ups and information boards in the entrance and

exit of the project site.

Employ competent personnel specialized in such work as

construction management.

2.2.4. Post-Implementation Phase

2.2.4.1 The contractor shall conduct systems testing (water supply and

plumbing, fire detection and alarm systems, electrical,
mechanical, and other specialty equipment such as pumps, etc.)
with a qualified representative of the QCG as witness.

The contractor shall submit within fifteen (15) days from the completion
of the project the following documents:

2.2.4.1. As-builtplans

2.2.4.2. Training and Operations Guidelines

Page 13 of 30

tj



it
u

Republika ng Pilipinas
Lungsod Quezon

PARKS DEVELOPMENT & ADMINISTRATION DEPARTMENT
Trunkline: 8988 - 4242 loc. 8450 / 8461 PDAD@ouezoncitv.qov.eh

2.2.5, Deliverables

The contraotor shall deliver the expected output based on the timelines and

deliverables indicated below. The conhactor shall submit both printed and

digital copies of all reports, documents, and plans during their respective

phases, which include, but are not limited to, the following:

Itom Remarks

L Pre-Design, Research, and Conceptual Phase

a. VerificationTopographic
Survey Plans and Report

Three (3) sets per site; to be submitted no later
than thirty (30) calendar days after issuance of
Notice to Proceed (NTP)

b. Geotechnical Investigation
Report

Three (3) sets per site; to be submitted no later
than thirty (30) calendar days after issuance of
Notice to Proceed (NTP)

c. ApprovedPreliminary
Conceptual Design Plan

Three (3) sets per site, A3-size sheets signed
and sealed by a licensed architect; to be
submitted no later than thirty (30) calendar
days after issuance ofNotice to Proceed (NTP)

d. Detailed Program of Works,
Statement of Probable
Construction Cost, Work PIan
Methodology, and Inspection
Findings

Three (3) sets per site; to be submitted together
with the approved preliminary conceptual
design plan no later tlran thirty (30) calendar
days after issuance of Notice to Proceed

0.{TP).

U. Design Developmeut Phase

a. Approved Final Detailed
Architectural and Engineering
Drawings / Perspectives

One (1) original set per site signed and sealed
by a licensed architect, and allied
professionals, 20 x 30 size high-quality tracing
paper; to be submitted no later than sixty (60)
calendar days after issuance ofNTP

Three (3) duplicate sets per site of the
approved originals signed and sealed by a
licensed architect and allied professionals, to
be submitted upon approval of the originals;

b. Updated Statement of Probable
Construction Cost Three (3) sets per site; to be submitted with

the approved final detailed architectural and
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c Technical Specifications engineering drawings

d. ConstructionSchedule

e. Detailed Technical
Specifications

f. Detailed Quantrty Take-Off /
Calculations

g. Detailed Unit Price Analysis
(DUPAS)

h. Detailed Cost Estimates or Bill
of Quantities

Three (3) sets per site; to be submitted with
the approved final detailed architectural and

engineering drawings

1. lndicative Construction
Schedule (PERT-CPM and

Gantt chart)

j. Structural Analysis

k. MEPFS load calcu lations

l. Comprehensive Facilities
Management, Maintenance,
and Operations Plan

m. Walk-through animation
showing exterior and interior
views

In appropriate lile format, stored in tkee (3)
USB flash drives or any suitable digital media

storage device.

IIf. Implementation / Construction Phsse

n. Progress Report Three (3) copies of the daily activity report,
signed by the contractor, to be submitted on a
weekly basis

o. Completion Reports Three (3) copies per building shall be
submitted at the end of the contract period
giving a summary of the whole program of
works carried out during the period ofservices.

p. Progress Meetings Hold regular weekly meetings in order to keep
the QCG updated in the development of the
project
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ry. Post-ImplementationPhase

q. As-built plans Five (5) sets per site, signed and sealed by a
licensed architect and allied professionals; to
be submitted after completion of the project.

3. PERTORMANCE SPECIFICATIONS AND PARAMETERS

3.1. Design and Construction Standards, Legal, and Technical Obligations

The design of the proposed TERRA facilities must have the following basic

requirements :

3.1.1. General Planning Guidelines

Proposals for the design-and-build contract shall meet the minimum
performance specifications set forth herein:

a. Adaptation of green inftastruch[e and preservation of existing natural

assets ofthe land, such as trees and vegetation unless otherwise instructed

by the QCG.

b. The design of the facility must be compliant with the Quezon City Green

Building Code.

The Design should consider the current technology and industry
standards, especially in material use and equipment application.

d. Ensure the safety and security of the users. Materials and equipment to
be used should be carefully selected and should not be prone to hazards.

The materials to be used shall be consistent with intemationally accepted

standards.

The desiga layout shall be compliant with accessibility laws, considering
the needs of persons with disabilities, pregnant women, senior citizens,
and different age groups of children.

f. The Outline Technical Specifications sigred by the respective Registered
Licensed Professionals, such as the following, should be submitted in
comparative presentation vis-a-vis the minimum performance
specifications, to wit;

For the Architectural plans and specifications by a Licensed Architect;
For the structural plans and specifications by a Licensed CiviVstructural
Engineer; For the Plumbing and Sanitary Plans by a.Licensed Sanitary
Engineer; For the Electrical Plans and specifications by a Licensed
Professional Electrical Engineer, For Landscape Plans, by a Landscape
Architect.

c

e
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3.1.3.

3.1.4.
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The President or the Chief Executive Officer (CEO) of the company

bidding for the project shall likewise sign and concur with the submitted
Technical Specifi cations.

Bidders are enjoined to provide additional information if deemed

necessary to clearly illustrate their respective specifications.

g. All plans, technical specifications, and cost estimates submitted by the
bidders should be correlated with one another. Should there be any

difference or variation among these documents, the technical
specifications shall prevail.

Architectural Design Parameters
a. PD 1096 or the National Building Code of the Philippines, and its latest

and amended IRR
b. RA 9266 or the Architectural Law and its latest amended IRR
c. BP 344 or Accessibility Law and its latest and amended IRR
d. RA 9514 or the Fire Code of the Philippines and its latest amended IRR
e. Philippine Green Building Code and Quezon City Green Building Code

(Ordinance No. 448, 3-2025) and their latest amended IRRs
f. Existing Local Codes and Ordinances
g. Bureau ofProduct Standards (BPS)

h. And other laws that apply to the project

Structural Design Parameters
The Civil / Sfructural design shall be in accordance with, bui not limited to,
the following laws, codes, and standards:

a. Latest National Structural Code of the Philippines (NSCP)
b. Latest National Building Code of the Philippines and its amended IRR
c. Philippine Green Building Code / Quezon City Green Building Code

(Ordinance No. 448, 3-2025)
d. Philippine National Standards (PNS)

e. DPWH Blue Book
f. American Concrete Institute (ACI)
g. American Society for Testing Materials (ASTM)
h. American Welding Society (AWS)
i. American Institute of Steel Construction (AISC)
j. Existing Local Codes and Ordinances
k. And other laws that apply to the project

Sanitary, Plumbing, Fire Protection Design Parameters
The Sanitary / Plumbing desigrr shall be in accordance, but not limited to the
following laws, codes, and standards:
a. Latest National Building Code of the philippines and its amended IRR
b. Philippine Green Building Code and euezon City Green Building Code

(Ordinance No. 448, 5-2025)
c. RA 9514 or the New Fire Code of the Philippines
d. Uniform Plumbing Code of the philippines (UpCp)

a
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4.1.1. General
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e. Revised National Plumbing Code of the Philippines

f. Sanitation Code ofthe Philippines
g. Existing Local Codes and Ordinances

h. Bureau of Product Standards (BPS)

i. And other laws that apply to the project

Mechanicel Design Parameters

The Mechanical design shall be in accordance with, but not limited to the

following laws, codes, and standards:

a. Latest National Building Code of the Philippines and its amended IRR

b. RA 9514 or the New Fire Code of the Philippines

c. Mechanical Engineering Code of the Philippines (ME Code)

d. Philippine Green Building Code and Quezon City Green Building Code

(Ordinance No. 448, 5-2025)
e. Existing Local Codes and Ordinances

f. Bureau of Product Standards (BPS)

C. Philippine National Standards (PNS)

h. IntemationalElectrotechnical Commission (IEC)

i. National Fire Protection Association (NFPA)
j. American Society of Heating, Refigeration, and Air Condition[ng

Engineers (ASHRAE)

Electrical and Electronics Design Pammeters
The Electrical design shall be in accordance with, but not limited to, the

following laws, codes, and standards:

a. Philippine Elecrical Code

b. National Electrical Code

c. Fire Code of the Philippines
d. Latest National Building Code of the Philippines and its amended IRR
e. Philippine Green Building Code / Quezon City Green Building Code

(Ordinance No. 448, 5-2025)
f. Existing Local Codes and Ordinances

g. Bureau ofProduct Standards (BPS)

h. National Fire Protection Association (NFPA)
i. IntemationalElecfrotechnical Commission (IEC)
j. Illumination Engineering Society (IES)

k. National Electrical Manufacturers' Association (NEMA)

The eligibility requirements for the Design and Build Scheme shall comply
with the applicable provisions of the New Government Procurement Act or
RA 12009 and its Implementing Rules and Regulations.

il
IJ
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The contractor should possess the following minimum qualifications
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In the technical requirements, the contractor (as solo or in joint

venture/consortia) should be able to comply with the experlence requirement

under the Implementing Rules and Regulations of RA 12009, where one of
the parties (in a joint venture/consortia) should have at least one similar
projec! both in desigr and construction, with at least 50% of the cost ofthe
ABC.

The firm or partner should have at least one similar project, both in desigrr

and construction, with at least 50% of the cost ofthe Approved Budget

for the Contract.

b. In cases of firms of joint venture among Filipino contractors and

consultants or among Filipino conhactors and foreign consultants: the

Filipino ov,,nership shall be at least seventy five percent (757o); provided

that joint ventures/consortia in which Filipino ownership or interest is

less than seventy five percent (75o/o) maybe eligible where the structues
to be built require the application of techniques and/or technologies

which are not adequately possessed by Filipinos and that Filipino
ownership or interest shall not be less than twenty fwe (25Vo). Provided,

finally, *rat when the design services in which the joint venture wishes

to engage, involve the practice ofprofessions regulated by law, all those

who will actually perform the servioes shall be Filipino citizens and

registered professionals authorized by the appropriate regulatory body to
practice those professions and allied professions and where the foreign

designers are required, the foreign designer must be authorized by the

appropriate Philippine Government professional regulatory body to
engage in the practice ofthose professions and allied professions.

Have competence and meaningful experience of a minimum of ten (10)

years of Architectural and Engineering works for Multi-Purpose
Buildings, Retention Basin construction;

d. Operational for at least ten (10) years to the deadline ofBid submission;

e. Have at least a previous architectural and structural experiences; and

f. Have the competent manpower qualifications that must be in accordance

to the following:

a

c
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Key
Perconnel

Educrtional Attsinment / Qualifi cations

Minimum number of
years of expericnce as
I Designer (MuEt be
supported wlth CV

and Licenses)

I Project
Manager

Qualifications of the Project Manager:

Bachelor's degree in Architecture or Civil
Engineering
Certification or license to practice as an
architect or civil engineer by the
Professional Regulatory Commission.
Proven experience in the construction of
multi-purpose buildings.

l0

DESIGN TEAM

i Lead
Architect

Qualifications of the Lead Architect

Bachelor's degree in Architecture
Ccrtification or license Lo practice as an
architect by the Professional Regulatory
Commission.
Proven experienoe in the oonstruotion of
multipurpose buildings.
Knowledgeable in design standards,
building codes, and safety standards (e.g.,
ADA, local accessib ility regulations).

15

2 Architects Qualifl cations of the Architect

Bachelor's degree in Architecture
Cenification or license to practice as an
architect by the Professional Regulatory
Commission.
Proven experience in designing of multi-
purpose buildings.

5

1 Landscape
Architect

Qualilications of the Landscape Architect:

Bachelor's degree in Landscape
Architecture
Certification or license to practice as a
Landscape Architect by the Prot'essional
Regulatory Commission.
Proven experience in the construction of
multipurposo buildings.

3

1 Lead
Structural
Designer

Qualifications of the Lead Structural
Designer:

Bachelor's degree in Civil Engineering or
Structural Engineering
Certification or license to practice as a civil
enginecr by the Professional Regulatory
Commission.

15
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2 Civil /
Structural
Engineer

Qualifications of the Civil / Structural
Engineer:

Bachelor's degree in Civil Engineering or
Structural Engineering
Certification or license to pmctice as a civil
engineer by the Professional Regulatory
Commission.

5

1 Professional
Mechanical
Engineer /
Desigrer

Qualifications of the Professional Mechanical
Engineer / Designer:

Bachelor's degree in Mechanical
Engineering.
Certification or license to practice as a
mechanical engineer by the Professional
Regulatory Commission.

l0

I Professional
Electrical
Engineer

Qualifications of the Professional Electrical
Engineer:

Bachelor's degree in Electrical
Engineering.
Certification or license to practice as an
Electrical Engineer by the Professional
Regulatory Commission.

10

l Lead
Sanitary
Designer

Qualifications of the Lead Sanitary Designer:

Bachelor's degree in Sanitary Engineering
with a specializztion in plumbing systems.
Certification or license to practice as a
Sanitary engineer by the Professional
Regulatory Commission.
Experience designing plumbing systems
for multi-purpose facilities, including
r ater supply, waste management, and gas

systems.

l0

1 Geodetic
Engineer

Qualifications of the Geodetic Engineer:

Bachelor's degree in Geodetic
Engineering.
Licensed geodetic engineer.
Proficiency in surveying equipment and
software (e.g., GIS, AutoCAD Civil
3D).
Experience in land surveying/mapping

5

a

CONSTRUCTIONTEAM

I Construction
Manager

Qualifications of the Consmrction Manager:

Bachelor's degree in or Civil Engineering
Certification or license to practice as a civil
engineer by the Professional Regulatory

15
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Commission.
Proven experience in the consfuction of
multi-purpose facilities.
Knowledge of regulations, building codes,
and safety standards (e.g., NFPA, ADA,
[oca[ health codes).

I Architect Qualifi cations of the Architect

Bachelor's degree in Architechre
Certification or license to practice as an
architect by the Professional Regulatory
Commission.
Proven experience in the construction of
multi-purpose facilities.
Klowledge of regulations, building codes,
and safbty standards (e.g., NFPA, ADA,
local health codes).

10

1 Field
Architect

Qualifications of the Field Architect:

Bachelor's degree in Architecture
Certification or licensc to practicc as an

architect by the Professional Regulatory
Commission.

3

I Civil
Engineer

Qualifications of the Civil Engineer:

Bachelor's degree in Civil Engineering
Certification or licensc to practice as a civ.il
engineer by the Professional Regulatory
Commission.
Experience in construction capable of
handling the unique loads associated with
multi-purpose buildings.

5

2 Field Civil
Engineer

Qualifications ofthe Field Civil Enginecr:

Bachelor's degree in Civil Engineering
Certification or Iicense to practice as a civil
engineer by the Professional Regulatory
Commission.

3

1 Mechanical
Engineer

Qualifrcations of the Mechanical Engineer:

Bachelor's degree in Mechanical
Engineering.
Certification or license to practice as a

mechanical engineer by the Professional
Regulatory Commission.

5

I Eleetrieal
Engineer

Qualifi cations of the Electrical Engineer:

Bachelor's degree in Electrical
Engineering.
Certification or license to practice as an
electrical engineer by the Professional
Regulatory Commission.

5

a
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4.2. f irst Step Procedure

The frnt step of the evaluation shall involve the review of the preliminary conceptual
designs and track record submitted by the contractor as indicared h the Bidding
Documents using a non-discretionary "pass/fail" criteria that involve compliance with
the following requirements:

4.2.1 . Adherence of preliminary design plans to the required performance
specifications and parameters and degree ofdetails.

4.2.2. Concept of approach and methodology for deoiled enginqering design and
construction with emphasis on the clarity, feasibility, innovativeness and
comprehensiveness of the plan approach, and the quality of interpretation of
project problems, risks, and suggested solutions.

I Sanitary
Engineer

Qualifications of the Sanitary Engineer:

Bachelor's degree in Sanitary Engineering
with a specialization in plumbing systuns.
Certification or license to practice as a
sanitary engineer by the Professional
Regulatory Commission.

5

1 Geodetic
Engineer

Qualilications of the Geodetic Engineer:

Bachelor's degree in Geodetic
Engineering.
Certification or license to practice as a
geodetic urgineer by the Professional
Regulatory Commission.
Proficiency in surveying equipment
and software (e.g., GIS, AutoCAD
Civil 3D).
Experience in land surveying and
mapping.

5
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4.2.3. Quality ofpersonnel to be assigned to the project which covers suitability ofkey
staff to perform the duties of the particular assignments and general

qualifrcations and competence including education and uaining of the key staff.

4,3. Second Step Procedure

4.3.1. Only those bids that passed the above criteria shall be subjected to the second

step of evaluation. The Procuring Entity shall inform the results, and Eligible
Bidders shall be notified.

4.3.2. The BAC shall open the Financial Proposal of each "Passed" eligible bidder in
the presence ofthe Bidder's Authorized Representatives and shall read out the

process. The "As Read" financial bids shall be ranked, in ascending order, from
lowest to highest.

4.3.3. The BAC shall automatically disqualifi any total calculated bid prices exceeding' the ABC.

4.3.4. The BAC shall review the bid process of eligible Bidders and deterrnine the

Lowest Calculated Bid [LCB].

5. APPROVEDBUDGETFORTHECONTRACT

The Approved Budget for the Contract (ABC) of the Design and Construction of a TERRA
Facility in Barangay Greater Lagro, Quezon City is included in the Local Disaster Risk
Reduction and Management Fund (LDRRMF) of the Quezon City Disaster Risk Reduction
and Management Office (QCDRRMO) amounting to ONE HUNDRED TWENTY-ONE
MILLION, FM HLTNDRED FIFTY THOUSAI\D PESOS AND 00/100 ONLy (php
121,550,000.00). Any and all taxes, charges, imposts, and other legal exactions due or that
may become due under this contract shall be for the account of the contractor / design-and-

build contractor. The implementing agency shall withhold applicable withholding taxes, if
any, from its payment to the contractor / design-and-build contractor in accordance with the

requirements of the law.

The Project cost shall be fixed, and there shall be no price adjustrnents applicable for the

duration ofthe contract except when the operational costs are increased by more than l0%
as a result of any exhaordinary circumstances as determined by the National Economic
Development Authority (NEDA). Pursuant to the provisions of Republic Act No. 12009 and

its Implementing Rules and Regulations (IRR) on contract price escalation, all contract price
escalations shall be approved by the Government Procurement Policy Board (GPPB).

6. PROJECTDI,'RATION

The Total Project Duration shall be a maximum of three hundred sixty (360) Calendar Days
reckoned from seven (7) Calendar Days upon issuance of Notice to Proceed. Please see

Annex "B".

The contactor shall deliver the completed project to the QCG within the Total project

Duration, which shall signifr its approval or comments for revision, alteration, or
modification, ifany, before acceptance of the Project.
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In any case of force majeure that would prevent the contractor from conducting its
responsibilities, suspension of any working days shall be reviewed only-by the eCG and
approved after the submission of a written request by the confactor. The approval of the
request shall be the reckoning point ofthe suspension ofthe working day period indicated in
the written communication.

A notice from the QCG shall be issued to the contractor on the resumption of the running
working day period.

7. TERMS OT'PAYMENT

The contractor shall be compensated based on the actual scope of work completed and upon
submission ofall required deliverables and supporting documents. Payments shall be subject
to applicable tax deductions, including a two percent Q%) Expanded Withholding Tax
(EWT) and a five percent (5%) Final Withholding Value-Added Tax (VAT), in accordance
with govemment regulations.

All payments shall be processed and released within a reasonable period following the

submission of complete ard satisfactory documentation.

PAYMENT SCHEDULE

Projected Billing Schedule Percentage of Contract Price

Upon completion of the Pre-Design, Research, and
Conceptual Phase

10o/o

Upon completion of the Design Development
phase

1Oo/o

Upon Mobilization on the Project Site 20o/o

Progress billing up to 90% completion of the project Cumulative 50%

Upon Completion of Construction 1Oo/o

TOTAL 100o/o

All payments will be subject to the usual govemment accounting and auditing rules and
regulations. The contractor is expected to be familiar with the Govemment Accounting and
Auditing Manual.
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8. WARRANTY

8.1. Design Wamanty

8.1.1. The contractor warrants that all architectural and engineering (A&E) designs,

plans, drawings, and specifications are in full conformity with the National

Building Code of the Philippines, and other applicable national and local

regulations.

8.1.2. The contractor guarantees that the design outputs are technically sound,

funotionally appropriate for recreational, organizational, and instirutional

operations, and meet all required performance, safety, and accessibility

standards.

8.1.3. The contractor shall be liable for any design errors, deficiencies, or omissions

that may result in construction delays, increased costs, safety hazards, or non-

compliance with legal and regulatory requirements. The - design-and-build

contractor shall revise or rectiff such errors at no cost to QCG within a

reasonable timeframe.

8.1.4. Design-related liability shall extend for a period offifteen ( 15) years from project

completion, in accordance with Article 1723 of the Civil Code of the Philippines,

particularly for structural or life safety issues arising from design defects.

8.2. Construction Warranty

8.2.1. The contractor warrants that all construction works performed under the Build

component ofthe contract shall be completed in accordance with approved plans,

specifications, applicable laws, and relevant standards.

8.2.2. The conEactor guarantees that all materials, labor, and equipment used in the

construction are of high quality and free from defects in workmanship or

performance.

8.2.3. The contractor shall be responsible for correcting, at its own cost, any

construction defects or failures in materials and workmanship that appear within

one (1) year from the date of final acceptance by QCG. Repairs must be

undertaken promptly and without delay to operations.

8.2.4. The contractor shall also tum over to QCG all manufachrer warranties on

equipment, mechanical systems, and materials used in the project. These

wananties shall take effect upon project handover and acceptance.

8.2.5. The contractor warants, represents, and commits to delivering services ofhigh
reliability and professional standards. It shall ensure that its personnel are

qualified, dependable, hardworking, and fully capable ofexecuting the required

services to t}re satisfaction of QCG. The contractor shall employ only competent,

honest, and well-mannered staff who must display proper identification while
performing duties within the project site. Under no circumstances shall the
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contractor engage any QCG's employee, or their relatives, in any capacity related

to this project.

8.2.6. The contractor shall observe and implement all established occupational health

and safety practices. Its personnel shall exercise due diligence and take all

necessary precautions to ensure the safety of individuals and the protection of
property in and around the work area.

8.2.7. The contractor shall not assign, transfer, pledge, or subcontract any portion or

interest in this conhact without prior written consent from QCG.

8.2.8. In the event of a contract extension, the contractor agrees to continue providing

its services at no additional cost to QCG, unless otherwise approved in writing

by the latter.

9. GENERALCONDITIONS

9.1 . The contractor warrants that it shall conform strictly to the terms and conditions ofthis

terms of reference, including abiding by best practices and respecting standards and

guidelines of intemational agencies, bodies, and organizations'

9.2. The conftactor shall be solely responsible for the integrity of all research works,

detailed engineering design and the performance of structure irrespective of the

approvaV confrnnation by the QCG.

9.3. The conkactor shall deploy personnel having professional experience compatible with

the undertaking. They shall also provide and maintain temporary oflice and living

quarters for their project personnel with equipment, supplies, first aid cabinet and other

utilities.

9.4. The contractor shall warrant, represent and undertake reliability ofthe service and that

their manpower cornplements are hardworking, qualified/reliable and dedicated to do

tlle service required to the satisfaction of the QCG. It shall employ well behaved and

honest employees with IDs displayed conspicuously while working within the

compound. It shall ensure that its workers/employees will not loiter in other areas, or

otherwise interfere or interact with the park goers within the vicinity of the sites fbr

the TERRA Facilities.

9.5. The contractor's employees shall strictly follow the rules and policies in the operation

of the TERRA Facilities.

9.6. The contractor shall comply with the laws governing employees' compensation, Phil

Health, Social Security and labor standards.

9.7. The contractor's personnel shall take all necessary precautions for the safety of all
persons and properties at or near their area of work and shall comply with all the

standards and established safety regulations, rules and practices.
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9.8. The conmctor shall report to the QCG any conditions which may prevent it from

performing the work according to requirements.

9.9. The construction shall be finished with world class workmanship in reference with the

EN Safety Standards and to the satisfaction ofthe QCG and its Stakeholders.

9.10. The contractor, before commencing work, shall examine the proposed location of the

project and all adjoining areas on which this work is, in any way, dependent for perfect

workmanship according to the intent ofthese specifications.

9.11. All relevant permits and corresponding fees as may be assess-ed by the local

govemment units/regulating agencies shall be for the account ofthe contractor.

9.12. The contractor shall store his materials, equipment and tools in one place of the site.

The area shall be coordinated with the QCG. It shall be kept neat and clean at all times.

Any damage thereto or to the surrounding areals arising from acciden! paint, spills,

etc. shall be repaired and/or restored to its original condition. Likewise, extra care shall

be taken in the storage of hazardous chemicals (paints, thinners, lacquers, oils'

solvents, etc.) to avoid accidents, explosions and/or fires. Oily rags, solvent-soaked

foams, paint brushes and rollers shall be kept in a metal container tightly sealed and

shall be cleaned and/or removed from the job site at the end of every working day.

9.13. The conmctor shall be responsible for the electric, water, sewage, and other utility

connection needs of the TERRA Facilities and shall be tapped from utility service

providers.

9.14. The confractor shall not assign, transfer, pledge any part or interest in this project.

9.15. The contractor shall be liable for any loss, damage, or injury as may be due directly

through the fault or negligence of its personnel. It shall assume sole and exclusive

responsibility therefore, and the QCG shall be specifically released from any

responsibility arising therefrom.

9.16. The contractor shall assume responsibility for the following:

9.16.1. Sofucape: I year wananty

9.16.2. Workmanship of stnrctures: one (1) year warranty

9.16.3. Training of initial personnel and one (1) year consultation on training guides.

10, OWNERSHIP OF DOCUMENTS AIID CONFIDENTIALITY OF DATA
IIIFORMATION

The ownership ofall designs, drawings, specifications, and copies, including electronic files
prepared by the contractor, shall be vested in QCC.

All data and information related to this project shall be treated with shict cbnfidentiality and

shall not be released without the consent of QCG.
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The contractor, its affiliates, and subcontractors shall abide by and comply with all applicable

laws, rules, and regulations of any Phitippine government or regulatory body having
jurisdiction over their professional practice and the services provided in this agreement.

The contractor, its employees and subcontractors shall not enter into business arrangements

with the contractors, or receive any commission, fees, and favors in the form ofsubstantial
gifts or entertainment from contractors.

11. CAVEAT

The work under this TOR and its attachments shall be solely used by the prospective bidders

in preparation of their respective bids/proposals for the Desigrr and Build Scheme of the

TERRA Facilities, Hence, bidding procedure shall follow the relevant provisions of RA
I 2009 and its Implementing Rules and Regulations (IRR) on the procurement of
infrastructure projects.

Further, the procuring entity does not guarantee that the data are sufficient and up-to-date to
the project at hand. The contractor shall be responsible for the accumcy, completeness, and

applicability ofall data and information to be used in their work once chosen. The contractor
shall be responsible for all the necessary studies, documents, information, and equipment
pertinent to the production of the plans ald reports. They shall likewise submit any other

necessary and relevant research, study, data or report that rnay be reasonably requested by

the QCC.

Other works not mentioned in this document but necessary to complete the works are

considered included in the bid submission. It is the bidders' responsibility to anticipate and

include other items missed-out in these terms of reference.

12. CANCELLATION / TER]VIINATION CONTRACT

The terms for cancellation or termination ofthe Conhact shall be governed by Republic Act
No. 12009 and its Implementing Rules and Regulations (lRR), particularly Section 71.4

thereof.

An..BALTI,^R c. AVELTNo, uap
City Gove/nent Departsnent Head Ill
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Lungsod Quezon

PARKS DEVETOPMENT & ADMINISTRATION DEPARTMENT
Trunkline; 8988 - 4242 loc. 8450 / 8461 POAO@quezoncity.qov.ph

Terms in cancellation of contract adopts the GPPB Resolution No. 018-2004 (Annex "A" -
Guidelines on Termination of Contracts) dated December 22,2004, and GPPB Resolution
No. 05-2019 (Guidance on contract Termination Due to Fifteen Percent Negative Slippage

by the Contractor in Infrastructure Projects) dated March 8, 2019.

AR. BALT C. AVELINO, uap

City G Department Head III
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