



Republika ng Pilipinas Lungsod Quezon

BIDS AND AWARDS COMMITTEE - INFRA

Second Floor, Civic Center Building F, Quezon City Hall Complex, Elliptical Road, Quezon City



BID BULLETIN NO. 08-2020 Series of 2020

Notice is hereby given to all concerned bidders for various projects scheduled for Public Bidding on 29 December 2020, viz:

ITB No./Proj No.	From	To
20-00130	Project Title: Proposed Upgrading of Service Entrance at Don Quintin Paredes High School	Project Title: Proposed Upgrading of Electrical System at Carlos P. Romulo Senior High School
20-00134	Project Title: Proposed Rehabilitation of Suntay Hall at Maayusin Extension	Project Title: Proposed Rehabilitation of Multi-Purpose Suntay Hall at Maayusin Extension
20-00139	Project Title: Construction of Multi-Purpose Building at Barangay Nagkaisang Nayon	Project Title: Proposed Construction of Multi-Purpose Building
20-00140	Project Title: Proposed Construction of Multi-Purpose Hall with Day Care Center at Zone-A Pook Ricarte	Project Title: Proposed Construction of Multi-Purpose Hall with Day Care Center
20-00141	Project Title: Proposed Construction of Two (2) Storey Multi-Purpose Hall with Day Care Center	Project Title: Proposed Construction of Two (2) Storey Multi-Purpose/SK Hall
	Location: Barangay U.P. Campus, District 4, Quezon City	Location: Barangay U.P. Village, District 4, Quezon City
20-00144	Project Title: Proposed Construction of Three (3) Storey Pumaren Multi-Purpose Hall and Rewiring of Pumaren Hall at Juan Sumulong High School	Project Title: Proposed Construction of Three (3) Storey Pumaren Multi-Purpose Hall and Upgrading of Main Electrical System of Juan Sumulong High School
	Approved Budget for the Contract (ABC): Php15,707,580.79	Approved Budget for the Contract (ABC): Php15,706,972.13
20-00147	Location: Barangay Teachers Village, District 4, Quezon City	Location: Barangay Teachers Village East, District 4, Quezon City
	Approved Budget for the Contract (ABC): Php46,082,300.09	Approved Budget for the Contract (ABC): Php42,481,576.77
20-00149	Proposed Construction of Four (4) Storey with Lower Ground General Lucerio Geronimo Integrated High School Including Land Development	Proposed Construction of Four (4) Storey with Lower Ground General Licerio Geronimo Integrated High School Including Land Development
	Approved Budget for the Contract (ABC): Php187,428,627.70	Approved Budget for the Contract (ABC): Php146,814,971.02
ITB No./Proj No.	Project Title	DEFERRED (<i>Philippine Drug Enforcement Agency-PDEA is responsible for all necessary expenses in the operation and maintenance for this Project including the maintenance of the facility during the implementation of the Memorandum of Agreement</i>)
20-00137	Proposed Rehabilitation of Sagip Batang Solvent Shelter	

Please be guided accordingly

By: **QC-BIDS & AWARDS COMMITTEE - INFRASTRUCTURE**

(SGD) ATTY. MARK DALE DIAMOND P. PERRAL
Chairman