



Republika ng Pilipinas Lungsod Quezon

BIDS AND AWARDS COMMITTEE - INFRA

Second Floor, Civic Center Building F, Quezon City Hall Complex, Elliptical Road, Quezon City



BID BULLETIN NO. 001 Series of 2021

Notice is hereby given to all concerned bidders for various projects scheduled for Public Bidding on 19 January 2021, viz:

	PROJECT TITLE	ITB NO.	PRE BID CONFERENCE	SUBMISSION OF BIDS	OPENING OF BIDS
Section I. Invitation to Bid and Section III. Bid Data Sheet (9.1, 21 & 24.1)	PROPOSED LANDSCAPE IMPROVEMENT OF K-H STREET SIDEWALK (FROM KAMIAS ROAD TO K-9th STREET)	20-00099B	Pre Bid Conference will be held on January 07, 2021 - 10:00am (From Original date of January 07, 2020)	Bids must be duly received by the BAC Secretariat on or before January 19, 2021 - 9:00 am (From Original date of January 19, 2020)	Bid opening shall be on January 19, 2021 - 10:00am (From Original date of January 19, 2020)
	PROPOSED DEVELOPMENT OF OPEN SPACE AT CORDILLERA STREET, HOBART VILLAGE	20-00102B			
	PROPOSED BIKE LANE AT VARIOUS ROADS IN QUEZON CITY (CLUSTER 4)	20-00014B			
	PROPOSED IMPROVEMENT OF ELECTRICAL SYSTEM OF NICK M. JOAQUIN SENIOR HIGH SCHOOL	20-00035B			
	PROPOSED REHABILITATION OF ROOF DECK AND UPPER ROOF DECK AT QCRRMO BUILDING	20-00037B			
	PROPOSED CONSTRUCTION OF NEW KAMUNING PUBLIC MARKET (PHASE 1) AT BARANGAY KAMUNING, DISTRICT 4, QUEZON CITY	20-00150			
	PROPOSED CONSTRUCTION OF FOUR (4) STOREY WITH DECK GALAS PUBLIC MARKET (PH 2) AT BARANGAY SAN ISIDRO GALAS, DISTRICT 4, QUEZON CITY	20-00151			
PROPOSED CONSTRUCTION OF EIGHT (8) STOREY WITH BASEMENT BAGBAG INTEGRATED HIGH SCHOOL BUILDING INCLUDING LAND DEVELOPMENT (PHASE 1) AT BARANGAY BAGBAG, DISTRICT, 5 QUEZON CITY	20-00152				
	PROPOSED ASPHALT OVERLAY AND IMPROVEMENT AT NEW YORK AVENUE	20-00017B	CANCELLED (Any amount paid for the bidding documents fee will be REFUNDED)		

Please be guided accordingly

By: **QC-BIDS & AWARDS COMMITTEE - INFRASTRUCTURE**

(SGD) ATTY. MARK DALE DIAMOND P. PERRAL
Chairman