



*Republika ng Pilipinas*  
*Lungsod Quezon*  
**BIDS AND AWARDS COMMITTEE –  
GOODS & SERVICES**



Second Floor, Civic Center Building F, Quezon City Hall Complex, Elliptical Road, Quezon City  
Tel. No. 8988-42-42 local 8709/8712

July 16, 2020

**NOTICE OF POSTPONEMENT OF SUBMISSION AND OPENING OF  
QUOTATIONS**  
**July 17, 2020**

Notice is hereby given to all concerned bidders for the following projects:

ITEM NO.	P.R. NO.	OFFICE	PROJECT NAME	AMOUNT
1	GF-20-02-00198	CMO (City Architect Department)	Geotechnical Investigation for the Proposed Construction of Kamuning Market Phase 1 and 2 (2-storey w/ Deck)	Php950,000.00
2	GF-20-02-00199	CMO (City Architect Department)	Geotechnical Investigation for the Proposed Construction of Police Station 3 (3-Storey)	200,000.00
3	GF-20-02-00200	CMO (City Architect Department)	Geotechnical Investigation for the Proposed Construction of Congressman Reynaldo A. Calalay Public Market (5-Storey with Deck and Basement)	450,000.00
4	GF-20-02-00201	CMO (City Architect Department)	Geotechnical Investigation for the Proposed Construction of Multi-Purpose Parking Building (2-storey with Deck)	200,000.00
5	GF-20-02-00202	CMO (City Architect Department)	Geotechnical Investigation for the Proposed Construction of Two (2) - storey with Deck Damayang Lagi Barangay Hall	150,000.00
6	GF-20-02-00203	CMO (City Architect Department)	Geotechnical Investigation for the Proposed Construction of Project 4 Public Market (4-Storey with 2 Basement)	300,000.00
7	GF-20-02-00204	CMO (City Architect Department)	Geotechnical Investigation for the Proposed Construction of Multi-Purpose Building (3-Storey w/ Deck) & Galas Public Market (3-Storey w/ 2 Basement)	950,000.00
8	GF-20-02-00205	CMO (City Architect Department)	Geotechnical Investigation for the Proposed Construction of Baesa Columbarium (3-Storey with Deck and 2-Basement)	700,000.00
9	GF-20-02-00206	CMO (City Architect Department)	Geotechnical Investigation for the Proposed Construction of Sto. Domingo Multi-Purpose Building (5-Storey w/ Mezzanine)	300,000.00
10	SEF-20-02-00308	Division of City Schools (City Architect Dept.)	Geotechnical Investigation for the Proposed Construction of Eight (8)-Storey with Basement of Bagbag Integrated High School Building including Land Development	450,000.00
11	SEF-20-02-00309	Division of City Schools (City Architect Dept.)	Geotechnical Investigation for the Proposed Construction of Four (4)-Storey with Lower Ground Ge. Licerio Geronimo Integrated High School including Land Development	250,000.00
12	GF-20-03-00589	City Legal Department	Tires and Batteries	77,360.00



*Republika ng Pilipinas*  
*Lungsod Quezon*  
**BIDS AND AWARDS COMMITTEE –  
GOODS & SERVICES**



Second Floor, Civic Center Building F, Quezon City Hall Complex, Elliptical Road, Quezon City  
Tel. No. 8988-42-42 local 8709/8712

13	GF-20-02-00101B	SSDD	ID Card Printer Consumables	496,902.70
14	GF-20-02-00337C	City Planning and Development Dept.	Speaker System	13,000.00
15	GF-20-02-00038	Parks Development and Administration Department	RM – Boy Scout Rotunda Fountain	240,000.00
16	GF-20-02-00306	QCU	Impact Dot Matrix Printer	70,875.00
17	GF-20-02-00132	HMRD	Uninterruptible Power Supply	8,440.00
18	GF-20-02-00322	Radio Communications Service Office	Generator and Others	66,500.0000
19	GF-20-02-00030C	City Administrator's Office	Various Supplies (Internet cable and Others)	56,616.50
20	GF-20-03-00383	QCPL	Fire Extinguisher	66,300.00
21	GF-20-06-00978	City Assessor's Office	Copier Machine	228,000.00
22	GF-20-02-00046	QCITDD	Desktop Computers and Printers	587,900.00
23	GF-20-02-00247	HRMD	Vacuum Cleaner and Others	133,580.00
24	GF-20-02-00205	MDAD	Toner and Ink	239,701.25
25	GF-20-02-00105	CGSD	Property Sticker	612,975.00

The new schedule of the following activities are as follows:

- Deadline for Submission of Quotations – July 20, 2020 10:00 A.M.
- Opening of Quotations – July 20, 2020 11:00 A.M.

Please be guided accordingly.

By: **BIDS AND AWARDS COMMITTEE - GOODS AND SERVICES**

**(Sgd) ROWENA T. MACATAO**  
Chairperson, QC-BAC Goods and Services