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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and 111 (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b)).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC - Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded:;

c. The deadline for the submission and receipt of bids; and
d. Anyimportant bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in

the 1B must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




REPUBLIC OF THE PHILIPPINES

QUEZON CITY GOVERNMENT
BIDS AND AWARDS COMMITTEE FOR INFRASTRACTURE &

CONSULTANCY
2" floor, Finance Building, Procurement Department, Quezon City Hall Complex, Elliptical Road, Quezon City

Invitation to Bid

Duration

I
QUEION CITy
Secng,

Griws e et i

L

March 23, 2021

Street Corner EDSA

Project i L Source
No. g Project Name Location Amount Cal. Office
No. Fund
Days
Buildings — Small B
Proposed Additional Xray City . .
21- . . : . Engineering
1 Room at Rosario Maclang | Batasan Hills 2,169,318.82 90 Engineering
00001 _ ) Dept.
Bautista General Hospital Department
Buildings — Medium A
Proposed Construction of City zousmg_
. . . ty
21- Housing Units No. 28 (3 | Nagkaisang ) ) ommunt
2 00002 | Cluster - 72 Units) at | Nayon 48,525,454.36 150 Engineering Development &
Barangav Nagkaisang Navon Department Resettlement
gay Nag g Nay Dept. (HCDRD)
Flood Control — Small B
Proposed Construction of City
21- Box Culvert and Drainage . . . Engineering
3 00003 | riterceptors at  Marible Mariblo 1,317,316.22 90 Engineering Dept.
Department
Barangay Hall
Proposed Construction of City
21- Retaining Wall at Animal A . Engineering
4 00004 | Pound Payatas 4,293,141.89 60 Engineering Dept.
Department
Flood Control — Medium A
Proposed Rehabilitation and
Construction of Reinforced ; City
- OCM-
5 21- | Concrete Canal with Strut at | S2n ANTOMIO /| g9 074 284 66 300 | Engineering
00005 ) Katipunan LDRRMF
Creek Beside Mangga Street Department
{Halang Creek)
Proposed Rehabilitation and City
21- Construction of Reinforced . . OCM-
6 V 104,028,468.38 360 Engineerin
00006 | Concrete Retaining Wall at asra e 8 & LDRRMF
s Department
Culiat Creek
Proposed Rehabilitation and City
21- Construction of Reinforced | Batasan Hills / ! . OCM-
03.28 360 F
/ 00007 | Concrete Canal with Strut at | Commonwealth 135,681,703 ngineering LDRRMF
Department
Batasan Area (Paltok Creek)
Parks — Small B
Proposed Improvement of . ;
21- . . Parks Devt. & Engineering
8 00008 Bernardo Park at Bernardo | Pinagkaisahan 7,326,407.81 135 Admiiit, Dept., Dept.
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Proposed Improvement of
21- Capitol Homes Park at Berlin | Matandang Parks Devt. & Engineering
9 12,8 .
00009 | Road Corner Amsterdam | Balara BHE.327.55 3 Admin. Dept. Dept.
Road
Proposed Improvement of
21- Mapayapa Il Park at Narra Parks Devt. & Engineering
10
00010 | Avenue, Mapayapa (il | T2songTamo | 14,423,567.84 28 | admin, Depe. Dept.
Subdivision
21- Proposed Improvement of DTS % | Ena .
11 | o011 | Proiect 6 Park at Road 2 | Project6 23,292,945.34 330 AZ”? e[‘)'t' . D”g':ee”“g
corner Road 7 min. Dept. ept.
Roads — Small B
91 Proposed Rehabilitation City 20% City
12 | oo1p | (Surface Improvement) of | Damar 1,551,866.79 15 Engineering | Development
Daraga Street Department Fund
21- Proposed Rehabilitation Nagkaisan City 20% City
13 | ootz | (Surface Improvement) of Nagon‘ & 2,102,789.42 20 Engineering | Development
Mayon and Baco Streets y Department Fund
21- Proposed Rehabilitation City 20% City
14 (Surface Improvement) of | Del Monte 2,239,914.95 25 Engineering Development
00014
Ernesto Porto Street Department Fund
21- Proposed Rehabilitation City 20% City
15 | gooys | (Surface Improvement) of | Fairview 2,758,195.60 20 Engineering | Development
Orchids Street Department Fund
21 Proposed Rehabilitation City 20% City
16 00016 (Surface Improvement) of | Damar 3,033,968.52 20 Engineering Development
Dancalan Street Department Fund
21- Proposed Rehabilitation City 20% City
17 (Surface Improvement) of | Holy Spirit 4,239,797.26 30 Engineering Development
00017 2
San Simon Street Department Fund
21 Proposed Rehabilitation City 20% City
18 00018 (Surface Improvement) of | Sangandaan 4,740,546.22 35 Engineering Development
Production / VIPRA Department Fund
21 Proposed Rehabilitation City 20% City
19 {Surface Improvement) of | Batasan Hills 7,134,461.11 30 Engineering Development
00019 L
Filinvest 1 Road Department Fund
)1 Proposed Rehabilitation City 20% City
20 (Surface Improvement) of | Fairview 8,584,344.29 55 Engineering Development
00020
Walnut Street Department Fund
21 Proposed Rehabilitation City 20% City
21 | 5oo21 | (Surface Improvement) of | Project 6 11,234,728.41 65 Engineering | Development
Road 3 Department Fund
Roads — Medium A
21 Proposed Rehabilitation | Various City 20% City
22 00022 (Surface Improvement) of | Barangays in | 30,393,447.36 120 Engineering Development
N.S. Amoranto Sr. Street District 1 Department Fund

1. The QUEZON CITY LOCAL GOVERNMENT, through funding source of various years
intends to apply the sum stated above being the Approved Budget for the Contract (ABC) to
payments under the contract for the above stated Projects. Bids received in excess of the ABC
shall be automatically rejected at bid opening.
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The QUEZON CITY LOCAL GOVERNMENT now invites bids for the above Procurement
Project. Completion of the Works is required as stated above. Bidders should have completed
a contract similar to the Project. The description of an eligible bidder is contained in the
Bidding Documents, particularly, in Section II (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from QUEZON CITY LOCAL
GOVERNMENT - BAC Secretariat and inspect the Bidding Documents at the address given
below weekdays from 8:00 am. — 5:00 p.m.

A complete set of Bidding Documents may be acquired by interested bidders on 24 March
2021 (Wednesday) from given address and website/s below and upon payment of the
applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the
GPPB. The Procuring Entity shall allow the bidder to present its proof of payment for the fees
presented in person.

STANDARD RATES:

Approved Budget for the Contract

Maximum Cost of Bidding Documents
(in Philippine Peso)

More than 1 Million up to 5 Million 5,000.00

More than 5 Million up to 10 Million 10,000.00

More than 10 Million up to 50 Million 25,000.00

More than 50 Million up to 500 Million 50,000.00

More than 500 Million 75,000.00

The following are the requirements for purchase of Bidding Documents;

[y

. PhilGEPS Registration Certificate (Platinum — 3 Pages)
Document Request List (DRL)
3. Authorization to purchase bidding documents

3.1 Secretary’s Certificate (for corporation)

3.2 Special Power of Attorney (for sole proprietorship)
4. Notarized Joint Venture Agreement (if applicable)
5. Letter of Intent

L

It must be duly received by the BAC Secretariat at 2™ Floor, Procurement Department, Finance
Building, Quezon City Hall Compound on or before March 31, 2021 - 5:00PM.

The QC- BAC- INFRASTRUCTURE & CONSULTANCY will hold a Pre-Bid Conference' on
April 5, 2021 at 10:00 AM at 2™ Floor, Procurement Department-Bidding Room, Finance
Building, Quezon City Hall Compound or we encourage the prospective bidders to join
through our Virtual Conference (ZOOM APP) which shall be open to prospective bidders.

Virtual Conference (ZOOM APP)
Meeting ID: 891 1185 9539
Password: 598996

1
May be deleted in case the ABC is less than One Million Pesos (PhP1.000,000) where the Procuring Entity may not hold a pre-bid
conference.
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7. Bids must be duly received by the BAC Secretariat through manual submission at the office
address as indicated below, on or before April 20, 2021. — 9:00AM. Late bids shall not be
accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated in ITB Clause 16.

9. Bid opening shall be on April 20, 2021 - 10:00 AM at 2™ Floor, Procurement Department-
Bidding Room, Finance Building, Quezon City Hall Compound and/or via Zoom. Bids will
be opened in the presence of the bidders’ representatives who choose to attend the activity.

Virtual Conference (ZOOM APP)
Meeting ID: 836 3298 7664
Password: 451221

10. The Quezon City Local Government reserves the right to reject any and all bids, declare a
failure of bidding, or not award the contract at any time prior to contract award in accordance
with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of
RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.

11. For further information, please refer to:

ATTY. DOMINIC B. GARCIA

OIC, Procurement Department

2™ Floor, Procurement Department,

Finance Building, Quezon City Hall Compound
Elliptical Road, Barangay Central Diliman, Quezon City.
Tel. No. (02)8988-4242 loc. 8506/8710

Email Add: procurement@quezoncity.gov.ph

Website: www.quezoncity.gov.ph

12. You may visit the following websites:

For  downloading of Bidding  Documents: https://quezoncity.gov.ph/public-
notices/procurement/

ATTY. MARK DALEI DIAMOND P. P L
Chairman BACHInfra and Consultancy

e e i s e s e e s
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Section I1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.




Scope of Bid

The Procuring Entity, Quezon City Government invites Bids for the PROPOSED
REHABILITATION AND CONSTRUCTION OF REINFORCED CONCRETE
CANAL WITH STRUT AT CREEK BESIDE MANGGA STREET (HALANG
CREEK), with Project Identification Number 21-00005.

[Note: The Project Identification Number is assigned by the Procuring Entity based on
its own coding scheme and is not the same as the PhilGEPS reference number, which
is generated after the posting of the bid opportunity on the PhilGEPS website.]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for 2021 in the
amount Eighty One Million Seventy Four Thousand Two Hundred Eighty
Four Pesos & 66/100 Ctvs. (P 81,074,284.66).

2.2.  The source of funding is:

a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or

10



through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter V11 of the Charter of the UN.

Subcontracts

7.1.

7.1.

7.2.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

[If Procuring Entity has determined that subcontracting is allowed during the
bidding , state:] The Bidder must submit together with its Bid the documentary
requirements of the subcontractor(s) complying with the eligibility criterial
stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR
of RA No. 9184 pursuant to Section 23.1 thereof.

[1f subcontracting is allowed during the contract implementation stage, state:]
The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the

11



10.

implementation of this Contract. Subcontractors must submit the documentary
requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
comply with the eligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address on April 5, 2021 10:00 A.M. at 2nd
Floor, Procurement Department-Bidding Room, Finance Building, Quezon City
Hall Compound and/or we encourage the prospective bidders to join through our
Virtual Conference (ZOOM APP) Meeting ID: 89111859539 Password: 598996

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. Avalid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

12



11.

12.

13.

14.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2. Payment of the contract price shall be made in:

a. Philippine Pesos.
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15.

16.

17.

18.

19.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security in no case shall exceed One Hundred Twenty (120)
calendar days from the date of opening of bids, unless duly extended by the
bidder upon the request of the Head of the Procuring Entity (HOPE) of the
Quezon City Local Government. Any bid not accompanied by an acceptable
bid security shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 5 of the 1B.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids
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20.

21.

19.1.

19.2.

19.3.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 15 shall be submitted for each contract (lot) separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.
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Section I11. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section Il, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause
5.2 For this purpose, similar contracts shall refer to contracts which have the same
major categories of work.
7.1 Subcontracting is not allowed.

10.3 No additional contractor license or permit is required
In addition, eligible bidders shall qualify or comply with the following:
1. Bidders with valid Philippine Contractors Accreditation Board (PCAB)
Type
Flood Control — Medium A
104 The minimum work experience requirements for key personnel are the

following:

Qnty. Key Personnel General Experience  Relevant Experience
1 Project Manager 3 years 3 years
1 Project Engineer 3 years 3 years

1 DPWH duly accredited

Materials Engineer 3 years 3 years

1 Safety Officer 3 years 3 years

(as needed) Surveyor 3 years 3 years

(as needed) Surveyor 3 years 3 years

Assistant

1 Procurement Officer 3 years 3 years

7 Equipment Operator 3 years 3 years

1 General Foreman 3 years 3 years
21 Laborer 1 year 3 months

In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing personnel shall perform work exclusively
for the project until its completion. Please see attached bid forms.
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10.5

The minimum major equipment requirements are the following:

Equipment Capacity Number of Units
Backhoe with Concrete Breaker
Jackhammer

Dumptruck

Payloader

Concrete Vibrator

Concrete Mixer (2-Bagger)

EIf Truck

[l N el el o i

In addition, the bidder must execute an affidavit of undertaking duly
notarized stating that the foregoing equipment shall be used exclusively for
the project until its completion. Please see attached bid forms.

12

[Insert Value Engineering clause if allowed.]

151

The bid security shall be in the form of a Bid Securing Declaration with project
number, or any of the following forms and amounts:

a) The amount of not less than Php 1,621,485.69 or equivalent to two
percent (2%) of ABC if bid security is in cash, cashier’s/manager’s
check, bank draft/guarantee or irrevocable letter of credit; or

b) The amount of not less than Php 4,053,714.23 or equivalent to five
percent (5%) of ABC if bid security is in Surety Bond.

19.2

Partial bid is not allowed. The infrastructure project is packaged in a single lot
and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

20

No additional requirement.

21

Additional Contract Documents relevant to the Project as required:

1. Construction Schedule and S-curve,

2. Manpower Schedule,

3. Construction Methods,

4. Equipment Utilization Schedule,

5. PERT/CPM or other acceptable tools of project scheduling, shall be
included in the submission of Technical Proposal.
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

Performance Security
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10.

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated

in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2

Completion of work shall be within 300 calendar days.

4.1

The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon receipt of the Notice to Proceed.

6

The site investigation reports are: [list here the required site investigation
reports.]

7.2

[Select one, delete the other.]

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports,
dams, tunnels, filtration and treatment plants, sewerage systems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures:] Fifteen (15) years.

[In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures:] Five (5) years.

[In case of other structures, such as bailey and wooden bridges, shallow
wells, spring developments, and other similar structures:] Two (2) years.

10

Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

13

The amount of the advance payment is no more that fifteen percent (15%)
of the Contract Price subject to approval by the HOPE and compliance
with the conditions under RA 9184 and its IRR.

14

No further instructions.

151

The date by which operating and maintenance manuals are required is
thirty (30) days

The date by which “as built” drawings are required as part of final
payment

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is ten
(10%) percent of the contract price.
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Section VI. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be accepted
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subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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REPLUBLIKA NG PILIPINAS
LUNGSOD QUEZON

CITY ENGINEERING DEPARTMENT

5TH gTH 7TH Floors, QC Civic Center Building “B”
Telephone Nos. 8988-4242 Local 8538

PILIPINAS

NAME OF PROJECT : PROPOSED REHABILITATION AND CONSTRUCTION OF
REINFORCED CONCRETE CANAL WITH STRUT AT CREEK BESIDE
MANGGA STREET (HALANG CREEK)

LOCATION - Barangay Katipunan / San Antonio, District 1, Quezon City

TECHNICAL SPECIFICATIONS

1. GENERAL REQUIREMENTS

Comply with the current and existing laws, ordinances and applicable codes, rules and
regulations and standards. Any works perform contrary to the existing laws, rules and
regulations, ordinances and standards without notice shall bear all cost arising therefrom.

o

b. Drawings, specifications, codes and standards are minimum requirements. Where
requirements differ, the more stringent apply.

c. Should there be any change(s) in drawings or specifications, it is required to comply with
the governing regulations, notify the implementing agency.
d. Photographs shall be taken as, when and where directed at intervals of not more than one

month. The photographs shall be sufficient in number and location to record the exact
progress of the works. The photographs shall be retained and will become the property of
the Government.

e. Site verification / inspection shall be conducted to validate the scope of works. No extra
compensation and extension of time shall be given due to negligence or inadvertence.

=N

The quality of materials shall be of the best grade of their respective kinds for the purpose.
The work shall also be performed in the best and most capable manner in struct
accordance with requirements of the plans and details. All materials not conforming to the
requirements of these specifications shall be considered as defective.

g. All equipment and installations shall meet or exceed minimum requirements of the
standards and codes.

h. Mobilization and Demobilization (if applicable)

I. Mobilization shall include all activities and related costs for transportation of personnel,
equipment, and operating supplies to the site; establishment of offices, buildings, and
other necessary general facilities for the operations at the site.

ii. Demobilization shall include all activities and costs for transportation of personnel,
equipment, and supplies not anymore required within the construction site including
the disassembly, removal and site clean-up of offices and other facilities assembled on

the site specifically for this contract.

i Execute work in strict accordance with the best practices of the trades in a thorough,
substantial, workmanlike manner by competent workmen. Provide a competent,
experienced, full-time supervisor who is authorized to make decisions on behalf of the

Contractor.

j.  Temporary Facilities and Utilities
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i.  All facilities shall be near the job site, where necessary and shall conform to the
best standard for the required types.

ii. Temporary facilities shall be provided and maintained including sanitary facilities
and first aid stations.

Hii. Temporary utilities shall be sufficiently provided until the completion of the project
such as water, power and communication.

iv.  Temporary enclosure shall be provided within the construction site with adequate
guard lights, railings and proper signages.

V. Temporary roadways shall be constructed and maintained to sustain loads to be
carried on them during the entire construction period.

Vi. Upon completion of the work, the temporary facilities shall be demolished, hauled-
out and disposed properly.

k. Adequate construction safety and health protection shall be provided at all times during the
execution of work to both workers and property.

i. A fully trained Medical Aide shall be employed permanently on the site who shall
be engaged solely from medical duties.

il. The medical room shall be provided in waterproof; it could be a building or room
designated and used exclusively for the purpose and have a floor area of at least
15 square meters and a glazed window area of at least 2 square meters.

iil. The location of the medical room and any other arrangements shall be made
known to all employees by posting on prominent locations suitable notices in the
site.

iv. Additional safety precautions shall be provided in the observance of pandemic.
Protocols set-forth by the government shall be strictly followed.

|, Necessary protections to the adjacent property shall be provided to avoid untoward
incidents / accidents.

m. Final cleaning of the work shall be employed prior to the final inspection for certification of
final acceptance. Final cleaning shall be applied on each surface or unit of work and shall
be of condition expected for a building cleaning and maintenance program.

ITEM SPL 4 —- BARRICADE WITH CAUTION TAPE
DESCRIPTION

This item shall consist of furnishing, placing and finishing concrete and reinforcing bars in all structures of
the concrete barricade in conformity to the lines, grades, and dimensions shown on the Plans.
Compressive strength of concrete shall be 4000 psi and reinforcing steel bars shall not be less than
Grade 60.

ITEM SPL 7 - BILLBOARD
DESCRIPTION

This item shall consist of installation of Billboards on locations as established by the Engineer-In-Charge
in conformity with the standard size, design, layout and dimension as shown in the Plans.

MATERIAL REQUIREMENTS
Based on the standard design approved by and material requirement of the implementing agency.

ITEM SPL 12 CONSTRUCTION SAFETY AND HEALTH
DESCRIPTION

This item shall include necessary provision of construction safety and health gear such as safety vest,
Safety helmet, First Aid Kit, Safety Boots and Gloves. All materials delivered and utilized for the project
shall be turned-over to the Implementing agency after the completion of the project.
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MATERIAL REQUIREMENTS

Based on the standard design and specifications approved by and material requirement of the
implementing agency.

ITEM SPL10 - HAULING OF MATERIALS (MANUAL)
DESCRIPTION

this item shall consist of the transport and delivery of all materials necessary in the implementation of all
scope of works covered by the contract.

Il. SITE WORKS

ITEM SPL 34 - REMOVAL OF EXISTING RIPRAP
DESCRIPTION

this item shall consist of the removal, wholly or in part, and satisfactorily disposal of all existing riprap
which are not designated or permitted to remain, except for the obstructions to be removed and disposed
off under other items in the contract.

ITEM 106 — EXCAVATION
DESCRIPTION

This item shall consist of the necessary excavation for reinforced concrete pipes, lined canal, box culverts
and other structures not otherwise provided for in the Specifications. Except as otherwise provided for
pipe culverts, the backfilling of completed structures and the disposal of all excavated materials shall be
in accordance with this specification and in reasonably close conformity with the Plans or as established
by the Engineer-In-Charge. This Item shall include necessary diverting of live streams, bailing, pumping,
draining, sheeting, bracing, and the necessary construction of cribs and cofferdams, and fumnishing the
materials therefore, and the subsequent removal of cribs and cofferdams and the placing of all necessary
backfill. It shall also include the furnishing and placing of approved foundation fill material to replace
unsuitable material encountered below the foundation elevation of structures.

ITEM 107 - COMMON BORROW
DESCRIPTION

This Item shall consist of the construction of embankment in accordance with this Specification and in
conformity with the lines, grades and dimensions shown on the Plans or established by the Engineer-in-
Charge.

Construction of Embankment shall consist of constructing roadway embankments, including preparation of
the areas upon which they are to be placed; the construction of dikes within or adjacent to the roadway; the
placing and compacting of approved material within roadway areas where unsuitable material has been
removed; and the placing and compacting of embankment material in holes, pits, and other depressions
within the roadway area.

Embankments and backfills shall contain no muck, peat, sod, roots or other deleterious

matter. Rocks, broken concrete or other solid, bulky materials shall not be placed in

embankment areas where piling is to be placed or driven.

MATERIAL REQUIREMENTS
Embankments shall be constructed of suitable materials, in consonance with the
following definitions:
1. Suitable Material - Material which is acceptable in accordance with the Contract
and which can be compacted in the manner specified in this Item. It can be

common material or rock.
2. Unsuitable Material - Material other than suitable materials such as:

a. Materials containing detrimental quantities of organic materials, such as grass,
roots and sewerage.

b. Organic soils such as peat and muck.
c. Soils with liquid limit exceeding 80 and/or plasticity index exceeding 55.
d. Soils with a natural water content exceeding 100%.
e. Soils with very low natural density, 800 kg/m3 or lower.
f.  Soils that cannot be properly compacted as determined by the Engineer-In-
Charge.
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ITEM SPL 35 - SANDBAGGING AND DEWATERING
DESCRIPTION

This item shall include necessary diverting of live streams, bailing, pumping, drainage, sheeting, bracing
and the necessary construction of cofferdams and furnishing materials therefore and the subsequent
removal of cofferdams and the placing of all necessary backfill.

Ill. CIVIL/STRUCTURAL WORKS

ITEM SPL 48— CONSTRUCTION OF REINFORCED CONCRETE CANAL WITH STRUT
DESCRIPTION

This item shall consist of furnishing, placing and finishing concrete and reinforcing bars in all structures of
the concrete barricade in conformity to the lines, grades, and dimensions shown on the Plans.
Compressive strength of concrete shall be 4000 psi and reinforcing steel bars shall not be less than
Grade 60.

MATERIAL REQUIREMENTS

PORTLAND CEMENT

It shall conform to the applicable requirements AASHTO M 85, Hydraulic Cement. Only Type | Portland
Cement shall be used unless otherwise provided for in the Special Provisions. Different brands or the
same brands from different mills shall not be mixed nor shall they be used alternately unless the mix is
approved by the Engineer. However, the use of Portland Pozzolana Cement Type IP meeting the
requirements of AASHTO M 240/ASTM C 695, Specifications for Blended Hydraulic Cement shall be
allowed, provided that trial mixes shall be done and that the mixes meet the concrete strength
requirements, the AASHTO/ASTM provisions pertinent to the use of Portland Pozzolana Type IP shall be
adopted. Cement which for any reason, has become partially set or which contains lumps of caked cement shall
be rejected. Samples of cement shall be obtained in accordance with AASHTO T 127.

FINE AGGREGATES
It shall consist of natural sand, stone screenings or other inert materials with similar characteristics, or
combinations thereof, having hard, strong and durable particles. Fine aggregate from different sources of
supply shall not be mixed or stored in the same pile nor used alternately in the same class of concrete
without the approval of the Engineer.
It shall not contain more than three (3) mass percent of material passing the 0.075 mm (No. 200 sieve)
by washing nor more than one (1) mass percent each of clay lumps or shale. The use of beach sand will
not be allowed without the approval of the Engineer.
If the fine aggregate is subjected to five (5) cycles of the sodium sulfate soundness test, the weighted loss
shall not exceed 10 mass percent.
The fine aggregate shall be free from injurious amounts of organic impurities. If subjected to the
colorimetric test for organic impurities and a color darker than the standard is produced, it shall be
rejected. However, when tested for the effect of organic impurities of strength of mortar by AASHTO T
71, the fine aggregate may be used if the relative strength at 7 and 28 days is not less than 95 mass
percent.
The fine aggregate shall be well-graded from coarse to fine and shall
conform to Table 311.1

Table 311.1 — Grading Requirements for Fine Aggregate

Sieve Designation Mass Percent Passing
9.5 mm (3/8 in.) 100
4.75 mm (No. 4) 95 - 100
2.36 mm (No. 8) -
1.18 mm (No. 16) 45 -80
0.600 mm (No. 30) -
0.300 mm (No. 50) 5-30
0.150 mm (No. 100) 10
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COARSE AGGREGATES

It shall consist of crushed stone, gravel, blast furnace slag, or other approved inert materials of similar
characteristics, or combinations thereof, having hard, strong, durable pieces and free from any adherent

coatings.

It shall contain not more than one (1) mass percent of material passing the
0.075 mm (No. 200) sieve, not more than 0.25 mass percent of clay lumps, nor more than 3.5 mass
percent of soft fragments.
If the coarse aggregate is subjected to five (5) cycles of the sodium sulfate soundness test, the weighted
loss shall not exceed 12 mass percent.

It shall have a mass percent of wear not exceeding 40 when tested by AASHTO T 96.
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If the slag is used, its density shall not be less than 1120 kg/m3 (70 Ib./cu. ft.). The gradation of the

coarse aggregate shall conform to Table 311.2.

Only one grading specification shall be used from any one source.

Table 311.2 — Grading Requirements for Coarse Aggregate

Sieve Designation Mass Percent Passing
Standard Alternate U.S. Grading Grading Grading
(mm) Standard A B C
75 3in. 100 - -
63 2-"%in. 90 - 100 100 100
50 2 in. - 90-100 95 -100 37.5 1-"%in.
25-60 35-70 -
25 1in. - 0-15 35-7019.0 Ya in.
0-10 - -
12.5 Y in. 0-5 0-5 10-30
4.75 No. 4 - - 0-5
WATER

Water used in mixing, curing or other designated application shall be reasonably clean and free of oil,
salt, acid, alkali, grass or other substances injurious to the finished product. Water will be tested in
accordance with and shall meet the requirements of Item 714, Water. Water which is drinkable may be
used without test. Where the source of water is shallow, the intake shall be so enclosed as to exclude silt,
mud, grass or other foreign materials.

REINFORCING STEEL

It shall conform to the requirements of AASHTO M 225, Reinforcing Steel. Dowels and tie bars shall
conform to the requirements of AASHTO M 31 or M 42, except that rail steel shall not be used for tie bars
that are to be bent and straightened during construction. Tie bars shall be deformed bars. Dowels shall be
plain round bars. Before delivery to the site of work, one-half of the length of each dowel shall be painted
with one coat of approved lead or tar paint. The sleeves for dowel bars shall be metal of approved design
to cover 50 mm (2 inches), plus or minus 5 mm (1/4 inch) of the dowel, with a closed end, and with a
suitable stop to hold the end of the sleeve at least 25 mm (1 inch) from the end of the dowel. Sleeves shall
be of such design that they do not collapse during construction.

ADMIXTURES

Air-entraining admixture shall conform to the requirements of AASHTO M 154. Chemical admixtures, if
specified or permitted, shall conform to the requirements of AASHTO M 194. Fly Ash, if specified or
permitted as a mineral admixture and as 20% partial replacement of Portland Cement in concrete mix
shall conform to the requirements of ASTM C 618. Admixture should be added only to the concrete mix to
produce some desired modifications to the properties of concrete where necessary, but not as partial
replacement of cement. If specified, monofilament polypropylene synthetic fibrin fibers, which are used as
admixture to prevent the formation of temperature/shrinkage cracks and increase impact resistance of
concrete slabs shall be applied in the dosage rate recommended by its manufacturer.

STORAGE OF CEMENT AND AGGREGATE

All cement shall be stored, immediately upon delivery at the Site, in weatherproof building which will
protect the cement from dampness. The floor shall be raised from the ground. The buildings shall be
placed in locations approved by the Engineer. Provisions for storage shall be ample, and the
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shipments of cement as received shall be separately stored in such a manner as to allow the earliest
deliveries to be used first and to provide easy access for identification and inspection of each shipment.
Storage buildings shall have capacity for storage of a sufficient quantity of cement to allow sampling at
least twelve (12) days before the cement is to be used. Bulk cement, if used, shall be transferred to
elevated air tight and weatherproof bins. Stored cement shall meet the test requirements at any time after
storage when retest is ordered by the Engineer-in-charge. At the time of use, all cement shall be free-
flowing and free of lumps. The handling and storing of concrete aggregates shall be such as to prevent
segregation or the inclusion of foreign materials. The Engineer may require that aggregates be stored on
separate platforms at satisfactory locations. In order to secure greater uniformity of concrete mix, the
Engineer may require that the coarse aggregate be separated into two or more sizes. Different sizes of
aggregate shall be stored in separate bins or in separate stockpiles sufficiently removed from each other
to prevent the material at the edges of the piles from becoming intermixed.

FORM LUMBER
It shall be specified on the plans. It shall be free from loose knots, splits, womn holes, decay, warp, ring
separation, or any defects which will impair its strength or render it unfit for its intended use.

NOTES:

All other item of works not covered by this listed TECHNICAL SPECIFICATIONS shall be
ISSUED with supplemental specifications by the Implementing Agency based on the Program of Work
and Approved Plan(s) for the proposed project.

PREPARED BY:

ENCIO
Planning and Programming Division

CHECKED BY:

MﬁEN F. COMENDADOR
P

lanning and Programming Division
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Section VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section, or annexed in a separate folder.]
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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BILL OF QUANTITIES
(Flood Control Construction/Rehabilitation Project)

PROPOSED REHABILITATION AND CONSTRUCTION OF REINFORCED

PROJECT TITI : CONCRETE CANAL WITH STRUT AT CREEK BESIDE MANGGA STREET
(HALANG CREEK)

LOCATION : Barangay San Antonio / Katipunan, District 1, Quezon City

PROJECT NO. : 21 - 00005

DURATION : Three Hundred (300) Calendar Days

Creek Details:

NAME TYPE LENGTH HEIGHT WIDTH LIMIT

RC CANAL

HALANG CREEK WITH STRUT

339 M 6M 3.00-5.00M Sta. 0+000 (Roosevelt Avenue) to Sta. 0+350

Scope of Works:
1 General Requirements including barricade with caution tape, billboard, and construction safety & health.

2 Removal of existing grouted riprap, sandbagging & dewatering, and excavation for structures.
3 Construction of Reinforced Concrete Canal with Strut and RC Wall.

ILI(E)M WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST AMOUNT
I GENERAL REQUIREMENTS
SPL4 | Barricade with caution tape 206 each [P P
SPL7 | Billboard 2 pc
SPL42 | Hauling of Materials (manual) 100 days
SPL12 | Construction Safety and Health 1 unit
DIRECT COST | | P
Il SITE WORKS
A. Demolition Works / Removal of Existing
SPL34 Removal of Existing Grouted Riprap 1,764 | cum. | P P
B. Earthworks
106¢c Excavation (Solid Rock Adobe) 1,221 | cu.m.
SPL35 Sandbagging and Dewatering 204 [.m.
DIRECT COST Il | P
1 CIVIL / STRUCTURAL WORKS
A. Construction of Slope Protection
SPL48c| Reinforced Concrete Canal with Strut (4.5m x 6.0m) 339 Ilm. |P P
SPL49 Reinforced Concrete Wall o 18 [.m.

a
Fag




ITEM

NO WORK DESCRIPTION AND SCOPE OF WORKS QTY UNIT UNIT COST

AMOUNT

DIRECT COST Il | R

TOTAL DIRECT COST P
Overhead, Contingencies and Miscellaneous Expenses (OCM)

Profit
VAT

TOTAL ESTIMATED COST P
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Section I X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.

31



Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);

O

O

O

(b)

(©)

(€)

and

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;

and

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

O

O

(f)

@)

(h)

(i)

@)

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid (please
see attached prescribed forms required by the QC — BAC for Infrastructure
and Consultancy); and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules with
an attached Notice of Award, Notice to Proceed, Contract and Certificate of
Acceptance/ Completion (please see attached prescribed form required by the
QC — BAC for Infrastructure and Consultancy); and

Philippine Contractors Accreditation Board (PCAB) License;

or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data
(please see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy);

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
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lessor/vendor for the duration of the project, as the case may be (please
see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy); and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Additional Technical Requirements:

[1 e Certificate of Site Inspection or Affidavit of Site Inspection as part of
Omnibus Sworn Statement

[] e Affidavitof Undertaking for Key Personnel and Equipment (please see

attached prescribed form required by the QC — BAC for Infrastructure

and Consultancy)

Equipment Utilization Schedule

Manpower Schedule

Construction Schedule and S-Curve

PERT-CMP

Construction Methods

oooon

Financial Documents

o

O (m)

O (n)

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC) (please see attached prescribed form required by the QC — BAC for
Infrastructure and Consultancy).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
(o) Original of duly signed and accomplished Financial Bid Form; and

O

Other documentary requirements under RA No. 9184

O
O

O

()
@

()

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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