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Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, departments, 

bureaus, offices, or instrumentalities of the government, including government-owned and/or 

-controlled corporations, government financial institutions, state universities and colleges, 

local government units, and autonomous regional government. The procedures and practices 

presented in this document have been developed through broad experience, and are for 

mandatory use in projects that are financed in whole or in part by the Government of the 

Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 

of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, 

duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 

neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 

to the names of the Project, Contract, and Procuring Entity, in addition to date 

of issue. 
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e. Modifications for specific Procurement Project details should be provided in the 

Special Conditions of Contract as amendments to the Conditions of Contract.  

For easy completion, whenever reference has to be made to specific clauses in 

the Bid Data Sheet or Special Conditions of Contract, these terms shall be 

printed in bold typeface on Sections I (Instructions to Bidders) and III (General 

Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 

The Invitation to Bid (IB) provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand. The IB shall be posted in accordance with 

Section 21.2 of the 2016 revised IRR of RA No. 9184. 

 

Apart from the essential items listed in the Bidding Documents, the IB should also indicate 

the following: 

 

a. The date of availability of the Bidding Documents, which shall be from the time the 

IB is first advertised/posted until the deadline for the submission and receipt of bids;  

 

b. The place where the Bidding Documents may be acquired or the website where it 

may be downloaded; 

 

c. The deadline for the submission and receipt of bids; and 

 

d. Any important bid evaluation criteria. 

 

The IB should be incorporated into the Bidding Documents. The information contained in 

the IB must conform to the Bidding Documents and in particular to the relevant information 

in the Bid Data Sheet. 
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, Quezon City Government invites Bids for the PROPOSED 

CONSTRUCTION OF HOUSING UNITS NO. 33 (BAESA) - PHASE 1, with 

Project Identification Number 21-00147. 

 

[Note: The Project Identification Number is assigned by the Procuring Entity based on 

its own coding scheme and is not the same as the PhilGEPS reference number, which 

is generated after the posting of the bid opportunity on the PhilGEPS website.]  

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for 2021 in the 

amount of One Hundred Thirty-One Million Four Hundred Ninety-Eight 

Thousand One Hundred Forty-Six Pesos & 67/100 Ctvs. (P 131,498,146.67). 
 

2.2. The source of funding is: 

 

a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.  

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
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obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding , state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criterial 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 
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requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address on October 5, 2021, 10:00 A.M. at 2nd 

Floor, Procurement Department-Bidding Room, Finance Building, Quezon City 

Hall Compound and/or we encourage the prospective bidders to join through our 

Virtual Conference (ZOOM APP) Meeting ID: 854 9489 0133 Password: 273320 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 
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complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 
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15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security in no case shall exceed One Hundred Twenty (120) 

calendar days from the date of opening of bids, unless duly extended by the 

bidder upon the request of the Head of the Procuring Entity (HoPE) of the 

Quezon City Local Government. Any bid not accompanied by an acceptable 

bid security shall be rejected by the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 5 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 
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shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 15 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 

detail, information, or requirements included in the ITB found in Section II, which are 

specific to each procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB and has to be prepared for each specific 

procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to 

the circumstances of the Procuring Entity, the processing of the procurement, and the bid 

evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 

should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be 

incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 

the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, similar contracts shall refer to contracts which have the same 

major categories of work. 

7.1 

 
Subcontracting is not allowed. 

10.3 No additional contractor license or permit is required 

 

In addition, eligible bidders shall qualify or comply with the following:  

 

1. Bidders with valid Philippine Contractors Accreditation Board (PCAB)  

 

     Type 

        

          Building – Medium A 

 

10.4 

 

The minimum work experience requirements for key personnel are the 

following:   

 Qnty.       Key Personnel         General Experience      Relevant Experience 

 

   1          Project Manager                3 years                            3 years  

 

   1          Project Engineer                3 years                            3 years  

 

   1       DPWH duly accredited 

             Materials Engineer               3 years                            3 years  

 

   1           Safety Officer                    3 years                            3 years  

 

   1              Foreman                         3 years                           3 years  

 

  39         Skilled Worker                   3 years                           3 years 

 

   1                Driver                           3 years                           3 years 

 

   1    Heavy Equipment Operator     3 years                           3 years 

 

  59              Laborer                           1 year                            3 months 

 

In addition, the bidder must execute an affidavit of undertaking duly 

notarized stating that the foregoing personnel shall perform work exclusively 

for the project until its completion. Please see attached bid forms. 

10.5 The minimum major equipment requirements are the following:  

 

Equipment                                            Capacity                     Number of Units 

 

Dump Truck                                                                                          2 

Bar Cutter                                                                                              2 
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Concrete Mixer                                                                                     2  

Plate Compactor                                                                                   2 

Welding Machine                                                                                 2 

Elf Truck                                                                                              1 

Minor Tools                                                                                   as needed 

Scaffolding (H-Frame)                                                                  as needed 

Power Tools                                                                                   as needed 

 

In addition, the bidder must execute an affidavit of undertaking duly 

notarized stating that the foregoing equipment shall be used exclusively for 

the project until its completion. Please see attached bid forms.  

12 [Insert Value Engineering clause if allowed.]  

 

15.1 The bid security shall be in the form of a Bid Securing Declaration with project 

number, or any of the following forms and amounts:  

 

a) The amount of not less than Php 2,629,962.93 or equivalent to two 

percent (2%) of ABC if bid security is in cash, cashier’s/manager’s 

check, bank draft/guarantee or irrevocable letter of credit; or  

 

b) The amount of not less than Php 6,574,907.33 or equivalent to five 

percent (5%) of ABC if bid security is in Surety Bond. 

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot 

and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

20 No additional requirement. 
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Additional Contract Documents relevant to the Project as required:  

1. Construction Schedule and S-curve,  

2. Manpower Schedule,  

3. Construction Methods,  

4. Equipment Utilization Schedule,  

5. PERT/CPM or other acceptable tools of project scheduling, shall be 

included in the submission of Technical Proposal. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the 

Special Conditions of Contract in Section V and other documents listed therein, should be a 

complete document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Contractor, payments under the contract, or matters 

affecting the risks, rights, and obligations of the parties under the contract are included in 

the GCC and Special Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through 

the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

5. Performance Security 
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5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 

 

 

 

10. Dayworks 
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals  as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 

providing contract-specific information in relation to corresponding clauses in the GCC 

found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring 

Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 

aspects should be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of 

the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  

2 Completion of work shall be within 420 calendar days. 

4.1 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor upon receipt of the Notice to Proceed. 

6 The site investigation reports are: [list here the required site investigation 

reports.] 

7.2 [Select one, delete the other.] 

 

[In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 

dams, tunnels, filtration and treatment plants, sewerage systems, power 

plants, transmission and communication towers, railway system, and 

other similar permanent structures:] Fifteen (15) years. 

 

[In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, and 

other similar semi-permanent structures:] Five (5) years. 

 

[In case of other structures, such as bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures:] Two (2) years. 

10 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

13 The amount of the advance payment is no more that fifteen percent (15%) 

of the Contract Price subject to approval by the HOPE and compliance 

with the conditions under RA 9184 and its IRR. 

14 No further instructions. 

15.1 The date by which operating and maintenance manuals are required is 

thirty (30) days 

 

The date by which “as built” drawings are required as part of final 

payment 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is ten 

(10%) percent of the contract price. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying or 

conditioning their Bids.  In the context of international competitive bidding, the 

specifications must be drafted to permit the widest possible competition and, at the same 

time, present a clear statement of the required standards of workmanship, materials, and 

performance of the goods and services to be procured.  Only if this is done will the objectives 

of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 

ensured, and the subsequent task of bid evaluation facilitated.  The specifications should 

require that all goods and materials to be incorporated in the Works be new, unused, of the 

most recent or current models, and incorporate all recent improvements in design and 

materials unless provided otherwise in the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are established 

principles and practices, which are reflected in these PBDs. 

 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions prevail. 

The General Specifications should cover all classes of workmanship, materials, and 

equipment commonly involved in construction, although not necessarily to be used in a 

particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 

 

Sample Clause:  Equivalency of Standards and Codes 

 

Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the 

latest current edition or revision of the relevant standards and codes in effect shall apply, 

unless otherwise expressly stated in the Contract.  Where such standards and codes are 

national, or relate to a particular country or region, other authoritative standards that ensure 

a substantially equal or higher quality than the standards and codes specified will be accepted 
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subject to the Procuring Entity’s Representative’s prior review and written consent.  

Differences between the standards specified and the proposed alternative standards shall be 

fully described in writing by the Contractor and submitted to the Procuring Entity’s 

Representative at least twenty-eight (28) days prior to the date when the Contractor desires 

the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially equal 

or higher quality, the Contractor shall comply with the standards specified in the documents. 

 

These notes are intended only as information for the Procuring Entity or the person drafting 

the Bidding Documents.  They should not be included in the final Bidding Documents. 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to 

enable Bids to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

 

Daywork Schedule 

 

A Daywork Schedule should be included only if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 

the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 

the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work 

executed on a daywork basis. 

 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by 

including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 

allowance for possible price increases should be provided as a provisional sum in the 

Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as the 

future need arises.  Where such provisional sums or contingency allowances are used, the 

SCC should state the manner in which they will be used, and under whose authority (usually 

the Procuring Entity’s Representative’s). 
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement 

procedure is normally carried out by the Procuring Entity to select such specialized 

contractors.  To provide an element of competition among the Bidders in respect of any 

facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional 

sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 

sum for such amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be included 

in the final documents. 

 

 

 

 



MATERIALS INDIRECT AGGREGATE

COST COST COST

A. GENERAL REQUIREMENTS

B.

 PROPOSED CONSTRUCTION OF

 HOUSING UNITS NO. 33

 (ALONG GRID A TO F) 

I  SITE WORKS 

II  CIVIL/ STRUCTURAL WORKS 

III  ARCHITECTURAL WORKS 

IV  PLUMBING/SANITARY WORKS 

V  ELECTRICAL WORKS 

VI  AUXILIARY WORKS 

VII  FIRE PROTECTION WORKS 

VIII  UTILITIES AND ANCILLARY WORKS 

P

Contractor : ______________________________________________

Page 3 of 3

Bid Form

 LABOR COST 

T O T A L  C O S T 

                                             _____________________________________________________________________________________

LUMP SUM BID IN WORDS : _____________________________________________________________________________________

PROJECT TITLE:        PROPOSED CONSTRUCTION OF HOUSING UNITS NO. 33 (BAESA - PHASE 1

LOCATION          :      BARANGAY BAESA, DISTRICT 6, QUEZON CITY

PROJECT NO.    :     21 - 000147 

DURATION         :     Four Hundred Twenty (420) Calendar Days

BREAKDOWN OF COST

ITEM 

NO.
WORK DESCRIPTION



A. GENERAL REQUIREMENTS   

1.

B. PROPOSED CONSTRUCTION OF HOUSING unit NO. 33 CLUSTER 1 (ALONG GRID A TO F)

1.

2.

3. Architectural Works include floor finishes, wall finishes and partitions, painting works, installation of doors, door jambs,

windows, and lettering.

4. Sanitary/plumbing works include installation of roughing-ins, equipment, fixtures and accessories.

5.

6.

7. Fire Protection Works include installation of roughing-ins, equipment, fixtures and accessories.

8.

C. TESTING AND COMISSIONING

1. All necessary testing and commisioning shall be performed in accordance to standards.

 ITEM 

NO. 
WORK DESCRIPTION & SCOPE OF WORKS QTY. UNIT

A. GENERAL REQUIREMENTS

Billboard 1 unit ₱ ₱

 Cleaning, Hauling and Disposal of Construction Materials and Debris 4 t.l.

Construction Safety and Health 1 unit

Scaffolding (Rental) 2,228 sq.m.

Temporary Electrical and Water Facilities 420 day

Temporary Enclosure Around the Construction Area (h=2.4m) 133 l.m.

Temporary Facilities 14 month

TOTAL DIRECT COST A ₱

(For 2 Clusters)

B.  PROPOSED CONSTRUCTION OF HOUSING unit NO. 33 

CLUSTER 1 I SITE WORKS

Demolition and Removal Works

Removal of Existing Structure 221 sq.m. ₱ ₱

Layout and staking 994 sq.m.

Site Clearing and Preparation 994 sq.m.

Excavation for structures

 Site Works include demolition/removal works, layout and staking, site clearing and preparation, excavation, soil treatment, gravel bedding, 

imported earthfill, backfill and compaction. 

 Civil/Structural works include concrete works, masonry works, metal works, roofing works, and thermal and moisture protection for the entire 

structure. 

Electrical works include installation of roughing-ins, wirings, devices, fixtures, panelboard & accessories, lightning and grounding system 

generator set and solar panel system.

SCOPE OF WORK :

UNIT COST TOTAL COST

 Auxiliary works include installation of Fire Detection & Alarm System, Cable Television (CATV) System, Telephone System, and Closed 

Circuit Television (CCTV) & Security System. 

 Utility and ancilliary works include installation of pumps, pressure tank, overhead tank, Cistern and Fire Reserve Tank, STP, service 

entrance post, electrical concrete pit, handhole, concrete encasement and drainage system. 

 General Requirements include billboard, cleaning, hauling and disposal of construction materials and debris construction safety and health,  

scaffolding, temporary facilities and utilities and enclosure around the construction area. 

LOCATION           :        BARANGAY BAESA, DISTRICT 6, QUEZON CITY

BILL OF QUANTITIES
(Building Construction/Rehabilitation Project)

PROJECT TITLE :        PROPOSED CONSTRUCTION OF HOUSING UNITS NO. 33 (BAESA) - PHASE 1

DURATION          :      Four Hundred Twenty (420) Calendar Days

PROJECT NO.    :       21 - 00147
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 ITEM 

NO. 
WORK DESCRIPTION & SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Wall Footing 100 cu.m.

Footing 790 cu.m.

Subtotal ₱

Soil Treatment 853 sq.m ₱ ₱

Gravel Bedding 49 cu.m

Imported Earthfill 139 cu.m.

Materials Cost ₱

Labor Cost

Subtotal ₱

Backfill and Compaction 683 cu.m.

Subtotal ₱

Materials Cost I ₱

Labor Cost I

Direct Cost I ₱

II CIVIL/ STRUCTURAL WORKS

Concrete Works

Ready Mix Concrete, 28MPa, 3/4" Gravel @ 28 days

Column Footing 181 cu.m. ₱ ₱

Grade Beam 47 cu.m.

Wall Footing 35 cu.m.

Column 137 cu.m.

Beam 467 cu.m.
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 ITEM 

NO. 
WORK DESCRIPTION & SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Suspended Slab 406 cu.m.

Stairs 58 cu.m.

Ready Mix Concrete, 21MPa, 3/4" Gravel @ 28 days

Slab on Grade 109 cu.m.

Reinforcing Steel Bars

Grade 40 Reinforcing Steel Bar including G.I. Tie Wire # 16

10mm Ø Reinforcing Steel Bar

Wall Footing 545 kg

Slab on Grade 2,866 kg

Column 14,588 kg

Beam 15,035 kg

Suspended Slab 31,281 kg

Stairs 2,569 kg

12mm Ø Reinforcing Steel Bar

Wall Footing 847 kg

Grade Beam 2,249 kg

Suspended Slab 77,409 kg

Beam 1,190 kg

Stairs 224 kg

Grade 60 Reinforcing Steel Bar including G.I. Tie Wire # 16

16mm Ø Reinforcing Steel Bar

Column Footing 4,301 kg

Grade Beam 2,859 kg

Column 846 kg

Beam 13,314 kg

20mm Ø Reinforcing Steel Bar

Column Footing 2,240 kg

Beam 30,120 kg

25mm Ø Reinforcing Steel Bar

Column Footing 18,012 kg

Column 29,546 kg

Beam 12,090 kg

Formworks

Column Footing 167 sq.m

Grade Beam 176 sq.m

Wall Footing 132 sq.m

Column 926 sq.m

Beam 3,893 sq.m

Suspended Slab 1,777 sq.m

Stairs 19 sq.m

Scaffolding/Shoring

Column 426 l.m.

Beam 2,744 l.m.

Suspended Slab 1,777 sq.m.

Masonry Works

 150mm CHB Laying including Mortar, Reinforcement and Two-

Face   Plastering 1,346.05 sq.m.

 100mm CHB Laying including Mortar, Reinforcement and Two-

Face

  Plastering 

4,290 sq.m.
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 ITEM 

NO. 
WORK DESCRIPTION & SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Plastering of Doors and Windows 224 sq.m.

Thermal and Moisture Protection

Vapor Barrier 1,068 sq.m.

Cementitious Capillary Type Waterproofing 185 sq.m.

Metal Works

Roof Truss

38mm x 38mm x 5mm Angle Bar 3,817 kg

50mm x 50mm x 6mm Angle Bar 8,626 kg

50mm x 100mm x 6mm Channel Bar (Rafter) 899 kg

50mm x 100mm Ga. 18 Metal C-Purlins 2,333 kg

50mm x 100mm x 3mm Gusset Plate 2,456 kg

50mm x 150mm x 1.5mm Tubular Trellis 381 kg

16mm Ø Round Bar (Sagrod) 731 kg

B.I. Pipe (Main Stairs Railing)

Stair Railing along Grid A 97 l.m.

Stair Railing along Grid E 97 l.m.

Stair Railing from 5th Flr to Roof Deck 5 l.m.

Roofing Works

Pre-painted G.I. Rib Type Roofing 802 sq.m

Pre-painted G.I. End Flashing 191 l.m.

Pre-painted G.I. Ridge Roll 21 l.m.

12mm x 300mm Fiber Cement Fascia Board 116 l.m.

6mm Thk Thermal Insulation with One-Sided Aluminum Foil 802 sq.m

Tekscrew 2,674 piece

Silicon Sealant 402 tube

Stainless Gutter 106 l.m.

Blind Rivets 361 piece

Miscellaneous & Consumables

Acetylene Tank (Refill) 24 tank

Assorted Metal Drill Bit 10 piece

Cut Off Blade 10 piece

Grinding Disc for Metal 10 piece

Oxygen Tank (Refill) 49 tank

Welding Rod 12 box

Materials Cost II ₱

Labor Cost II

Direct Cost II ₱

Page 4 of 24



 ITEM 

NO. 
WORK DESCRIPTION & SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

III ARCHITECTURAL WORKS

A.  Floor Finish 

 300mm x 300mm Non Skid Ceramic Tiles 185 sq.m. ₱ ₱

 Plain Cement Finish 3,534 sq.m.

 Floor Topping Preparation for Tile works 185 sq.m.

B.  Wall Finish and Partitioning 

 300mm x 300mm Non Skid Ceramic Tiles 779 sq.m.

 Ceiling Finish 

 Rubbed Finishing Preparation for Slab Soffit 3,719 sq.m.

C.  Fabricated Materials 

Countertop with Ceramic Tiles 203 l.m.

D.  Installation of Doors 

D1 - 2.1m x 0.8m Solid Panel Door 77 set

D2 - 2.1m x 0.6m Solid Panel Door 77 set

D3 - 2.1m x 0.6m Flush Door 77 set

D4 - 2.1m x 1m Panel Type Door with Louver 21 set

D7 - 2.1m x 1m Steel Door 1 set

Door Jambs

Door Jamb D1 - 2.1m x 0.8m Solid Panel Door 77 set

Door Jamb D2 - 2.1m x 0.6m Solid Panel Door 77 set

Door Jamb D3 - 2.1m x 0.6m Flush Door 77 set

Door Jamb D4 - 2.1m x 1m Panel Type Door with Louver 21 set

Door Jamb D7 - 2.1m x 1m Steel Door 1 set

 Hardware and Accessories 

 Door Hinge (Ordinary) 759 piece

 Door Knob (Ordinary) 253 piece

E.  Installation of Windows 

W1 - 1.2m x 0.9m Jalousie Window 169 set

W2 - 0.5m x 0.5m Jalousie Window 76 set

W3 - 1.1m x 0.5m Jalousie Window 77 set

 W4 - 0.5m x 0.5m Aluminum Awning Glass Panels with 6mm 

Thk.

1 set

Materials Cost ₱

Labor Cost

Subtotal ₱

F.  Painting Works 

 Elastomeric Paint Finish (Exterior Walls) 2,527 sq.m. ₱ ₱

 Epoxy Enamel Painted Finish (Steel Members) 1,226 sq.m.

 Epoxy Painted Finish (Rubberized Floor Finish) 155 sq.m.

Epoxy Primer (Electrical Works) 12 lit

 Flat Latex Paint  Finish 

 Interior Walls 5,981 sq.m.

 Slab Soffit 2,527 sq.m.

Quick Dry Enamel Silver (Electrical Works) 12 lit

Red Oxide Primer (Electrical and Auxiliary Works) 100 sq.m.

Materials Cost ₱
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 ITEM 

NO. 
WORK DESCRIPTION & SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Labor Cost

Subtotal ₱

Material Cost III ₱

Labor Cost III

Direct Cost III ₱

IV PLUMBING/SANITARY WORKS

Sewer Line / Storm Drainage System

PVC Roughing-Ins

50mm Ø PVC Standard Hub Pipe 237 piece ₱ ₱

75mm Ø PVC Standard Hub Pipe 99 piece

100mm Ø PVC Standard Hub Pipe 287 piece

150mm Ø PVC Standard Hub Pipe 70 piece

200mm Ø PVC Standard Hub Pipe 31 piece

50mm Ø x 50mm Ø PVC Wye 77 piece

75mm Ø x 50mm Ø PVC Wye 4 piece

75mm Ø x 75mm Ø PVC Wye 25 piece

100mm Ø x 50mm Ø PVC Wye 419 piece

100mm Ø x 75mm Ø PVC Wye 6 piece

100mm Ø x 100mm Ø PVC Wye 169 piece

150mm Ø x 100mm Ø PVC Wye 8 piece

150mm Ø x 150mm Ø PVC Wye 8 piece

200mm Ø x 100mm Ø PVC Wye 9 piece

200mm Ø x 200mm Ø PVC Wye 4 piece

50mm Ø x 50mm Ø PVC Tee 97 piece

75mm Ø x 50mm Ø PVC Tee 11 piece

50mm Ø PVC 1/4 Bend 590 piece

75mm Ø PVC 1/4 Bend 107 piece

100mm Ø PVC 1/4 Bend 11 piece
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NO. 
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150mm Ø PVC 1/4 Bend 11 piece

50mm Ø PVC 1/8 Bend 832 piece

75mm Ø PVC 1/8 Bend 82 piece

100mm Ø PVC 1/8 Bend 562 piece

150mm Ø PVC 1/8 Bend 34 piece

200mm Ø PVC 1/8 Bend 8 piece

200mm Ø x 100mm Ø PVC Reducer 2 piece

200mm Ø x 150mm Ø PVC Reducer 2 piece

50mm Ø PVC Cleanout 154 piece

100mm Ø PVC Cleanout 76 piece

150mm Ø PVC Cleanout 5 piece

200mm Ø PVC Cleanout 7 piece

250mm Ø PVC Cleanout 2 piece

50mm Ø PVC P-Trap 330 piece

50mm Ø No-hub PVC Coupling 154 piece

Water Line System

20mm Ø PPR Pipe, PN 16 222 piece

25mm Ø PPR Pipe, PN 16 64 piece

32mm Ø PPR Pipe, PN 16 38 piece

40mm Ø PPR Pipe, PN 16 31 piece

50mm Ø PPR Pipe, PN 16 26 piece

65mm Ø PPR Pipe, PN 16 37 piece

90mm Ø PPR Pipe, PN 16 4 piece

100mm Ø PPR Pipe, PN 16 25 piece

20mm Ø x 20mm Ø PPR Tee Equal 34 piece

25mm Ø x 25mm Ø PPR Tee Equal 175 piece

40mm Ø x 40mm Ø PPR Tee Equal 12 piece

50mm Ø x 50mm Ø PPR Tee Equal 10 piece

65mm Ø x 65mm Ø PPR Tee Equal 10 piece

100mm Ø x 100mm Ø PPR Tee Equal 8 piece

25mm Ø x 20mm Ø PPR Reducer 92 piece

32mm Ø x 20mm Ø PPR Reducer 6 piece

32mm Ø x 25mm Ø PPR Reducer 92 piece

40mm Ø x 25mm Ø PPR Reducer 6 piece

40mm Ø x 32mm Ø PPR Reducer 10 piece

50mm Ø x 40mm Ø PPR Reducer 10 piece

65mm Ø x 50mm Ø PPR Reducer 10 piece

75mm Ø x 65mm Ø PPR Reducer 2 piece

20mm Ø PPR 90° Elbow 82 piece

25mm Ø PPR 90° Elbow 380 piece

32mm Ø PPR 90° Elbow 8 piece

40mm Ø PPR 90° Elbow 4 piece

50mm Ø PPR 90° Elbow 4 piece

65mm Ø PPR 90° Elbow 4 piece

75mm Ø PPR 90° Elbow 2 piece

100mm Ø PPR 90° Elbow 30 piece

20mm Ø x 15mm Ø PPR Female Threaded Tee 231 piece

25mm Ø x 20mm Ø PPR Female Threaded Tee 153 piece
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20mm Ø PPR End Cap 231 piece

25mm Ø PPR End Cap 153 piece

32mm Ø PPR End Cap 10 piece

25mm Ø PPR Union Patent 77 piece

65mm Ø PPR Union Patent 20 piece

20mm Ø PPR Coupling 267 piece

25mm Ø PPR Coupling 77 piece

32mm Ø PPR Coupling 46 piece

40mm Ø PPR Coupling 38 piece

50mm Ø PPR Coupling 32 piece

65mm Ø PPR Coupling 45  

90mm Ø PPR Coupling 5 piece

100mm Ø PPR Coupling 30 piece

25mm Ø PPR Male Adaptor 154 piece

Valves and Appurtenances

25mm Ø PPR Gate Valve 81 piece

65mm Ø PPR Gate Valve 10 piece

25mm Ø Water Meter 77 piece

Pipe Hangers and Supports

For Horizontal pipes less than 50mm Ø (2m interval) 565 l.m.

For Horizontal pipes greater than 50mm Ø (1m interval) 793 l.m.

Plumbing Fixtures

Bidet Heavy Duty, Stainless (Water Efficient) 77 set

 Floor Drain Stainless w/ Detachable Strainer, 100mm x 

100mm 
176 piece

 Gooseneck Faucet, Stainless Lever-Type, Heavy Duty (Water 

Efficient) 
77 piece

Grease Trap, 5GPM, Heavy Duty, Stainless 77 piece

 Hose Bibb, Lever-type Heavy Duty Stainless Steel (Water 

Efficient) 
153 piece

Kitchen Sink Single Tub 77 set

 Lavatory Faucet, Lever-type Heavy Duty Stainless Steel 

(Water Efficient) 
77 piece

Lavatory, Wall-hung 77 set

Roof Drain - 100mm Ø, Deck Type 8 piece

Roof Drain - 100mm Ø, Dome Type 26 piece

Roof Drain - 50mm Ø, Deck Type 8 piece

Roof Drain - 75mm Ø, Dome Type 12 piece

Water Closet, Tank Type (Water Efficient) 77 set
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Accessories & Hardwares

Angle Valve Stainless Single-Way 154 piece

Angle Valve Stainless Two-Way 77 piece

Flexible Hose, Stainless Steel 231 piece

Soap Holder, Ceramic 77 piece

Toilet Tissue Holder, Ceramic 77 piece

Wall Metal Door Hook Hanger 77 set

Miscellaneous & Consumables

400cc Solvent Cement 21 can

All-Around Sealant 7 can

Fixture Sealant 77 tube

Hacksaw Blade 6 piece

Teflon Tape 15 roll

Waste Cloth 4 kg

Materials Cost IV ₱

Labor Cost IV

Direct Cost IV ₱

V ELECTRICAL WORKS

A Lighting and Power System

Roughing-ins

20mmØ IMC Pipe 844 piece ₱ ₱

25mmØ IMC Pipe 4 piece

50mmØ IMC Pipe 64 piece

65mmØ IMC Pipe 225 piece

100mmØ IMC Pipe 57 piece

20mmØ PVC Pipe 3,345 piece

90mmØ PVC Pipe 18 piece

110mmØ PVC Pipe 56 piece

Wire and Circuit Breaker Gutter

300mm x 300mm x 1000mm 10 set

300mm x 300mm x 2500mm 4 set

300mm x 300mm x 5000mm 12 set

Fittings & Accessories

20mmØ  IMC Coupling 850 piece

25mmØ  IMC Coupling 5 piece

50mmØ  IMC Coupling 66 piece

65mmØ  IMC Coupling 229 piece

100mmØ  IMC Coupling 60 piece

20mmØ  IMC Elbow 221 piece

25mmØ  IMC Elbow 2 piece

50mmØ  IMC Elbow 18 piece

65mmØ  IMC Elbow 14 piece

100mmØ  IMC Elbow 12 piece

20mmØ  PVC Elbow 900 piece

90mmØ  PVC Elbow 4 piece

110mmØ  PVC Elbow 21 piece

20mmØ  IMC Locknut & Bushing 608 pair

25mmØ  IMC Locknut & Bushing 4 pair
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NO. 
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50mmØ  IMC Locknut & Bushing 20 pair

65mmØ  IMC Locknut & Bushing 12 pair

100mmØ  IMC Locknut & Bushing 34 pair

20mmØ  PVC Locknut & Bushing 2,872 pair

90mmØ  PVC Locknut & Bushing 4 pair

110mmØ  PVC Locknut & Bushing 14 pair

20mmØ  PVC Adaptor 2872 piece

90mmØ  PVC Adaptor 4 piece

110mmØ  PVC Adaptor 14 piece

110mmØ  Weatherproof Entrance Cap 7 piece

50mm x 100mm PVC Utility Box 858 piece

100mm x 100mm PVC Octagonal Junction Box 584 piece

Wires and Cables

3.5mm² THHN Wire 188 roll

8.0mm² THHN Wire 39 roll

14mm² THHN Wire 30 lm

38mm² THHN Wire 30 lm

80mm² THHN Wire 564 lm

125mm² THHN Wire 1,850 lm

150mm² THHN Wire 160 lm

250mm² THHN Wire 879 lm

2.0mm² TW Wire 94 roll

5.5mm² TW Wire 20 roll

22mm² THW Wire 200 lm

30mm² THW Wire 463 lm

38mm² THW Wire 54 lm

60mm² THW Wire 150 lm

Lighting fixtures (Energy Efficient)

 T8, 2 x 18W LED, Daylight, in Dust Proof Fixture, Surface 

Mounted Type 

24 piece

 300mm x 1200mm Surface Mounted Box Type Lighting Fixture 

with 1-18W Daylight LED Tube 

147 piece

 600mm x 600mm Surface Mounted Troffer Type Lighting Fixture 

with 2-10W Daylight LED Tube 

4 piece

8W LED Bulb with Receptacle 325 piece

Emergency Light, Dual Optics 56 piece

 LED Exit sign w/ Left and Right Arrow, Alum Alloy frame 2.4V 

800mAH 

20
piece

Wall lamp 7 piece
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WORK DESCRIPTION & SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Wiring Devices

 Outlet with Gounding , One-gang 56 piece

 Outlet with Gounding , Two-gang 251 piece

 Outlet with Gounding , One-gang for ACU 77 piece

 Switch w/ plate & cover, One pole 316 piece

 Switch w/ plate & cover, Two pole 31 piece

 Switch w/ plate & cover, Three pole 1 piece

 Switch w/ plate & cover, Three way, One-gang 50 piece

Panelboard

MCB 1 Assy

 Main: 2500 AT, 2500AF 3P 100 KAIC @ 600V w/ Ground Terminal

  Enclosure: NEMA 3R 

Low Voltage Switch Gear (LVSG, Unitized Panel) 1 Assy

 Main: 2500 AT, 2500AF 3P 100KAIC @ 600V w/ Ground Terminal

  Branches:

1 - 2000 AT 3P MCCB

1 - 400 AT 3P MCCB

2 - Space Busbar Terminal w/ Ground Terminal Floor Mounted

 Enclosure: NEMA 1

MDPAD (Admin) 1 Assy

 Main: 400 AT, 400AF 3P 65KAIC @ 240V w/ Ground Terminal

  Branches:

1 - 300 AT 3P MCCB

1 - 200 AT 3P MCCB

1 - 150 AT 3P MCCB

1 - 100 AT 3P MCCB

2 - Space Busbar Terminal

 Enclosure: NEMA 1

MDPR (Commercial and Tenants Space) 1 Assy

 Main: 2000 AT, 2000AF 3P 65KAIC @ 240V w/ Ground Terminal

  Branches:

2 - 1000 AT 3P MCCB

2 - Space Busbar Terminal

 Enclosure: NEMA 1

(ATS) Automatic Transfer Switch
1 Assy

 Main: 2000 AT, 2000AF 3P 65KAIC @ 240V w/ Ground 

Terminal 

 Enclosure: Weather Proof Type in NEMA 3R w/ Ground 

Terminals 

MPP 1 Assy

  Main: 150 AT, 200AF 3P 35 KAIC @ 240V w/ Ground Terminal

  Branches:

1 - 125 AT 2P BOLT ON

3 - 50 AT 2P BOLT ON

2 -Space w/ Ground Terminal

  Enclosure: NEMA 1

LPPA 1 Assy

  Main: 100 AT, 100AF 3P 25 KAIC @ 240V w/ Ground Terminal

  Branches:
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14 - 20 AT 2P BOLT ON

  Enclosure: NEMA 1

LPPB 1 Assy

  Main: 200 AT, 200AF 3P 35 KAIC @ 240V w/ Ground Terminal

  Branches:

3 - 30 AT 2P BOLT ON

17 - 20 AT 2P BOLT ON

  Enclosure: NEMA 1

Solar Power Panel 1 Assy

  Main: 300 AT, 400AF 3P 65 KAIC @ 240V w/ Ground Terminal

  Branches:

3 - 100 AT 3P MCCB

1 - 70 AT 3P MCCB

  Enclosure: NEMA 1

LPP (Small Units) 59 Assy

  Main: 40 AT, 50AF 3P 18 KAIC @ 240V w/ Ground Terminal

  Branches:

2 - 30 AT 2P BOLT ON

2 - 20 AT 2P BOLT ON

  Enclosure: NEMA 1

LPP (Big Units) 17 Assy

  Main: 40 AT, 50AF 3P 18 KAIC @ 240V w/ Ground Terminal

  Branches:

2 - 30 AT 2P BOLT ON

2 - 20 AT 2P BOLT ON

  Enclosure: NEMA 1

ECB (MC1A & MC1B) 2 Assy

Main: 70AT, 100AF, 3P, 230V, 18 KAIC,  MCCB 

Enclosure: NEMA 3R w/ Ground Terminals

ECB (MC2A, MC2B, MC3A, MC3B,  MC4A, MC4B, MC5A & MC5B) 8 Assy

Main: 200AT, 200AF, 3P, 230V, 35 KAIC,  MCCB 

Enclosure: NEMA 3R w/ Ground Terminals

ECB 2 Assy

Main: 30AT, 100AF, 2P, 230V, 18 KAIC,  MCB 

Enclosure: NEMA 3R w/ Ground Terminals

Circuit Breakers

40AT, 2P, 230V, MCCB 76 Assy

Kilowatt-hour Meter (Submeter) 76 piece

CT Rated Kilowatt-hour Meter 1 piece

Pipe Hangers & Supports

Horizontal layout of pipe 62 lm

Vertical layout of pipe 40 lm
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Miscellaneous & Consumables

400cc PVC Solvent Cement 15 can

All around Sealant 15 can

Electrical Tape 500 roll

GI Tie Wire, Ga. 16 (for wire/cable pulling) 20 kg

Hacksaw Blade 50 piece

Masking Tape 100 piece

Pulling Lubricant 10 can

Rubber Tape 25 roll

Torch with Butane 25 set

Material Cost ₱

Labor Cost 

Direct Cost ₱

B Stand By Generator Set

129 KVA 3P 230/220V 60Hz Standby Generator Set Silent Type 1 Assy ₱ ₱

1800 rpm w/ 0.8 Pf., Electronic Governor-Diesel Engine Driven

Dimension: 2950mm x 1100mm x 1550mm

Direct Cost ₱

C Grounding and Lightning Protection System

Pipes & Fittings

50mm Ø PVC Pipe 7 piece ₱ ₱

50mm Ø PVC Adaptor 2 piece

50mm Ø PVC Elbow 2 piece

50mm Ø PVC Locknut & Bushing 2 pair

Wires and Cables

50mm² Bare Copper Wire (Uncut) 165 l.m.

100mm² Bare Copper Wire (Uncut) 21 l.m.

Lightning Protection System

Lightning Arrester Dynasphere 1 piece

Terminal Lugs Coupling Connector 2 piece

100mm² Terminal Lugs , 1 hole, Long Barrel, AL/CU 1 piece

Lightning Event Counter 1 piece

Event Counter Enclosure 1 piece

Obstruction Lighting 1 piece

Steel Mast 50mm dia x 6m 1 piece

Base Plate for Steel Mast 1 piece

Incline Coupling 1 piece

Fiber Mast 3m 1 piece

Lower Termination Kit 1 piece

 Cadweld Mold For GT Connection, 100mm² Cable to 20mm Rod 3 piece

Powdered for GT Connection 4 tube

Mold Brush 1 piece

Handle Clamp Mold 1 piece

Flint Igniter 1 piece

 20mm Ø x 3000mm Grounding Rod (Copper Clod) w/ Ground 

Clamp 
14 set

Material Cost ₱

Labor Cost 

Direct Cost ₱
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D Solar Power System

Roughing-ins

25mm Ø PVC Pipe 13 piece ₱ ₱

20mmØ IMC Pipe 3 piece

25mmØ IMC Pipe 3 piece

90mmØ PVC Pipe 18 piece

Fittings & Accessories

20mmØ  IMC Coupling 2 piece

25mmØ  IMC Coupling 6 piece

20mmØ  IMC Elbow 2 piece

25mmØ  IMC Elbow 6 piece

90mmØ  PVC Elbow 6 piece

20mmØ  IMC Locknut & Bushing 2 pair

25mmØ  IMC Locknut & Bushing 6 pair

90mmØ  PVC Adaptor 4 piece

90mmØ  PVC Locknut & Bushing 4 pair

50mm x 100mm x 2400mm Ga.16 Cable Tray with cover and 1 piece

coupling powdercoated in gray color

Grounding Bus Bar 2 piece

Wires and Cables

4mm² PV Cable (100m per roll) 11 roll

14mm² THHN Wire 26 lm

30mm² THHN Wire 26 lm

150mm² THHN Wire 156 lm

5.5mm² TW(G) Wire 2 roll

8.0mm² THW Wire 26 lm

38mm² THW Wire 60 lm

Solar Power System Unit

Solar PV Monocrystalline, 345W, 2000mm x 992mm x 40mm 90 piece

DC Cicruit Breaker 2P, 14A 2 piece

DC Surge Protection Device 2 piece

Solar Inverter 20kW 2 piece

AC Circuit Breaker 2P, 16 A 2 piece

AC Surge Protection Device 2 piece

SPD Breaker 2 piece

DC Solar Optimizer 5 piece

DC Combiner Box with Fuse 2 piece

Page 14 of 24



 ITEM 

NO. 
WORK DESCRIPTION & SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Enclosed Circuit Breakers

Main: 300AT, 250AF, 3P, 230V, 85 KAIC, MCB Rapid Shutdown 1 Assy

Enclosure: NEMA4X w/ Ground Terminals

Pipe Hangers & Supports

#7 Rail 4200mm 45 piece

Bolts and Screw 90 piece

Electrical Tape 22 rolls

End clamp 90 piece

GI Tie Wire, Ga. 16 (for wire/cable pulling) 5 kg

Grounding Lug 50 piece

Masking Tape 10 piece

Mid clamp 90 piece

Oval Eyebolt 1 piece

Pulling Lubricant 5 can

Rubber Tape 5 roll

Splice Kit 150 piece

Material Cost ₱

Labor Cost 

Direct Cost ₱

Material Cost V ₱

Labor Cost V

Direct Cost V ₱

VI AUXILIARY WORKS

A Fire Protection And Alarm System (FDAS)

Roughing-ins

15mmØ EMT Pipe 30 piece ₱ ₱

20mmØ EMT Pipe 27 piece

32mmØ EMT Pipe 3 piece

Fittings & Accessories

15mmØ EMT Connector, Compression type 10 piece

15mmØ EMT Coupling, Compression type 10 piece

15mmØ EMT Elbow 15 piece

15mmØ EMT Coupling, Set Screw type 10 piece

20mmØ EMT Connector, Compression type 10 piece

20mmØ EMT Coupling, Compression type 10 piece

20mmØ EMT Elbow 10 piece

20mmØ EMT Coupling, Set Screw type 7 piece

32mmØ EMT Connector, Compression type 2 piece

32mmØ EMT Coupling, Compression type 2 piece

32mmØ EMT Elbow 2 piece

32mmØ EMT Coupling, Set Screw type 1 piece

Pullbox, 250mm x 250mm x 150mm 10 assy

50mm x 100mm Metal Utility Box with cover 20 piece

100mm x 100mm Metal Junction Box with cover 20 piece

Wires and Cables   

  1.25mm² TF Wire 201 lm

Fixtures, Devices & Equipment
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Fire Alarm Manual Pull Station 20 piece

Bell 6"Ø / Horn with Strobe Light 20 set

AC to Rectified 24V DC Power Supply 2 unit

 Power Supply and Back-up Battery Pack w/ Charger & Indicator with 

sufficient  A-hr rating to operate the whole system as required 
2 set

Pipe Hangers & Supports

Horizontal layout of pipe 81 l.m.

Vertical layout of pipe 120 l.m.

Miscellaneous & Consumables

Electrical Tape 5 roll

GI Tie Wire, Ga. 16 (for wire/cable pulling) 2 kg

Hacksaw Blade 10 piece

Masking Tape 5 roll

Pulling Lubricant 1 can

Rubber Tape 5 roll

Rugs 1 kg

Material Cost ₱

Labor Cost

Subtotal ₱

B Voice (Telephone) and Local Area Network (LAN) System

Pipes & Fittings

25mm Ø PVC Pipe 485 piece ₱ ₱

50mm Ø PVC Pipe 6 piece

65mm Ø IMC Pipe 58 piece

25mm Ø PVC Adaptor 242 piece

50mm Ø PVC Adaptor 4 piece

25mm Ø PVC Locknut and Bushing 242 pair

50mm Ø PVC Locknut and Bushing 4 pair

65mm Ø IMC Locknut and Bushing 28 pair

25mm Ø PVC Elbow 242 piece

50mm Ø PVC Elbow 3 piece

65mm Ø IMC Elbow 28 piece

65mm Ø IMC Coupling 57 piece

Pullbox, 250mm x 250mm x 150mm 10 assy

50mm x 100mm Metal Utility Box with cover 80 piece

100mm x 100mm Metal Octagonal Box with cover 30 piece

Fiber Adapter Cable Kits 1 set

Telecom Backboard Flame Returdant 1 piece

Cable Trays and  Terminal Cabinet Ground Strap 3m 1 piece
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Wires and Cables

UTP Cable Cat 6, 4-pair 5 roll

UTP Multi-Pair Cat6, 100 pair 136.35 lm

UTP Multi-Pair Cat6, 75 pair 37.65 lm

Fixtures, Devices & Equipment

Universal Telephone (Voice) Outlet, Simplex (1-Device) 78 piece

 Main Telephone Terminal Cabinet (MTTC) loaded with 900- 

pair

 S110 Terminal Block, 760mm W x 1100mm L x 300mm D 

1 assy

 Telephone Terminal Cabinet (TTC5A, TTC4A, TTC3A, 

TTC5B,

 TTC4B & TTC3B), loaded with 100- pair S110 Terminal Block,

 535mm W x 760mm L x 200mm D 

1 assy

 Telephone Terminal Cabinet (TTC2A & TTC2B), loaded with

 75- pair S110 Terminal Block,

 535mm W x 760mm L x 200mm D 

1 assy

Pipe Hangers & Supports

Horizontal layout of pipe 102.6 l.m.

Vertical layout of pipe 71.4 l.m.

Miscellaneous & Consumables

Electrical Tape 5 roll

GI Tie Wire, Ga. 16 (for wire/cable pulling) 2 kg

Hacksaw Blade 20 piece

Masking Tape 5 roll

Pulling Lubricant 2 can

Rubber Tape 5 roll

Rugs 1 kg

Material Cost ₱

Labor Cost

Subtotal ₱

C Closed Circuit Television (CCTV) and Security System

Roughing-ins

25mmØ PVC Pipe 201 piece ₱ ₱

32mmØ IMC Pipe 23 piece

40mmØ IMC Pipe 7 piece

2" x 4" x 8' CABLE TRAY 13 lm

Fittings and Accessories

25mmØ PVC Adaptor 100 piece

25mmØ PVC Elbow 85 piece

32mmØ IMC Elbow 12 piece

40mmØ IMC Elbow 4 piece

25mmØ PVC Locknut & Bushing 100 pair

32mmØ IMC Locknut & Bushing 22 pair

40mmØ IMC Locknut & Bushing 6 pair

32mm Ø IMC Coupling 22 piece

40mm Ø IMC Coupling 6 piece

Pullbox, 300mm x 300mm x 200mm 10 assy

50mm x 100mm Metal Utility Box with cover 10 piece
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100mm x 100mm Metal Octagonal Box with cover 32 piece

Wires and Cables

CAT6 UTP CABLE 3 roll

Fixtures, Devices & Equipment

HD CCTV Compact Bullet Camera (Vandal resistant), Day/Night 10 piece

HD Dome Camera (Day/Night), indoor Type 22 piece

DVR Security Lock Box, Low Profile 1 assy

HD Digital Video Recorder (DVR). 16-Channel; with DVD Burner 1 unit

Multi-Function Keyboard Controller 1 unit

 4 X 32'' LED Display Monitor 4 unit

UPS, 1000VA ≥ 5 mins "on-line" 1 unit

Pipe Hangers & Supports

Horizontal layout of pipe 33 l.m.

Vertical layout of pipe 273.6 l.m.

Miscellaneous & Consumables

Electrical Tape 5 roll

GI Tie Wire, Ga. 16 (for wire/cable pulling) 2 kg

Hacksaw Blade 10 piece

Masking Tape 5 piece

Pulling Lubricant 1 can

Rubber Tape 5 roll

Rugs 1 kg

Material Cost ₱

Labor Cost

Subtotal ₱

D Cable Television (CATV) System

Roughing-ins

25mmØ PVC Pipe 440 piece ₱ ₱

50mmØ PVC Pipe 1 piece

20mmØ IMC Pipe 54 piece

Fittings and Accessories

20mmØ IMC Coupling 53 piece

20mmØ IMC Elbow 25 piece

20mmØ IMC Locknut and Bushing 54 pair

25mmØ PVC Adaptor 265 piece

25mmØ PVC Elbow 180 piece

25mmØ PVC Locknut and Bushing 265 pair

50mmØ PVC Adaptor 2 piece
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50mmØ PVC Locknut and Bushing 2 piece

50mmØ PVC End Bell 1 pair

50mm x 100mm PVC Utility Box 65 piece

50mm x 50mm PVC Octagonal Box with cover 30 piece

Pullbox 300mm x 300mm x 250mm 10 assy

Wires and Cables

RG-6/U Co-Axial Cable, Foamed PE 2 roll

Devices, Equipment & Enclosures

 Main CATV Cabinet 32U Structured Enclosure with Standard 

Panelling and Vent Fans 
1 assy

 2 - Coaxial Pre-Configured Panel, 16-port (2U) 

 2 - 16Way Active Equipment (2U) 

 1 - Center Expansion Board and Module Other Video 

Equipment 

 CATV5A, 4A, 3A, 5B, 4B & 3B 18U Structured Enclosure with 

Standard Panelling and Vent Fans 
6 assy

 1 - Coaxial Pre-Configured Panel, 32-port (4U) 

 1- 32Way Active Equipment (4U) 

 CATV2A &2B (with PoE1/PoE2) 24U Structured Enclosure 

with Standard Panelling and Vent Fans 
2 assy

 1 - Coaxial Pre-Configured Panel, 16-port (2U) 

 1- 16Way Active Equipment (2U) 

Miscellaneous & Consumables

  400cc Solvent Cement 2 can

Assorted Concrete Nails 1 box

Assorted Tox with Screw 1 kg

  Electrical Tape 5 roll

GI Tie Wire, Ga. 16 (for wire/cable pulling) 2 kg

  Hacksaw Blade 10 piece

  Masking Tape 5 roll

  Pulling Lubricant 2 can

RG-6/U Co-axial Adapter and Couples Kit 1 box

RG-6/U Straight Connector 60 piece

RG-6/U Terminal Connector 107 piece

  Rubber Tape 5 roll

  Rugs 5 piece

Materials Cost ₱

Labor Cost

Direct Cost ₱

Material Cost VI ₱

Labor Cost VI

Direct Cost VI ₱

VII FIRE PROTECTION WORKS

A Fire Sprinkler System

Pipes and Fittings

25mm Ø B.I. Pipe, Schedule 40 128 piece ₱ ₱

32mm Ø B.I. Pipe, Schedule 40 75 piece

40mm Ø B.I. Pipe, Schedule 40 68 piece

50mm Ø B.I. Pipe, Schedule 40 4 piece
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65mm Ø B.I. Pipe, Schedule 40 6 piece

75mm Ø B.I. Pipe, Schedule 40 25 piece

100mm Ø B.I. Pipe, Schedule 40 17 piece

25mm Ø x 25mm Ø B.I. Tee, Threaded 274 piece

32mm Ø x 32mm Ø B.I. Tee, Threaded 78 piece

40mm Ø x 40mm Ø B.I. Tee, Threaded 88 piece

50mm Ø x 50mm Ø B.I. Tee, Threaded 1 piece

65mm Ø x 50mm Ø B.I. Tee, Welded 26 piece

75mm Ø x 50mm Ø B.I. Tee, Welded 6 piece

75mm Ø x 75mm Ø B.I. Tee, Welded 12 piece

100mm Ø x 100mm Ø B.I. Tee, Welded 11 piece

25mm Ø 90° B.I. Elbow, Threaded 251 piece

32mm Ø 90° B.I. Elbow, Threaded 20 piece

40mm Ø 90° B.I. Elbow, Threaded 35 piece

75mm Ø 90° B.I. Elbow, Welded 7 piece

100mm Ø 90° B.I. Elbow, Welded 15 piece

32mm Ø x 25mm Ø B.I. Reducer, Threaded 305 piece

40mm Ø x 25mm Ø B.I. Reducer, Threaded 23 piece

40mm Ø x 32mm Ø B.I. Reducer, Threaded 63 piece

50mm Ø x 32mm Ø B.I. Reducer, Threaded 13 piece

50mm Ø x 40mm Ø B.I. Reducer, Threaded 38 piece

65mm Ø x 50mm Ø B.I. Reducer, Welded 2 piece

100mm Ø x 75mm Ø B.I. Reducer, Welded 1 piece

25mm Ø B.I. Threadolet, Threaded 2 piece

32mm Ø B.I. Threadolet, Threaded 7 piece

40mm Ø B.I. Threadolet, Threaded 29 piece

65mm Ø B.I. End Cap, Threaded 5 piece

13mm Ø B.I. Plug, Threaded 521 piece

Valves and Appurtenances

65mm Ø Fire Hose Valve 10 piece

25mm Ø Inspector Test Connection 5 piece

25mm Ø Globe Valve 5 piece

Fixtures & Accessories

Fire Extinguisher, CO2, 10 lbs 20 set

Fire Hose Cabinet with Standard Accessories 10 set

Roof Manifold 1 set
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 ITEM 

NO. 
WORK DESCRIPTION & SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Fire Sprinkler Head

13mm Ø Upright-type Fire Sprinkler Head, 68°C 154 piece

13mm Ø Pendent-type Fire Sprinkler Head, 68°C 326 piece

13mm Ø Sidewall-type Fire Sprinkler Head, 68°C 41 piece

Materials Cost ₱

Labor Cost

Subtotal ₱

B Pump Assembly

Pipes and Fittings

15mm Ø B.I. Pipe, Schedule 40 1 piece ₱ ₱

25mm Ø B.I. Pipe, Schedule 40 3 piece

50mm Ø B.I. Pipe, Schedule 40 3 piece

65mm Ø B.I. Pipe, Schedule 40 1 piece

100mm Ø B.I. Pipe, Schedule 40 17 piece

100mm Ø x 100mm Ø B.I. Tee, Weldable 5 piece

100mm Ø B.I. 90° Elbow, Weldable 11 piece

100mm Ø B.I. Slip-on-Flange 12 piece

25mm Ø 90° B.I. Elbow, Threaded 2 piece

50mm Ø 90° B.I. Elbow, Threaded 3 piece

25mm Ø B.I. Threadolet, Threaded 3 piece

25mm Ø B.I. Union Patente, Threaded 2 piece

Valves and Appurtenances

25mm Ø Inspector Test Connection 1 piece

100mm Ø Flow Switch 1 piece

300psi Pressure Gauge 4 piece

750gpm Flow Meter 1 piece

100mm Ø Flexible Coupling 1 piece

100mm Ø Victaulic Coupling 1 piece

65mm Ø Fire Hose Valve 5 piece

50mm Ø Check Valve 1 piece

100mm Ø Check Valve 1 piece

50mm Ø Gate Valve 1 piece

100mm Ø Alarm Check Valve 1 piece

100mm Ø OS & Y Gate Valve 2 piece

Materials Cost ₱

Labor Cost

Subtotal ₱

C Equipment and Accessories

 FP 1 - Vertical Turbine Fire Pump, 500gpm, 110psi head, 

50.0hp, 230V / 3ɸ / 60Hz 
1 unit

₱ ₱

 JP 1 - Submersible Jockey Pump, 25gpm, 110psi head, 5.0hp, 

230V / 3ɸ / 60Hz 
1 unit

Equipment Cost ₱

Labor Cost with Technical Supervision

Subtotal ₱

D Pipe Hangers and Supports

Hangers for 25mm Ø B.I. Pipe 768 lm ₱ ₱

Hangers for 40mm Ø B.I. Pipe 858 lm

Hangers for 65mm Ø B.I. Pipe 60 lm
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NO. 
WORK DESCRIPTION & SCOPE OF WORKS QTY. UNIT UNIT COST TOTAL COST

Hangers for 100mm Ø B.I. Pipe 102 lm

Support for Vetical Pipes 61 lm

E Miscellaneous & Consumables

20mm Ø Metal Drill Bit 25 piece

Hacksaw Blade 25 piece

Rubber Gasket 5 lm

Special Purpose Sealant 13 tube

Teflon Tape 50 roll

Threading Oil 3 gal

Waste Cloth 6 kg

Welding Rod 6 box

Materials Cost ₱

Labor Cost

Subtotal ₱

Materials Cost VII ₱

Labor Cost VII

Direct Cost VII ₱

VIII UTILITIES AND ANCILLARY WORKS

Equipments & Accessories

Pumps, Pressure Tank, & Portable Septic Tank

Transfer Pump 2 unit ₱ ₱

Centrifugally end-section, cast-iron construction, hard plastic impeller,

double mechanical seal with a capacity of 300 GPM against 130 FT.

TDH, close coupled to a 17.0 HP, 220V,3Ø, 60 Hz, high efficient

motor complete with magnetic starter and other accessories needed

for and or alternate operation and parallel operation
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NO. 
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Booster Pump 2 unit

Centrifugally end-section, cast-iron construction, hard plastic impeller,

double mechanical seal with a capacity of 300 GPM against 130 FT.

TDH, close coupled to a 17.0 HP, 220V,3Ø, 60 Hz, high efficient

motor complete with magnetic starter and other accessories needed

for and or alternate operation and parallel operation

Pressure Tank

Stainless steel, 500 Gallons capacity, complete with inlet 1 unit

port, outlet port, drain port, pressure gauge, and pressure switch set

at 30/60 psi cut-in/cut-off pressure & other accessories to complete

system

Overhead Water Tanks

Stainless steel construction, 1/4" thick with a capacity of 

2,000 Gallons, complete with manhole ladder rung, saddle 

strap, inlet port, outlet port, vent, drain port and manhole 

cover. Vertically installed.

5 unit

Materials Cost ₱

Labor Cost

Subtotal ₱

460mm Ø Area Drain/Catch Basin 4 unit ₱ ₱

460mm Ø Manhole 1 unit

460mm Ø Reinforced Concrete Pipe 24 l.m.

610mm Ø Manhole 2 unit

610mm Ø Area Drain/Catch Basin 10 unit

610mm Ø Reinforced Concrete Pipe 67 l.m.

 Cistern and Fire Reserve Tank  w/ 7.4m L x 5.1m W x 3.4m D 

dimension 
130 cu.m.

STP Chamber w/ 11.0m L x 3.2m W x 4.5m D dimension 159 cu.m.

Subtotal ₱

Excavation for Reinforced Concrete Pipe 124 cu.m.

Backfill for Reinforced Concrete Pipe 101 cu.m.

 Cleaning, Hauling and Disposal of Construction Materials and 

Debris 
8 t.l.

Subtotal ₱

Electrical Service Post (0.80m x 0.80m x 5.0m ) 1 unit ₱ ₱

Electrical Earth Pit (0.50m x 0.50m) 14 unit

Electrical Hand Hole 1 unit

Electrical Concrete Encasement 10 l.m.

Subtotal ₱

Direct Cost VIII ₱

TOTAL MATERIALS COST B ₱

TOTAL LABOR COST B

TOTAL DIRECT COST B ₱
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NO. 
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A. GENERAL REQUIREMENTS ₱

B. PROPOSED CONSTRUCTION OF HOUSING unit NO. 33 CLUSTER 1 
 (ALONG GRID A TO F)

TOTAL DIRECT COST ₱

Strictly enforce Health Protocols relative to theOverhead, Contingencies and Miscellaneous and Consumables Expenses (OCM)

latest applicable DPWH Memorandum Profit

VAT

TOTAL ESTIMATED COST ₱

SUMMARY

 ITEM 

NO 
WORK DESCRIPTION AND SCOPE OF WORKS TOTAL COST
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Section IX. Checklist of Technical and Financial 

Documents 
 

 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 

shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 

of Calamity or other similar issuances that shall allow the use of alternate documents 

in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist 

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to 

Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

and 

⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its equivalent 

document; 

and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid (please 

see attached prescribed forms required by the QC – BAC for Infrastructure 

and Consultancy); and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules with 

an attached Notice of Award, Notice to Proceed, Contract and Certificate of 

Acceptance (please see attached prescribed form required by the QC – BAC 

for Infrastructure and Consultancy); and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience data 

(please see attached prescribed form required by the QC – BAC for 

Infrastructure and Consultancy); 

⬜ c. List of contractor’s major equipment units, which are owned, leased,  

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 
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lessor/vendor for the duration of the project, as the case may be (please 

see attached prescribed form required by the QC – BAC for 

Infrastructure and Consultancy); and 

 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority 

to its officer to sign the OSS and do acts to represent the Bidder. 

 

Additional Technical Requirements: 

 Certificate of Site Inspection or Affidavit of Site Inspection as part of 

Omnibus Sworn Statement 

 Affidavit of Undertaking for Key Personnel and Equipment (please see 

attached prescribed form required by the QC – BAC for Infrastructure 

and Consultancy)  

 Equipment Utilization Schedule 

 Manpower Schedule 

 Construction Schedule and S-Curve 

 PERT-CMP 

 Construction Methods 

 

Financial Documents 

⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized institutions, for 

the preceding calendar year which should not be earlier than two (2) years 

from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC) (please see attached prescribed form required by the QC – BAC for 

Infrastructure and Consultancy). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 

































 

34 

 

 
 

 

  

 

 




