



Republika ng Pilipinas Lungsod Quezon

BIDS AND AWARDS COMMITTEE – GOODS AND SERVICES

Second Floor, Civic Center Building F, Quezon City Hall Complex, Elliptical Road, Quezon City
Tel. No. 8988-42-42 local 8709/8712



BID BULLETIN NO. 44-2021 Series of 2021

Notice is hereby given to all concerned bidders for the Procurement of Various Projects scheduled for Public Bidding on **11 November 2021**, viz:

Project Title: CONTINUOUS AMBIENT AIR QUALITY MONITORING STATION FOR QUEZON CITY Project No.: EPWMD-21-EHSE-615													
FROM	TO												
<p>Section VI – Schedule of Requirements Section VII – Technical Specifications Terms of Reference</p> <p>III. Project Scope of Work No. 4.h - Minimum of one (1) year warranty period which shall cover removal, replacement, or repair of the CAAQME and accessories.</p> <p>V. Project Standards & Requirements (Track Record) No. 1 - The Service Provider should have supplied, delivered, installed, calibrated and maintained at least one (1) CAAQME in the last three (3) years and have operated and maintained similar equipment in the country.</p> <p>No. 2 - The Service Provider should have a single largest similar completed contract within the last three (3) years which must be at least fifty percent (50%) of the Approved Budget for the Contract.</p> <p>VI. Project Implementation and Duration</p>	<p>Section VI – Schedule of Requirements Section VII – Technical Specifications Terms of Reference</p> <p>III. Project Scope of Work No. 5 - Minimum of one (1) year warranty period which shall cover removal, replacement, or repair of the CAAQME and accessories.</p> <p>V. Project Standards & Requirements (Track Record) No. 1 - The Service Provider should have supplied, delivered, installed, calibrated and maintained at least one (1) CAAQME in the last five (5) years and have operated and maintained similar equipment in the country.</p> <p>No. 2 - The Service Provider should have a single largest similar completed contract within the last five (5) years which must be at least fifty percent (50%) of die Approved Budget for the Contract.</p> <p>VI. Project Implementation and Duration <u>Additional:</u> The timeline for the implementation of the Scope of Work and Expected Output are as follows:</p> <table border="1"> <thead> <tr> <th>Scope of Work</th> <th>Expected Output</th> <th>Delivery Schedule</th> </tr> </thead> <tbody> <tr> <td>Collaboration with the End-user (EPWMD) • siting and installation requirements • development of a Quality Assurance and Quality Control (QA/QC) protocol • calibration requirements</td> <td>Inception Report</td> <td>Until January 31, 2022</td> </tr> <tr> <td>Supply, delivery, and installation of the CAAQME as well as provision of necessary capacity building activities</td> <td>Siting and Installation Report</td> <td>Until April 31, 2022</td> </tr> <tr> <td>Calibration of the CAAQME as well as provision of necessary capacity building activities</td> <td>Calibration and Accuracy/Precision Report</td> <td>Until June 13, 2020</td> </tr> </tbody> </table>	Scope of Work	Expected Output	Delivery Schedule	Collaboration with the End-user (EPWMD) • siting and installation requirements • development of a Quality Assurance and Quality Control (QA/QC) protocol • calibration requirements	Inception Report	Until January 31, 2022	Supply, delivery, and installation of the CAAQME as well as provision of necessary capacity building activities	Siting and Installation Report	Until April 31, 2022	Calibration of the CAAQME as well as provision of necessary capacity building activities	Calibration and Accuracy/Precision Report	Until June 13, 2020
Scope of Work	Expected Output	Delivery Schedule											
Collaboration with the End-user (EPWMD) • siting and installation requirements • development of a Quality Assurance and Quality Control (QA/QC) protocol • calibration requirements	Inception Report	Until January 31, 2022											
Supply, delivery, and installation of the CAAQME as well as provision of necessary capacity building activities	Siting and Installation Report	Until April 31, 2022											
Calibration of the CAAQME as well as provision of necessary capacity building activities	Calibration and Accuracy/Precision Report	Until June 13, 2020											



Republika ng Pilipinas
Lungsod Quezon
BIDS AND AWARDS COMMITTEE –
GOODS AND SERVICES



Second Floor, Civic Center Building F, Quezon City Hall Complex, Elliptical Road, Quezon City
 Tel. No. 8988-42-42 local 8709/8712

<p>VII. Approved Budget for the Contract (ABC) - Tranches</p> <table border="1"> <thead> <tr> <th>Tranches</th> <th>Description</th> </tr> </thead> <tbody> <tr> <td align="center">15%</td> <td>Upon submission of Inception Report</td> </tr> <tr> <td align="center">40%</td> <td>Upon submission of Siting and Installation Report</td> </tr> <tr> <td align="center">35%</td> <td>Upon submission of Calibration and Accuracy/Precision Report</td> </tr> <tr> <td align="center">10%</td> <td>Upon submission of the reports (for 12 months) as stated in No. 4 - Project Scope of Work of this TOR</td> </tr> </tbody> </table> <p>ANNEX A - Technical Specifications of the CAAQME, Item No. 3 - Provision of hardware and software for monitoring purposes (software application/database; File Transfer Protocol (FTP) data export at no subscription cost all throughout the duration of the contract.</p>	Tranches	Description	15%	Upon submission of Inception Report	40%	Upon submission of Siting and Installation Report	35%	Upon submission of Calibration and Accuracy/Precision Report	10%	Upon submission of the reports (for 12 months) as stated in No. 4 - Project Scope of Work of this TOR	<table border="1"> <tr> <td data-bbox="836 323 1079 647">Maintenance of the CAAQME and provision of the items indicated in No. 4 under the Project Scope of Work of this TOR along with the provision of necessary capacity building activities</td> <td data-bbox="1079 323 1307 647">Submission of required Reports</td> <td data-bbox="1307 323 1547 647">Until end of Project Duration</td> </tr> </table> <table border="1"> <thead> <tr> <th>Tranches</th> <th>Description</th> </tr> </thead> <tbody> <tr> <td align="center">15%</td> <td>Upon submission of Inception Report</td> </tr> <tr> <td align="center">40%</td> <td>Upon submission of Siting and Installation Report</td> </tr> <tr> <td align="center">35%</td> <td>Upon submission of Calibration and Accuracy/Precision Report</td> </tr> <tr> <td align="center">10%</td> <td>Upon submission of the reports as stated in No. 4 - Project Scope of Work of this TOR</td> </tr> </tbody> </table> <p>ANNEX A - Technical Specifications of the CAAQME, Item No. 3 - Provision of hardware and software for monitoring purposes (software application/database; File Transfer Protocol (FTP) data export or other data management systems at no subscription cost all throughout the duration of the contract.</p>	Maintenance of the CAAQME and provision of the items indicated in No. 4 under the Project Scope of Work of this TOR along with the provision of necessary capacity building activities	Submission of required Reports	Until end of Project Duration	Tranches	Description	15%	Upon submission of Inception Report	40%	Upon submission of Siting and Installation Report	35%	Upon submission of Calibration and Accuracy/Precision Report	10%	Upon submission of the reports as stated in No. 4 - Project Scope of Work of this TOR
Tranches	Description																							
15%	Upon submission of Inception Report																							
40%	Upon submission of Siting and Installation Report																							
35%	Upon submission of Calibration and Accuracy/Precision Report																							
10%	Upon submission of the reports (for 12 months) as stated in No. 4 - Project Scope of Work of this TOR																							
Maintenance of the CAAQME and provision of the items indicated in No. 4 under the Project Scope of Work of this TOR along with the provision of necessary capacity building activities	Submission of required Reports	Until end of Project Duration																						
Tranches	Description																							
15%	Upon submission of Inception Report																							
40%	Upon submission of Siting and Installation Report																							
35%	Upon submission of Calibration and Accuracy/Precision Report																							
10%	Upon submission of the reports as stated in No. 4 - Project Scope of Work of this TOR																							

Project Title: PROCUREMENT OF VARIOUS OFFICE SUPPLIES Project No.: HEALTH-21-OS-501B	
FROM	TO
Section VI – Schedule of Requirements Section VII – Technical Specifications CARTOLINA	Section VI – Schedule of Requirements Section VII – Technical Specifications CARTOLINA - Assorted colors, 20 pieces per pack

R 5 2 W 1



Republika ng Pilipinas Lungsod Quezon

BIDS AND AWARDS COMMITTEE – GOODS AND SERVICES

Second Floor, Civic Center Building F, Quezon City Hall Complex, Elliptical Road, Quezon City
Tel. No. 8988-42-42 local 8709/8712



Project Title: PROCUREMENT OF VARIOUS JANITORIAL SUPPLIES Project No.: HEALTH-21-JS-498B	
FROM	TO
Section VI – Schedule of Requirements Section VII – Technical Specifications Spray Bottle, adjustable nossils Alcohol Spray Bottle, table top, touchless automatic alcohol dispenser spray, USB UV Light bulb, surface room 360 degrees	Section VI – Schedule of Requirements Section VII – Technical Specifications Spray Bottle, 500ml plastic bottle, reusable, lightweight and durable, with adjustable nossils Alcohol Spray Bottle, table top, touchless automatic alcohol dispenser spray, 1 liter capacity, USB UV Light bulb, LED 38 watts effectively covers up to 40sqm, disinfectant surface room 360 degrees

Project Title: PROCUREMENT OF ROLL UP BLINDS AND OTHERS Project No.: CMO-21-GM-639	
FROM	TO
Section VI – Schedule of Requirements Section VII – Technical Specifications Item No. 27 – Roll Up Blinds	Section VI – Schedule of Requirements Section VII – Technical Specifications Item No. 27 – Roll Up Blinds – Color: Beige

Project Title: SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF ONLINE MARKET MANAGEMENT SYSTEM FOR THE MARKET DEVELOPMENT AND ADMINISTRATION DEPARTMENT (MDAD) Project No.: CMO-21-IT-619	
FROM	TO
Section VI – Schedule of Requirements Section VII – Technical Specifications Section III. ITB Clause 21.2 Bid Data Sheet <ul style="list-style-type: none"> • N/A 	Section VI – Schedule of Requirements Section VII – Technical Specifications <i>With attached Terms of Reference which will form an integral part of the Philippine Bidding Documents</i> Section III. ITB Clause 21.2 Bid Data Sheet <ul style="list-style-type: none"> • Affidavit of Undertaking stating compliance for the following: (refer to Section V of the Terms of Reference) <ol style="list-style-type: none"> a. The bidding corporation must be filed with SEC as an IT Company with the purpose of “to establish and operate Information Technology services and products and to sell computer hardware and other similar products” b. The bidding corporation must be in the same industry as per their SEC filing for at least fifteen (15) years. c. The bidding corporation must be able to fully deliver a minimum viable product within 45 days upon contract award. d. The bidding corporation must be a Public Sector Partner and a Public Sector Solutions Provider for a Cloud Solution (AWS, Azure, Google, etc.) e. The cloud solution should be a leader in 2020 Gartner Magic Quadrant for Cloud Infrastructure and Platform Services. f. The cloud solution should be at least 15 years. g. The prospective bidder will provide all necessary training for software, administration and management of the application to all the MDAD employees who will use the system. h. The prospective bidder shall ensure that the system shall abide to DATA PRIVACY ACT OF 2012 and ensure that personal information is protected. • Organizational Chart • List of Manpower (Software Developers, System Administrators, Quality Assurance Analyst, Technical Support Staff) • National Privacy Commission Registration

RFI WP



Republika ng Pilipinas Lungsod Quezon

BIDS AND AWARDS COMMITTEE – GOODS AND SERVICES

Second Floor, Civic Center Building F, Quezon City Hall Complex, Elliptical Road, Quezon City
Tel. No. 8988-42-42 local 8709/8712



Project Title: SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF A FINANCIAL ASSISTANCE BENEFICIARY LISTING SYSTEM FOR QUEZON CITY CASH DISBURSEMENT PROGRAMS Project No.: CMO-21-IT-621	
FROM	TO
TERMS OF REFERENCE – COST DERIVATION Hosting, Database and Storage, Due Diligence, Data Architecture Design: P 2,000,000.00	TERMS OF REFERENCE – COST DERIVATION Hosting, Database and Storage, Due Diligence, Data Architecture Design: P 2,190,000.00

Project Title: SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF APPOINTMENT MANAGEMENT SYSTEM FOR QUEZON CITY GOVERNMENT PHASE II Project No.: CMO-21-IT-622	
FROM	TO
Section VI – Schedule of Requirements Delivery Period: Sixty (60) Calendar Days	Section VI – Schedule of Requirements Delivery Period: Thirty (30) Calendar Days

Project Title: SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF QUEZON CITY SCHOLAR REGISTRATION SYSTEM Project No.: CMO-21-IT-623	
FROM	TO
TERMS OF REFERENCE – COST DERIVATION Software Development Cost: P 3,175,000.00	TERMS OF REFERENCE – COST DERIVATION Software Development Cost: P 13,175,000.00

Please be guided accordingly.

By: BIDS AND AWARDS COMMITTEE - GOODS AND SERVICES


 ROWENA T. MACATAO
 Chairperson