



## RESOLUTION NO. B004; S - 2021

### DECLARING THE LOWEST CALCULATED AND RESPONSIVE BIDS AND RECOMMENDING APPROVAL FOR CONTRACT AWARDS

**WHEREAS**, the Quezon City Government, through the Bids and Awards Committee for Infrastructure (QC-BAC-Infra) downloaded an Invitation to Bid (ITB) dated June 10, 2021 in the Phil-GEPS and at conspicuous places in Quezon City Hall for the public bidding to be held on July 05, 2021, for eighteen (18) infrastructure projects of the City Government;

**WHEREAS**, a total of forty three (43) Document Request List (DRL) to participate were received from prospective contractors and were issued bid documents;

**WHEREAS**, during the scheduled public bidding held on July 05, 2021, forty three (34) bid proposals were received and opened and, after examination of said documents, thirty (30) were declared passed and their corresponding bid price read while four (4) were declared failed;

**WHEREAS**, by virtue of the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act, the BAC determines that the bidder with the Lowest Calculated Bid/Highest Rated Bid fails the criteria for post-qualification, it shall immediately notify the said bidder in writing of its post-disqualification and the grounds for it;

**WHEREAS**, evaluation of all bids received and rated passed and post-qualification of bidders with the lowest calculated bid submitted for each specific project have been conducted as prescribed in the Revised IRR of RA 9184;

**NOW THEREFORE RESOLVED** by the QC-BAC-Infra & Consultancy to declare the following bidders as having the lowest calculated and responsive bids submitted for the corresponding projects bid out by the QC-BAC-Infra & Consultancy on July 05, 2021:

PROJECT NO.	PROJECT TITLE	LOCATION (BGY.)	CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID	SUBMITTED BID AMOUNT	CALCULATED BID AMOUNT	RECOMMENDED CONTRACT PRICE
21-00060	Proposed Rehabilitation of Pump System at Quezon Memorial Circle - QC Hall Underpass	Central	Chanbar Builders Corporation	993,903.62	993,903.62	993,903.62
21-00062	Proposed Rehabilitation of QCPD Police Community Precinct No. 3	Culiat	Jayterkiel Builders	1,650,793.40	1,650,968.12	1,650,793.40
21-00063	Proposed Rehabilitation of La Loma Pedestrian Walk and Welcome Archways	Paang Bundok	Diadema Enterprises	3,189,124.52	3,189,124.49	3,189,124.49
21-00064	Proposed Rehabilitation of PS 11 - Galas Police Station	San Isidro Galas	Tjt Construction	3,242,671.01	3,242,759.60	3,242,671.01
21-00065	Proposed Rehabilitation of Pump House at Quezon Memorial Circle near Quezon Avenue	Central	Chanbar Builders Corporation	3,459,984.32	3,459,984.31	3,459,984.31


PROJECT NO.	PROJECT TITLE	LOCATION (BGY.)	CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID	SUBMITTED BID AMOUNT	CALCULATED BID AMOUNT	RECOMMENDED CONTRACT PRICE
21-00066	Proposed Rehabilitation of Electrical System at Police Station 1 - La Loma	N.S. Amoranto	Ann - Gie Builders	4,725,825.96	4,725,825.96	4,725,825.96
21-00067	Proposed Rehabilitation of Belarmino Sports Complex	Milagrosa	Adg Construction Corp.	4,987,477.30	4,987,477.29	4,987,477.29
21-00068	Proposed Improvement of Drug Rehabilitation and Treatment Facility (Phase 3)	Payatas	R. A. Moya Construction and Trading Corporation	7,179,992.84	7,179,992.80	7,179,992.80
21-00069	Proposed Rehabilitation of Emergency Room Bay and Construction of Storage Facility for Medical Supplies at Basement of Rosario Maclang Bautista General Hospital	Batasan Hills	Adg Construction Corp.	7,526,001.64	7,418,980.71	7,418,980.71
21-00071	Proposed Construction of Slope Protection (Steel Sheet Piles) at Lagarian Creek, Champaca Street	Roxas	MRB II Construction Corporation	35,473,027.15	35,473,027.15	35,473,027.15
21-00072	Proposed Rehabilitation and Construction of Reinforced Concrete Retaining Wall at Diliman Creek (Phase 2)	Kamuning	Miles Trading and Construction	36,900,331.44	36,900,331.44	36,900,331.44
21-00073	Proposed Rehabilitation (Surface Improvement) at Grants Street	Sangandaan	R.M. Tejada Construction and Supplies Corp.	3,026,712.15	3,026,712.15	3,026,712.15
21-00074	Proposed Rehabilitation (Surface and Drainage System Improvement) of Rolling Meadows Subdivision Phase II	San Bartolome	R.M. Tejada Construction and Supplies Corp.	4,981,022.09	4,981,022.09	4,981,022.09
21-00075	Proposed Rehabilitation of Road and Drainage at W. Santiago Street	Paltok	Star William Construction	7,917,707.89	7,917,707.89	7,917,707.89

PROJECT NO.	PROJECT TITLE	LOCATION (BGY.)	CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID	SUBMITTED BID AMOUNT	CALCULATED BID AMOUNT	RECOMMENDED CONTRACT PRICE
21-00076	Proposed Rehabilitation of Road and Drainage at Administration Street	Bahay Toro	Bd Corpus Construction & Trading	20,198,610.68	20,195,707.64	20,195,707.64
21-00077	Proposed Rehabilitation of Road and Drainage at Misamis Street	Sto. Cristo	MRB II Construction Corporation	32,686,458.85	32,686,458.84	32,686,458.84


**RESOLVED FURTHER** by the QC-BAC-Infra to recommend for approval by the Honorable Mayor of Quezon City the foregoing findings.

**RESOLVED FINALLY** by the QC-BAC Infra & Consultancy to recommend for award of contracts by the Hon. Mayor of Quezon City to the bidders with Lowest Calculated and Responsive Bid at the Recommended Contract Price based on Section 34.4 of the Revised IRR of RA 9184.


Done at Quezon City, this JUL 26 2021.




**ATTY. MARK DALE DIAMOND P. PERRAL**  
Chairman




**ARCH. LUCILLE H. CHUA**  
Vice Chairman



**MR. CARLOS I. VERZONILLA**  
Member




**MS. MARIAN C. ORAYANI**  
Member



**MR. RAMON T. ASPRER**  
Member

Approved



**MA. JOSEFINA G. BELMONTE**  
City Mayor





Republic of the Philippines  
**PROCUREMENT DEPARTMENT**  
Office of the Mayor



## CONTRACT AGREEMENT

This Contract made and entered in Quezon City, Metro Manila, this day of AUG 10 2021, by and between:

**QUEZON CITY**, a public corporation duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal office at City Hall, Diliman, Quezon City, Metro Manila and herein represented by **MA. JOSEFINA G. BELMONTE**, in her capacity as City Mayor, herein after referred to as the **QUEZON CITY GOVERNMENT**;

- and -

**R.M. TEJADA CONSTRUCTION AND SUPPLIES CORP.** a domestic company duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal Office at 125 Sitio Cumba, San Jose Sico, Batangas City and herein represented by **MS. MARISSA C. TEJADA** in her capacity as **AUTHORIZED MANAGING OFFICER** hereinafter referred to as the **CONTRACTOR**;

WHEREAS, the QUEZON CITY GOVERNMENT is desirous that the Contractor execute for the **PROPOSED REHABILITATION (SURFACE AND DRAINAGE SYSTEM IMPROVEMENT) OF ROLLING MEADOWS SUBDIVISION PHASE II, BARANGAY SAN BARTOLOME & PROJECT NO. 21-00074** and the City has accepted the Bid for **FOUR MILLION NINE HUNDRED EIGHTY ONE THOUSAND TWENTY TWO PESOS & 09/100 CTVS. (P 4,981,022.09)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
  - (a) General and Special Conditions of Contract;
  - (b) Drawings/Plans;
  - (c) Specifications;
  - (d) Invitation to Bid;
  - (e) Instructions to Bidders;
  - (f) Bid Data Sheet;
  - (g) Addenda and/or Supplemental/Bid Bulletins, if any;
  - (h) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes;
  - (i) Eligibility requirements, documents and/or statements;
  - (j) Performance Security;

MA. JOSEFINA G. BELMONTE  
City Mayor

MARISSA C. TEJADA  
R.M. Tejada Construction and Supplies Corp.

- (k) Notice of Award of Contract and the Bidder's conforme thereto;
  - (l) Other contract documents that may be required by existing laws and/or the Entity.
3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
  4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.
  5. That the Contractor hereby certifies that the site was regularly inspected and verified
  6. The Contractor further undertakes to implement the awarded project in accordance with the approved plans, specifications and cost of contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

QUEZON CITY GOVERNMENT

R.M. TEJADA CONSTRUCTION AND SUPPLIES CORP.

BY:


  
MA. JOSEFINA G. BELMONTE  
City Mayor 

BY:

  
MARISSA C. TEJADA  
Authorized Managing Officer

SIGNED IN THE PRESENCE OF:

  
ATTY. MARK DALE DIAMOND P. PERRAL  
Chairman BAC-Infra 

  
RUBY G. MANANGU  
City Accountant  
City Accountant Dept.

# ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

Quezon City, Metro Manila )

BEFORE ME, a Notary Public, for and in the above jurisdiction, personally appeared this day of AUG 10 2021,

Evidence of Identity

Place Issued

MA. JOSEFINA G. BELMONTE


OCM -0081744

Quezon City

MARISSA C. TEJADA

known to me to be the same person who executed the foregoing contract consisting of three (3) pages including this page to which this acknowledgement appears, and they acknowledged to me that the same is their own free will and voluntarily act and deed as well of the corporation/juridical entitles represented.

IN VIEW WHEREOF, I have hereunto set my hands and seal on the date and place mentioned above.

  
ATTY. CRIS T. PACULANANG  
Notary Public  
IBP LRN No. 05331, Quezon City  
PTR No. 7588226-B / 1-4-2021  
Roll No. Attorney's No. 49756 / QC  
MCLE COMM. No. 0004852/02-05

Doc. No. 129  
Page No. 26  
Book No. XIV  
Series of 2021





## NOTICE OF AWARD

PROJECT TITLE: **PROPOSED REHABILITATION (SURFACE AND DRAINAGE SYSTEM IMPROVEMENT) OF ROLLING MEADOWS SUBDIVISION PHASE II, BARANGAY SAN BARTOLOME, DISTRICT 5**

PROJECT NO: **21-00074**

Notice is hereby given to **R.M. TEJADA CONSTRUCTION AND SUPPLIES CORP.** with business address located at **125 Sitio Cumba, San Jose Sico, Batangas City** that its bid offer for the above mentioned project in the amount of **FOUR MILLION NINE HUNDRED EIGHTY ONE THOUSAND TWENTY TWO PESOS & 09/100 CTVS. (P 4,981,022.09)** is the lowest calculated responsive bid and is therefore hereby awarded the contract for the said project.

You are therefore required, within ten (10) days from receipt of this Notice of Award, to formally enter into contract with Quezon City Government and to submit the required Performance Security in the form and amount stipulated hereunder:

Form of Security	Minimum Amount in % of Total Contract Price
1. Cash, certified check, cashier's check, manager's check, bank draft or irrevocable letter of credit	Five percent (5%)
2. Bank guarantee	Ten percent (10%)
3. Surety bond	Thirty percent (30%)

Further required for submission are the following contract documents:

1. Construction Schedule and S-Curve
2. Manpower Schedule
3. Construction Methods
4. Equipment Utilization Schedule
5. Construction Safety & Health Program (CSHP) approved by the Dept. of Labor & Employment (DOLE) or copy of the duly received application for DOLE approval of the CSHP
6. PERT-CPM

Failure to enter into the said contract or provide the Performance Security shall constitute sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Signed this **JUL 30 2021**, Quezon City, Metro Manila.

**MA. JOSEFINA G. BELMONTE**  
City Mayor

**ACKNOWLEDGEMENT  
RECEIPT**

**CONFORME**

**R.M. TEJADA CONSTRUCTION AND SUPPLIES CORP.**  
Company

Date: \_\_\_\_\_

Date: **08-02-21**

Signature over Printed Name

**MARISSA C. TEJADA**  
Signature over Printed Name

Authorized Representative  
Official Designation

Authorized Managing Officer  
Official Designation

Company TIN



Republic of the Philippines  
Quezon City Government

**BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY**

2<sup>nd</sup> Floor, Finance Building, Procurement Department  
Quezon City Hall Complex, Elliptical Road, Quezon City



## ***NOTICE TO PROCEED***

The **CONTRACT**, having been approved, **NOTICE** is given to:

**R.M. Tejada Construction and Supplies Corp.**  
Contractor


**125 Sitio Cumba, San Jose Sico, Batangas City**  
Address of Contractor

**PROPOSED REHABILITATION (SURFACE AND DRAINAGE SYSTEM  
IMPROVEMENT) OF ROLLING MEADOWS SUBDIVISION PHASE II**  
**21-00074**  
Name of Project

**BARANGAY SAN BARTOLOME, DISTRICT 5, QUEZON CITY**  
Location of Project

That the work on the project shall proceed and the number of days allowable under the contract is **SIXTY (60)** calendar days to take effect on AUG 18 2021 and to expire on OCT 17 2021. A guideline is attached for the proper implementation of the project.

  
**MA. JOSEFINA G. BELMONTE**

City Mayor  
Head of the Procuring Entity 

Received by:

  
Marissa C. Tejada

Signature Over Printed Name

Date: 08-16-21