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Preface 
 
 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, departments, 
bureaus, offices, or instrumentalities of the government, including government-owned and/or 
-controlled corporations, government financial institutions, state universities and colleges, 
local government units, and autonomous regional government. The procedures and practices 
presented in this document have been developed through broad experience, and are for 
mandatory use in projects that are financed in whole or in part by the Government of the 
Philippines or any foreign government/foreign or international financing institution in 
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 
of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 
bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, 
duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 
requirements of the specific Works to be procured. If duplication of a subject is inevitable in 
other sections of the document prepared by the Procuring Entity, care must be exercised to 
avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 
the final documents. The following general directions should be observed when using the 
documents: 

a. All the documents listed in the Table of Contents are normally required for the 
procurement of Infrastructure Projects. However, they should be adapted as 
necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 
bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should contain 
neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 
Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 
Specifications, Drawings, and Bill of Quantities are not part of the text of the 
final document, although they contain instructions that the Procuring Entity 
should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 
to the names of the Project, Contract, and Procuring Entity, in addition to date 
of issue. 
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e. Modifications for specific Procurement Project details should be provided in the 
Special Conditions of Contract as amendments to the Conditions of Contract.  
For easy completion, whenever reference has to be made to specific clauses in 
the Bid Data Sheet or Special Conditions of Contract, these terms shall be 
printed in bold typeface on Sections I (Instructions to Bidders) and III (General 
Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the 
Government Procurement Policy Board.   

  



 

3 

 

TABLE OF CONTENTS 
 

Glossary of Terms, Abbreviations, and Acronyms ..........................................5 

Section I. Invitation to Bid .................................................................................8 

Section II. Instructions to Bidders .....................................................................9 

1. Scope of Bid ............................................................................................................10 

2. Funding Information ...............................................................................................10 

3. Bidding Requirements .............................................................................................10 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices ....................10 

5. Eligible Bidders .......................................................................................................11 

6. Origin of Associated Goods ....................................................................................11 

7. Subcontracts ............................................................................................................11 

8. Pre-Bid Conference .................................................................................................12 

9. Clarification and Amendment of Bidding Documents............................................12 

10. Documents Comprising the Bid: Eligibility and Technical Components ...............12 

11. Documents Comprising the Bid: Financial Component .........................................13 

12. Alternative Bids ......................................................................................................13 

13. Bid Prices ................................................................................................................13 

14. Bid and Payment Currencies ...................................................................................13 

15. Bid Security .............................................................................................................14 

16. Sealing and Marking of Bids...................................................................................14 

17. Deadline for Submission of Bids ............................................................................14 

18. Opening and Preliminary Examination of Bids ......................................................14 

19. Detailed Evaluation and Comparison of Bids .........................................................15 

20. Post Qualification ....................................................................................................15 

21. Signing of the Contract ...........................................................................................15 

Section III. Bid Data Sheet .............................................................................. 16 

Section IV. General Conditions of Contract ................................................. 19 

1. Scope of Contract ....................................................................................................20 

2. Sectional Completion of Works ..............................................................................20 

3. Possession of Site ....................................................................................................20 

4. The Contractor’s Obligations ..................................................................................20 

5. Performance Security ..............................................................................................20 

6. Site Investigation Reports .......................................................................................21 



 

4 

 

7. Warranty ..................................................................................................................21 

8. Liability of the Contractor .......................................................................................21 

9. Termination for Other Causes .................................................................................21 

10. Dayworks ................................................................................................................21 

11. Program of Work.....................................................................................................22 

12. Instructions, Inspections and Audits .......................................................................22 

13. Advance Payment....................................................................................................22 

14. Progress Payments ..................................................................................................22 

15. Operating and Maintenance Manuals......................................................................22 

Section V. Special Conditions of Contract..................................................... 24 

Section VI. Specifications ................................................................................ 26 

Section VII. Drawings ...................................................................................... 28 

Section VIII. Bill of Quantities ....................................................................... 29 

Section IX. Checklist of Technical and Financial Documents ..................... 31 

 



 

5 

 

Glossary of  
Terms, Abbreviations, and Acronyms 

 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as 
Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that 
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical services 
or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 
signed by the parties, including all attachments and appendices thereto and all documents 
incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as 
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 
5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in the transaction of public 
businesses or in the pursuit of any government undertaking, project or activity, whether in the 
nature of equipment, furniture, stationery, materials for construction, or personal property of 
any kind, including non-personal or contractual services such as the repair and maintenance of 
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 
analogous services, as well as procurement of materials and supplies provided by the Procuring 
Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 
services, and other services essential to the operation of the Procuring Entity. (2016 revised 
IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, 
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 
management systems, shore protection, energy/power and electrification facilities, national 
buildings, school buildings, hospital buildings, and other related construction projects of the 
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 
No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 
The Invitation to Bid (IB) provides information that enables potential Bidders to decide 
whether to participate in the procurement at hand. The IB shall be posted in accordance with 
Section 21.2 of the 2016 revised IRR of RA No. 9184. 
 
Apart from the essential items listed in the Bidding Documents, the IB should also indicate 
the following: 
 

a. The date of availability of the Bidding Documents, which shall be from the time the 
IB is first advertised/posted until the deadline for the submission and receipt of bids;  
 

b. The place where the Bidding Documents may be acquired or the website where it 
may be downloaded; 
 

c. The deadline for the submission and receipt of bids; and 
 

d. Any important bid evaluation criteria. 
 
The IB should be incorporated into the Bidding Documents. The information contained in 
the IB must conform to the Bidding Documents and in particular to the relevant information 
in the Bid Data Sheet. 
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 REPUBLIC OF THE PHILIPPINES 

QUEZON CITY GOVERNMENT                          
                 BIDS AND AWARDS COMMITTEE FOR INFRASTRACTURE & 

CONSULTANCY                                                                                                   
        2nd floor, Finance Building, Procurement Department, Quezon City Hall Complex, Elliptical Road, Quezon City

   
October 6, 2022 

Invitation to Bid  
No

. 

Project 
No. 

Project Name Location Amount 
Durati
on Cal. 
Days 

Office 
Source 
Fund 

Buildings – Small B 

1 
22-

00114 

Proposed Construction of 

Handwashing Facility and 

Rehabilitation of Comfort 

Rooms at Commonwealth 

High School 

Common

wealth 
1,706,526.24 60 

Engineering 

Department 

Special 

Education 

Fund 

2 
22-

00115 

Proposed Construction of 

Handwashing Facility and 

Rehabilitation of 

Kalantiyaw Elementary 

School 

Bagumbuhay 1,707,187.15 60 
Engineering 

Department 

Special 

Education 

Fund 

3 
22-

00116 

Proposed Rehabilitation of 

2nd Floor and 3rd Floor of 

District 4 Action Center 

(AO Office) at Barangay 

Paligsahan 

Paligsahan 2,639,099.56 60 
Engineering 

Department 

Engineering 

Department 

 

4 
22-

00117 

Proposed Rehabilitation of 

Existing Roofing at DEPED 

Castelo Building and 

Construction of Additional 

Canopy at Damong Maliit 

Elementary School 

Nagkaisang 

Nayon 
2,701,813.63 60 

Engineering 

Department 

Special 

Education 

Fund 

5 
22-

00118 

Proposed Construction of 

Covered Pathwalk and 

Rehabilitation of Sanlakas 

Building at Jose V. Palma 

Senior High School 

Pinyahan 5,830,145.28 90 
Engineering 

Department 

Special 

Education 

Fund 

6 
22-

00119 

Proposed Rehabilitation of 

Quezon City Skills and 

Livelihood Foundation Inc. 

Building at Barangay 

Kamuning 

Kamuning 6,231,487.48 90 
Engineering 

Department 

Engineering 

Department 

 

7 
22-

00120 

Proposed Rehabilitation of 

of four (4) Buildings, 

Façade, Soccer Field 

Sidewalk and Gymnasium 

at Quezon City Science 

High School 

Sto. Cristo 6,300,493.11 90 
Engineering 

Department 

Special 

Education 

Fund 

8 
22-

00121 

Proposed Construction of 

two (2) storey Material 

Recovery Facility at 

Barangay Villa Maria Clara 

Villa Maria 

Clara 
6,740,520.15 180 

Engineering 

Department 

OCM - 20% 

Community 

Development 

Fund 

 

9 
22-

00122 

Proposed Construction of 

Pump Room and 

Installation of Waterline 

System at Sunnyville Farm 

in Barangay Tandang Sora 

Tandang 

Sora 
7,462,004.62 90 

Engineering 

Department 

Engineering 

Department 

10 
22-

00123 

Proposed Construction of 

Covered Court at 

Barangay Tagumpay 

Tagumpay 8,709,513.50 150 
Engineering 

Department 

Engineering 

Department 
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11 
22-

00124 

Proposed Rehabilitation of 

Batasan Super Health 

Center including Reception 

Area, Medicine Dispensing 

Room and Milk Feeding 

Station at Barangay 

Batasan Hills 

Batasan 

Hills 
9,206,333.02 150 

Engineering 

Department 

OCM - 20% 

Community 

Development 

Fund 

 

12 
22-

00125 

Proposed Rehabilitation of 

6th Floor and Upper Deck 

Ceiling and Waterproofing 

of Roofdeck at Civic 

Building D Quezon City 

Hall Compound 

Central 9,420,960.63 90 
Engineering 

Department 
Engineering 

Department 

13 
22-

00126 

Proposed Construction of 

Elevator for Senior and 

PWD at Blue Ridge A 

Barangay Hall 

Blue 

Ridge A 
12,595,586.30 180 

Engineering 

Department 
Engineering 

Department 

14 
22-

00127 

Proposed Installation of 

Wet Standpipe System 

and Rehabilitation of Jose 

Rizal High School (Holy 

Spirit National High School 

Annex) at Barangay Holy 

Spirit 

Holy Spirit 27,062,582.65 180 
Engineering 

Department 

Special 

Education 

Fund 

Buildings – Medium A 

15 
22-

00128 

Proposed Construction of 

Additional Two (2) storey 

and Improvement of 

Éxisting two (2) storey 

Multi-Purpose Livelihood 

Center, Barangay 

Kaunlaran 

Kaunlaran 
53,932,152.98 

 

300 

 
Engineering 

Department 

OCM - 20% 

Community 

Development 

Fund 

 

Flood Control – Small B 

16 
22-

00129 

Proposed Construction of 

Reinforced Concrete Box 

Culvert at C. Salvador 

Street (Buaya Creek - Park 

7) in Barangay Loyola 

Heights 

Loyola 

Heights 

4,093,779.02 

 

90 

 
Engineering 

Department 

OCM - Local 

Disaster Risk 

Reduction and 

Management 

Fund 

 

Roads – Small B 

17 
22-

00130 

Proposed Rehabilitation 

(Surface Improvement) at 

Sanville Park in Barangay 

Culiat 

Culiat 1,279,924.78 30 
Engineering 

Department 

OCM - 20% 

Community 

Development 

Fund 

 

18 
22-

00131 

Proposed Rehabilitation 

(Surface Improvement) at 

Narra Street in Barangay 

Quirino 3-A 

Quirino 3-A 1,303,292.95 30 
Engineering 

Department 

OCM - 20% 

Community 

Development 

Fund 

 

19 
22-

00132 

Proposed Rehabilitation of 

Drainage System at Scout 

De Guia Street in 

Barangay Laging Handa 

Laging 

Handa 
2,187,307.81 90 

Engineering 

Department 

OCM - Local 

Disaster Risk 

Reduction and 

Management 

Fund 

20 
22-

00133 

Proposed Rehabilitation of 

Road and Drainage at 

Umbel Street in Barangay 

Roxas 

Roxas 11,063,469.04 180 
Engineering 

Department 

OCM - 20% 

Community 

Development 

Fund 
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21 
22-

00134 

Proposed Rehabilitation of 

Road and Drainage at 

Visayan Avenue in 

Barangay San Isidro Galas 

San Isidro 

Galas 
17,744,158.07 180 

Engineering 

Department 

OCM - 20% 

Community 

Development 

Fund 

22 
22-

00135 

Proposed Rehabilitation of 

Road and Drainage at St. 

Luke, St. Jude and St. 

John Streets and Villanova 

Avenue in Barangay 

Nagkaisang Nayon 

Nagkaisang 

Nayon 
27,857,142.14 210 

Engineering 

Department 

OCM - 20% 

Community 

Development 

Fund 

 

1. The QUEZON CITY LOCAL GOVERNMENT, through funding source of various years 

intends to apply the sum stated above being the Approved Budget for the Contract (ABC) to 

payments under the contract for the above stated Projects. Bids received in excess of the ABC 

shall be automatically rejected at bid opening. 

 

2. The QUEZON CITY LOCAL GOVERNMENT now invites bids for the above Procurement 

Project.  Completion of the Works is required as stated above.  Bidders should have completed 

a contract similar to the Project.  The description of an eligible bidder is contained in the 

Bidding Documents, particularly, in Section II (Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and 

Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from QUEZON CITY LOCAL 

GOVERNMENT – BAC Secretariat and inspect the Bidding Documents at the address given 

below weekdays from 8:00 am. – 5:00 p.m.  

 

5. A complete set of Bidding Documents may be acquired by interested bidders on 7 October 

2022 (Friday) from given address and website/s below and upon payment of a non-refundable 
fee for the Bidding Documents, pursuant to the latest Guidelines issued by the GPPB. The 

Procuring Entity shall allow the bidder to present its proof of payment for the fees presented in 

person. 

 

    STANDARD RATES: 

Approved Budget for the Contract 
Maximum Cost of Bidding Documents 

(in Philippine Peso) 

More than 1 Million up to 5 Million 5,000.00 

More than 5 Million up to 10 Million 10,000.00 

More than 10 Million up to 50 Million 25,000.00 

More than 50 Million up to 500 Million 50,000.00 

More than 500 Million 75,000.00 

 

The following are the requirements for purchase of Bidding Documents;  

 

1. PhilGEPS Registration Certificate (Platinum – 3 Pages) 

2. Document Request List (DRL) 

3. Authorization to purchase bidding documents 

3.1 Secretary’s Certificate (for corporation) 

3.2 Special Power of Attorney (for sole proprietorship) 

4. Notarized Joint Venture Agreement (if applicable) 

5. Letter of Intent 

 

It must be duly received by the BAC Secretariat at 2nd Floor, Procurement Department, Finance 

Building, Quezon City Hall Compound. 
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6. The QC- BAC- INFRASTRUCTURE & CONSULTANCY will hold a Pre-Bid Conference1 on 

October 17, 2022 at 10:00 AM at 2nd Floor, Procurement Department-Bidding Room, 

Finance Building, Quezon City Hall Compound or we encourage the prospective bidders to 

join through our Virtual Conference (ZOOM APP) which shall be open to prospective 

bidders.  

 

Virtual Conference (ZOOM APP) 

Meeting ID: 854 9489 0133 

Password:    273320  

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the office 

address as indicated below, on or before November 4, 2022 – 9:00AM.   Late bids shall not be 

accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the 

amount stated in ITB Clause 16.  

 

9. Bid opening shall be on November 4, 2022 - 1:00 PM at 2nd Floor, Procurement 

Department-Bidding Room, Finance Building, Quezon City Hall Compound and/or via 

Zoom. Bids will be opened in the presence of the bidders’ representatives who choose to attend 

the activity.   

 

Virtual Conference (ZOOM APP) 

Meeting ID: 810 3646 5257 

Password:    201522 

 

10. The Quezon City Local Government reserves the right to reject any and all bids, declare a 

failure of bidding, or not award the contract at any time prior to contract award in accordance 

with Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of 

RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.  

 

11. For further information, please refer to: 

 

ATTY. DOMINIC B. GARCIA 

OIC, Procurement Department 

2nd Floor, Procurement Department, 

Finance Building, Quezon City Hall Compound 

Elliptical Road, Barangay Central Diliman, Quezon City.  

Tel. No. (02)8988-4242 loc. 8506/8710 

Email Add: bacinfra.procurement@quezoncity.gov.ph 

Website: www.quezoncity.gov.ph 

 

12. You may visit the following websites: 

 

For downloading of Bidding Documents: https://quezoncity.gov.ph/public-

notices/procurement/ 

 

 

 

     Sgd.   

 

 

 

     ATTY. MARK DALE DIAMOND P. PERRAL 

     Chairman, BAC-Infra and Consultancy 

                                                 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a pre-bid 

conference.  

http://www.quezoncity.gov.ph/
https://quezoncity.gov.ph/public-notices/procurement/
https://quezoncity.gov.ph/public-notices/procurement/
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  
 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Entity.  It also provides information on bid submission, eligibility check, opening and 
evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, Quezon City Government invites Bids for the PROPOSED 
CONSTRUCTION OF ADDITIONAL TWO (2) STOREY AND 
IMPROVEMENT OF EXISTING TWO (2) STOREY MULTI-PURPOSE 
LIVELIHOOD CENTER, BARANGAY KAUNLARAN, QUEZON CITY, with 
Project Identification Number 22-00128. 
 
[Note: The Project Identification Number is assigned by the Procuring Entity based on 
its own coding scheme and is not the same as the PhilGEPS reference number, which 
is generated after the posting of the bid opportunity on the PhilGEPS website.]  
 
The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 
 
2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for 2022 in the 
amount of Fifty-Three Million Nine Hundred Thirty-Two Thousand One 
Hundred Fifty-Two Pesos and 98/100 Ctvs. (P 53,932,152.98). 
 

2.2. The source of funding is: 
 

a. LGUs, the Annual or Supplemental Budget, as approved by the Sanggunian.  
 
3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 
its 2016 revised IRR, including its Generic Procurement Manual and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof.   
 
Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the ongoing posting, advertisement, or invitation to bid by the BAC through the 
issuance of a supplemental or bid bulletin. 
 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 
determined the general characteristics of the contracted Works and the conditions for 
this Project, such as  the location and the nature of the work; (b) climatic conditions; 
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 
at the site communication facilities, requirements, location and availability of 
construction aggregates and other materials, labor, water, electric power and access 
roads; and (d) other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work and examine all instructions, forms, 
terms, and project requirements in the Bidding Documents. 

 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
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The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 
standard of ethics during the procurement and execution of the contract.  They or 
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 
 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 
will be evaluated. 
 

5.2. The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at least 
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 
prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   
 
A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another 
track record requirement, as specified in the Bidding Document prepared for 
this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 
2016 IRR of RA No. 9184.   

  
6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 
of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 
7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 
Procuring Entity as stated herein, but in no case more than fifty percent (50%) 
of the Project.  

 
  The Procuring Entity has prescribed that: 

 
a. Subcontracting is not allowed. 

 
7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding , state:] The Bidder must submit together with its Bid the documentary 
requirements of the subcontractor(s) complying with the eligibility criterial 
stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 
of RA No. 9184 pursuant to Section 23.1 thereof.   
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7.2. [If subcontracting is allowed during the contract implementation stage, state:] 
The Supplier may identify its subcontractor during the contract implementation 
stage.  Subcontractors identified during the bidding may be changed during the 
implementation of this Contract.  Subcontractors must submit the documentary 
requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 
comply with the eligibility criteria specified in ITB Clause 5 to the 
implementing or end-user unit.   
 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 
any liability or obligation under the Contract.  The Supplier will be responsible 
for the acts, defaults, and negligence of any subcontractor, its agents, servants, 
or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 
 
8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 
date and time and either at its physical address on October 17, 2022, 10:00 A.M. at 
2nd Floor, Procurement Department-Bidding Room, Finance Building, Quezon 
City Hall Compound and/or we encourage the prospective bidders to join through our 
Virtual Conference (ZOOM APP) Meeting ID: 854 9489 0133 Password: 273320 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 
the Bidding Documents.  Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 
IB, at least ten (10) calendar days before the deadline set for the submission and receipt 
of Bids.   
 

10. Documents Comprising the Bid: Eligibility and Technical 
Components  

 
10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other documents 
for submission to the BAC are in foreign language other than English, it must 
be accompanied by a translation in English, which shall be authenticated by the 
appropriate Philippine foreign service establishment, post, or the equivalent 
office having jurisdiction over the foreign bidder’s affairs in the Philippines.  
For Contracting Parties to the Apostille Convention, only the translated 
documents shall be authenticated through an apostille pursuant to GPPB 
Resolution No. 13-2019 dated 23 May 2019. The English translation shall 
govern, for purposes of interpretation of the bid. 
 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 
PCAB License, and registration for the type and cost of the contract for this 
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Project. Any additional type of Contractor license or permit shall be indicated 
in the BDS. 
 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 
complete qualification and experience data shall be provided.  These key 
personnel must meet the required minimum years of experience set in the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 
availability of equipment from the equipment lessor/vendor for the duration of 
the project, as the case may be, must meet the minimum requirements for the 
contract set in the BDS. 
 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section IX. Checklist of Technical and Financial Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised IRR of 
RA No. 9184. 
 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 
shall not be accepted. 

 
13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 
as fixed prices, and therefore not subject to price escalation during contract 
implementation, except under extraordinary circumstances as determined by the NEDA 
and approved by the GPPB pursuant to the revised Guidelines for Contract Price 
Escalation guidelines.   

 
14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 
by the BSP at the discretion of the Bidder.  However, for purposes of bid 
evaluation, Bids denominated in foreign currencies shall be converted to 
Philippine currency based on the exchange rate as published in the BSP 
reference rate bulletin on the day of the bid opening. 
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14.2. Payment of the contract price shall be made in: 
 

a. Philippine Pesos. 
 

 
15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 
in the amount indicated in the BDS, which shall be not less than the percentage 
of the ABC in accordance with the schedule in the BDS. 
 

15.2. The Bid and bid security in no case shall exceed One Hundred Twenty (120) 
calendar days from the date of opening of bids, unless duly extended by the 
bidder upon the request of the Head of the Procuring Entity (HoPE) of the 
Quezon City Local Government. Any bid not accompanied by an acceptable 
bid security shall be rejected by the Procuring Entity as non-responsive. 

  
16. Sealing and Marking of Bids 

 
Each Bidder shall submit one copy of the first and second components of its Bid.  
 
The Procuring Entity may request additional hard copies and/or electronic copies of the 
Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.   
 
If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic copy 
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 
is corrupted shall be considered non-responsive and, thus, automatically disqualified. 
 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 
or through online submission as indicated in paragraph 5 of the IB.  

 
18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 
specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 
webcasting or other similar technologies will be used, attendance of participants 
shall likewise be recorded by the BAC Secretariat.  
 
In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 
9184 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 
2016 revised IRR of RA No. 9184. 
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19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 
shall consider the conditions in the evaluation of Bids under Section 32.2 of 
2016 revised IRR of RA No. 9184. 
 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 
in the BDS shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the Bid or combination of Bids offering the 
lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 
Clause 15 shall be submitted for each contract (lot) separately.  
 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 
the lots participated in by the prospective Bidder. 

  
20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 
submit its latest income and business tax returns filed and paid through the BIR 
Electronic Filing and Payment System (eFPS), and other appropriate licenses and 
permits required by law and stated in the BDS. 

  
21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 
form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 
 

Notes on the Bid Data Sheet (BDS) 
 
The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 
detail, information, or requirements included in the ITB found in Section II, which are 
specific to each procurement. 
 
This Section is intended to assist the Procuring Entity in providing the specific information 
in relation to corresponding clauses in the ITB and has to be prepared for each specific 
procurement. 
 
The Procuring Entity should specify in the BDS information and requirements specific to 
the circumstances of the Procuring Entity, the processing of the procurement, and the bid 
evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 
should be checked: 
 

a. Information that specifies and complements provisions of the ITB must be 
incorporated. 
  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 
the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, similar contracts shall refer to contracts which have the same 
major categories of work. 

7.1 
 

Subcontracting is not allowed. 

10.3 No additional contractor license or permit is required 
 
In addition, eligible bidders shall qualify or comply with the following:  
 
1. Bidders with valid Philippine Contractors Accreditation Board (PCAB)  
 
     Type 
        
          Building – Medium A 
 

10.4 
 

The minimum work experience requirements for key personnel are the 
following:   

 Qnty.       Key Personnel         General Experience      Relevant Experience 
 
   1          Project Manager                3 years                            3 years 
 
   1          Project In-Charge               3 years                            3 years  
 
   1         General Foreman                3 years                            3 years  
 
   1         Trade Engineer                   3 years                            3 years 
              for civil works 
 
   1         Trade Engineer                   3 years                            3 years 
            for sanitary works 
 
   1         Trade Engineer                   3 years                            3 years 
           for electrical works 
 
   1         Trade Engineer                   3 years                            3 years 
           for mechanical works 
 
   1        Safety Officer                       3 years                            3 years 
 
   1       DPWH duly accredited 
             Materials Engineer               3 years                            3 years  
 
In addition, the bidder must execute an affidavit of undertaking duly 
notarized stating that the foregoing personnel shall perform work exclusively 
for the project until its completion. Please see attached bid forms. 
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10.5 The minimum major equipment requirements are the following:  
 
Equipment                                            Capacity                     Number of Units 
 
Dump Truck                                                                                         1 
Jackhammer                                                                                         1 
Power Tools                                                                                  as needed 
Minor Tools                                                                                  as needed 
 
In addition, the bidder must execute an affidavit of undertaking duly 
notarized stating that the foregoing equipment shall be used exclusively for 
the project until its completion. Please see attached bid forms.  

12 [Insert Value Engineering clause if allowed.]  
 

15.1 The bid security shall be in the form of a Bid Securing Declaration with project 
number, or any of the following forms and amounts:  
 

a) The amount of not less than Php 1,078,643.06 or equivalent to two 
percent (2%) of ABC if bid security is in cash, cashier’s/manager’s 

check, bank draft/guarantee or irrevocable letter of credit; or  
 

b) The amount of not less than Php 2,296,607.65 or equivalent to five 
percent (5%) of ABC if bid security is in Surety Bond. 

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot 
and the lot shall not be divided into sub-lots for the purpose of bidding, 
evaluation, and contract award. 

20 No additional requirement. 
21 
 

Additional Contract Documents relevant to the Project as required:  
1. Construction Schedule and S-curve,  
2. Manpower Schedule,  
3. Construction Methods,  
4. Equipment Utilization Schedule,  
5. PERT/CPM or other acceptable tools of project scheduling, shall be 
included in the submission of Technical Proposal. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 
The General Conditions of Contract (GCC) in this Section, read in conjunction with the 
Special Conditions of Contract in Section V and other documents listed therein, should be a 
complete document expressing all the rights and obligations of the parties. 
 
Matters governing performance of the Contractor, payments under the contract, or matters 
affecting the risks, rights, and obligations of the parties under the contract are included in 
the GCC and Special Conditions of Contract.   
 
Any complementary information, which may be needed, shall be introduced only through 
the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 
be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable in 
contract implementation.  Herein clauses shall serve as the secondary source for the 
terms and conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 
activities, the advertisement, posting, or invitation of which were issued after the 
effectivity of the said amendment.   
  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of the 
Works). 

 
3. Possession of Site 

 
3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works.  If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession in 
accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 
to cover the cost incurred, which sum shall be paid by Procuring Entity. 
 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 
will be deemed to have delayed the start of the relevant activities.  The resulting 
adjustments in contract time to address such delay may be addressed through 
contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 
 
4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 
indicating their designation, in accordance with ITB Clause 10.3 and specified in the 
BDS, to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 

5. Performance Security 
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5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any of 
the forms prescribed in Section 39 of the 2016 revised IRR.  
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant to  
RA No. 3688 against any subcontractor be they an individual, firm, partnership, 
corporation, or association supplying the Contractor with labor, materials and/or 
equipment for the performance of this Contract. 

  
6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor. 

 
7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 
security, subject its property(ies) to attachment or garnishment proceedings, and 
perpetually disqualify it from participating in any public bidding. All payables 
of the GOP in his favor shall be offset to recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 
of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 
is found in the SCC. 

 
8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the implementation 
of the contract, in unlawful deeds and behaviors relative to contract acquisition and 
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 
obstructive  practices as stated in ITB Clause 4. 
 
 
 

10. Dayworks 
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 
 
11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 
order, and timing for all the activities in the Works. The submissions of the 
Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 
stated in the SCC.  If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Program of Work has been submitted. 

 
12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 
audited by auditors of the GOP or the Procuring Entity, as may be required. 
 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum, or at the most two installments according to a schedule specified in the SCC, 
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 
14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 
requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 
and equipment delivered on the site but not completely put in place shall not be included 
for payment. 
 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals  as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 
stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 

Notes on the Special Conditions of Contract 
 
Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 
providing contract-specific information in relation to corresponding clauses in the GCC 
found in Section IV. 
 
The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 
requirements linked to the special circumstances of the Procuring Entity, the Procuring 
Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 

aspects should be checked: 
 

a. Information that complements provisions of the GCC must be incorporated. 
 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 
circumstances of the specific purchase, must also be incorporated. 

 
However, no special condition which defeats or negates the general intent and purpose of 
the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  
2 Completion of work shall be within 300 calendar days. 

4.1 The Procuring Entity shall give possession of all parts of the Site to the 
Contractor upon receipt of the Notice to Proceed. 

6 The site investigation reports are: [list here the required site investigation 
reports.] 

7.2 [Select one, delete the other.] 
 
[In case of permanent structures, such as buildings of types 4 and 5 as 
classified under the National Building Code of the Philippines and other 
structures made of steel, iron, or concrete which comply with relevant 
structural codes (e.g., DPWH Standard Specifications), such as, but not 
limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 
dams, tunnels, filtration and treatment plants, sewerage systems, power 
plants, transmission and communication towers, railway system, and 
other similar permanent structures:] Fifteen (15) years. 
 
[In case of semi-permanent structures, such as buildings of types 1, 2, and 
3 as classified under the National Building Code of the Philippines, 
concrete/asphalt roads, concrete river control, drainage, irrigation lined 
canals, river landing, deep wells, rock causeway, pedestrian overpass, and 
other similar semi-permanent structures:] Five (5) years. 
 
[In case of other structures, such as bailey and wooden bridges, shallow 
wells, spring developments, and other similar structures:] Two (2) years. 

10 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 
13 The amount of the advance payment is no more that fifteen percent (15%) 

of the Contract Price subject to approval by the HOPE and compliance 
with the conditions under RA 9184 and its IRR. 

14 No further instructions. 
15.1 The date by which operating and maintenance manuals are required is 

thirty (30) days 
 
The date by which “as built” drawings are required as part of final 
payment 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is ten 
(10%) percent of the contract price. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 
A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 
and competitively to the requirements of the Procuring Entity without qualifying or 
conditioning their Bids.  In the context of international competitive bidding, the 
specifications must be drafted to permit the widest possible competition and, at the same 
time, present a clear statement of the required standards of workmanship, materials, and 
performance of the goods and services to be procured.  Only if this is done will the objectives 
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 
ensured, and the subsequent task of bid evaluation facilitated.  The specifications should 
require that all goods and materials to be incorporated in the Works be new, unused, of the 
most recent or current models, and incorporate all recent improvements in design and 
materials unless provided otherwise in the Contract. 
 
Samples of specifications from previous similar projects are useful in this respect.  The use 
of metric units is mandatory.  Most specifications are normally written specially by the 
Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 
Specifications for universal application in all sectors in all regions, but there are established 
principles and practices, which are reflected in these PBDs. 
 
There are considerable advantages in standardizing General Specifications for repetitive 
Works in recognized public sectors, such as highways, ports, railways, urban housing, 
irrigation, and water supply, in the same country or region where similar conditions prevail. 
The General Specifications should cover all classes of workmanship, materials, and 
equipment commonly involved in construction, although not necessarily to be used in a 
particular Works Contract.  Deletions or addenda should then adapt the General 
Specifications to the particular Works. 
 
Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 
specification of standards for goods, materials, and workmanship, recognized international 
standards should be used as much as possible.  Where other particular standards are used, 
whether national standards or other standards, the specifications should state that goods, 
materials, and workmanship that meet other authoritative standards, and which ensure 
substantially equal or higher quality than the standards mentioned, will also be acceptable.  
The following clause may be inserted in the SCC. 
 
Sample Clause:  Equivalency of Standards and Codes 
 
Wherever reference is made in the Contract to specific standards and codes to be met by the 
goods and materials to be furnished, and work performed or tested, the provisions of the 
latest current edition or revision of the relevant standards and codes in effect shall apply, 
unless otherwise expressly stated in the Contract.  Where such standards and codes are 
national, or relate to a particular country or region, other authoritative standards that ensure 
a substantially equal or higher quality than the standards and codes specified will be accepted 
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subject to the Procuring Entity’s Representative’s prior review and written consent.  

Differences between the standards specified and the proposed alternative standards shall be 
fully described in writing by the Contractor and submitted to the Procuring Entity’s 

Representative at least twenty-eight (28) days prior to the date when the Contractor desires 
the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially equal 
or higher quality, the Contractor shall comply with the standards specified in the documents. 
 
These notes are intended only as information for the Procuring Entity or the person drafting 
the Bidding Documents.  They should not be included in the final Bidding Documents. 
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Section VII. Drawings 
 
[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 
to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
 
 

Notes on the Bill of Quantities 
 
Objectives 
 
The objectives of the Bill of Quantities are: 
 

a. to provide sufficient information on the quantities of Works to be performed to 
enable Bids to be prepared efficiently and accurately; and 
 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use 
in the periodic valuation of Works executed. 

 
In order to attain these objectives, Works should be itemized in the Bill of Quantities in 
sufficient detail to distinguish between the different classes of Works, or between Works of 
the same nature carried out in different locations or in other circumstances which may give 
rise to different considerations of cost.  Consistent with these requirements, the layout and 
content of the Bill of Quantities should be as simple and brief as possible. 
 
Daywork Schedule 
 
A Daywork Schedule should be included only if the probability of unforeseen work, outside 
the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 
the following: 
 

a. A list of the various classes of labor, materials, and Constructional Plant for which 
basic daywork rates or prices are to be inserted by the Bidder, together with a 
statement of the conditions under which the Contractor will be paid for work 
executed on a daywork basis. 
 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 
Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 
Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 
 
Provisional Sums  
 
A general provision for physical contingencies (quantity overruns) may be made by 
including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 
allowance for possible price increases should be provided as a provisional sum in the 
Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 
budgetary approval by avoiding the need to request periodic supplementary approvals as the 
future need arises.  Where such provisional sums or contingency allowances are used, the 
SCC should state the manner in which they will be used, and under whose authority (usually 
the Procuring Entity’s Representative’s). 
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, 
by other contractors should be indicated in the relevant part of the Bill of Quantities as a 
particular provisional sum with an appropriate brief description.  A separate procurement 
procedure is normally carried out by the Procuring Entity to select such specialized 
contractors.  To provide an element of competition among the Bidders in respect of any 
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 
Contractor for the use and convenience of the specialist contractors, each related provisional 
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 
sum for such amenities, facilities, attendance, etc. 
 
Signature Box 
 
A signature box shall be added at the bottom of each page of the Bill of Quantities where the 
authorized representative of the Bidder shall affix his signature.  Failure of the authorized 
representative to sign each and every page of the Bill of Quantities shall be a cause for 
rejection of his bid. 
 
These Notes for Preparing a Bill of Quantities are intended only as information for the 
Procuring Entity or the person drafting the Bidding Documents.  They should not be included 
in the final documents. 
 

 
 
 



Item ITEMS OF WORK MATERIALS INDIRECT AGGREGATE
Code (Description) COST COST COST

GR GENERAL REQUIREMENTS

OGR OTHER GENERAL REQUIREMENTS

SW SITE WORKS

CWS CIVIL / STRUCTURAL WORKS

AW ARCHITECTURAL WORKS

S/PW SANITARY / PLUMBING WORKS

EW ELECTRICAL WORKS

EW17 SOLAR POWER SYSTEM

AUX AUXILIARY WORKS

MECH MECHANICAL WORKS

FPW FIRE PROTECTION WORKS

UTI UTILITY AND ANCILLARY WORKS

P

Bid Form

Contractor : ______________________________________________
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BREAKDOWN OF COST

LABOR COST

T O T A L  C O S T 

PROJECT TITLE:      PROPOSED CONSTRUCTION OF ADDITIONAL TWO (2) STOREY AND
                                    IMPROVEMENT OF EXISTING TWO (2) STOREY MULTI-PURPOSE 
                                    LIVELIHOOD CENTER, BARANGAY KAUNLARAN

LOCATION          :      BARANGAY KAUNLARAN, DISTRICT 4, QUEZON CITY

PROJECT NO.    :      22 - 00128

DURATION         :      Three Hundred (300) Calendar Days

LUMP SUM BID IN WORDS : _____________________________________________________________________________________

                                             _____________________________________________________________________________________



LOCATION            :   BARANGAY KAUNLARAN, DISTRICT 4, QUEZON CITY

DURATION           :   Three Hundred (300) Calendar Days

GR General Requirements include billboard(s).

OGR Other General Requirements include, but not limited to:

1 Construction safety and health (construction canopy/barrier, etc).

2 Temporary enclosure around the construction area.

3 Temporary water system including water meter/sub-meter and connections

4 Temporary electrical system including electric meter / sub-meter and connections.

5 Clearing, hauling and disposal of construction materials and debris.

6 Scaffolding for general use (rental).

SW Site Works (Vertical Infrastructure)

1 Demolition/removal works.

2 Site clearing and preparation, backfilling and excavation for structures.

CWS Civil / Structural Works

1 Earthworks include gravel bedding.

2 Concrete works include concreting, installation of reinforcing steel bars, and formworks.

3 Moisture protection include waterproofing works.

4

5 Metal works include fabrication of metal structures.

6 Roofing works include installation of roofing and bended materials.

AW Architectural Works

1 Floor finishes include tile works for flooring and other floor finishes.

2 Wall finishes include tile works for walls and other wall finishes.

3 Ceiling works include installation of ceilings with framings.

4 Painting works include painting for exterior and interior walls, metal surfaces and ceilings.

5 Fabricated materials include installation of doors and windows, cabinetry, logos and letterings.

S/PW Sanitary/Plumbing Works

1 Installation of roughing-ins, valves, appurtenances and supports.

2 Installation of water efficient sanitary/plumbing fixtures and accessories.

EW Electrical Works

1 Installation of roughing-ins and wirings.

2

EW17 Solar Power System

1 Installation of roughing-ins and wirings.

2 Installation of system devices, panelboards, and accessories.

AUX Auxillary Works

BILL OF QUANTITIES
(Building Construction/Rehabilitation Project)

Masonry works include laying of CHB, floor topping preparation for tile works, floor cement finishes and plastering works.

Installation of system devices, energy efficient lighting fixtures and components, panelboards  switchgears and 
accessories.

PROJECT  TITLE :   PROPOSED CONSTRUCTION OF ADDITIONAL TWO (2) STOREY AND IMPROVEMENT OF
                                     EXISTING TWO (2) STOREY MULTI-PURPOSE LIVELIHOOD CENTER, 
                                     BARANGAY KAUNLARAN

PROJECT NO.     :     22 - 00128

SCOPE OF WORK :
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1 Closed circuit television (CCTV) system includes roughing-ins, wirings, devices and accessories.

2 Fire detection and alarm system (FDAS) includes roughing-ins, wirings, devices and accessories.

3 Voice, data and LAN system includes roughing-ins, wirings, devices and accessories.

MECH Mechanical Works

1 Installation of air-conditioning system includes roughing-ins, equipment and accessories.

2 Installation of ventilation system includes roughing-ins, equipment and accessories.

3 Supply and installation of elevator system with complete accessories.
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FPW Fire Protection Works

1 Installation of floor control assembly includes roughing-ins, devices and accessories.

2 Installation of fire pump equipment assembly includes roughing-ins, valves, equipment and accessories.

UTI Utility and Ancillary Works

1 Installation of transfer and booster pumps, etc.

2 Installation of overhead water tanks, rainwater collection tanks and pressure tanks.

3

O Others

1 Provision of construction health and safety such as safety gear, medical kit, etc.

2 Preparation of shop drawings, as necessary.

3 Preparation of as-built plans (signed and sealed by the respective professional(s)).

4 Testing and commissioning works shall be performed as per standard procedures.

 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT

GR GENERAL REQUIREMENTS

SPL 7 Billboard 1 piece ₱ ₱

 MATERIAL COST GR ₱

LABOR COST GR

DIRECT COST GR ₱

OGR OTHER GENERAL REQUIREMENTS (NON - O.C.M.)

OGR02 Construction Safety and Health

OGR02b Construction Barrier / Canopy 94 l.m. ₱ ₱

OGR0301 Temporary Water Facility (For Construction/renovation) 1 unit

OGR0302 Temporary Electrical Facility (Rehabilitation) 1 unit

OGR02c
 Temporary Enclosure Around the Construction Area 
(H=2.4m) 

94 l.m.

Subtotal (Material) ₱

OGR01  Clearing, Hauling and Disposal of Construction Materials 
and  Debris

3 t.l. ₱ ₱

OGR05 Scaffolding (Rental) 1,193 sq.m.

Subtotal (Labor) ₱

MATERIAL COST OGR ₱

LABOR COST OGR

DIRECT COST OGR ₱

SW SITE WORKS (VERTICAL INFRASTRUCTURE)

DEMV011 Removal of Lavatory 3 set ₱ ₱

DEMV004a Demolition of Existing Structure (CHB Wall) 4 cu.m.

DEMV001b Chipping Works for Pipelines and Utilities (Vertical) 1 cu.m.

SW02 Site Clearing and Preparation 88 sq.m.

SW04 Backfill 8 cu.m.

Construction of electrical utilities include service entrance, earth pit, electrical man holes, and concrete encasement.

UNIT COST TOTAL COST
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

106 Excavation for Structure 16 cu.m.

DIRECT COST SW (Labor) ₱

CWS CIVIL/STRUCTURAL WORKS
CWSE Earthworks

CWSE01 Gravel Bedding 1 cu.m. ₱ ₱
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

CWSC Concrete Works
CWSCR1 Ready Mix Concrete (3/4" Gravel @ 28 days; Pumpcrete Design)

CWSCR104 3000 psi (Wall Footing) 5 cu.m.

CWSCR104 3000 psi (Stiffener Column) 3 cu.m.

CWSCR1 Ready Mix Concrete (3/4" Gravel @ 28 days; Pumpcrete Design)
CWSCR106 4000 psi (Suspended Slab) 76 cu.m.

CWSCR106 4000 psi (Stairs) 4 cu.m.

CWSCR106 4000 psi (Column) 31 cu.m.

CWSCR106 4000 psi (Beam) 74 cu.m.

CWSCR106 4000 psi (Shear Wall) 9 cu.m.

CWSRB40 Reinforcing Steel Bar including G.I. Tie Wire # 16
CWSRB40 Grade 40 Reinforcing Steel Bar including G.I. Tie Wire # 16

CWSRB4001 10mm Ø (Stairs) 89 kg

CWSRB4001 10mm Ø (Column) 2,013 kg

CWSRB4001 10mm Ø (Suspended Slab) 2,590 kg

CWSRB4001 10mm Ø (Beam) 3,359 kg

CWSRB4001 10mm Ø (Shear Wall) 60 kg

CWSRB4001 10mm Ø (Stiffener Column) 98 kg

CWSRB4002 12mm Ø (Wall Footing) 244 kg

CWSRB4002 12mm Ø (Stiffener Column) 89 kg

CWSRB4002 12mm Ø (Beam) 528 kg

CWSRB4002 12mm Ø (Slab) 5,091 kg

CWSRB4002 12mm Ø (Stairs) 575 kg

CWSRB 60 Grade 60 Reinforcing Steel Bar including G.I. Tie Wire # 16
CWSRB 6001 16mm Ø (Beam) 5,559 kg

CWSRB 6001 16mm Ø (Column) 1,049 kg

CWSRB 6001 16mm Ø (Stairs) 20 kg

CWSRB 6001 16mm Ø (Shear Wall) 1,791 kg

CWSRB 6001 16mm Ø (Stiffener Column) 112 kg

CWSRB 6002 20mm Ø (Beam) 1,225 kg

CWSRB 6002 20mm Ø (Column) 233 kg

CWSRB 6003 25mm Ø (Column) 5,770 kg

CWSF Formworks, Scaffoldings and Shoring
CWSF01 Beam 669 sq.m.

CWSF03 Column 311 sq.m.

CWSF04 Suspended Slab 596 sq.m.

CWSF06 Concrete Stairs 23 sq.m.

CWSF07 Elevator Shear Wall 44 sq.m.

CWSMP Moisture Protection
CWSMPW Waterproofing Works

CWSMPW03 Membrane Type ( for Roof Deck) 29 sq.m.

CWSMPW03 Membrane Type ( for Comfort Room) 72 sq.m.

CWSMA Masonry Works
CWSMA03  100mm CHB Wall Laying, Including Mortar, 

Reinforcement and Two-Face Plastering  
369 sq.m.
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

CWSMA04  150mm CHB Wall Laying, Including Mortar, 
Reinforcement and Two-Face Plastering  

1,188 sq.m.

CWSMA12 Concrete/Floor Topping 50mm 1,215 sq.m.

CWSMA05 Plastering, 25mm thk for Ordinary Walls 32 sq.m.

CWSMA06 Plastering, 25mm thk for Columns 74 sq.m.

CWSMA07 Plastering, 25mm thk for Door and Window Openings 258 sq.m.

CWSMA09 Plain Cement Finish 219 sq.m.

CWSMA10 Plain Cement Finish with Groove Lines 56 sq.m.
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

CWSMA18 Plain Cement Finish With Gravel Border 17 sq.m.

PPG08 Decorative Stone including Mortar and Sealer 34 sq.m.

CWSMA19 Rubbed Concrete for Slab Soffit 539 sq.m.

CWSME Metal Works

Gate 1
CWSME07 Structural Steel

CWSME07009 50mm x 12mm thk Flat Bar 59 kg

CWSME07012 20mmØ Round Bar 122 kg

AWD0301 16mm Ø Barrel Bolt with Padlock Slot 1 set

Gate 2
CWSME07 Structural Steel

CWSME07009 50mm x 12mm thk Flat Bar 62 kg

CWSME07012 20mmØ Round Bar 135 kg

AWD0301 16mm Ø Barrel Bolt with Padlock Slot 1 set

Gate 3
CWSME07 Structural Steel

CWSME07009 50mm x 12mm thk Flat Bar 112 kg

CWSME07012 20mmØ Round Bar 193 kg

AWD0301 16mm Ø Barrel Bolt with Padlock Slot 1 set

Window 18
CWSME07 Structural Steel

CWSME07009 50mm x 12mm thk Flat Bar 15 kg

CWSME07012 20mmØ Round Bar 34 kg

Spiral Stair (Metal Stair)
CWSME07 Structural Steel

CWSME07003 50mm x 50mm x 6mm Angle Bar 285 kg

CWSME07006 50mm x 100mm x 6mm Metal Channel 285 kg

CWSME07013 16mm x 16mm Square Bar 152 kg

CWSME07005 38mmØ x 2mm B.I. Pipe 430 kg

CWSME07007 850mm X 300mm X 3mm Checkered Plate 227 kg

CWSME07238 75mmØ x 6mm B.I. Pipe 240 kg

Façade
CWSME07 Structural Steel

CWSME07014 50mm x 200mm x 2mm Tubular Bar 1,827 kg

Railings
CWSME0818 Stair Railing 90 l.m.

CWSME0819 Ramp Railing 10 l.m.

Fence
CWSME07 Structural Steel

CWSME07150 16mm x 16mm Square Bar 185 kg

CWSME07225 50mmØ x 2mm B.I. Pipe 26 kg

Kitchen Area
CWSPRW0307 Solid Wall, 3.00 mm thk with Connection Accessories 11 sq.m.

CWSME07017b 50mm x 100mm x 6mm Metal Channel 186 kg

CWSME07189 50mm x 100mm Tubular Purlins Sch. 20 319 kg
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

Roof Deck Frame for Spiral Stair
CWSPRW0307 Solid Wall, 3.00 mm thk with Connection Accessories 7 sq.m.

CWSME07169 50mm x 100mm x 6mm Metal Channel 112 kg

CWSME07189 50mm x 100mm Tubular Purlins Sch. 20 177 kg

MC Miscellaneous and Consumables
MC/G13 All around Sealant 44 tube

MC/G19 Acetylene Tank (Refill) 7 tank

MC/G23 Cut Off Blade 25 piece
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

MC/G27  Drill Bit, 20mm Ø (metal) 25 piece

MC/G05 Grinding Disc, 4" 28 piece

MC/G29 Oxygen Tank (Refill) 5 tank

MC/G36 Welding Rod (for Steel) 64 kg

CWSPRW07 Roofing Works
CWSPRW0702  Pre Painted Rib Type Long Span Metal Roofing 

Sheet, GA 26 
596 sq.m.

CWSPRW0705 Pre Painted Gutter, GA 24 x 2.44m 143 l.m.

CWSPRW0707 Pre Painted G.I. Ridge Roll, GA 26 x 0.60m 29 l.m.

CWSPRW0503  6.0mm thk one-sided aluminum foil thermal insulation 
including consumables 

596 sq.m.

MATERIALS COST CWS ₱

LABOR COST CWS

DIRECT COST CWS ₱

AW ARCHITECTURAL WORKS
AW0422 Floor Finishes
AW0408  600mm x 600mm Non-Skid Porcelain Tiles including 

adhesive and grout 
1,143 sq.m. ₱ ₱

AW0413  600mm x 300mm Non-Skid Ceramic Floor Tiles (Toilet 
Tiles) including adhesive and grout 

72 sq.m.

AW0428  600mm x 300mm Non-Skid Ceramic Stair Tiles 
including Rubber Nosing 

103 sq.m.

AW0515a 200mm  x 200mm Tactile Tiles 1 sq.m.

Wall Finishes and Parition
AWCM0302 Comfort Room Partition (Toilet) 23 sq.m.

AWCM0302 Comfort Room Partition (Urinal) 11 set

AW0307  300mm x 600mm Non-Skid Homogeneous Tiles (Toilet 
Tiles) including adhesive and grout 

94 sq.m.

AW0315  6mm thk Fiber Cement board on Metal Studs (Double 
Wall) 

312 sq.m.

AWCM0304 Aluminum Framed Glass Wall 10mm Thk 19 sq.m.

AW0321 Decorative Stone Finish 34 sq.m.

Ceiling Finishes
AW0202  12mm Thk Moisture Resitant Gypsum Board on Light  

Weight Aluminum Frames 

26 sq.m.

Painting Works
AWP0102 Elastomeric Paint (Exterior Wall - 3 Coats) 2,002 sq.m.

Flat Latex Paint Finish 
AWP0101 Interior Wall - 3 Coats 2,773 sq.m.

AWP0108 Slab Soffit - 3 Coats 539 sq.m.

AWP0105 Ceiling - 3 Coats 732 sq.m.

AWP0109 Dry Wall - 3 Coats 624 sq.m.

AWP0106 Epoxy Enamel Paint Finish ( Steel Member - 3 Coats) 135 sq.m.

Material Cost ₱

Labor Cost
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

Subtotal ₱
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

AWD01 Installation of Doors

AWD0101 Doors with Hardware and Accessories

AWD010237
 D1 - (1.45m x 2.1m) Double Action, Double Leaf 
Frameless Tempered Glass Door 

1 set ₱ ₱

AWD010237

 D2 - (2.45m x 2.1m) Double Action, Double Leaf  
Frameless Tempered Glass Door with Fixed Glass 
Panels in Powder Coated Aluminum Frames 

1 set

AWD010237
 D3 - (3.725m x 2.1m) Frameless Tempered Glass Door 
With Fixed Panel In Powder Coated Aluminum Frame 

1 set

AWD010237

 D4 - (1.55m x 2.1m) Frameless Tempered Glass 
Door With Fixed Panel In Powder Coated Aluminum 
Frame 

2 set

AWD010181
 D5 - (1.6m x 2.1m) Double Action Painted Solid 
Wood Panel Door With Fixed Glass Panel 

2 set

AWD010182
 D6 - (1.2m x 2.1m) Double Leaf, Painted Metal Door 
With Fixed Glass Panel 

1 set

AWD010237 D7 - (0.90m x 2.1m) Frameless Tempered Glass Door 7 set

AWD010237  D7a - (0.80m x 2.1m) Frameless Tempered Glass 
Door 

5 set

AWD010240

 D8 - (1.85m x 2.1m) Frameless Tempered Glass 
Door With Fixed Panel In Powder Coated Aluminum 
Frame 

1 set

AWD010240

 D9 - (1.85m x 2.1m) Frameless Tempered Glass 
Door With Fixed Panel In Powder Coated Aluminum 
Frame 

1 set

AWD010183
 D10 - (0.80m x 2.1m) Painted Solid Wood Panel 
Door With Fixed Glass Panel 

6 set

AWD010184
 D11 - (0.80m x 2.1m) Painted Wood Panel Door 
With Louvers 

3 set

AWD010150  D12 - (0.80m x 2.1m) Painted Wood Panel Door 1 set

AWD010185
 D13 - (0.90m x 2.1m) Painted Wood Panel Door 
With Louvers 

8 set

AWD010186
 D13a - (0.60m x 2.1m) Painted Wood Panel Door 
With Louvers 

3 set

AWD010187
 D14 - (0.90m x 2.1m) Double Action Wood Panel 
Door With Louvers 

1 set

AWD010188
 D15 - (0.90m x 2.1m) Painted Metal Door With Fixed 
Glass Panel Slit 

2 set

AWD010189 D16 - (0.80m x 2.1m) Painted Metal Door With Louvers 2 set

AWD010190
 D17 - (0.90m x 2.1m) Painted Metal Fire Door With 
Panic Hardware 

2 set

AWD010162  D18 - (0.60m x 2.1m) PVC Flush Door With Louvers 2 set

AWD010191

 D19 - (0.80m x 2.1m) Seamless Type Hidden Door 
With 12mm Thk. Ordinary Plywood on Both Sides 

1 set

AWD010192  D20 - (0.90m x 1.0m)Painted Wood Panel Door 2 set

AWW Installation of Windows

AWW03
 W1 - (3.6m x 1.5m) 3-Panel Casement Window With 
Fixed  

2 set

 Transom on Powder Coated Aluminum Frame 

AWW03
 W2 - (3.3m x 1.5m) 3-Panel Casement Window With 
Fixed  

2 set

 Transom on Powder Coated Aluminum Frame 
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

AWW03
 W3 - (3.0m x 1.5m) 3-Panel Casement Window With 
Fixed  

5 set

 Transom on Powder Coated Aluminum Frame 

AWW03
 W4 - (2.2m x 1.5m) 2-Panel Casement Window With 
Fixed  

1 set

 Transom on Powder Coated Aluminum Frame 

AWW03  W5 - (1.8m x 1.5m) Casement Window With Fixed  3 set

 Transom on Powder Coated Aluminum Frame 
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

AWW03
 W6 - (1.2m x 1.5m) Panel Casement Window With 
Fixed  

11 set

 Transom on Powder Coated Aluminum Frame 

AWW03
 W7 - (3.3m x 1.5m) 3-Panel Sliding Window With 
Fixed  

1 set

 Transom on Powder Coated Aluminum Frame 

AWW03
 W8 - (1.8m x 1.5m) 2-Panel Sliding Window With 
Fixed  

1 set

 Transom on Powder Coated Aluminum Frame 

AWW03  W9 - (1.2m x 1.5m) Sliding Window With Fixed  8 set

 Transom on Powder Coated Aluminum Frame 

AWW03  W10 - (1.2m x 1.2m) Sliding Window With Fixed  1 set

 Transom on Powder Coated Aluminum Frame 

AWW03
 W11 - (1.2m x 0.6m) Awning Window on Powder 
Coated Aluminum Frame 

5 set

AWW03
 W12 - (0.9m x 0.6m) Awning Window on Powder 
Coated Aluminum Frame 

2 set

AWW03
 W13 - (0.6m x 0.6m) Awning Window on Powder 
Coated Aluminum Frame 

5 set

AWW03
 W14 - (1.8m x 1.8m) Awning Window on Powder 
Coated Aluminum Frame 

1 set

AWW03

 W15 - (1.2m x 4.2m) Awning Window with Fixed Glass 
on Aluminum Frame, Powder Coated Finish 

1 set

AWW03
 W16 - (2.4m x 4.8m) Awning Window with Fixed Glass 
on Aluminum Frame, Powder Coated Finish 

1 set

AWW03
 W17 - (4.25m x 1.1m) Powder Coated Aluminum Fixed 
Panels 

1 set

AWW03
 W19 - (2.7m x 1.0m) Awning Window on Powder 
Coated Aluminum Frame 

1 set

AWW03
 W20 - (3.85m x 1.0m) Fixed Glass Window on Powder 
Coated Aluminum Frame 

1 set

AWW03
 W21 - (3.475m x 1.0m) Awning Window on Powder 
Coated Aluminum Frame 

2 set

AWW03
 W21a - (3.475m x 1.0m) Fixed Glass Window on 
Powder Coated Aluminum Frame 

1 set

AWW03
 W22 - (7.2m x 1.792m)Fixed Glass Window on 
Powder Coated Aluminum Frame 

1 set

AWW10
 W23 - (3.25m x 2.0m)Fixed Glass Window on Powder 
Coated Aluminum Frame 

2 set

AWW10
 W24 - (1.1m x 2.0m)Fixed Glass Window on Powder 
Coated Aluminum Frame 

2 set

AWW10
 W25 - (1.9m x 2.0m)Fixed Glass Window on Powder 
Coated Aluminum Frame 

1 set

AWW10
 W26 - (0.9m x 2.0m)Fixed Glass Window on Powder 
Coated Aluminum Frame 

1 set

AWW10
 W27 - (2.925m x 2.0m)Fixed Glass Window on 
Powder Coated Aluminum Frame 

1 set

AWW10
 W28 - (1.225m x 2.0m)Fixed Glass Window on 
Powder Coated Aluminum Frame 

1 set

AWW10
 W29 - (2.9m x 2.0m)Fixed Glass Window on Powder 
Coated Aluminum Frame 

1 set

AWW10
 W30 - (2.375m x 2.0m)Fixed Glass Window on 
Powder Coated Aluminum Frame 

1 set
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

AWW10
 W31 - (3.025m x 2.0m)Fixed Glass Window on 
Powder Coated Aluminum Frame 

1 set

AWW10
 W32 - (3.675m x 2.0m)Fixed Glass Window on 
Powder Coated Aluminum Frame 

1 set

AWW10
 W33 - (4.3m x 2.0m)Fixed Glass Window on Powder 
Coated Aluminum Frame 

1 set

AWW10
 W34 - (2.225m x 2.0m)Fixed Glass Window on 
Powder Coated Aluminum Frame 

1 set

Fabricated Materials
AW0114  Countertop with Aluminum Cabinet & 600mm x 600mm 

Homegenous Tiles (width=600mm) 
20 l.m.
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

Logos and Letterings

AW0528 1200 mm ᴓ Barangay Logo / Office Logo 1 set

AW0529 1200 mm QC Logo 1 set

AW0530 500mm Stainless Steel Signage with Neon Backlights 21 set

"KAUNLARAN BARANGAY HALL"

Material Cost ₱

Labor Cost

Subtotal ₱

MATERALS COST AW ₱

LABOR COST AW

DIRECT COST AW ₱

S/PW SANITARY/PLUMBING WORKS
S/PW01 Sewer Line System / Storm Drainage System

S/PW0101 Roughing-Ins
S/PW010102 50mm Ø PVC Hub Pipe 34 piece ₱ ₱

S/PW010103 75mm Ø PVC Hub Pipe 40 piece
S/PW010104 100mm Ø PVC Hub Pipe 34 piece
S/PW010129 75mm Ø x 75mm Ø PVC Wye 2 piece
S/PW010131 100mm Ø x 75mm Ø PVC Wye 10 piece
S/PW010132 100mm Ø x 100mm Ø PVC Wye 17 piece
S/PW010164 75mm Ø x 50mm Ø PVC Tee 3 piece
S/PW010167 100mm Ø x 50mm Ø PVC Tee 34 piece
S/PW010170 100mm Ø x 100mm Ø PVC Tee 3 piece
S/PW010114 50mm Ø PVC 1/4 Bend 34 piece
S/PW010115 75mm Ø PVC 1/4 Bend 22 piece
S/PW010116 100mm Ø PVC 1/4 Bend 8 piece
S/PW010121 75mm Ø PVC 1/8 Bend 10 piece
S/PW010122 100mm Ø PVC 1/8 Bend 3 piece
S/PW010111 50mm Ø PVC P-Trap 34 piece
S/PW010175 50mm Ø PVC Coupling 34 piece
S/PW010176 75mm Ø PVC Coupling 40 piece
S/PW010177 100mm Ø PVC Coupling 34 piece
S/PW010183 75mm Ø PVC Cleanout 2 piece
S/PW010184 100mm Ø PVC Cleanout 8 piece
S/PW010185 150mm Ø PVC Cleanout 3 piece

S/PW02 Water Line System

S/PW0201 Roughing-Ins including Connecting Machine

S/PW02010201 20mm Ø PPR Pipe, PN 16 24 piece

S/PW02010202 25mm Ø PPR Pipe, PN 16 18 piece

S/PW02010203 32mm Ø PPR Pipe, PN 16 10 piece

S/PW02010204 40mm Ø PPR Pipe, PN 16 10 piece

S/PW02010205 50mm Ø PPR Pipe, PN 16 10 piece

S/PW02010206 65mm Ø PPR Pipe, PN 16 10 piece
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

S/PW02010207 75mm Ø PPR Pipe, PN 16 10 piece
S/PW02010211 20mm Ø PPR Tee Equal 20 piece
S/PW02010212 25mm Ø PPR Tee Equal 4 piece
S/PW02010213 32mm Ø PPR Tee Equal 2 piece
S/PW02010214 40mm Ø PPR Tee Equal 4 piece
S/PW02010215 50mm Ø PPR Tee Equal 4 piece
S/PW02010216 65mm Ø PPR Tee Equal 4 piece

S/PW02010239 25mm Ø x 20mm Ø PPR Reducer 2 piece
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

S/PW02010240 32mm Ø x 20mm Ø PPR Reducer 2 piece

S/PW02010242 40mm Ø x 25mm Ø PPR Reducer 2 piece

S/PW02010244 50mm Ø x 20mm Ø PPR Reducer 2 piece

S/PW02010257 20mm Ø PPR 90° Elbow 16 piece

S/PW02010258 25mm Ø PPR 90° Elbow 4 piece

S/PW02010259 32mm Ø PPR 90° Elbow 4 piece

S/PW02010260 40mm Ø PPR 90° Elbow 4 piece

S/PW02010261 50mm Ø PPR 90° Elbow 6 piece

S/PW02010262 65mm Ø PPR 90° Elbow 3 piece

S/PW02010263 75mm Ø PPR 90° Elbow 3 piece

S/PW02010268 20mm Ø PPR Female Threaded Adaptor 34 piece

S/PW02010270 25mm Ø PPR Female Threaded Adaptor 4 piece

S/PW02010277 20mm Ø PPR Union Patente 12 piece

S/PW02010278 25mm Ø PPR Union Patente 1 piece

S/PW02010279 32mm Ø PPR Union Patente 2 piece

S/PW02010280 40mm Ø PPR Union Patente 2 piece

S/PW02010281 50mm Ø PPR Union Patente 4 piece

S/PW02010282 65mm Ø PPR Union Patente 2 piece

S/PW02010283 75mm Ø PPR Union Patente 2 piece

S/PW02010286 20mm Ø PPR Coupling 24 piece

S/PW02010287 25mm Ø PPR Coupling 18 piece

S/PW02010288 32mm Ø PPR Coupling 10 piece

S/PW02010289 40mm Ø PPR Coupling 10 piece

S/PW02010290 50mm Ø PPR Coupling 10 piece

S/PW02010291 65mm Ø PPR Coupling 10 piece

S/PW02010292 75mm Ø PPR Coupling 10 piece

S/PW02010274 20mm Ø PPR End Cap 34 piece

S/PW02010275 25mm Ø PPR End Cap 4 piece

S/PW0202 Valves and Appurtenances

S/PW020201 20mm Ø PPR Gate Valve 12 piece

S/PW020202 25mm Ø PPR Gate Valve 1 piece

S/PW020203 32mm Ø PPR Gate Valve 2 piece

S/PW020204 40mm Ø PPR Gate Valve 2 piece

S/PW020205 50mm Ø PPR Gate Valve 4 piece

S/PW020206 65mm Ø PPR Gate Valve 2 piece

S/PW020207 75mm Ø PPR Gate Valve 2 piece

S/PW020224 50mm Ø Float Valve 1 piece

S/PW020212 40mm Ø Check Valve 2 piece
S/PW03 Sanitary Fixtures, Fittings and Accessories

S/PW0301
Bidet with Complete Fittings Accessories (Water Efficient)

10
set

S/PW0302 PWD Grab Bar, 50mm Ø Stainless 2 l.m.
S/PW0303 Hose Bibb Lever Type, Stainless, Heavy Duty  (Water 

Efficient)
1 unit

S/PW0314
Lavatory, Wall Mounted, with Complete Fittings and 
Accessories

8 unit
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S/PW0311
Lavatory Faucet, Wall Mounted, Lever Type (Water 
Efficient)

8 unit

S/PW0304
Kitchen Sink, Single Tub with Grease Trap (5GPM) 
with Complete Fittings and Accessories

4 unit

S/PW0317 Sink Faucet, Stainless, Heavy Duty (Water Efficient) 4 unit

S/PW0327 Water Closet, Tank Type (Water Efficient) 10 unit

S/PW0321 Urinal, Flush-Valve (Water Efficient) 4 unit
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Hardware and Accessories

S/PW0601 Floor Drain, 100mmØ, Stainless 18 piece

S/PW0501 Angle Valve, Single Way, Stainless 12 piece

S/PW0502 Angle Valve, Two-way, Stainless Steel 10 piece

S/PW0503 Flexible Hose, Stainless Steel 22 piece

Pipe Hangers and Supports

S/PW0706
Support for Horizontal Pipes Greater than 50mm Ø 
1m interval

90 l.m.

S/PW0708 Downspout Brackets 60 l.m.

MC Miscellaneous and Consumables

MC/G14 Solvent Cement 400cc 50 can

MC/G13 All Around Sealant 30 tube

MC/G06 Hacksaw Blade 30 piece

MC/G15 Teflon Tape 50 roll

MC/G18 Waste Cloth 10 kg

MATERALS COST S/PW ₱

LABOR COST S/PW

DIRECT COST S/PW ₱

EW ELECTRICAL WORKS

EW01  Pipes (Roughing-ins)

EW0101 20mmØ PVC Pipe 878 piece ₱ ₱

EW0102 25mmØ PVC Pipe 127 piece

EW0111 20mmØ IMC Pipe 19 piece

EW0112 25mmØ IMC Pipe 40 piece

EW0114 40mmØ IMC Pipe 27 piece

EW0115 50mmØ IMC Pipe 25 piece

EW0119 100mmØ IMC Pipe 52 piece

EW02 Flexible Tubes

EW0209 20mmØ PVC Flexible Tube 200 l.m.

EW05 Fittings and Accessories

EW05010 20mmØ PVC Adaptor 1,590 piece

EW05011 25mmØ PVC Adaptor 28 piece

EW05022 20mmØ PVC Locknut and Bushing 1,590 pair

EW05023 25mmØ PVC Locknut and Bushing 28 pair

EW05052 20mmØ IMC Coupling 19 piece

EW05053 25mmØ IMC Coupling 40 piece

EW05055 40mmØ IMC Coupling 27 piece

EW05056 50mmØ IMC Coupling 25 piece

EW05060 100mmØ IMC Coupling 52 piece

EW05032 20mmØ IMC Elbow 10 piece

EW05033 25mmØ IMC Elbow 16 piece

EW05035 40mmØ IMC Elbow 10 piece

EW05036 50mmØ IMC Elbow 6 piece

EW05040 100mmØ IMC Elbow 4 piece

EW05042 20mmØ IMC Locknut and Bushing 10 pair

EW05043 25mmØ IMC Locknut and Bushing 16 pair
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EW05045 40mmØ IMC Locknut and Bushing 10 pair

EW05046 50mmØ IMC Locknut and Bushing 6 pair

EW05050 100mmØ IMC Locknut and Bushing 4 pair

EW05162 100mmØ Weatherproof Entrance Cap Die Cast 4 piece

EW06 Boxes and Fabricated Pullbox

EW0603 50mm x 100mm Metal Utility Box 240 piece

EW0604 100mm x 100mm Metal Junction Box with Cover 340 piece

EW0610 300mm x 300mm Fabricated Pullbox 4 piece
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

EW09 Wires and Cables

EW090102a 3.5mm² THHN Wire 30 roll

EW090103a 5.5mm² THHN Wire 8 roll

EW090104a 8.0mm² THHN Wire 4 roll

EW090105a 14.0mm² THHN Wire 3 roll
EW090107a 30mm² THHN Wire 3 roll
EW090108 38mm² THHN Wire 24 l.m.
EW090109 50mm² THHN Wire 243 l.m.

EW090111 80mm² THHN Wire 225 l.m.

EW090117 250mm² THHN Wire 468 l.m.

EW090201a 2.0mm² THW Wire 15 roll

EW090202a 3.5mm² THW Wire 4 roll

EW090203a 5.5mm² THW Wire 2 roll

EW090204a 8.0mm² THW Wire 2 roll

EW090205a 14.0mm² THW Wire 1 roll

EW090206b 22.0mm² THW Wire 75 l.m.

EW090210 60.0mm² THW Wire 156 l.m.

EW10 Wiring Devices

EW1001 Outlet with Grounding, One-Gang 39 unit

EW1002 Outlet with Grounding, Two-Gang 99 unit

EW1003 Outlet with Grounding, One-Gang, for ACU, Heavy Duty 12 unit
EW1015 Switch with Plate and Cover, One-Gang 34 unit
EW1016 Switch with Plate and Cover, Two-Gang 20 unit
EW1017 Switch with Plate and Cover, Three-Gang 7 unit
EW1018 Switch with Plate and Cover, Three-Way 14 unit

EW11 Lighting Fixtures (Energy Efficient)

EW11081 100 Watts LED Economy High Bay Lighting Fixture 15 set

150mm x 150mm Recessed Mounted Super Flat 22 piece

 LED Pinlight 

EW11088 200mm x 200mm Recessed Mounted Super Flat 75 piece

 LED Pinlight 

EW11041 300mm x 600mm Surfaced Mount Troffer Type 16 set

 with 1x10W LED 

EW11042 600mm x 600mm Surface Mount Troffer Type 101 set

 with 2x10W LED 

EW11034 300mm x 1200mm Surfaced Mount Troffer Type 2 set

 with 1x18W LED 

EW11067
 300mm x 1200mm Surfaced Mount Box Type with 
1x18W LED 

4 set

EW11059 Emergency Light, Twin-head 32 piece

EW11066

 Exit Sign with Left/Right Arrow, Aluminum Alloy 
Frame, 800mAH 

7 piece

EW16 Pipe Hangers and Supports

EW1601 Horizontal Layout of Pipe 150 l.m.

EW1602 Vertical Layout of Pipe 10 l.m.

EW13 Panelboard

EW11087
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ASSY MCB 1 assy

Main: 800AT, 800AF, 3P, 65kAIC, 240V, MCCB

Enclosure: NEMA 3

ASSY MDP 1 assy

Main: 800AT, 800AF, 3P, 65kAIC, 240V, MCCB

Branches:

2 - 200AT, 800AF, 3P, MCCB

1 - 150AT, 800AF, 3P, MCCB

1 - 125AT, 800AF, 3P, MCCB

4 - 100AT, 800AF, 3P, MCCB
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Enclosure: NEMA 1

ASSY LPPA 1 assy

Main: 100AT, 100AF, 3P, 25kAIC, 240V, MCCB

Branches:

7 - 30AT, 100AF, 2P, Bolt-on

9 - 20AT, 100AF, 2P, Bolt-on

Enclosure: NEMA 1

ASSY LPPB 1 assy

Main: 150AT, 200AF, 3P, 35kAIC, 240V, MCCB

Branches:

3 - 40AT, 200AF, 2P, Bolt-on

6 - 30AT, 100AF, 2P, Bolt-on

11 - 20AT, 100AF, 2P, Bolt-on

Enclosure: NEMA 1

ASSY LPPC 1 assy

Main: 100AT, 100AF, 3P, 25kAIC, 240V, MCCB

Branches:

5 - 30AT, 100AF, 2P, Bolt-on

9 - 20AT, 100AF, 2P, Bolt-on

Enclosure: NEMA 1

ASSY LPPD 1 assy

Main: 100AT, 100AF, 3P, 25kAIC, 240V, MCCB

Branches:

7 - 30AT, 100AF, 2P, Bolt-on

5 - 20AT, 100AF, 2P, Bolt-on

Enclosure: NEMA 1

ASSY PPMECH 1 assy

Main: 200AT, 200AF, 3P, 35kAIC, 240V, MCCB

Branches:

4 - 70AT, 200AF, 2P, Bolt-on

4 - 40AT, 200AF, 2P, Bolt-on

10 - 30AT, 200AF, 2P, Bolt-on

ASSY MPP 1 assy

Main: 125AT, 200AF, 3P, 25kAIC, 240V, MCCB

Branches:

1 - 125AT, 200AF, 3P, Bolt-on

1 - 60AT, 200AF, 2P, Bolt-on

1 - 40AT, 200AF, 2P, Bolt-on

1 - 30AT, 200AF, 2P, Bolt-on

Enclosure: NEMA 1

ASSY PACU 1 assy

Main: 200AT, 200AF, 3P, 25kAIC, 240V, MCCB

Branches:

3 - 150AT, 200AF, 3P, Bolt-on

Enclosure: NEMA 1
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ASSY ECB-30AT 9 assy

Main: 30AT, 2P, 240V, MCCB

Enclosure: NEMA 3R

ASSY ECB-40AT 5 assy

Main: 40AT,2P, 240V, MCCB

Enclosure: NEMA 3R

ASSY ECB-70AT 4 assy

Main: 70AT,2P, 240V, MCCB

Enclosure: NEMA 3R
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ASSY ECB-150AT 3 assy

Main: 150AT,3P, 240V, MCCB

Enclosure: NEMA 3R

MC Miscellaneous and Consumables

MC/G14 Solvent Cement, 400cc 25 can

MC/E01 Electrical Tape 80 roll

MC/G37 GI Tie Wire, Ga. 16 (for Wire / Cable Pulling) 30 kg

MC/G06 Hacksaw Blade 20 piece

MC/G07 Masking Tape 20 roll

MC/E03 Pulling Lubricant 3 can

MC/E04 Rubber Tape 20 piece

MC/G17 Torch with Butane 30 piece

EW11 Lightning Protection and Grounding System

EW0103 32mmØ PVC Pipe 50 piece

EW05012 32mmØ  PVC Adaptor 64 piece

EW05024 32mmØ  PVC Locknut & Bushing 64 pair

EW12 Grounding System

EW1203 16mmØ x 250mm Oval Eye Bolt w/ Nut 1 piece

EW1222 50mm² Terminal Lugs , 1 Hole, Long Barrel, AL/CU 30 piece

EW1202 20mmØ x 3000mm Grounding Rod (Copper clad) 21 piece

EW1204 Cadweld Mold For GT Connection, 50mm² 21 piece

 Cable to 20mm Rod 

EW1216 Cadweld Powder for GT Connection 21 tube

EW1217 Cadweld Powder for VB Connection 10 tube

EW1215 Cadweld Powder for GR Connection 10 tube

EW1206 Base Plate Steel Mast 1 piece

EW1207 Event Counter Enclosure 1 piece

EW1208 Fiber Mast 3m 1 piece

EW1209 Flint Igniter 1 piece

EW1210 Handle Clamp Mold 1 piece

EW1211 Incline Coupling 1 piece

EW1212 Lightning Arrester Dynasphere 1 piece

EW1213 Lightning Event Counter 1 piece

EW1214 Lower Termination Kit 1 piece

MC/E02 Mold Brush 1 piece

EW1223 Obstruction Lighting 1 piece

EW1205 Steel Mast 50mmØ x 6m 1 piece

EW090409 50mm² Bare Copper Wire (Uncut) 150 l.m.

MATERIALS COST EW ₱

LABOR COST EW

DIRECT COST EW ₱

EW17 SOLAR WORKS
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EW01  Pipes (Roughing-ins)

EW0112 25mmØ IMC Pipe 20 piece ₱ ₱

EW0103 32mmØ PVC Pipe 10 piece

EW05 Fitting and Accessories

EW05053 25mmØ IMC Coupling 20 piece

EW05033 25mmØ IMC Elbow 10 piece

EW05043 25mmØ IMC Locknut and Bushing 20 pair

EW05012 32mmØ PVC Adaptor 4 piece
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EW05003 32mmØ PVC Elbow 4 piece

EW05024 32mmØ PVC Locknut and Bushing 4 pair

EW09 Wires and Cables

EW170101 4mm² PV Cable (100m per roll) 4 roll

EW090303a 5.5mm² TW Wire 1 roll

EW090107b 30mm² THHN Wire 90 l.m.

EW090204b 8.0mm² THW Wire 30 l.m.

EW1702 Solar Power System Unit

EW170201
 Solar PV Monocrystalline, 345W, 2000mm x 992mm x 
40mm 

66 piece

EW170202 AC Rapid Shutdown 1 piece

EW170203 DC Combiner Box with Fuse 1 piece

EW170204 DC Rapid Shutdown 1 piece

EW170205 DC Solar Optimizer 4 piece

EW170206 REC Meter 1 piece

EW170216 Solar Inverter 30kW 1 piece

EW170209 SPD Breaker 1 piece

EW170210 Wifi Module 1 piece

EW14 Enclosure with Ground Terminals

ASSY Enclosed Circuit Breaker (ECB) 1 assy

Main: 100AT, 3P, 240V, 85KAIC, MCB

Enclosure: NEMA 4X with Ground Terminals

EW16 Pipe Hangers and Supports

EW1601 Horizontal Layout of Pipe 40 l.m.

EW1602 Vertical Layout of Pipe 40 l.m.

MC Miscellaneous and Consumables
EW170301 #7 Rail 4200mm 132 piece
EW170302 Bolts and Screw 104 piece
EW170303 Bonding Jumper 52 piece

MC/E01 Electrical Tape 10 roll

EW170305 End clamp 104 piece

MC/G37 G.I. Tie Wire Ga. 16 (for Wire / Cable Pulling) 2 kg

EW170306 Grounding Lug 52 piece

EW170308 L Feet 52 piece

MC/G07 Masking Tape 10 roll

EW170309 Mid clamp 52 piece

MC/E03 Pulling Lubricant 1 can

EW170311 Rail Splice Kit 200 piece

MC/E04 Rubber Tape 3 roll

MATERIALS COST EW17 ₱

LABOR COST EW17

DIRECT COST EW17 ₱

AUX AUXILIARY WORKS

AUX01 CCTV System
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EW01  Pipes (Roughing-ins)

EW0102 25mmØ PVC Pipe 82 piece ₱ ₱

EW0113 32mmØ IMC Pipe 3 piece

EW0802
 50mm x 100mm x 2400mm Cable Tray, with nuts 
and bolts 

5 piece
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EW06 Boxes and Fabricated Pullbox

EW0602 100mm x 100mm PVC Junction Box With Cover 24 piece

EW0610 300mm x 300mm Fabricated Pull Box 3 piece

EW05 Fittings and Accessories

EW05011 25mmØ PVC Adaptor 96 piece

EW05002 25mmØ PVC Elbow 50 piece

EW05023 25mmØ PVC Locknut and Bushing 96 pair

EW05054 32mmØ IMC Coupling 3 piece

EW05034 32mmØ IMC Elbow 3 piece

EW05044 32mmØ IMC Locknut and Bushing 3 piece

EW09 Wires and Cables

AUX010106 UTP Cable, CAT6, 4-Pairs 3 roll

AUX0103 Devices and Equipment (Energy Efficient)

AUX010314 32-port UTP, 10/100/1000 PoE Switch 1 piece

AUX010306 43" LED Screen Monitor 1 piece

AUX010308 HD CCTV Camera, IP-based, Dome Type 8 unit

AUX010307 HD CCTV Camera, IP-based, Bullet Type 7 unit

AUX010310 Network Video Recorder (NVR), 16-Channel 1 unit

AUX010311 Uninterruptible Power Supply, 1500VA, 230VAC, 60Hz 1 unit

EW16 Pipe Hangers and Supports

EW1601 Horizontal Layout of Pipe 80 lm

EW1602 Vertical Layout of Pipe 10 lm

MC Miscellaneous and Consumables

MC/G14 Solvent Cement, 400cc 5 can

MC/E01 Electrical Tape 10 roll

MC/G37 GI Tie Wire, Ga. 16 (for Wire / Cable Pulling) 2 kg

MC/G06 Hacksaw Blade 4 piece

MC/G07 Masking Tape 8 roll

Material Cost AUX01 ₱

Labor Cost AUX01

Subtotal AUX01 ₱

AUX03 Data and LAN System

EW01  Pipes (Roughing-ins)

EW0102 25mmØ PVC Pipe 300 piece ₱ ₱

EW0105 50mmØ PVC Pipe 12 piece

EW0111 20mmØ IMC Pipe 16 piece

EW06 Boxes and Fabricated Pullbox

EW0601 50mm x 100mm PVC Utility Box 120 piece

EW0610 300mm x 300mm Fabricated Pull Box 3 piece

EW05 Fittings and Accessories

EW05011 25mmØ PVC Adaptor 240 piece

EW05014 50mmØ PVC Adaptor 4 piece

EW05002 25mmØ PVC Elbow 180 piece
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EW05005 50mmØ PVC Elbow 8 piece

EW05023 25mmØ PVC Locknut and Bushing 240 pair

EW05026 50mmØ PVC Locknut and Bushing 4 pair

EW05052 20mmØ IMC Coupling 13 piece

EW05032 20mmØ IMC Elbow 13 piece

EW05042 20mmØ IMC Locknut and Bushing 8 pair
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EW09 Wires and Cables

AUX030103 UTP Cable, CAT6, 4-pairs 4 roll

AUX0302 Devices and Equipment

AUX030205 Universal LAN Outlet, Dual-port 32 unit

AUX030206 Universal LAN Outlet, Single-port 19 unit

AUX030201 Main Distribution Frame (MDF) 1 assy

42U Data Rack (19") with standard framing and vent fans

1 - 26 Port PoE Emitter

1 - NVR 32

1 - 12 Port Fiber Panel

1 - 12 Port Switch

1 - 24 UTP Patch Panel

1 - 20 UTP + 4 Port FTP Switch

Uninterruptible Power Supply, 1kVA, 230VAC, 60Hz

Rack-mounted Surge Suppressor

AUX030202 Intermediate Distribution Frame 2 (IDF2) 1 assy

24U Data Rack (19") with standard framing and vent fans

1 - 48 Port UTP Patch Panel

1 - 44 Port UTP + 4 Port FTP Switch

Uninterruptible Power Supply, 1kVA, 230VAC, 60Hz

AUX030202 Intermediate Distribution Frame 3 (IDF3) 1 assy

24U Data Rack (19") with standard framing and vent fans

1 - 48 Port UTP Patch Panel

1 - 44 Port UTP + 4 Port FTP Switch

Uninterruptible Power Supply, 1kVA, 230VAC, 60Hz

EW16 Pipe Hangers and Supports

EW1601 Horizontal Layout of Pipe 60 l.m.

EW1602 Vertical Layout of Pipe 30 l.m.

MC Miscellaneous and Consumables

MC/G14 Solvent Cement, 400cc 6 can

MC/E01 Electrical Tape 15 roll

MC/G37 GI Tie Wire, Ga. 16 (for Wire / Cable Pulling) 2 kg

MC/G07 Hacksaw Blade 6 piece

MC/G07 Masking Tape 12 roll

Material Cost AUX03 ₱

Labor Cost AUX03

Subtotal AUX03 ₱

AUX04 Fire Detection and Alarm System

Roughing-ins

EW0120 15mmØ EMT Pipe 120 piece ₱ ₱

EW0121 20mmØ EMT Pipe 25 piece

EW0604 100mm x 100mm Metal Junction Box with cover 26 piece

EW0610 300mm x 300mm Fabricated Pull Box 4 piece

Page 31 of 40



 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

EW05 Fittings and Accessories

EW05067 15mmØ EMT Connector, Compression Type 68 piece

EW05068 20mmØ EMT Connector, Compression Type 14 piece

EW05079 15mmØ EMT Coupling, Compression Type 74 piece

EW05080 20mmØ EMT Coupling, Compression Type 16 piece
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AUX0401 Wires and Cables

AUX040101 1.25mm² TF Wire 4 roll

AUX0402 Devices and Equipment

AUX040209 Fire Alarm Control Panel, Addressable 1 assy

AUX040206 Fire Alarm Manual Pull Station 11 unit

AUX040216 Uninterruptible Power Supply, 1500VA, 230VAC, 60Hz 1 unit

EW16 Pipe Hangers and Supports

EW1601 Horizontal Layout of Pipe 80 l.m.

EW1602 Vertical Layout of Pipe 40 l.m.

MC Miscellaneous and Consumables

MC/E01 Electrical Tape 40 roll

MC/G37 GI Tie Wire, Ga. 16 (For Wire / Cable Pulling) 8 kg

MC/G06 Hacksaw Blade 4 piece

MC/G07 Masking Tape 20 roll

Material Cost AUX04 ₱

Labor Cost AUX04

Subtotal AUX04 ₱

MATERIALS COST AUX ₱

LABOR COST AUX

DIRECT COST AUX ₱

MECH MECHANICAL WORKS

MECH01 Airconditioning System

MECH0101 Refrigant Pipe System (Roughing-ins)
MECH010101 6.35mm Ø Copper Coil Tubing 127 l.m. ₱ ₱

MECH010102 9.52mm Ø Copper Coil Tubing 192 l.m.
MECH010103 12.70mm Ø Copper Coil Tubing 140 l.m.
MECH010104 15.88mm Ø Copper Coil Tubing 114 l.m.

MECH010108 28.58mm Ø Copper Coil Tubing 122 l.m.

MECH0102 Refrigant Pipe System (Insulations)
MECH010201 6.35mm Ø x 20mm thick Rubber Foam Insulation 127 l.m.
MECH010202 9.52mm Ø x 20mm thick Rubber Foam Insulation 192 l.m.
MECH010203 12.70mm Ø x 20mm thick Rubber Foam Insulation 140 l.m.
MECH010204 15.88mm Ø x 20mm thick Rubber Foam Insulation 114 l.m.

MECH010208 28.58mm Ø x 20mm thick Rubber Foam Insulation 122 l.m.

MECH0103 Condensate Water Drainage System (Roughing-ins)

MECH010303 20mm Ø x 3m uPVC Pipe 12 piece

MECH010311 32mm Ø x 3m uPVC Pipe 20 piece

MECH010301 20mm Ø uPVC Elbow 18 piece

MECH010309 32mm Ø uPVC Elbow 30 piece

MECH0104 Condensate Water Drainage System (Insulations)

MECH010401 20mm Ø x 12mm thick Rubber Foam Insulation 36 l.m.

MECH010403 32mm Ø x 12mm thick Rubber Foam Insulation 60 l.m.

MECH02 Ventilation System

MECH0201 Pipes and Fittings
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MECH020103 100mm Ø x 3m PVC Pipe 12 piece

MECH020101 100mm Ø Air Vent Cap 12 piece

MECH020126 100mm Ø PVC Elbow 48 piece

Materials Cost (MECH01/MECH02) ₱

Labor Cost (MECH01/MECH02)

Subtotal (MECH01/MECH02) ₱
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MECH0105 Equipment and Accessories

MECH0202 Ventilating Fan

MECH020206
 EF 1 - Ceiling Mounted Axial Exhaust Fan, 205cmh, 
22W 230V / 1ɸ / 60Hz 

12 unit ₱ ₱

MECH020220
 EF 2 - Wall Mounted Axial Exhaust Fan, 1260cmh, 
52W 230V / 1ɸ / 60Hz 

10 unit

MECH020216 CF 1 - Ceiling Fan, 0.50cms, 100W, 230V / 1ɸ / 60Hz 6 unit

MECH020223 WF 1 - Wall Mounted Fan, 0.38cms, 230V / 1ɸ / 60Hz 1 unit

MECH010501 Window-type Air Conditioning Unit

MECH01050106 WAC 1 - Window type Airconditioning Unit, 2.5HP 3 unit

 2.0TR, 14.50cmm, 2660W, 230V / 1ɸ / 60Hz 

MECH01050104 WAC 2 - Window type Airconditioning Unit, 1.5HP 4 unit

 1.0TR, 7.20cmm, 1152W, 230V / 1ɸ / 60Hz 

MECH01050102 WAC 3 - Window type Airconditioning Unit, 0.75HP 2 unit

 0.6TR, 5.70cmm, 610W, 230V / 1ɸ / 60Hz 

MECH01050101 WAC 4 - Window type Airconditioning Unit, 0.5HP 3 unit

 0.5TR, 4.10cmm, 545W, 230V / 1ɸ / 60Hz 

Materials Cost (MECH0105) ₱

Labor Cost  (MECH0105)

Subtotal  (MECH0105) ₱

MECH010502 Split-type Air Conditioning Unit

MECH01050213 FCU 1 - Floor Mounted Split Type Air Conditioning Unit 4 unit ₱ ₱

36,000BTU/hr, 32.0cmm, 9.52mm Ø L, 15.88mm Ø G

 4180W, 230V / 1ɸ / 60Hz 

MECH01050214 FCU 2 - Wall Mounted Split Type Air Conditioning Unit 1 unit
 24,200BTU/hr,  17.20cmm, 9.52mm Ø L, 15.88mm Ø 
G 2540W, 230V / 1ɸ / 60Hz 

MECH01050215 FCU 3 - Wall Mounted Split Type Air Conditioning Unit 2 unit

 20,400BTU/hr,  17.20cmm, 6.35mm Ø L, 15.88mm Ø 
G 2100W, 230V / 1ɸ / 60Hz 

MECH01050216 FCU 4 - Wall Mounted Split Type Air Conditioning Unit 1 unit
 17,000BTU/hr, 10.90cmm 6.35mm Ø L, 12.70mm Ø 
G 1760W, 230V / 1ɸ / 60Hz 

MECH01050217 FCU 5 - Wall Mounted Split Type Air Conditioning Unit 1 unit

 10,900BTU/hr,  8.90cmm, 6.35mm Ø L, 9.52mm Ø G 
1070W, 230V / 1ɸ / 60Hz 

MECH01050218 FCU 6 - Wall Mounted Split Type Air Conditioning Unit 4 unit

 8,600BTU/hr, 9.60cfm, 6.35mm Ø L, 9.53mm Ø G 

 740W, 230V / 1ɸ / 60Hz 

MECH01050219 FCU 7 - Floor Mounted Split Type Air Conditioning Unit 3 unit

 121,000BTU/hr, 96.0cmm, 12.70mm Ø L, 28.58mm 
Ø G 12020W, 230V / 1ɸ / 60Hz 

Equipment Cost (MECH010502) ₱

Labor Cost with Technical Supervision (MECH010502)

Subtotal (MECH010502) ₱

MECH0204 Pipe Hangers and Supports
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

MECH020401 Condensate Water Drainage System Support 96 l.m. ₱ ₱

MECH020403 Refrigerant Pipe System Support (150mm Ø U-Bolt) 695 l.m.

MECH020405 ACCU Support 16 unit

MECH020404 Window Type Aircon Steel Bracket 12 unit

MECH020406 Vibration Isolator 64 piece
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

MC Miscellaneous and Consumables

MC/G14 Solvent Cement, 400cc 8 can

MC/MECH03 25mm wide x 50m long Polyethylene Tape 17 roll

MC/MECH01 50mm x 10m Duct Tape 11 roll

MC/MECH02 Brazing Rod (10pcs/box) 15 box

MC/G18 Waste Cloth 20 kg

Materials Cost (MECH0204/MC) ₱

Labor Cost (MECH0204/MC)

Subtotal (MECH0204/MC) ₱

Materials Cost MECH ₱

Labor Cost MECH

Direct Cost MECH ₱

FPW FIRE PROTECTION WORKS

FPW01 Roughing-ins, Pipes and Fittings

FPW01011 65mm Ø B.I. Pipe, Schedule 40 2 piece ₱ ₱

FPW01013 100mm Ø B.I. Pipe, Schedule 40 7 piece

FPW01004 100mm Ø x 65mm Ø B.I. Tee, Weldable 8 piece

FPW01049 100mm Ø x 100mm Ø B.I. Tee, Weldable 8 piece

FPW01025 65mm Ø B.I. 90° Elbow, Weldable 8 piece

FPW01027 100mm Ø B.I. 90° Elbow, Weldable 16 piece

FPW01061 100mm Ø x 65mm Ø B.I. Reducer, Weldable 4 piece

FPW01080 65mm Ø B.I. Slip-on-Flange 12 piece

FPW01082 100mm Ø B.I. Slip-on-Flange 26 piece

FPW01073 65mm Ø B.I. End Cap, Threaded 4 piece

FPW02 Fixtures

FPW0204 Fire Department Connection 1 set

FPW0201 Fire Extinguisher (ABC) 2 piece

FPW0205 Roof Manifold 1 piece

FPW03 Valves and Appurtenances

FPW0320 65mm Ø Fire Hose Valve 4 piece

FPW04 Pipe Hangers and Supports

FPW0406 Hangers for 65mm Ø B.I. Pipe 12 l.m.

FPW0408 Hangers for 100mm Ø B.I. Pipe 42 l.m.

FPW0409 Support for Vertical Pipes 15 l.m.

MC Miscellaneous and Consumables

MC/G26 Drill Bit, 20mm Ø (concrete) 8 piece

MC/G05 Grinding Disc, 4" 16 piece

MC/G06 Hacksaw Blade 8 piece

MC/G08 Rubber Gasket 10 l.m.

MC/G13 All around Sealant 9 tubes

MC/G15 Teflon Tape 12 rolls

MC/G16 Threading Oil 3 gals
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

MC/G18 Waste Cloth 10 kg

MC/G36 Welding Rod (for Steel) 108 kg

AWP0205 Fire Red Paint Finish (Fire Protection Works) 17 sq.m.

MATERIALS COST FPW ₱

LABOR COST FPW

DIRECT COST FPW ₱
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

UTI UTILITY AND ANCILLARY WORKS

UTI-I Equipment and Accessories for Sanitary Works

S/PW80903 OT 1 - Overhead Tank, 6mm thick Stainless Steel 1 unit ₱ ₱

 Construction 2000gal capacity, with Complete  

 Accessories 

S/PW090603  PT 1 - Pressure Tank, Stainless Steel  1 unit
 Construction Ga. 14, 200gal capacity, with Complete  

 Accessories 

S/PW090401  RWC 1 - Rainwater Collector Tank, Polyethylene  2 unit
 Manufactured, 2000liter capacity, with Complete  

 Accessories 

S/PW080507  BP 1 - Booster Pump, Cast Iron Construction 2 unit
 70GPM capacity and 100ft TDH, 3.0HP, 
230V/1φ/60Hz 

S/PW080704  TP 1 - Transfer Pump, Cast Iron Construction 2 unit
 130GPM capacity, 100ft TDH, 5.0HP, 230V/3φ/60Hz 

Materials Cost (UTI-I) ₱

Labor Cost (UTI-I)

Subtotal (UTI-I) ₱

UTI-II Site Works For Electrical Utilities

106
 Excavation (Hand Hole, Earth Pit, Electrical Encasement) 4 cu.m.

₱ ₱

SW05 Excavation (Electrical Service Entrance Post) 1 cu.m.

SW04 Backfill  (Electrical Service Entrance Post) 2 cu.m.

Subtotal (Labor) (UTI-II) ₱

UTI-III Electrical Utilities

UT010203 800mm x 700mm x 650mm Hand Hole 4 unit

UT010109 1000mm x 450mm x 5000mm Electrical Service 1 unit

Entrance Post

UT010802
 Concrete Electrical Encasement (w=0.70m x depth 
=0.70m) 

55 lm

UT010303 Earth Pit (0.50m x 0.50m x 0.60m) 4 set

Materials Cost (UTI-III) ₱

Labor Cost (UTI-III)

Subtotal (UTI-III) ₱

MATERIALS COST UTI ₱

LABOR COST UTI

DIRECT COST UTI ₱
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 ITEM CODE WORK DESCRIPTION & SCOPE OF WORKS QTY UNIT UNIT COST TOTAL COST

ITEM

NO.

OGR OTHER GENERAL REQUIREMENTS ₱

TOTAL DIRECT COST A ₱

GR GENERAL REQUIREMENTS ₱

SW SITE WORKS 

CWS CIVIL / STRUCTURAL WORKS 

AW ARCHITECTURAL WORKS 

S/PW SANITARY / PLUMBING WORKS 

EW ELECTRICAL WORKS 

EW17 SOLAR POWER SYSTEM 

AUX AUXILIARY WORKS 

MECH MECHANICAL WORKS 

FPW FIRE PROTECTION WORKS 

UTI UTILITY AND ANCILLARY WORKS

TOTAL DIRECT COST B ₱

Profit

TOTAL ESTIMATED COST B ₱

TOTAL DIRECT COST A ₱

TOTAL ESTIMATED COST B

TOTAL ESTIMATED COST ₱

VAT ₱

₱

 Overhead, Contingencies and Miscellaneous Expenses (OCM) 

 TOTAL APPROVED BUDGET FOR THE CONTRACT 

 NOTE: 
● Strictly enforce 

Health Protocols 
relative to the 

latest appicable 
DPWH 

Memorandum. 

WORK DESCRIPTION & SCOPE OF WORKS TOTAL COST

SUMMARY
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Section IX. Checklist of Technical and Financial 
Documents 

 
 

Notes on the Checklist of Technical and Financial Documents 
 
The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 
shall be subject to the following:  
 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 
of Calamity or other similar issuances that shall allow the use of alternate documents 
in lieu of the mandated requirements; or 
 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 
effectivity of the adoption of the PBDs.   
 

The BAC shall be checking the submitted documents of each Bidder against this checklist 
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to 
Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 
I. TECHNICAL COMPONENT ENVELOPE 

  
Class “A” Documents 

Legal Documents 
⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

and 
⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its equivalent 
document; 
and 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 
equivalent document for Exclusive Economic Zones or Areas; 
and 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 
the Bureau of Internal Revenue (BIR). 
 

Technical Documents 
⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to be bid (please 
see attached prescribed forms required by the QC – BAC for Infrastructure 
and Consultancy); and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules with 
an attached Notice of Award, Notice to Proceed, Contract and Certificate of 
Acceptance (please see attached prescribed form required by the QC – BAC 
for Infrastructure and Consultancy); and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  
or  
Special PCAB License in case of Joint Ventures;  
and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission; 
or 
Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 
⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience data 
(please see attached prescribed form required by the QC – BAC for 
Infrastructure and Consultancy); 

⬜ c. List of contractor’s major equipment units, which are owned, leased,  
and/or under purchase agreements, supported by proof of ownership or 
certification of availability of equipment from the equipment 
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lessor/vendor for the duration of the project, as the case may be (please 
see attached prescribed form required by the QC – BAC for 
Infrastructure and Consultancy); and 
 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 
and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority 
to its officer to sign the OSS and do acts to represent the Bidder. 
 
Additional Technical Requirements: 

 Certificate of Site Inspection or Affidavit of Site Inspection as part of 
Omnibus Sworn Statement 

 Affidavit of Undertaking for Key Personnel and Equipment (please see 
attached prescribed form required by the QC – BAC for Infrastructure 
and Consultancy)  

 Equipment Utilization Schedule 
 Manpower Schedule 
 Construction Schedule and S-Curve 
 PERT-CMP 
 Construction Methods 

 
Financial Documents 
⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized institutions, for 

the preceding calendar year which should not be earlier than two (2) years 
from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC) (please see attached prescribed form required by the QC – BAC for 
Infrastructure and Consultancy). 

 
Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 
RA No. 4566 and its IRR in case the joint venture is already in existence; 
or  
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the instance 
that the bid is successful. 
 

II. FINANCIAL COMPONENT ENVELOPE 
⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 
Other documentary requirements under RA No. 9184 
⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 
indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 









Omnibus Sworn Statement (Revised) 
[shall be submitted with the Bid] 

 
_____________________________________________________________________________________________ 
 
REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ________  ) S.S. 

 
AFFIDAVIT 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 

1. [Select one, delete the other:] 
 
[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name 
of Bidder] with office address at [address of Bidder]; 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder]; 

2. [Select one, delete the other:] 
 
[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative 
of [Name of Bidder], I have full power and authority to do, execute and perform any and 
all acts necessary to participate, submit the bid, and to sign and execute the ensuing 
contract for [Name of the Project] of the [Name of the Procuring Entity], as shown in the 
attached duly notarized Special Power of Attorney; 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the 
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name 
of the Procuring Entity], as shown in the attached [state title of attached document 
showing proof of authorization (e.g., duly notarized Secretary's Certificate, 
Board/Partnership Resolution, or Special Power of Attorney, whichever is applicable;)]; 

3. [Name of Bidder] is not "blacklisted" or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting rules 
have been recognized by the Government Procurement Policy Board, by itself or by 
relation, membership, association, affiliation, or controlling interest with another 
blacklisted person or entity as defined and provided for in the Uniform Guidelines 
on Blacklisting; 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct; 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 

6. [Select one, delete the rest:] 
 
[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, 
and the BAC Secretariat, the head of the Project Management Office or 
the end-user unit, and the project consultants by consanguinity or affinity up to the third 
civil degree; 

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards Committee 
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 



Management Office or the end-user unit, and the project consultants by consanguinity or 
affinity up to the third civil degree; 

[If a corporation or joint venture:] None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree; 

7. [Name of Bidder] complies with existing labor laws and standards; and 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 
compliance with the Philippine Bidding Documents, which includes: 

 

a. Carefully examining all of the Bidding Documents; 
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract; 
c. Making an estimate of the facilities available and needed for the contract to be bid, if 

any; and 
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, 
or any form of consideration, pecuniary or otherwise, to any person or official, personnel 
or representative of the government in relation to any procurement project or activity. 

10. In case advance payment was made or given, failure to perform or deliver any of 
the obligations and undertakings in the contract shall be sufficient grounds to 
constitute criminal liability for Swindling (Estafa) or the commission of fraud with 
unfaithfulness or abuse of confidence through misappropriating or converting any 
payment received by a person or entity under an obligation involving the duty to 
deliver certain goods or services, to the prejudice of the public and the 
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as 
amended, or the Revised Penal Code. 

11. We pledge that the project will be completed in accordance and congruency with the approved plans 
and programs. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of _________________ 20_ at 
  , Philippines. 

 
[Insert NAME OF BIDDER OR ITS AUTHORIZED 

           REPRESENTATIVE] 
              [Insert signatory's legal capacity] 

       Affiant 
 
 

 
[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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