

#### Republic of the Philippines Quezon City Government

#### BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY

2<sup>nd</sup> Floor, Finance Building, Procurement Department Quezon City Hall Complex, Elliptical Road, Quezon City



#### NOTICE OF AWARD

PROJECT TITLE:

PROPOSED UPGRADING OF ELECTRICAL SYSTEM AT SAUYO

HIGH SCHOOL, BARANGAY TANDANG SORA

PROJECT NO:

22-009SV

Notice is hereby given to *MANEKEL JAZE TRADING AND CONSTRUCTION* with business address located at 117 E-Extension, Sikatuna Village, Quezon City that its bid offer for the above mentioned project in the amount of (\$\mathbb{P}\$ 844,331.84) is the lowest calculated responsive bid and is therefore hereby awarded the contract for the said project.

You are therefore required, within ten (10) days from receipt of this Notice of Award, to formally enter into contract with Quezon City Government and to submit the required Performance Security in the form and amount stipulated hereunder:

	Form of Security	Minimum Amount in % of Total Contract Price		
1.	Cash, certified check, cashier's check, manager's check, bank draft or irrevocable letter of credit	Five percent (5%)		
2.	Bank guarantee	Ten percent (10%)		
3.	Surety bond	Thirty percent (30%)		

Further required for submission are the following contract documents:

- 1. Construction Schedule and S-Curve
- 2. Manpower Schedule
- 3. Construction Methods
- 4. Equipment Utilization Schedule
- 5. PERT-CPM

Failure to enter into the said contract or provide the Performance Security shall constitute sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Signed this MAR 2 1 2022 , Quezon City, Metro Manila.

MA. JOSEFINA G. BELMONTE
City Mayor

CONFORME

MARNIA JOJE HERMALIDES
Signature Over Printed Name
PRESIDENT
Official Designation
MARCH 21 2022
Date
Company TIN



## Republic of the Philippines Quezon City Government

#### BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY

LTAN

2<sup>nd</sup> Floor, Finance Building, Procurement Department Quezon City Hall Complex, Elliptical Road, Quezon City QUEZON CITY Great Green Growing

#### NOTICE TO PROCEED

The CONTRACT, having been approved, NOTICE is given to:

## MANEKEL JAZE TRADING AND CONSTRUCTION Contractor

117 E-Extension, Sikatuna Village, Quezon City
Address of Contractor

# PROPOSED UPGRADING OF ELECTRICAL SYSTEM AT SAUYO HIGH SCHOOL 22-009SV Name of Project

# BARANGAY TANDANG SORA, DISTRICT 6, QUEZON CITY Location of Project

That the work on the project shall proceed and the number of days allowable under the contract is <u>NINETY (90)</u> calendar days to take effect on <u>MAR 22 2022</u> and to expire on <u>JUN 2 0 2022</u>. A guideline is attached for the proper implementation of the project.


MA. JOSEFINA G. BELMONTE
City Mayor
Head of the Procuring Entity

Receiv	ed by:		1		
	APVIL	ر.	# = = = = = = = = = = = = = = = = = = =	HEN	トヤトロチェ
Sign	ature Ov	er			
Date: _	MARC	14	22, 2	SV.	



#### Republic of the Philippines Quezon City Government

#### BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY





#### RESOLUTION NO. SV01; S - 2022

#### DECLARING THE LOWEST CALCULATED AND RESPONSIVE BIDS AND RECOMMENDING APPROVAL FOR CONTRACT AWARDS THROUGH ALTERNATIVE METHOD OF PROCUREMENT

- WHEREAS, the Quezon City Government, through the Bids and Awards Committee for Infrastructure (QC-BAC-Infra) downloaded an Request for Quotation / Proposal (RFQ) dated March 09, 2022 in the Phil-GEPS and at conspicuous places in Quezon City Hall for the public bidding to be held on March 15, 2022, for sixteen (16) infrastructure projects of the City Government;
- WHEREAS, a total of sixteen (16) Document Request List (DRL) to participate were received from prospective contractors and were issued bid documents;
- WHEREAS, during the scheduled opening of quotation/offer held on March 15, 2022, twelve (12) bid proposals were received and opened and, after examination of said documents, all were declared passed and their corresponding bid price read while four (4) non-submission of bid documents;
- WHEREAS, by virtue of the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act, the BAC determines that the bidder with the Lowest Calculated Bid/Highest Rated Bid fails the criteria for post-qualification, it shall immediately notify the said bidder in writing of its post-disqualification and the grounds for it;
- **WHEREAS,** evaluation of all bids received and rated passed and post-qualification of bidders with the lowest calculated bid submitted for each specific project have been conducted as prescribed in the Revised IRR of RA 9184;
- NOW THEREFORE RESOLVED by the QC-BAC-Infra & Consultancy to declare the following bidders as having the lowest calculated and responsive bids submitted for the corresponding projects bid out by the QC-BAC-Infra & Consultancy on March 15, 2022:

PROJECT NO.	PROJECT TITLE	LOCATION (BGY.)	CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID	SUBMITTED BID AMOUNT	CALCULATED BID AMOUNT	RECOMMENDED CONTRACT PRICE
22- 002SV	Proposed Rehabilitation of Reception Area at Betty Go Belmonte Super Health Center in Barangay Holy Spirit	Holy Spirit	Czerj Construction and Trading	340,006.01	340,006.01	340,006.01
22- 003SV	Proposed Rehabilitation of Novaliches District Hospital Covid Ward	San Bartolom e	Cats Enterprise	353,911.43	353,911.43	353,911.43
22- 005SV	Proposed Temporary Enclosure for Crematory Machine at Baesa Crematorium	Baesa	Edelcriz Construction	594,000.00	594,000.45	594,000.00
22- 006SV	Proposed Rehabilitation of Reception Area at Health Centers in Barangay Libis and Barangay Bagumbuhay (District 3)	Libis and Bagumbu hay	Czerj Construction and Trading	630,987.13	630,987.13	630,987.13

PROJECT NO.	PROJECT TITLE	LOCATION (BGY.)	CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID	SUBMITTED BID AMOUNT	CALCULATED BID AMOUNT	RECOMMENDED CONTRACT PRICE
22- 007SV	Proposed Rehabilitation of Reception Area at Health Centers in Barangay Alicia and Barangay Paltok (District 1)	Alicia and Paltok	Czerj Construction and Trading	807,716.83	807,716.83	807,716.83
22- 008SV	Proposed Rehabilitation of Day Care Center at Idang Street, Sitio Aguardiente	Sta. Monica	Tmr Construction Opc	826,267.97	826,267.97	826,267.97
22- 009SV	Proposed Upgrading of Electrical System at Sauyo High School	Tandang Sora	Manekel Jaze Trading And Construction	844,331.84	844,331.84	844,331.84
22- 010SV	Proposed Rehabilitation of Reception Area at Health Centers in Barangay Apolonio Samson, Barangay Tandang Sora and Barangay Pasong Tamo (District 6)	Apolonio Samson, Tandang Sora and Pasong Tamo	Cats Enterprise	849,236.39	849,236.39	849,236.39
22- 013SV	Proposed Construction of Terrace at Barangay Hall In Barangay Kalusugan	Kalusuga n	Akela Builders	912,550.47	912,550.47	912,550.47
22- 014SV	Proposed Rehabilitation of Distribution Feeder at Lagro Elementary School	Greater Lagro	Akela Builders	932,153.25	932,153.25	932,153.25
22- 015SV	Proposed Rehabilitation of Reception Area at Health Centers in Barangay Kamuning, Barangay Kaunlaran and Barangay San Vicente (District 4)	Kamunin g, Kaunlara n and San Vicente	Tmr Construction Opc	952,328.80	952,328.80	952,328.80
22- 016SV	Proposed Rehabilitation (Surface Improvement) at Lourdes Street	Novalich es Proper	Akela Builders	931,934.76	931,934.76	931,934.76

**RESOLVED FURTHER** by the QC-BAC-Infra to recommend for approval by the Honorable Mayor of Quezon City the foregoing findings.

**RESOLVED FINALLY** by the QC-BAC Infra & Consultancy to recommend for award of contracts by the Hon. Mayor of Quezon City to the bidders with Lowest Calculated and Responsive Bid at the Recommended Contract Price based on Section 34.4 of the Revised IRR of RA 9184.

ATTY. MARK DAVE DIAMOND P. PERRAL Chairman

ice Chairman

MS. MARIAN C. ORAYANI Member

MR. RAMON T. ASPRER Member

Approved

HON. MA. JOSEFINA G. BELMONTE City Mayor



# Republic of the Philippines PROCUREMENT DEPARTMENT Office of the Mayor



### **CONTRACT AGREEMENT**

This Contract made and entered in Quezon City, Metro Manila, this day of MAR 2.2 2022\_\_\_\_, by and between:

QUEZON CITY, a public corporation duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal office at City Hall, Diliman, Quezon City, Metro Manila and herein represented by MA. JOSEFINA G. BELMONTE, in her capacity as City Mayor, herein after referred to as the QUEZON CITY GOVERNMENT;

#### - and -

MANEKEL JAZE TRADING AND CONSTRUCTION a domestic company duly organized and existing under and by virtue of the laws of the Republic of the Philippines, with principal Office at 117 E-Extension, Sikatuna Village, Quezon City and herein represented by MR. MARVIN JOSE F. HERNANDEZ in his capacity as GENERAL MANAGER hereinafter referred to as the CONTRACTOR;

WHEREAS, the QUEZON CITY GOVERNMENT is desirous that the Contractor execute for the *PROPOSED UPGRADING OF ELECTRICAL SYSTEM AT SAUYO HIGH SCHOOL, BARANGAY TANDANG SORA & PROJECT NO. 22-009SV* and the City has accepted the Bid for (₽ 844,331.84) by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

### NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
  - (a) Drawings/Plans:
  - (b) Specifications;
  - (c) Request for Quotation:
  - (d) Addenda and/or Supplemental/Bid Bulletins, if any;
  - (e) Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes;
  - (f) Eligibility requirements, documents and/or statements;
  - (g) Performance Security:
  - (h) Notice of Award of Contract and the Bidder's conforme thereto;
  - (i) Other contract documents that may be required by existing laws and/or the Entity.
- 3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants

with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.

- 4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.
- 5. That the Contractor hereby certifies that the site was regularly inspected and verified
- 6. The Contractor further undertakes to implement the awarded project in accordance with the approved plans, specifications and cost of contract.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

QUEZON CITY GOVERNMENT

MANEKEL JAZE TRADING AND CONSTRUCTION

BY:

MA. JOSEFINA G. BELMONTE

City Mayor

BY:

MARVIN JOSE F. HERNANDEZ

General Manager

SIGNED IN THE PRESENCE OF:

ATTY. MARK DALEDIAMOND P. PERRAL

Chairman, BAC-Infra

RUBY G. MANANGU
City Accountant
City Accountant Dept.

## ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)						
Quezon City, Metro Manila )						
BEFORE ME, a Notary Public, for and in the above jurisdiction, personal appeared this day ofMAR 2 2 2022,						
			Evidence of Identity	Place Issued		
MA. JOSEFINA	G. BELMON	TE	OCM -0081744	Quezon City		
MARVIN HERNANDEZ	JOSE	F.	TIN No. 284-736-745- 000			

known to me to be the same person who executed the foregoing contract consisting of three (3) pages including this page to which this acknowledgement appears, and they acknowledged to me that the same is their own free will and voluntarily act and deed as well of the corporation/juridical entitles represented.

IN VIEW WHEREOF, I have hereunto set my hands and seal on the date and place mentioned above.

ATTY. CRIST. PACULANANG
Notary Motifiagreenber Bl. 2622
IBP LRN No. 05331, Quezon City
FTR No. 4583253-B/1-4-2022
Foll No. Attorney's No. 49756/QC
NoCLE COMM. No. 0005-126/10-7-09/QC

Doc. No. 1/3
Page No. 39
Book No. V///
Series of 2022

3

22-009SV