



RESOLUTION NO. B009; S - 2023

DECLARING THE LOWEST CALCULATED AND RESPONSIVE BIDS AND RECOMMENDING APPROVAL FOR CONTRACT AWARDS

WHEREAS, the Quezon City Government, through the Bids and Awards Committee for Infrastructure (QC-BAC-Infra) downloaded an Invitation to Bid (ITB) dated September 05, 2023 in the Phil-GEPS and at conspicuous places in Quezon City Hall for the public bidding to be held on September 28, 2023, for twenty five (25) infrastructure projects of the City Government;

WHEREAS, a total of forty five (45) Document Request List (DRL) to participate were received from prospective contractors and were issued bid documents;

WHEREAS, during the scheduled public bidding held on September 28, 2023, forty five (45) bid proposals were received and opened and, after examination of said documents, thirty two (32) were declared passed and their corresponding bid price read while thirteen (13) were declared failed and two (2) projects of no sales of bid documents;

WHEREAS, no motion/request for reconsideration was received by the QC-BAC-Infra from bidders whose bid were declared failed;

WHEREAS, by virtue of the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act, the BAC determines that the bidder with the Lowest Calculated Bid/Highest Rated Bid fails the criteria for post-qualification, it shall immediately notify the said bidder in writing of its post-disqualification and the grounds for it;

WHEREAS, evaluation of all bids received and rated passed and post-qualification of bidders with the lowest calculated bid submitted for each specific project have been conducted as prescribed in the Revised IRR of RA 9184;

NOW THEREFORE RESOLVED by the QC-BAC-Infra & Consultancy to declare the following bidders as having the lowest calculated and responsive bids submitted for the corresponding projects bid out by the QC-BAC-Infra & Consultancy on September 28, 2023:

PROJECT NO.	PROJECT TITLE	LOCATION (BGY.)	CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID	SUBMITTED BID AMOUNT	CALCULATED BID AMOUNT	RECOMMENDED CONTRACT PRICE
23-00121	Proposed Rehabilitation of Quezon City Heritage House and Social Hall at Quezon Memorial Circle (Phase 2)	Central	Orpega Construction	1,916,705.72	1,916,705.73	1,916,705.72
23-00122	Proposed Rehabilitation of QC Hall Yakap Day Care Center	Central	Harvest Green Construction Corp.	2,932,205.90	2,932,205.90	2,932,205.90
23-00123	Proposed Construction of one (1) storey NOH-SCC Livelihood Center	Lourdes	Mlag Construction Corporation	3,614,348.98	3,614,348.98	3,614,348.98
23-00124	Proposed Rehabilitation of Perimeter Fence and Waterline System at San Jose High School	San Jose	Diadema Construction And Enterprises Inc.	5,940,828.39	5,940,828.39	5,940,828.39
23-00125	Proposed Installation of Airconditioning Units and Rehabilitation of Second Floor of QCPD Gymnasium inside Camp Karingal	Krus Na Ligas	Ireddragon Construction Services	7,668,744.30	7,668,744.30	7,668,744.30


PROJECT NO.	PROJECT TITLE	LOCATION (BGY.)	CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID	SUBMITTED BID AMOUNT	CALCULATED BID AMOUNT	RECOMMENDED CONTRACT PRICE
23-00126	Proposed Repainting of Exterior Walls and Rehabilitation of Exterior Windows and Ceiling (4th and 5th Floor) at Civic Center Building D	Central	R. R. A. Requillas Construction and Supply	8,065,037.23	8,065,037.23	8,065,037.23
23-00128	Proposed Construction of PUV Stop at ATI along Elliptical Road	Vasra	Solid Pile Construction	14,034,319.05	14,034,319.05	14,034,319.05
23-00129	Proposed Construction of PUV Stop at TUCP along Elliptical Road	Old Capitol Site	Philippine Chemsteel Industries, Inc.	14,721,947.31	14,721,947.31	14,721,947.31
23-00130	Proposed Construction of PUV Stops at Tandang Sora Avenue along Commonwealth Avenue	Matandang Balara & Culiati	Philippine Chemsteel Industries, Inc.	21,883,493.02	21,883,493.02	21,883,493.02
23-00131	Proposed Construction of PUV Stops at PHILCOA along Commonwealth Avenue	UP Campus and Old Capitol Site	Philippine Chemsteel Industries, Inc.	22,223,228.92	22,223,228.92	22,223,228.92
23-00132	Proposed Construction of PUV Stops at Don Antonio along Commonwealth Avenue	Batasan Hills and Holy Spirit	Philippine Chemsteel Industries, Inc.	24,301,579.50	24,301,579.50	24,301,579.50
23-00133	Proposed Construction of three (3) storey Multi-Purpose Building (Phase 2)	Project 6	Grandeur Construction & Vibrant Realty, Inc.	25,170,336.41	25,170,336.41	25,170,336.41
23-00134	Proposed Construction of PUV Stops at Batasan along Commonwealth Avenue	Batasan Hills and Holy Spirit	Ireddragon Construction Services	26,386,133.52	26,386,133.51	26,386,133.51
23-00136	Proposed Construction of four (4) storey with Deck Bungad Multi-Purpose Building	Bungad	Richbim Construction Inc.	51,970,817.35	51,970,817.35	51,970,817.35
23-00137	Proposed Rehabilitation of Multi-Purpose Building at District 1	San Antonio	Bd Corpus Construction & Trading	70,967,723.34	70,967,723.34	70,967,723.34
23-00138	Proposed Construction of eight (8) storey with Basement Bagbag Integrated High School Building including Land Development (Phase 2)	Bagbag	Persan Construction, Inc.	317,484,059.12	317,484,059.12	317,484,059.12
23-00139	Proposed Development of Various Pocket Parks at Dr. Garcia Street corner Mo. Ignacia Avenue	Paligsahan	Mattro Construction	2,365,467.28	2,365,467.27	2,365,467.27
23-00140	Proposed Development of Talayan Linear Park	Talayan	Redcar Trading & Construction	48,584,964.96	48,584,964.98	48,584,964.96


PROJECT NO.	PROJECT TITLE	LOCATION (BGY.)	CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID	SUBMITTED BID AMOUNT	CALCULATED BID AMOUNT	RECOMMENDED CONTRACT PRICE
23-00141	Proposed Rehabilitation of Pathwalk and Drainage at Area VII, Cluster 8, 9 and 10	Tatalon	Enoq Construction	2,038,922.81	2,038,922.81	2,038,922.81
22-00139D	Proposed Rehabilitation of San Bartolome Multi-Purpose Hall	San Bartolome	Syms Construction Trading	1,845,007.24	1,845,007.24	1,845,007.24
23-00022C	Proposed Rehabilitation (Surface Improvement) at San Lorenzo Ruiz Street	Talipapa	Syms Construction Trading	826,208.29	826,208.29	826,208.29
23-00028C	Proposed Rehabilitation of Police Station 15	Project 6	Samjs Construction Services	660,640.12	660,640.12	660,640.12
23-00103B	Proposed Construction of Multi-Purpose Open Field at Quezon Memorial Circle, Elliptical Road	Central	E-Sports Rk International Inc. - Providere Inc. (Joint Venture)	62,059,192.20	62,059,192.20	62,059,192.20

RESOLVED FURTHER by the QC-BAC-Infra to recommend for approval by the Honorable Mayor of Quezon City the foregoing findings.

RESOLVED FINALLY by the QC-BAC Infra & Consultancy to recommend for award of contracts by the Hon. Mayor of Quezon City to the bidders with Lowest Calculated and Responsive Bid at the Recommended Contract Price based on Section 34.4 of the Revised IRR of RA 9184.

Done at Quezon City, this OCT 13 2023.


ATTY. SHERRY R. GONZALVO
Vice Chairman


ARCH. LUCILLE H. CHUA
Chairman


ENGR. ISAGANI R. VERZOSA JR.
Member


MS. MARIAN C. ORAYANI
Member


MR. RAMON T. ASPRER
Member


MR. JUAN MANUEL J. GATMAITAN
Member

Approved


MA. JOSEFINA G. BELMONTE
City Mayor