



REPUBLIC OF THE PHILIPPINES
QUEZON CITY GOVERNMENT
BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY
Second Floor, Civic Center Building F, Quezon City Hall Complex, Elliptical Road, Quezon City
Tel. No. 8988-42-42 local 8709/8712



April 05, 2024

**NOTICE OF POSTPONEMENT OF
OPENING OF BIDS (April 17, 2024)**

Notice is hereby given to all concerned bidders for the projects below:

NO.	PROJECT NO.	PROJECT NAME	AMOUNT	OFFICE
1	24-00039	Proposed Installation of Solar-Powered Street Lights at Various Alleys in Barangay San Martin De Porres	1,266,516.70	Engineering Department
2	24-00040	Proposed Rehabilitation of Water Laboratory at Quezon City Health Department Building at Barangay Central	1,756,406.32	Engineering Department
3	24-00041	Proposed Installation of Water Pumping System and Construction of Fire Exit at Apolonio Samson National High School in Barangay Apolonio Samson	2,216,029.73	Engineering Department
4	24-00042	Proposed Land Development and Construction of Service Entrance at Sta. Monica Senior High School in Barangay Sta. Monica	5,123,658.96	Engineering Department
5	24-00043	Proposed Rehabilitation of Chemistry Laboratory at Quezon City University	5,236,366.68	Engineering Department
6	24-00044	Proposed Repainting of Exterior Walls of Various Buildings at Quezon City Experience (QCX)	8,814,346.56	Engineering Department
7	23-00188B	Proposed Rehabilitation of Water Supply System and Comfort Rooms at Ernesto Rondon High School	4,422,445.41	Engineering Department
8	24-00045	Proposed Construction of Baesa Columbarium with Land Development to Include Outdoor Vaults, Memorial Wall, And Perimeter Fence	60,854,647.00	Engineering Department
9	24-00046	Proposed Construction of Sports Facilities (Basketball, Badminton and Volleyball) At Quezon Memorial Circle	78,142,364.11	Engineering Department
10	24-00047	Proposed Construction of 4-Storey With Lower Ground Gen. Licerio Geronimo Integrated High School Including Land Development (Phase 2)	88,766,547.75	Engineering Department

10	24-00047	Proposed Construction of 4-Storey With Lower Ground Gen. Licerio Geronimo Integrated High School Including Land Development (Phase 2)	88,766,547.75	Engineering Department
11	24-00048	Proposed Construction of Playground with Cycling and Jogging Path at Quezon Memorial Circle	117,561,884.41	Engineering Department
12	24-00049	Proposed Construction of New Kamuning Public Market (Phase 2)	186,281,233.23	Engineering Department
13	24-00050	Proposed Urban Greening and Revitalization of Various Easement Corners	28,334,520.30	Parks Development and Administration Department

The new schedules for the said activity are as follows:

ACTIVITY	FROM	TO
Submission of Bids	April 17, 2024 9:00 a.m.	April 25, 2024 9:00 a.m.
Opening of Bids	April 17, 2024 10:00 a.m.	April 25, 2024 10:00 a.m.

Please be guided accordingly.

By: BIDS AND AWARDS COMMITTEE – INFRASTRUCTURE & CONSULTANCY


ARCH. LUCILLE H. CHUA, fuap, piep
 Chairperson