

REPUBLIC OF THE PHILIPPINES QUEZON CITY GOVERNMENT



BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE & CONSULTANCY 2nd floor, Finance Building, Procurement Department, Quezon City Hall Complex, Elliptical Road, Quezon City

RESOLUTION NO. B007; S - 2024

DECLARING THE LOWEST CALCULATED AND RESPONSIVE BIDS

AND RECOMMENDING APPROVAL FOR CONTRACT AWARDS WHEREAS, the Quezon City Government, through the Bids and Awards Committee for Infrastructure (QC-BAC-

WHEREAS, the Quezon City Government, through the Blus and Awards Committee for himself details (QS 2) to Infra) downloaded an Invitation to Bid (ITB) dated. August 27, 2024 in the Phil-GEPS and at conspicuous places in Quezon City Hall for the public bidding to be held on September 19, 2024, for twenty seven (27) infrastructure projects of the City Government;

WHEREAS, a total of fifty (50) Document Request List (DRL) to participate were received from prospective contractors and were issued bid documents;

WHEREAS, the QC-BAC Infra & Consultancy issued Bid Bulletin No. 010-2024 dated September 04, 2024 to amend the Invitation to Bid dated August 27, 2024 that only twenty (20) projects will proceed on the Pre-Bid Conference and Bid Opening;

WHEREAS, the QC-BAC Infra & Consultancy issued Notice of Postponement dated September 11, 2024 rescheduling the date and submission and opening of bidding documents;

WHEREAS, during the scheduled public bidding held on September 23, 2024, fifty (50) bid proposals were received and opened and, after examination of said documents, forty one (41) were declared passed and their corresponding bid price read while nine (9) were declared failed;

WHEREAS, no motion/request for reconsideration was received by the QC-BAC-Infra from bidders whose bid were declared failed;

WHEREAS, by virtue of the 2016 Revised Implementing Rules and Regulations (IRR) of Republic Act No. 9184, otherwise known as the Government Procurement Reform Act, the BAC determines that the bidder with the Lowest Calculated Bid/Highest Rated Bid fails the criteria for post-qualification, it shall immediately notify the said bidder in writing of its post-disqualification and the grounds for it;

WHEREAS, evaluation of all bids received and rated passed and post-qualification of bidders with the lowest calculated bid submitted for each specific project have been conducted as prescribed in the Revised IRR of RA 9184;

NOW THEREFORE RESOLVED by the QC-BAC-Infra & Consultancy to declare the following bidders as having the lowest calculated and responsive bids submitted for the corresponding projects bid out by the QC-BAC-Infra & Consultancy on September 23, 2024:

| PROJECT NO. | PROJECT TITLE | LOCATION (BGY.) | CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID | SUBMITTED BID AMOUNT | CALCULATED BID AMOUNT | RECOMMENDED CONTRACT PRICE |
|----------------|--|--------------------|--|-------------------------|--------------------------|-------------------------------|
| 24- 00098 | Proposed Rehabilitation of the Office of Secretary to the Mayor, Second Floor at High Rise Building at Quezon City Hall Compound | Central | Adg Construction Corp. | 2,268,692.21 | 2,268,692.21 | 2,268,692.21 |
| 24- 00099 | Proposed Rehabilitation of SK Building | Sta. Monica | Greenwall Construction | 3,413,560.13 | 3,413,560.13 | 3,413,560.13 |
| 24- 00100 | Proposed Construction of Rice Storage Warehouse for SSDD | Payatas | E. I. Villacorte Construction | 5,848,869.50 | 5,848,869.50 | 5,848,869.50 |
| 24- 00101 | Proposed Construction of five (5) Storey with Roof Deck Multi- Purpose Hall (Phase 2) | Batasan Hills | Capital Construction | 7,403,292.20 | 7,403,292.20 | 7,403,292.20 |

| PROJECT NO. | PROJECT TITLE | LOCATION (BGY.) | CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID | SUBMITTED BID AMOUNT | CALCULATED BID AMOUNT | RECOMMENDED CONTRACT PRICE |
|----------------|---|----------------------|--|----------------------|-----------------------|-------------------------------|
| 24- 00102 | Proposed Construction of Three (3) Storey Multi-Purpose Building (Mortuary, Office and Gathering Hall) at Bistekville 12 | Nagkaisa ng Nayon | Diadema Construction And Enterprises Inc. | 9,073,829.99 | 9,073,829.99 | 9,073,829.99 |
| 24- 00103 | Proposed Rehabilitation of Comfort Rooms and Upgrading of Waterline System at Bagumbayan Elementary School | Bagumba yan | N & J Construction & Supply | 9,647,433.81 | 9,647,433.81 | 9,647,433.81 |
| 24- 00104 | Proposed Rehabilitation of Comfort Rooms and Upgrading of Waterline System at Jose P. Laurel Sr. High School | Milagrosa | R. A. Moya Construction And Trading Corporation | 10,205,260.80 | 10,205,260.80 | 10,205,260.80 |
| 24- 00105 | Proposed Upgrading of Waterline System and Rehabilitation of Comfort Rooms at Balara High School | Pansol | Tri Dg Trading And Construction | 10,450,401.36 | 10,450,401.36 | 10,450,401.36 |
| 24- 00106 | Proposed Upgrading of Waterline System and Rehabilitation of Comfort Rooms at Tandang Sora Elementary School | Tandang Sora | Rockford Development Corporation | 14,580,299.41 | 14,580,299.41 | 14,580,299.41 |
| 24- 00107 | Proposed Rehabilitation of COMELEC Building Along Misamis Street | Sto. Cristo | Oscord Builders Corporation | 33,712,908.18 | 33,712,908.18 | 33,712,908.18 |
| 24- 00108 | Proposed Rehabilitation of Bagong Silangan Super Health Center | Bagong Silangan | Grandeur Construction & Vibrant Realty, Inc. | 34,016,464.10 | 34,016,464.10 | 34,016,464.10 |
| 24- 00109 | Proposed Rehabilitation of Fifth to Eight Floor (Offices) Civic Center Building B at Quezon City Hall Compound | Central | Lenvoisa Construction, Inc. | 82,675,890.11 | 82,675,890.11 | 82,675,890.11 |
| 24- 00111 | Quezon City Hall Solar PV Rehabilitation and Restoration in Civic Center Building F | Central | Equator Energy Corporation | 9,493,045.30 | 9,493,045.30 | 9,493,045.30 |
| 24- 00112 | Quezon City Hall Solar PV Rehabilitation and Restoration in Treasury Building North and Civic Center Building D | Central | Equator Energy Corporation | 9,867,319.90 | 9,867,319.90 | 9,867,319.90 |
| 24- 00113 | Proposed Installation of Solar Power System at D. Tuazon Elementary School including Net Metering Application | Lourdes | 1Reddragon Construction Services | 12,202,948.30 | 12,202,948.30 | 12,202,948.30 |

2

| PROJECT NO. | PROJECT TITLE | LOCATION (BGY.) | CONTRACTOR WITH LOWEST CALCULATED & RESPONSIVE BID | SUBMITTED BID AMOUNT | CALCULATED BID AMOUNT | RECOMMENDED CONTRACT PRICE |
|----------------|---|--------------------|--|-------------------------|--------------------------|-------------------------------|
| 24- 00114 | Proposed Installation of Solar Power System at Sta. Lucia Senior High School including Net Metering Application | Sta. Lucia | Equator Energy Corporation | 12,236,155.60 | 12,236,155.60 | 12,236,155.60 |
| 24- 00115 | Proposed Installation of Solar Power System at Carlos P. Garcia High School including Net Metering Application | E. Rodriguez | 1Reddragon Construction Services | 12,458,234.38 | 12,458,234.38 | 12,458,234.38 |
| 24- 00116 | Proposed Installation of Solar Power System at North Fairview Elementary School including Net Metering Application | North Fairview | Equator Energy Corporation | 12,613,232.02 | 12,613,232.02 | 12,613,232.02 |
| 24- 00117 | Proposed Installation of Solar Power System at T. Alonzo Elementary School including Net Metering Application | Marilag | 1Reddragon Construction Services | 12,648,159.22 | 12,648,159.22 | 12,648,159.22 |

* * nothing follows* *

RESOLVED FURTHER by the QC-BAC-Infra to recommend for approval by the Honorable Mayor of Quezon City the foregoing findings.

RESOLVED FINALLY by the QC-BAC Infra & Consultancy to recommend for award of contracts by the Hon. Mayor of Quezon City to the bidders with Lowest Calculated and Responsive Bid at the Recommended Contract Price based on Section 34.4 of the Revised IRR of RA 9184.

ATTY. SHERRY R. GONZALVO

Vice Chairman

 \sim

AChairman **₩**

UCILLE H. CHUA

ENGR. ISAGANI R. VERZOSA JR. Member

MS. MARIAN C. ORAYANI

Member

MR. MR. RAMON T. ASPRER

Member

MR. JUAN MANUEL J. GATMAITAN

Member

MR. MICHAEL B. VELASCO

Member

Approved

MA. JOSEPINA G. BELMONTE

City Mayor

QCG.PD.PD.F.03

3